



Final Result of Technical Evaluation

Date: 06.05.2025

Sub: Strengthening & Major Maintenance of two lane with paved shoulders of Vaggampalle - Dornala T Junction section of NH-565 from Km 293.266 to Km 359.422 (Total length 66.156 Km) in the state of Andhra Pradesh under Performance Based Maintenance Contract.

Tender ID: 2025_NHAI_224161_1

S. No.	Name of the Bidder	Status	Reason for non-responsiveness
1	M/s Sri Sainath Constructions Private Limited	Responsive	
2	M/s Mitra Engineering Constructions	Responsive	
3	M/s PTR Brothers Projects	Non-Responsive	As per Clause 12.2 of the RFP, "Original Documents to be submitted in physical form must be submitted on or before as on the bid due date i.e., 12.03.2025 (at 11:00 hours IST)". However, the bidder has not submitted the required original documents within stipulated timeline. Thus, the bidder is considered as non-responsive
4	M/s Garrison Constructions	Responsive	
5	M/s Notch India Projects	Non-Responsive	As per Clause 12.2 of the RFP, "Original Documents to be submitted in physical form must be submitted on or before as on the bid due date i.e., 12.03.2025 (at 11:00 hours IST)". However, the bidder has not submitted the required original documents within stipulated timeline. Thus, the bidder is considered as non-responsive
6	M/s RK Infracorp Private Limited	Non-Responsive	As per Clause 12.2 of the RFP, "Original Documents to be submitted in physical form must be submitted on or before as on the bid due date i.e., 12.03.2025 (at 11:00 hours IST)". However, the bidder has not submitted the required original documents within stipulated timeline. Thus, the bidder is considered as non-responsive
7	M/s PSN Reddy and Co.	Responsive	
8	M/s Sudharma Infratech Private Limited	Responsive	

2. Financial Bids of all responsive/qualified bidders shall be opened on 07.05.2025 (11:30 AM).

3. As per Note-4, Clause 4.2 of ITB, all the responsive/qualified bidders shall submit their updated Bid Capacity through email latest by 07.05.2025 (10:30 AM).