

-: 1 :-

National Highways Authority of India Regional Office - Nagpur

Minutes of Technical e-Bids opening

Date: 18.02.2025

Name of the Work: Construction of VUPs at km 177.900 (Palasner) [ID - MH-(04)-110] & at km 237.200 (Waghadi) [ID - MH-(04)-99] & other remedial measures for rectification of 2 Nos. of MoRT&H identified Black spots [ID - MH-(04)-111 & MH-(04)-108] & 7 Accident spots identified by Safety Consultant on MH / MP Border – Dhule section of NH-52 in the State of Maharashtra on EPC mode

E-Tender / bids for the subjected work has been invited by adopting the following schedule:

Event Description	Date & Time
Detailed tender document can be viewed / downloaded from NHA e-Tendering Portal i.e. https://etenders.gov.in on free of cost	- From 22.01.2025 [from 1210 hours] to 10.02.2025 up to 11:00 Hours]
Last date for online submission of the Bid ("Bid Due Date")	- Up to 11:00 Hours on 10.02.2025
Opening of Technical Bids	- 11.02.2025 at 11:30 Hours.
Opening of Financial / Price Bid	- To be intimated separately after technical evaluation.

2.0 For the purpose of opening & evaluation of the received bids, a Committee comprising of the following members has been constituted:

(i)	Sh. Ashutosh S Pimple, GM(T), RO-Nagpur	Chairman
(ii)	Sh. Ajay R Yadav, Project Director, PIU-Dhule	Member Secretary
(iii)	Sh. Akash Chouksey, Manager (T), RO-Nagpur	Member
(iv)	Sh. Harshad B. Chauhan, Dy. Manager F & A, RO, Nagpur	Member

3.0 The Committee met on **11.02.2025** at scheduled time to open the technical e-Bids. No Bidder's representative attended the opening (**Annex-I**). Following Bidders have submitted their Bid in online:

- 1/3 M/s. Nagyan Construction Pvt. Ltd. (Uttarakhand)
- 2/3 M/s. SRM Contractors Limited (Jammu)
- 3/3 M/s. Vijay Kumar Contractor (Haryana)

4.0 After opening of the 'Technical Bids' on **11.02.2025** the documents uploaded by the bidders on the e-Tendering portal were evaluated by the Committee

Contd. ...2

18/2/25

18/2/25

18/2/25

- 5.0 The Committee noted that in all 3 bids have been received, which were technically evaluated by the Committee. Report of the "detailed Technical Evaluation" of the Committee is placed below at **Annexure-I**, which is summarised as follows:

S. No.	Name of the Applicant (M/s)	Remarks
1/3	M/s. Nagyan Construction Pvt Ltd (Uttarakhand)	Technically Non-Responsive
2/3	M/s. SRM Contractors Limited (Jammu)	Technically Responsive
3/3	M/s. Vijay Kumar Contractor (Haryana)	Technically Responsive

- 6.0 The Committee has declaration the following bidder as "**non-responsive**" due to the following reasons:


1/3 - M/s. Nagyan Construction Pvt Ltd (Uttarakhand):


a) **Sr. No. 4 of the detailed "Technical Evaluation" sheet:**


- Chenani-Nashri Tunnel Project (J&K) was executed before 2019. Hence, it is not considered in evaluation of the Technical capacity, as per Cl. No. 2.2.2.6 (ii) of the RFP document. Technical Capacity is below the minimum Rs.100.87 Cr amount of available bid capacity.
- GST & PAN are not submitted

In view of the above, this Committee herewith recommends:

- A. To upload the Detailed Technical evaluation" report of the bid evaluation Committee on the e-tendering portal of NHAI with a request to the bidders to raise objections / seek clarifications, IF ANY, during the period from today i.e. **19.02.2025 up to EOD on 25.02.2025 (7 days)**.
- B. To schedule the opening of "Financial Bids" for subject work on **01.03.2025**.


(Harshad B Chouhan)
Dy. Manager/Head of F&A, RO, Nagpur
Member of the Committee


(Ajay R Yadav)
PD, PIU-Dhule
Member Secretary of the Committee


(Akash Chouksey)
Manager (T), RO, Nagpur
Member of the Committee


(Ashutosh S Pimple)
GM(T), RO-Nagpur
Chairman of the Committee

-: 3 :-

Annexure-I**Opening of Technical e-Bids****Attendance Report**

Sub.: Construction of VUPs at km 177.900 (Palasner) [ID - MH-(04)-110] & at km 237.200 (Waghadi) [ID - MH-(04)-99] & other remedial measures for rectification of 2 Nos. of MoRT&H identified Black spots [ID - MH-(04)-111 & MH-(04)-108] & 7 Accident spots identified by Safety Consultant on MH / MP Border – Dhule section of NH-52 in the State of Maharashtra on EPC mode – **Technical Evaluation – Committee – Minutes of Meeting - Reg.**


Date: 11.02.2025.

Venue: O/o Regional Officer, NHA, RO-Nagpur, Nagpur


Sl. No.	Name of the Representative	Name of Company, Address & Contact Nos.	Signature
		NIL	



18/2/25



18/2/25



18/02/25

Statement of Technical evaluation

Name of the Work: Construction of VUPs at km 177.900 (Palasner) [ID - MH-(04)-110] & at km 237.200 (Waghadi) [ID - MH-(04)-99] & other remedial measures for rectification of 2 Nos. of MoRT&H identified Blackspots [ID - MH-(04)-111 & MH-(04)-108] & 7 Accident spots identified by Safety Consultant on MH / MP Border – Dhule section of NH-52 in the State of Maharashtra on EPC mode

Estimated Cost: Rs. 100,87,09,788/-

Sl. No.	Particulars	Minimum Crores/iteria	M/s. NAG/AN CONSTRUCTION PVT LTD (UTTARAKHAND)	M/s. SRM CONTRACTORS LIMITED (JAMMU)	M/s. VIJAY KUMAR CONTRACTOR (HARYANA)
1	Document cost in online mode Rs. 10,000/- [Cl. 1.2.4/Pg 11]	Rs. 10,000/-	(1/3) Yes, Submitted (Page No. 197)	(2/3) Yes, Submitted (Page No. 1)	(3/3) Yes, Submitted (Page No. 155)
2	Bid Security (2% of Bid Value) [Cl. 1.2.4 / 2.20/Pg 11/42]	Rs. 2,01,74,200/-	Yes, Submitted (Page No. 185-191)	Yes, Submitted (Page No. 5-8)	Yes, Submitted (Page No. 1-4)
3	Power of Attorney [Cl. 2.11.2 /Pg 38]	Submitted	Yes, Submitted It should be (Page No. 199-201)	Yes, Submitted (Page No. 12-14)	Yes, Submitted (Page No. 5-6)
4	Threshold Tech. Cap >100% of Bid Value	Rs. 100.87 Crores	78.80 (Annexure-2)	521.75 (Annexure-2)	117.17 (Annexure-2)
5	Minimum Net worth >5% of Bid Value	Rs. 5.05 Crores	9.28 (Page No. 13)	90.34 (Page No. 91)	9.19 (Page No. 128)
6	Avg. Annual Turnover >15% of Bid Value [Cl. 2.2.2.3. (i) /Pg 27]	Rs. 15.13 Crores	20.74 (Page No. 13)	247.56 (Page No. 91)	55.86 (Page No. 129)
7	Experience >20% of Bid Value [Cl. 2.2.2.2 (ii) / Pg 26] [Cl. 2.2.2.5/6 Pg / 27-30]	Rs. 20.17 Crores	47.42 (Project at Sr. 1 of Annexure-2)	92.12 (Project at Sr. 1 of Annexure-2)	38.14 (Project at Sr. 9 of Annexure-2)
8	Avl. Bid capacity (A*N*2.5 – B + C) >Bid Value [Cl. 2.2.2.1/ Pg 24]	Rs. 100.87 Crores	138.64 (Annexure-3)	157.81 (Annexure-3)	280.63 (Annexure-3)
9	Responsiveness test [Cl. 3.1.6 /Pg 46]	-----	Technically Non-Responsive due to Sr. No.4	Technically Responsive	Technically Responsive


Harshad B. Chauhan,
Dy. Manager, F & A, (Member)

(On Tour)
Sh. Akash Chouksey,
Manager (T), RO, Nagpur
(Member)

18/12/25
Sh. Ajay R Yadav
PD, PIU-Dhule,
(Member Secretary)

18/12/25
Sh. Ashutosh S. Pimple,
General Manager (Tech),
Chairman of the Committee

Estimated Cost:				
Sr No	Particulars	M/s. NAGYAN CONSTRUCTION PVT LTD (UTTARAKHAND)	M/s. SRM CONTRACTORS LIMITED (JAMMU)	M/s. VIJAY KUMAR CONTRACTOR (HARYANA)
a	Appendix-IA (Letter comprising the Technical Bid) including Annexure IVI and supporting certificates / documents	(1/3) YES Submitted (Page no. 1-9)	(2/3) YES Submitted (Page no. 15-23)	(3/3) YES Submitted (Page no. 7-19)
b	Power of Attorney for signing the BID as per the format at Appendix-III;	YES Submitted (Page no. 199-201)	YES Submitted (Page no. 12-14)	YES Submitted (Page no. 5-6)
c	if applicable, Power of Attorney for Lead Member of Joint Venture as per the format at Appendix-IV	NA	NA	NA
d	if applicable, Joint Bidding Agreement for Joint Venture as per the format at Appendix-V	NA	NA	NA
F	BID Security of Rs. 2,01,74,200- (Rupees Two Crore One Lakh Seventy Four Thousand Two Hundred only) in the form of Insurance Surety Bond (in the format at Appendix - X issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India), Account Payee Demand Draft, Banker's Cheque or e-Bank Guarantee in the format at Appendix-II from a Scheduled bank.	YES Submitted (Page no. 185-191)	YES Submitted (Page no. 5-8)	YES Submitted (Page no. 1-4)
g	Copy of Online receipt towards the payment of cost of Bid document of Rs.10,000/- (Rupees ten thousand only) in Authority's designated bank account.	YES Submitted (Page no. 197)	YES Submitted (Page no. 1)	YES Submitted (Page no. 155)

Harshad B. Chauhan,
 Dy. Manager, F & A, (Member)

(on Tour)
 Sh. Akash Chouksey,
 Manager (T), RO, Nagpur
 (Member)

Sh. Ajay R Yadav
 PD, PIU-Dhule,
 (Member Secretary)

Sh. Ashutosh S. Pimple,
 General Manager (Tech),
 Chairman of the Committee

	(1/3)	(2/3)	(3/3)
i	Bidder shall comply with the provisions of N-HAI/Policy Guidelines/Vigilance/2020 Policy Circular No. : 5.8 dated 29th December 2020 and its subsequent amendments if any issued by N-HAI (Appendix-VI) regarding adoption of revised Integrity Pact (IP) and the Integrity Pact (IP) duly signed by Authorised signatory shall be submitted by the Bidder with the RFP Bid & shall be part of the Contract Agreement;	YES Submitted	YES Submitted
j	An undertaking from the person having PoA referred to in SLB Clause-(b) above that they agree and abide by the Bid documents uploaded by N-HAI and amendments uploaded, if any;	(Page no. 222-227) YES Submitted	(Page no. 134-140) YES Submitted
k	Annexure-VIII of Appendix - IA showing details of all ongoing project works (Ref Clause 10.3 (iv) of Document for EPC Agreement)	(Page no. 177-179) YES Submitted	(Page no. 39) YES Submitted
l	Copy of Memorandum and Articles of Association of the Bidder or of each member in case of Joint Venture if the Bidder/ Member of JV is a body corporate, and if a partnership then a copy of its partnership deed.	(Page no. 111) YES submitted (Page no. 119 to 173)	(Page no. 34) YES submitted (Page no. 87 to 98)
m	Copies of duly audited complete annual accounts of the Bidder or of each member (in case of Joint Venture) for preceding 5 years;	YES Submitted	YES Submitted
n	Copy of originals of experience certificates apostille at foreign origin, if any	(Page no. 15-66) NA	(Page no. 157-330) NA
o	Certificate regarding Compliance with Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs) as per format given in Appendix-IX shall be submitted by the Bidder with the RFP Bid duly signed by Authorized signatory & shall be part of the Contract Agreement; and	YES Submitted	YES Submitted
p	Copy of Registration from the Competent Authority as defined in Public Procurement Order No. F. No. 6/18/2019-PPD dated 23rd July 2020, if applicable (to be submitted by the 'Bidder from a country which shares a land border with India').	(Page no. 175) NA	(Page no. 36) YES Submitted

Harshad B. Chauhan,
Dy. Manager, F & A, (Member)

(On Tour)
Sh. Akash Chouksey,
Manager (T), RO, Nagpur
(Member)

Sh. Ajay R Yadav
PD, PIU-Dhule,
(Member Secretary)

Sh. Ashutosh S. Pimple,
General Manager (Tech),
Chairman of the Committee

Details of Cost of Bid Document, EMD / Bid Security, POA etc.

Name of the Work: Construction of VUPs at km 177.900 (Palasner) [ID - MH-(04)-110] & at km 237.200 (Waghadi) [ID - MH-(04)-99] & other remedial measures for rectification of 2 Nos. of MoRT&H identified Blackspots [ID - MH-(04)-111 & MH-(04)-108] & 7 Accident spots identified by Safety Consultant on MH / MP Border - Dhule section of NH-52 in the State of Maharashtra on EPC mode

Estimated Cost: Rs. 100,87,09,788/-

Sl. No.	Particulars	M/s. NAGYAN CONSTRUCTION PVT	M/s. SRM CONTRACTORS	M/s. VIJAY KUMAR CONTRACTOR
1	Details of Cost of Bid document Rs. 10,000/- as per NIT through online payment	(1/3) Yes	(2/3) Yes	(3/3) Yes
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	08.02.2025	08.02.2025	08.02.2025
(ii)	Amount (Rs.)	Rs. 10,000/-	Rs. 10,000/-	Rs. 10,000/-
2	Details of Cost of EMD/Bid Security - Rs. 2,01,74,200/- as per NIT through BG/DD/Bond	Yes, submitted	Yes, submitted	Yes, submitted
(i)	B.G. No. & Date / DD No. & Date	BG. No 7629HLG000725,	BG No. 241GT02250380003, dated	Surety Bond No.
(ii)	Amount (Rs.)	Rs. 2,01,74,200/-	Rs. 2,01,74,200/-	Rs. 2,01,74,200/-
(iii)	Name of the Bank & Address	Punjab National Bank, Roorkee	HDFC Bank, Jammu	New India Assurance Co. Ltd. Mumbai
(iv)	Validity, if BG.	-	-	-
(v)	Whether confirmed or not, if BG	Confirmed	Confirmed	-
3	Address of the Company	638, Solani Puram, Roorkee, Dist.	Sector-3, Near BJP Head Office,	18-19, Nand Vihar, Gangva Road,
4	Contact Numbers	8130037557	0191-2472729	8059800021
5	Email ID	anilnagyan@gmail.com	srmcontractors@gmail.com	viijaykumarcontractors@gmail.com
6	Name of Power of Authority & DSC Holder	Mr. Avira Nagyan	Mr. Ankur Verma	Mr. Narender Kumar
7	GST No.	Not submitted	01AAMCS4397M1ZT	06AAFFV3209D1ZJ
8	PAN No.	Not submitted	AAMCS4397M	AAFFV3209D

(Signature)
19/02/25

Dy. Manager, F & A, (Member)

Sh. Akash Chouksey,
Manager (T), RO, Nagpur
(Member)

(Signature)
19/02/25

Sh. Ajay R Yadav
PD, PIU-Dhule,
(Member Secretary)

(Signature)
19/02/25

Sh. Ashutosh S. Pimple,
General Manager (Tech),
Chairman of the Committee

Sl no.	Name of Bidder	Maximum value of civil engineering works executed in any one year during the last five years updated to the price level of the year	Value updated to the price level of the year, of existing commitments, works for which the bidder has emerged as the winner of the bids	Amount of Bonus received during last 5 years updated to price level of the year	Number of years prescribed for completion of work	Available Bid Capacity	Remark
1	M/s. NAGYAN CONSTRUCTION PVT LTD (UTTARAKHAND)	50.27	49.87	0.00	1.50	AN7.5-B-C 138.64	100.87 Qualified
2	M/s. SRM CONTRACTORS LIMITED (JAMMU)	342.42	1,126.27	0.00	1.50	157.81	Qualified
3	M/s. VIJAY KUMAR CONTRACTOR (HARYANA)	102.44	103.52	0.00	1.50	280.63	Qualified

For Value of "A"

FY	Factor	M/s. NAGYAN CONSTRUCTION PVT LTD (UTTARAKHAND)	M/s. SRM CONTRACTORS LIMITED (JAMMU)	M/s. VIJAY KUMAR CONTRACTOR (HARYANA)
23-24	1	Max Value of work done 50.27	Max Value of work done 342.42	Max Value of work done 102.44
22-23	1.05	21.8	300.29	67.75
21-22	1.1	18.78	263.7	38.76
20-21	1.15	7.57	160.06	26.71
19-20	1.2	0.96	88.28	26.99
		Updated Value 50.27	Updated Value 315.3045	Updated Value 71.1375
			290.07	42.636
			184.069	30.7165
			105.936	32.388

For Value of "B"

Bidder	Project	Shareholding	Year of work order	Balance work	Update factor	Updated value of Balance work
M/s. NAGYAN CONSTRUCTION PVT LTD (UTTARAKHAND)	Ranbanga	100%	21-22	0.79	1.1	0.87
	Slope protection	100%	24-25	49	1	49.00
					Total	49.87
	Chenani-Sudhmahadev	100%	18-19	14.77	1.25	18.46
	Cut & Cover Tunnel	100%	22-23	40.15	1.05	42.16
	Major permanent bridge	100%	23-24	9.85	1	9.85
	Pandras-Pashkhyum	51%	23-24	133.62	1	68.15
	Hill slope stabilization	100%	23-24	0.69	1	0.69
	Landslide treatment	100%	23-24	40.26	1	40.26
	Akhnoor-Poonch	70%	24-25	291.29	1	203.90
	Slope rehabilitation	100%	23-24	5.53	1	5.53
	Parwanoo-Solan	100%	24-25	100.45	1	100.45
	Nashri-Chenani	95%	24-25	227.33	1	215.96
	Mitigation measures	100%	24-25	102.29	1	102.29
	Mitigation measures	26%	24-25	85.87	1	22.33
M/s. VIJAY KUMAR CONTRACTOR (HARYANA)	Jelpur-Somnath	100%	24-25	170.43	1	170.43
	Landslide treatment	100%	24-25	34.76	1	34.76
	Gabion wall	100%	24-25	45.25	1	45.25
	Blackspots	51%	24-25	89.8	1	45.80
					Total	1126.27
	Panipat-Jalandhar	100%	22-23	4.27	1.05	4.48
	Pathankot-Amritsar	100%	23-24	6.39	1	6.39
	ROB	100%	24-25	32.56	1	32.56
	Balance ROB	100%	23-24	3.59	1	3.59
	Sawai Madhopur	100%	22-23	11.51	1.05	12.09
	service road	100%	24-25	44.41	1	44.41
					Total	103.52

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Ankur)
(Akash Choudhary)
Manager (F&A), RO-Nagpur
Member of the Committee

(Ajay R Yadav)
PD, PIU-Dhule
Member Secretary of the Committee

(Ashutosh)
GM (Tech.), RO-Nagpur
Chairman of the Committee