



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



UPDIV-21018/29/2025-UP Division /E-273492

Date : 22.05.2025

To,

All the Participated Bidders
(As per table below)

Sub: Consultancy Services for preparation of DPR for widening and up-gradation of Raebareli - Banda stretch of NH-232 (old) in the state of Uttar Pradesh [Tender ID: 2025_NHAI_225453_1]
- Evaluation of Technical Bids Proposal - Reg.

Sir,

This has reference to RFP invited for the subject consultancy work. The result of Technical Evaluation of the bids received along with reasons for their non-responsiveness are tabulated below:

S. No.	Bid No.	Name of the Bidder (M/s)	Reasons for non-responsiveness
1.	1/4	Yongma Engineering Co Ltd in Association with Jaiman Construction and Consultants LLP and in JV with KAIUS CONSULTING PRIVATE LIMITED	Non-Responsive 1. As per clause 12.1 (iii) of Data Sheet of RFP, the other partner i.e. Kaius Consulting Private Limited was required to fulfil atleast 50% of minimum eligibility criteria of having minimum experience of preparation of Detailed Project Report of two/four/six lane / Feasibility of Two/ four/ six lane projects of aggregate length equal to the indicative length of the package i.e. 68.5 Km, however, the aggregate length for JV Partner is coming out to be only 11.75 km. Therefore, in view of the same, the JV Partner is not meeting the minimum eligibility criteria as per Clause 12.1 (iii) of Data Sheet of RFP. 2. The Team Leader cum Senior Highway Engineer (Mr. Ajit Kumar Sahu) of the Bidder has scored less than 70 marks, therefore, the Bidder is declared Non- Responsive as per clause 3.2.4 (ii) of RFP. 3. Local Content Certificate from the Statutory Auditor, etc. could not be found. 4. The Other member of the Bidder has claimed 3 completed projects for Residual DPR Bid Capacity. However, completion date of all the projects is beyond the period of 5 financial years (i.e. 01.04.2019 to 31.03.2024). Further, the said projects have been executed as Associate member and the share of Other Member of the Bidder in respective projects is not reflected in the Completion Certificate. Hence, the said projects have not been considered for Completed Length. As a result of which, the Residual DPR Bid Capacity for other member is coming out to be negative.

BTM

S. No.	Bid No.	Name of the Bidder (M/s)	Reasons for non-responsiveness
			In view of the above, Other Member is not meeting the minimum eligibility criteria w.r.t the Residual DPR Bid Capacity required as per Clause 3.1.3 of RFP i.e., <i>"The Residual DPR Bid Capacity shall be more than the tentative length of the Project for which DPR assignment bids have been invited"</i>. In view of the above, the bidder is declared non-responsive for not meeting the minimum eligibility criteria as per clause 12.1 (iii) of Data Sheet, 3.2.4 (ii) and 3.1.3 of RFP.
2.	2/4	Secon Private Limited	Non - Responsive 1. The Bidder has claimed 6 completed projects for Residual DPR Bid Capacity. However, completion certificate for projects namely, Andhra Pradesh Border to Ranipet Section and Hunasanahalli-Pavagada Section have not been found in the Technical Bid. Further, the date of completion for project namely, 'Pkg-VII Mathura (NH-44) Hathras-Badaun-Bareilly' is not clear from the Completion Certificate. Hence, the said projects have not been considered for Completed Length. As a result of which, the Residual DPR Bid Capacity for other member is coming out to be negative. In view of the above, Bidder is not meeting the minimum eligibility criteria w.r.t the Residual DPR Bid Capacity required as per Clause 3.1.3 of RFP i.e., <i>"The Residual DPR Bid Capacity shall be more than the tentative length of the Project for which DPR assignment bids have been invited"</i>. 2. Local Content Certificate from the Statutory Auditor, etc. could not be found.
3.	3/4	Frischmann Prabhu India Pvt. Ltd. in Association with SWASTIK Prime Consultants Pvt. Ltd. and in JV with KOBAPROJE DANISMANLIK ANONIM SIRKETI	Non - Responsive 1. The Bidder has claimed 5 completed projects for Residual DPR Bid Capacity. However, following issues have been observed: - In case of Project namely, "Lucknow-Ayodhya-Gorakhpur from 8.00 to km. 252.860 section of NH-28 (New NH-27)" the share of the Lead Member in the said Project is not reflected from the Certificates submitted. - Further, the completion date of project namely, 'Jind-Gohana' is beyond the period of 05 Financial Years (i.e. 01.04.2019 to 31.03.2024). Hence, the said projects have not been considered for Completed Length. As a result of which, the Residual DPR Bid Capacity for Bidder is coming out to be negative. - Furthermore, w.r.t. Projects namely, Bridge over Bagamati and Lakhandei River and Package-III, IV and V of Amritsar-Dera Baba Nanak sections, no Client's certificates have been found in support of the same. In view of the above and on account of non-consideration of the aforesaid 4 Projects, the Bidder is not meeting the minimum eligibility criteria w.r.t the Residual DPR Bid Capacity required as per Clause 3.1.3 of RFP i.e., <i>"The Residual DPR Bid Capacity shall be more than the tentative length of the Project for which DPR assignment bids have been invited"</i>.

BT mm

S. No.	Bid No.	Name of the Bidder (M/s)	Reasons for non-responsiveness
			2. Local Content Certificate from the Statutory Auditor, etc. could not be found.
4.	4/4	L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Non - Responsive 1. The Bidder has claimed various completed projects for Residual DPR Bid Capacity. However, most of them are completed beyond the period of last 5 financial years. Hence, the said projects have not been considered for Completed Length. As a result of which, the Residual DPR Bid Capacity for Bidder is coming out to be negative. In view of the above, Bidder is not meeting the minimum eligibility criteria w.r.t the Residual DPR Bid Capacity required as per Clause 3.1.3 of RFP i.e., <i>"The Residual DPR Bid Capacity shall be more than the tentative length of the Project for which DPR assignment bids have been invited"</i>. 2. Local Content Certificate from the Statutory Auditor, etc. could not be found.

2. As per the relevant clauses of RFP, Result of the technical evaluation is being made available on the website giving opportunity to the bidders to respond within 07 days (i.e., till **28.05.2025**) in case they have any objection. After which, Authority shall not entertain any correspondence with any Bidder in relation to acceptance or rejection of any BID.

Yours sincerely,



Bharat Singh Joiya
General Manager (Tech.) UP (East)

✉ bharatjoiya@nhai.org

☎ 011-25074100/4200 Extn. # 1321