



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/NH-709A/ Mrt-Garh /2024-25

Date: 28.10.2025

Tender ID: 2025_NHAI_225594_1

Sub: Construction of balance work of Widening and strengthening for improvement and up-Gradation of NH-709A Garhmukteshwar chainage-83+200 of NH-24 to Meerut (chainage 9+860 of NH-235) including connector to Nh-119 Package XII in the state of Uttar Pradesh on EPC Mode– **Technical Evaluation Result - Reg.**

Ref: Bid submitted on 29.09.2025 for the above-mentioned work.

This has reference to the bids submitted on 29.09.2025 for the subject work. The Technical Evaluation result approved by the Competent Authority is as under:

S. No.	Name of the Applicant	Technical Evaluation Result
1.	M/s Ceigall India Limited	Non Responsive as per clause 2.2.2.2 (ii) and 3.1.6.1 (c) of RFP . The Insurance Surety Bond (bid security) cannot be verified, due to absence of stamp paper.
2.	M/s Baba Construction Private Limited- M/s LLC “Multi Interregional Company” MMK” (JV)	Non Responsive as per clause 2.2.2.2 (i) and 3.1.6.1 (c) of RFP . Amended Surety Bond continues to deviate from the required format, also, the date of the stamp paper is subsequent to the effective date of the Bond. The Bid Security is considered non-compliant.
3.	M/s Bharat Constructions (India) Pvt. Ltd.	Non Responsive as per clause 2.2.2.2 (ii) and 3.1.6.1 (c) of RFP . Validity of the Bank Guarantee for bid security, is short of required duration.
4.	M/s Ravi Infrabuild Projects Limited- “Altis Holding” Corporation (JV)	Responsive
5.	M/s Vijai Construction (India) Private Limited	Non Responsive as per clause 2.2.2.2 (i), 2.2.2.2 (ii) and 2.2.2.8 (ii) of RFP .
6.	M/s Kaluwala Construction (India) Private Limited	Responsive

2. Bidders may submit their representation, if any, to the aforesaid technical evaluation within seven days i.e. upto 03.11.2025.

This issues with the approval of Competent Authority.

Yours faithfully,

Manager (T)

For CGM (T) cum RO-Delhi

Copy to:

CGM (T) cum RO-Delhi

Signature Not Verified

Digitally signed by MOHAMMAD SAFI
Date: 2025.10.28 14:27:39 IST
Location: eProcurement System for
Central PSUs

