

-: 1 :-

**National Highways Authority of India
Regional Office - Nagpur**

Minutes of Technical e-Bids opening

Date: 11.03.2025

Sub.: Construction of Service Roads and Bus Shelters between km 143.300 to km 143.900 in Chakur-Loha Section of NH-361 in the State of Maharashtra on EPC Mode (2nd Call) - Technical Evaluation - Minutes of Meeting of the Committee - Reg.

E-Tender / bids for the subjected work have been invited by RO-Nagpur by adopting the following schedule:

Event Description	Date & Time
Detailed tender document can be viewed / downloaded from NHAI e-Tendering Portal i.e. https://etenders.gov.in/ on free of cost	From 12.02.2025 [from 09:30 hours] to 26.02.2025 up to 11:00 Hours]
Last date for online submission of the Bid ("Bid Due Date")	Up to 11:00 Hours on 26.02.2025
Opening of Technical Bids	27.02.2025 at 11:30 Hours.
Opening of Financial / Price Bid	To be intimated separately after technical evaluation.

2.0 For the purpose of opening & evaluation of the received bids, the Competent Authority has approved a Committee comprising of the following members:

(i)	Sh. Ashutosh S Pimple, GM(T), RO-Nagpur	Chairman
(ii)	Sh. Swapnil Kasar, Project Director, PIU-Nanded	Member Secretary
(iii)	Sh. Naveen S, Manager (Tech.), PIU-Nanded	Member
(iv)	Sh. Harshad B. Chauhan, Dy. Manager F & A, RO, Nagpur	Member

3.0 The Committee met on **27.02.2025** at scheduled time to open the technical e-Bids. No Bidder's representative attended the opening of Technical bids, hence, NIL Attendance Report is placed below at **Annexure-I / Page 4**.

4.0 It is noted that the following Bidders have submitted their Bids on the e-tendering portal:

- 1/5 M/s. C. B. Bikkad Engineers and Contractors.
- 2/5 M/s. Girjai Infrastructures Pvt. Ltd.
- 3/5 M/s. Patel Construction
- 4/5 M/s. S. D. Enterprises
- 5/5 M/s. Sib (India) Constructions.

5.0 The power of Attorney, cost of bid document, and EMD / Bid Security (**Annexure-II**) etc. uploaded by the above bidders on the e-tendering portal have been verified and found to be generally in order.

Hence, the committee considered all the above 5 bids for further evaluation.

Contd...2

[Signature]
11/3/25

[Signature]

[Signature]
11/03/25

6.0 After opening of the 'Technical Bids' on 27.02.2025, the documents uploaded by the bidders on the e-Tendering portal were evaluated by the Committee.

7.0 The report of the Committee after completion of "technical evaluation" of the received 5 bids is placed below at Annexure-III, which is summarised as follows:

S. N.	Name of the Applicant (M/s)	Remarks
1/5	M/s. C. B. Bikkad Engineers and Contractors	Technically Responsive
2/5	M/s. Girjai Infrastructures Pvt. Ltd.	Technically Responsive
3/5	M/s. Patel Construction	Technically Non-Responsive
4/5	M/s. S. D. Enterprises	Technically Non-Responsive
5/5	M/s. Sib (India) Constructions.	Technically Non-Responsive

8.0 The Committee has declaration the following bidder as "non-responsive" due to the following reasons:

3/5 - M/s. Patel Construction:

A. Sr. No. 3, 4, 5, 6 & 7 of the detailed "Technical Evaluation" sheet:

- The bidder has not uploaded any document to establish his Tech. Capacity. Similarly, other necessary required documents are also missing including:
 - a) Power of Attorney.
 - b) Integrity Pact
 - c) Undertaking mentioned at Sr. No. (j) of Required documents sheet.
 - d) Copy of Memorandum and Article of Association,
 - e) Certificate mentioned at Sr. No. (o) of Required documents sheet.
 - f) Copy of Registration from the Competent Authority
 - g) CA certified Annexure-VI of Appendix-IA for Bid Capacity etc.

4/5 - M/s. S. D. Enterprises:

B. Sr. No. 3, 4, 5, 6 & 7 of the detailed "Technical Evaluation" sheet:

- The Tech. Capacity uploaded by the bidder is only Rs. 169.23 Lakhs. Whereas, the required technical capacity is Rs. 300 Lakhs.

5/5 - M/s. S. D. Enterprises:

C. Sr. No. 4 of the detailed "Technical Evaluation" sheet:


- The Tech. Capacity uploaded by the bidder is only Rs. 254.25 Lakhs. Whereas, the required technical capacity is Rs. 300 Lakhs.

9.0 The Committee hereby recommends to declare only the 2 bids / bidders at Sr. No. 1/5 and 2/5 of table under Para 7.0 above as "Technically responsive".

Contd...3



11/3/25





11/03/25


In view of the above, this Committee herewith recommends:

- A. To upload the "Technical evaluation" report of the bid evaluation Committee on the e-tendering portal of NHAI with a request to the bidders to raise objections / seek clarifications, IF ANY, during the period from today i.e. 11.03.2025 up to EOD on 17.03.2025 (6 days).
- B. To schedule the opening of "Financial Bids" for subject work at 11:30 AM on 19.03.2025.


(Harshad B Chouhan)
Dy. Manager (F&A), RO, Nagpur
Member of the Committee

ON TOUR
(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee


(Naveen S)
Manager (T), PIU-Nanded
Member of the Committee


(Ashutosh S Pimple)
GM(T), RO-Nagpur
Chairman of the Committee

Opening of Technical e-Bids

Attendance Report

Sub.: Construction of Service Roads and Bus Shelters between km 143.300 to km 143.900 in Chakur-Loha Section of NH-361 in the State of Maharashtra on EPC mode- 2nd Call - Reg.

Date: 27.02.2025

Venue: O/o Regional Officer, NHAI, RO-Nagpur, Nagpur

Sl. No.	Name of the Representative	Name of Company, Address & Contact Nos.	Signature
		NIL	

[Signature]
11/3/25

[Signature]
11/3/25

[Signature]
11/03/25

Statement of Technical evaluation

Name of the Work: Construction of Service Road from km 143.300 to km 143.900 BHS & Bus Shelters on BHS in Chakur-Loha project Section of NH-361 in the State of Maharashtra on EPC mode
Estimated Cost : Rs. 3,99,55,100/- (Excl. GST)

Sl. No.	Particulars	Minimum Criteria	M/s. C B Bikkad Engineers and Contractors (1/5)	M/s. Girjal Infrastructures Pvt. Ltd. (2/5)	M/s. Patel construction (3/5)	M/s. S D Enterprises (4/5)	M/s. SIB (India) Constructions (5/5)
1	Document cost in online mode Rs. 10,000/- [Cl. 1.2.4/Pg 11]	Rs. 10,000/-	Yes, Submitted (Page No. 1 of Doc. 1)	Yes, Submitted (Page no. 1 of Doc. 1)	Not Submitted, ICICI Bank DD No. 006925 dated 25.02.2024 (Page no 1 of Doc 4 Tender Fees)	Yes, submitted (Page no 1 of Doc Tender Fees)	Yes, submitted. (Page no 3 of Doc 2)
2	Bid Security (2% of Bid Value) [Cl. 1.2.4/Pg 11]	Rs. 3,99,551/-	Yes, Submitted (Page No. 1 of Doc. 2)	Yes, Submitted (Page no. 1 of Doc. 2)	ICICI Bank DD No. 006924 dated 25.02.2024 (Page No 1 of Doc 2 EMDsigned)	Union Bank DD No. 924520 dated 25.02.2025 (Page No 1 of Doc EMDD)	RTGS/NEFT UTR No. SBINR1205022576531135 Dated 25.02.2025 (Page No 1 of Doc 2)
3	Power of Attorney [Cl. 2.20/Pg 42]	Submitted	Yes, Submitted (Page No. 1 of Doc. 3)	Yes, Submitted (Page no. 1 to 3 of Doc. 3)	Not submitted	YES Submitted (1-3 of Doc POA)	YES Submitted (Page No 1 of Doc 3)
4	Threshold Tech. Cap >75% of Bid Value [Cl. 2.2.2.2 (i) /Pg 26]	Rs. 300 Lakhs	3,833.55 (Annexure-2)	7,795.81 (Annexure-2)	Not Submitted (Annexure-2)	169.23 (Annexure-2, Technical Capacity)	254.25 (Annexure-2-Value-A)
5	Minimum Net worth >5% of Bid Value [Cl. 2.2.2.3, (i) /Pg 27]	Rs. 19.98 Lakh	330.00 (Page no. 12 of Doc. 4)	4,603 (Page no. 43 of Doc. 6)	Not submitted	73.90 (Page no 13 of Doc TECH2)	156.44 (Page No. 39-40 of Doc 1)
6	Avg. Annual Turnover >15% of Bid Value [Cl. 2.2.2.3, (ii) /Pg 27]	Rs. 59.93 Lakh	2,476.00 (Page no. 11 of Doc. 4)	141.32 (Page no. 43 of Doc. 6)	Not submitted	518.65 (Page no 15-16 of Doc TECH2)	365.23 (Page No. 41 of Doc 1)
7	Avl. Bid capacity (A*N*2.5 - B + C) >Bid Value [Cl. 2.2.2.1/ Pg 24]	Rs. 399.5 Lakhs	2,763.95 (Annexure-3)	3,333.25 (Annexure-3)	0.00 (Annexure-VI of Appendix-IA duly certified by Statutory Auditor and also Existing Commitments Not submitted)	1,034.31 (Annexure-3)	0.00 (Annexure-VI of Appendix-IA duly certified by Statutory Auditor Not Submitted)
8	Responsiveness test [Cl. 3.1.6 /Pg 47]	-	Technically Responsive	Technically Responsive	Technically Not Responsive The bidder has not uploaded any document to establish his Technical Capacity. Similarly, other necessary required documents are found to be missing including (a) Power of Attorney (b) Integrity Pact (c) Undertaking mentioned at Sr. No. (i) of Required documents sheet. (d) Copy of Memorandum and Article of Association (e) Certificate mentioned at Sr. No. (o) of Required documents sheet. (f) Copy of Registration from the Copenent Authority (g) CA certified Annexure-VI of Appendix-IA for Bid Capacity etc.)	Technically Not Responsive The Tech. Capacity uploaded by the bidder is only Rs. 169.23 Lakhs. Whereas, the required technical capacity is Rs. 300 Lakhs. Hence, the bidder is technically non-Responsive.	Technically Not Responsive a) The Tech. Capacity uploaded by the bidder is only Rs. 254.25 Lakhs. Whereas, the required technical capacity is Rs. 300 Lakhs. b) The bidder has not uploaded CA Certificate as required under Annexure-VI of Appendix-IA for Bid Capacity. Hence, the bidder is technically non-Responsive.

(Harshad B. Chauhan) 11/03/2025
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Naveen S.)
Manager (Tech.), PIU Nanded
Member of the Committee

ON TOUR
(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

—6—

Details of required Documents as per Cl. 2.11.1

Name of the Work: Construction of Service Road from km 143.300 to km 143.900 BHVS & Bus Shelters on BHS in Chatur-Loha project Section of NH-36 in the State of Maharashtra on EPC mode

Bid Price - Rs. 3,99,53,100/- (Excl. GST)

Sr No	Particulars	M/s. C B Bikkad Engineers and Contractors	M/s. Girjai Infrastructures Pvt. Ltd.	M/s. Patel construction	M/s. S D Enterprises	M/s. SIB (India) Constructions
		(1/5)	(2/5)	(3/5)	(4/5)	(5/5)
a	Appendix-1A (Letter comprising the Technical Bid) including Annexure I to VI and supporting certificates / documents	YES Submitted but in the letter Bid Security amount is mentioned as 8 lakhs and in the form of Bank Guarantee. However, Surety Bond is submitted for an amount of Rs. 3,99,551 /-.	YES Submitted	Not submitted	YES Submitted but in the letter Bid Security amount is mentioned as 8.20 lakhs and in the form of Bank Guarantee. However, BID security in the form of Bank Cheque is submitted for an amount of Rs. 4,00,000/-.	YES Submitted except Annexure-VII
b	Power of Attorney for signing the BID as per the format at Appendix-III;	(Page No. 2 of Doc. 5) Yes Submitted (Page No. 1 of Doc. 3)	(Page No. 1 of Doc. 5) YES Submitted (Page No. 1 of Doc. 3)	NA Not submitted BA	Page No 13.6 of Doc TECH2 YES Submitted Page No 1.3 of Doc POA	Page No 1 of Appendix File YES Submitted Page No 1 of Doc 3
F	BID Security of Rs. 3,99,551 /- in the form of Insurance Surety Bond (in the format at Appendix - X issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India), Account Payee Demand Draft, Banker's Cheque or e-Bank Guarantee in the format at Appendix-II from a Scheduled bank.	YES Submitted (Surety Bond of New India Assurance Company Ltd dated 25.02.2025)	YES Submitted	YES Submitted	YES Submitted	YES Submitted
g	Copy of Online receipt towards the payment of cost of Bid document of Rs.10,000/- (Rupees ten thousand only) in Authority's designated bank account;	(Page No. 1 of Doc. 2) YES Submitted through RTGS dated 25.02.2025 (Page No. 1 of Doc. 1)	(Page No. 1 of Doc. 2) YES Submitted (Page No. 1 of Doc. 1)	Page No 1 of Doc 2 Not submitted Page 1 of Doc. 4	Page No 1 of Doc EMDD YES Submitted Page 1 of Doc. Tenderfees	Page No 1 of Doc 2 YES Submitted Page No 3 of Doc 2
i	Bidder shall comply with the provisions of NHAI/Policy Guidelines/Vigilance/2020 Policy Circular No.: 5.8 dated 29th December 2020 and its subsequent amendments if any, issued by NHAI (Appendix-VI) regarding adoption of revised Integrity Pact (IP) and the integrity Pact (IP) duly signed by Authorized signatory shall be submitted by the Bidder with the RFP Bid & shall be part of the Contract Agreement;	YES Submitted (Page No. 9 of Doc. 5)	YES Submitted (Page No. 18 of Doc. 5)	Not submitted NA	Not Submitted NA	YES Submitted Page No 17 of Doc 1
j	An undertaking from the person having PoA referred to in Sub Clause-(b) above that they agree and abide by the Bid documents uploaded by NHAI and amendments uploaded, if any;	YES Submitted (Page No. 15 of Doc. 6)	YES Submitted (Page No. 6 of Doc. 4)	Not submitted NA	YES Submitted Page No 3 of Doc TECH4	Not Submitted
k	Annexure-VIII of Appendix - IA showing details of all ongoing project works (Ref Clause 10.3 (iv) of Document for EPC Agreement).	YES Submitted (Page No. 88 of Doc. 4)	YES Submitted (Page No. 14 of Doc. 5)	Not submitted NA	Not Submitted	Submitted
l	Copy of Memorandum and Articles of Association of the Bidder if the Bidder is a body corporate, and if a partnership then a copy of its partnership deed	Yes Submitted (Page No. 18 of Doc. 5)	YES Submitted (Page No. 26 of Doc. 4)	Not submitted	Not Applicable	Page No. 1 of Doc. 5
m	Copies of duly audited complete annual accounts of the Bidder for preceding 5 years;	YES Submitted (Page No. 1 of Doc. 7)	YES Submitted	YES Submitted (Page No. 15 of Doc 5)	-	Not Submitted (Proprietorship) YES Submitted (Page No. 39 of Doc 1)
n	Copy of originals of experience certificates apostille at foreign origin, if any	NA	NA	NA	NA	NA
o	Certificate regarding Compliance with Restrictions under Rule 144 (2) of the General Financial Rules (GFRs) as per format given in Appendix IX shall be submitted by the Bidder with the RFP Bid duly signed by Authorized signatory & shall be part of the Contract Agreement; and	YES Submitted (Page No. 17 of Doc. 5)	YES Submitted (Page No. 15 of Doc. 5)	Not submitted NA	YES Submitted	YES Submitted Page No 13 of Doc 1
p	Copy of Registration from the Competent Authority as annexed in Public Procurement Order No. F. No. 6/162019-PPD dated 23rd July 2020, if applicable (to be submitted by the Bidder in the format as per Annexure-VI which shares a link border with India)	NA	NA	NA	NA	NA

(Harshad B. Chaudhari)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Navleen S.)
Manager (Tech.), PIU Nanded

ON TOUR
(Swapnil Kasar)
PD, PIU Nanded
Member Secretary of the

(Ashutosh S. Pimpale)
OM (Tech.), RO-Nagpur

Details of Cost of Bid Document, EMD / Bid Security, POA etc.

Name of the Work: Construction of Service Road from km 143.300 to km 143.900 BHS & Bus Shelters on BHS in Chakur-Loha project Section of NH-36 in the State of Maharashtra on EPC mode

Estimated Cost : Rs. 3,99,55,100/- (Excl. GST)

Sl. No.	Particulars	M/s. C B Bikkad Engineers and Contractors (1/5)	M/s. Girjal Infrastructures Pvt. Ltd. (2/5)	M/s. Patel construction (3/5)	M/s. S D Enterprises (4/5)	M/s. SIB (India) Constructions (5/5)
1	Details of Cost of Bid document Rs. 10,000/- as per NIT through online payment	Yes	Yes	Not Submitted, ICICI Bank DD No. 006925 dated 25.02.2024 (Page no 1 of Doc 4 Tender Fees)	Yes, submitted. (Page no 1 of Doc Tender Fees)	Yes, submitted. (Page no 3 of Doc 2)
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	To be Verified by F&A Unit	To be Verified by F&A Unit	Not Received	To be Verified by F&A Unit	To be Verified by F&A Unit
(ii)	Amount (Rs.)	Rs. 10,000/-	Rs. 10,000/-	-	Rs. 10,000/-	Rs. 10,000/-
2	Details of Cost of EMD/Bid Security - Rs. 3,99,551/- as per NIT through BG/DD	Yes, submitted	Yes, submitted	YES Submitted	Yes, submitted	Yes, submitted
(i)	B.G. No. & Date / DD No. & Date/ Surty Bond No & Date	S.B. No 1204005024910000015, dated 25.02.2025	HDFC Bank DD No. 000030 dated 25.02.2025	ICICI Bank DD No. 006924 dated 25.02.2024 (Page No 1 of Doc 2 EMDsigned)	Union Bank DD No. 924520 dated 25.02.2025 (Page No 1 of Doc EMD)	RTGS/NEFT UTR No. SBINR12025022576531135 Dated 25.02.2025 (Page No 1 of Doc 2)
(ii)	Amount (Rs.)	Rs. 3,99,551/-	Rs. 3,99,551/-	Rs. 3,99,551/-	Rs. 4,00,000/-	Rs. 3,99,551/-
(iii)	Name of the Bank/Insurer & Address	M/s New India Assurance Company, New India Center, 4th floor, 17-A, Kuparez Road, Mumbai-400001	HDFC Bank, Latur	ICICI Bank, Dharampeth, Nagpur	Union Bank of India, Ranchi Main Branch	SBI, Tilak Nagar, Latur
(iv)	Validity, if BG/Surty Bond.	180 days from Bid Due Date	NA	NA	NA	NA
(v)	Whether confirmed or not, if BG	NA	NA	NA	NA	NA
3	Address of the Company	4458/1, Wakliwadi, Kalj Tq. Kalj Dist. Beed	"Sharda Bhuwan" Near Govt. Rest House, Rajiv Gandhi Chowk, Ausa Road, Latur - 413512	Patel Construction, Patel Chowk, Patel Nagar, Latur Omega Road, AUSA, Latur Maharashtra 413520	B-2 CTI Colony, Dhurva, Ranchi-834004	Arafat Chowk, Nath Nagar, Latur
4	Contact Numbers	90496 61333	8459009999 / 9975195724	9403011786	9430309412	07362-250758/ 9511111155/9764086624
5	Email ID	cbikkade.c@gmail.com	girjalinfra@rediffmail.com	-	bitashis@gmail.com	sib.latur@gmail.com
6	Name of Power of Authority & DSC Holder	Mr. Chandrakant Baliram Bikkad	Mr. Akash Shankarrao Morge	Mr. Patel Rizwan Himayat	Mr. Ashish Kumar	Mr. Nalhid Mubin Siddiki
7	GST No.	27ABOPB6257F1ZL	27AAHCG5978M1ZR	27ALIPP7377A1ZV	20AVIPK0916G1Z3	27AMQPS7039B1ZP
8	PAN No.	ABOPB6257F	AAHCG5978M	ALIPP7377A	AVIPK0916G	AMQPS7039B

(Signature)
Manager (Tech.), PIU Nanded
Member of the Committee


(Signature)
ON TAUP
(Swarnil Kasar)
DN, PIU Nanded
Member Secretary of the Committee

(Signature)
Chairman of the Committee
GM (Tech.), RO-Nagpur.

Tender Fee not deposited and required documents not submitted for eligible Projects														
M/s. (Initial Construction)														
M/s. S. D. Enterprises														
1	Construction of repair and maintenance work from Km. 26 to Km. 56 of NH-75 for the year 2020-21 (Not Allowed as per 2.2.2.5(a))	(Page no. 11 of Tech-2)	0	1	0	1	0.00	0.00	1.05	0.00	0.00	1.10	0.00	0.00
2	Construction of Service road under Railway over Bridge and existing Street light on Railway over Bridge in Km. 154 of NH-323 as a Road safety measure under NH Division Doodhgarh in the state of Jharkhand for the year 2022-23	(Page no. 10 of Tech-2)	3	1	0	1	0.00	59.26	1.05	104.22	0.00	1.10	0.00	0.00
3	Special repair of Railway Crossing in India Chakras road to proposed Chakras road Barsohi, Arma	(Page no. 9 of Tech-2)	0	0.75	0	1	0.00	0.00	1.05	0.00	0.00	1.10	0.00	0.00
4	Construction of cross drain in different Km. 0.000 to Km. 8.00 and other block work in Karamukh Ormaon road for the year 2022-23	(Page no. 8 of Tech-2)	4	0.75	85.68	1	55.01	0.00	1.05	0.00	0.00	1.10	0.00	0.00
Total		Total					65.01			104.22			0.00	0.00
													Total	159.23
M/s. SSB (Initial Construction)														
1	Construction of Cement Concrete Road Pavement Road and Drain from Mandal Bheemnagar to Di Bhabharpur and/or Cement Concrete Road Pavement Road and Drain from Mandal Bheemnagar to Di Bhabharpur	(Page no. 9 of Document 5)	4	0.75	338	1	254.25	0.00	1.05	6.00	0.00	1.10	0.00	0.00
Total		Total					254.25			0.00			0.00	0.00
													Total	254.25


 (Ashutosh S. Pimple)
 GM (Tech.), RO-Nagpur,
 Chairman of the Committee

ON TOUR
 (Swapnil Kasar)
 PD, PU-Nanded
 Member Secretary of the Committee


 (Harveen S.)
 Manager (Tech.), PU Nanded
 Member of the Committee


 (Harshad B. Chauhan)
 Dy. Manager (F&A), RO-Nagpur
 Member of the Committee

Bid Capacity Assessed

ANNEXURE-3

Name of the Work: Construction of Service Road from km 143.300 to km 143.900 BHS & Bus Shelters on BHS in Chakur-Loha project Section of NH-361 in the State of Maharashtra on EPC mode
Estimated Cost : Rs. 3,99,55,100/-

Sl no.	Name of Bidder	Maximum value of civil engineering works executed in any one year during the last five years updated to the price level of the year	Value updated to the price level of the year, of existing commitments, works for which the bidder has emerged as the winner of the bids (Appendix-B)	Amount of Bonus received during last 5 years updated to price level of the year	Number of years prescribed for completion of work	Availabe Bid Capacity	Remark
		A	B	C	N	A*N*2.5-B+C	399.00
1/5	M/s. C B Bikkad Engineers and Contractors	2,662.00	563.55	0.00	0.50	2,763.95	Qualified
2/5	M/s Girjai Infrastructures Pvt. Ltd.	19,768.00	21,376.75	0.00	0.50	3,333.25	Qualified
3/5	M/s. Patel construction						Not Qualified
4/5	M/s. S D Enterprises	827.45	0.00	0.00	0.50	1,034.31	Qualified
5/5	M/s. SIB (India) Constructions						Not Qualified
For Value of "A"							
	FY	2023-24	2022-23	2021-22	2020-21	2019-20	Maximum
	Factors	1	1.05	1.1	1.15	1.2	
M/s. C B Bikkad	Max Value of work done	0.00	1484.00	2420.00	2163.00	1498.00	2662.00
	Updated Value	0.00	1558.20	2662.00	2487.45	1797.60	
M/s Girjai Infrastructures	Max Value of work done	19768.00	10750.00	13716.00	16095.00	5005.00	19768.00
	Updated Value	19768.00	11287.50	15087.60	18509.25	6006.00	
M/s. Patel construction	Max Value of work done						0.00
	Updated Value						
M/s. S D Enterprises	Max Value of work done	419.86	454.53	522.14	719.52	245.26	827.45
	Updated Value	419.86	477.26	574.35	827.45	294.31	
M/s. SIB (India)	Max Value of work done						0.00
	Updated Value						
No supporting or existing commitments as per RFP							
No CA Certificate on Value of Civil Engineering Works							
No supporting or existing commitments as per RFP							
No CA Certificate on Value of Civil Engineering Works							

(Harshad B. Chaudhari)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Naveen S.)
Manager (Tech.), PIU Nanded
Member of the Committee

(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

To calculate the Value of "B"

A table containing value of all the existing commitments and on-going works to be completed during the next 12 months is as follows

Sr. No.	Name of Work	Page No.	# Updation Factor	Date of start/approved date of project	Construction period as per Agreement L.O.A	Value of Contract (Rs. in Lakh)	Value of work Completed (Rs. in Lakh)	Balance value of work to be completed (Rs. in Lakh)	Anticipated date of completion	Balance value of work at 2024 (Upto Feb-2024 price here) (Rs. in Lakh)
(1/5)	M/s. C B Bikkad Engineers and Contractors, Maj									
1	Imp & Construction of C Works to Dalipahar Andharavast Road MDP-42 Km 1000 to 1500 To Kall Dist Band	25 of doc 4	1.15	20-04-2020	12 Months	131	0	131	31-05-2024	150.85
2	A) SH-211 to Mirisur Tenda Km 000 to 100 (D) MDR-51 to Chavali Tenda Km 000 to 3000 B) SH-211 to Dapda Tenda Km 000 to Km 1700 (D) SH-211 to Poyasur Km 000 to 3000 To Ambikogal	25 of doc 4	1.20	01-09-2018	12 Months	414	339	75	31-05-2024	90
3	Improvement to Chikhalbed Tenda Lohar Kanadurathi Kij Soligalga SH-64 to Dharegaon Dist. Border Road Km 124-1000 to 125-000 & 125-000 to 141-800 MDP-18 To Kall	26 of doc 4	1.05	21-08-2023	12 Months	554	336	218	31-05-2024	226.9
4	Construction of C Road & Drain & various Works for Nagar Panchayat Under Lokabhar Anabharu Sathu Sathurasth Sathurasth Yojana at Kall Tq. Kall Dist. Band (16 Works)	39 of doc 4	1.00	02-01-2024	12 Months	258	214	44	31-05-2024	44
5	Construction of C Road & Various Works for Nagar Panchayat Under Lokabhar Anabharu Sathu Sathurasth Sathurasth Yojana at Nalgiggaon Tq. Malajpet Dist. Band (9 Works)	35 of doc 4	1.00	01-02-2024	12 Months	158	148	10	31-05-2024	10
6	Minor works and activities on section of NH-63 in Km. 128-000 to 133-000 Total length 150 Km under STMC in the state of Maharashtra	66 of doc 4	1.00	13-02-2024	12 Months	40	0	40	31-05-2024	40
									Total Amount	563.55
(2/5)	M/s. Gargi Infrastructure Pvt. Ltd. Latur									
1	Construction & Development of various work under Lokabhar Anabharu Sathu Anabharu Jai & New Broad West Sathurasth Yojana (C)	5 of Doc 6	1.00	13-10-2024	12 Months	57.45	0	57.45	14-10-2025	57.45
2	Construction of Internal CC Road and CC Drain at Kall Tq. Matched Dist. Band (Under Panchayat 2022-23)	6 of Doc 6	1.00	01-10-2024	09 Months	382.87	0	382.87	01-07-2025	382.87
3	Construction & Development of various work under Nagar Dhalur West Sathurasth Yojana (B)	7 of Doc 8	1.00	15-10-2024	12 Months	65.9	0	65.9	14-10-2025	65.9
4	Construction & Development of various work under Mahantash Sathurasth Yojana (A)	8 of Doc 6	1.00	05-10-2024	12 Months	204.86	0	204.86	14-10-2025	204.86
5	Construction of Internal CC Road and CC Drain at Shandur, Tq. Matched Dist. Band (Under Panchayat 2022-23)	9 of Doc 6	1.00	01-10-2024	09 Months	382.71	0	382.71	01-07-2025	382.71
6	Planning and Construction of Various MGRTC Bus Stand in Dhantashur Tq. Pargana & Nalgiggaon	10 of Doc 5	1.00	15-08-2024	09 Months	614.25	0	614.25	15-05-2025	614.25
7	Construction of Roadbed KY Wall on Marwar River into Barrage under extension & improvement to Anandpur Dist. Latur	13 of Doc 6	1.00	31-07-2024	12 Months	1476	0	1476	01-06-2025	1476
8	Construction of Takaggaon Shandur K. T. Wall on Marwar River into Barrage under extension & improvement to Anandpur Dist. Latur	15 of Doc 6	1.00	31-07-2024	12 Months	1874	0	1874	01-06-2025	1874
9	A) SH-238 to Umbarga Road VR-17 Block Area Dist. Latur (B) NH-548.8 to Dhantashur to Gargur Road VR-19 Block Area Dist. Latur (C) MDP-39 to Tondoli Road 4 Road VR-23 Block Area Dist. Latur (D) Baidwar Vagga Road to Marala Road VR-60, 105 Road Block Area Dist. Latur (E) SH-248 to Nalgiggaon Gargur Road to Tq. Road ODR-193, 104 Block Area Dist. Latur	17 of Doc 8	1.00	10-10-2024	24 Months	5285.2	0	5285.2	10-10-2026	5285.2
10	Construction of balance works (V.P. Surface Road, Drain, Junction Development, Bus Bay and F&B) for four lanes of Tuljapur-Ausa section of NH-361 from Km.000 to Km.55.835 including Tuljapur Bypass Km.000 to Km.11.563 under Bharatmala Ph. Yojana in the State of Maharashtra on EPC Mode (LPT)	18 of Doc 6	1.00	21-09-2024	12 Months	1420.51	0	1420.51	20-09-2025	1420.51
11	Reconstruction/ widening of narrow minor bridges 4 Nos at Ch.71+820, 74+664, 74+859 and 75+600 in the Section Marol Akola to Latur Airport Junction on NH-63 in the state of Maharashtra on EPC Mode	19 of Doc 6	1.00	10-08-2024	24 Months	300	0	300	11-08-2026	300
12	Rehabilitation and Upgradation to two lane with paved shoulder of Banoh-Tadga Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (A) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (B) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (C) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (D) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (E) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (F) SH-145 to Normal Road VR-24 Block Area Dist. Latur (G) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur (H) SH-235 to Marala to Anandpur Road VR-67 ODR-68 ODR-69 Block Area Dist. Latur (I) SH-244 to Marala to Anandpur Road VR-67 ODR-68 ODR-69 Block Area Dist. Latur (J) SH-240 to Marala to Anandpur Road VR-67 ODR-68 ODR-69 Block Area Dist. Latur	21 of Doc 6	1.00	12-08-2024	18 Months	1530.32	0	1530.32	11-02-2026	1530.32
13	A) MDP-33 to Jawelga to Konthala Road VR-11 Block Area Dist. Latur, B) VR-33 to Road to Shandur Road ODR-65 Block Area Dist. Latur, C) MDP-39 to Dhantashur to Gargur Road VR-19 Block Area Dist. Latur, D) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur, E) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur, F) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur, G) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur, H) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur, I) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur, J) Latur-Ahmadnagar Road ODR-71 Block Area Dist. Latur	23 of Doc 6	1.00	01-10-2024	24 Months	5024.84	0	5024.84	10-10-2026	5024.84

11/03/25

[illegible]

Quesada

(Naveen S.)
Manager (Tech.), PIU Nanded
Member of the Committee

2013

Dy. Manager (F&A), RO-Nagpur
Member of the Committee

ON TOUR

(Swapnil Kasar)
PD, PIU-Nanded
Member Secretary of the Committee

Sample. 11/03/25

(Ashutosh S. Pimple
GM (Tech.), RO-Nagpur,
Chairman of the Committee