



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Government of India,)

क्षेत्रीय कार्यालय - गुवाहाटी, नेडफी हाउस, चौथी मंजिल, जी.एस.रोड,
दिसपुर, गुवाहाटी-781006, असम

Regional Office - Guwahati, NEDFi House, 4th Floor, G.S. Road
Dispur, Guwahati-781006, Assam

फोन/Tel: 0361-2237995 / 0361 3104868/08130006048

ई-मेल/E-mail : roghy@nhai.org, वेब/Web - www.nhai.gov.in



NHAI/RO/GHY/2017/Tender/Vol.-XXXIV/27861

Dated: 03.06.2025

Office Order

Sub: Routine Maintenance work of stretch from Khanapara to Jagiroad from Km. 163.400 to Km. 205.00 (Balance portion of Guwahati Bypass, AS-03, AS-20) of NH 37 in the State of Assam (Length = 41.60 Km)

Tender ID: - 2025_NHAI_228022_1

The result of technical evaluation for the subject tender is as follows:

Sl. No.	Name of the Bidder	Result of Technical Evaluation	Remarks
1	H.S.J Enterprise	Non Responsive	Not satisfying RFP Cl. 4.2 (C)/4.4(A)(b) and RFP Cl. 18
2	Nabam Tullon Llp	Non Responsive	Not satisfying RFP Cl. 4.2 (C)/4.4(A)(b)
3	Risha Infrastructure	Non Responsive	Not satisfying RFP Cl. 18 and RFP Cl. 4.4B(b)(ii)
4	Royal Deep Construction Pvt Ltd.	Responsive	
5	S&B Infrastructure Developers	Responsive	
6	V Group Infrastructures	Non Responsive	Not satisfying RFP Cl. 18 and RFP Cl. 4.4B(b)(ii)
7	Zaheer Abbas Choudhury	Non Responsive	Not satisfying RFP Cl. 4.2 (C)/4.4(A)(b), RFP Cl. 18 and RFP Cl. 4.4B(b)(ii)
8	Bhrigu Nath Shah	Non Responsive	Clarification not provided
9	Brahmaputra Infrastructure Ltd.	Responsive	
10	Chaudhary Construction Company Pvt. Ltd	Non Responsive	Not satisfying RFP Cl.4.2(a) and RFP Cl. 4.2(f)
11	K L Enterprises	Non Responsive	Not satisfying RFP Cl. 4.2(f), RFP Cl. 4.2 (C)/4.4(A)(b), RFP Cl. 18 and RFP Cl. 4.4B(b)(ii)
12	Basanta Kumar Kakati	Non Responsive	Not satisfying RFP Cl. 4.4B(b)(ii)
13	MR Constructions	Responsive	

2. Bidders may submit representation if any within 3 days i.e upto 06.06.2025.

3. This is issued with the approval of RO-NE

[Signature]
03/06/2025

(S.R.Bhattacharjee)
Dy General manager
Regional Office, NE

Signature Not Verified

Digitally signed by SUDH RANJAN BHATTACHARJEE

Date: 2025.06.03 17:50:40 IST

Location: eProcurement System for

Central PSUs <http://www.nhai.gov.in>