



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
National Highways Authority of India
(Ministry of Road Transport & Highways, Government of India)



परियोजना कार्यान्वयन इकाई - मालदा, प्रथम तल, सेतुमोर के पास, साहापुर,
Project Implementation Unit- Malda, 1st Floor, Near Setumore, Sahapur,
पी.ओ.- नागेश्वरपुर, पी.एस.-मालदा, जिला-मालदा, पिन-732142, पश्चिम बंगाल
P.O.-Nageshwarpur, P.S.-Malda, Dist.-Malda, Pin-732142, West Bengal
फ़ोन / Tel: 03512-260630, CUG Mo. No - 8130006173
ई-मेल / E-mail: pdpiumalda@yahoo.co.in, malda@nhai.org, वेब / Web: www.nhai.gov.in

Memo No. 63013/1/2025-26/OTHS/Misc/119/ 922

Date: 09.10.2025

Technical Evaluation Result

Sub: Installation of streetlight along the NH 12 (Dalkhola Bypass) from Km. 447.640 to Km. 452.140 in the state of West Bengal [Tender ID: 2025_NHAI_229790_1].

Ref: NIT No. DKBP/Streetlight/2024-25/03 dated 12.03.2025.

This office has invited the NIT for the work of Installation of streetlight along the NH 12 (Dalkhola Bypass) from Km. 447.640 to Km. 452.140 in the state of West Bengal vide Tender ID: 2025_NHAI_229790_1. After examination of submitted documents by the respective firms, the result of technical evaluation of the bids received along with reasons for their non-responsiveness are tabulated below:

S. No.	Name of Bidder	Status of Bid	Remarks
1/8	M/s Siliguri Vyapar Private Limited	Technically Responsive	-
2/8	M/s Shree Mahavira Buildwell Private Limited	Technically Responsive	-
3/8	M/s Energygreen Technopower Pvt Ltd	Technically Responsive	-
4/8	M/s Dulal Dutta	Technically Responsive	-
5/8	M/s Charu Enterprise	Technically Responsive	-
6/8	M/s Variant Infratech Private Limited	Technically Responsive	-
7/8	M/s Arena Engineers & Contractors	Technically Non-Responsive	Non-Responsive as the Bidder M/s Arena Engineers & Contractors has no relevant Government credential.
8/8	M/s Morphing Inovations Private Limited	Technically Responsive	-

Therefore, Bidders may represent their application evaluation, if any, within 07 days from the date of issuance of this Result.

(Ajay P. Gadekar)
GM (T) cum Project Director