



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



File No.: UPDIV-21018/48/2025-UP Division /E244485/335

Date: 24.07.2025

To,

All the Participated Bidders
(As per table below)

Sub: Consultancy Services for the preparation of DPR for widening and up-gradation of Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya - Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh [Tender ID : 2025_NHAI_230377_1] - Evaluation of Technical Bids Proposal - Reg.

Ref : Your Technical Proposal submitted by 13.05.2025

This is with reference to your bid submitted online by 13.05.2025 for the subject project. The result of technical evaluation is attached herewith as **Annexure-A**. The Technical Proposal of 01 bidder out of 04 bidders has been considered as responsive. The reason for non-responsiveness is mentioned below (detailed evaluation is also attached as **Annexure-A**): -

S.No.	Name of Bidders	Sole/JV/ Association	Score
1	Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.	JV	76.31
2	L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Association	Non- Responsive M/s Highway Engineering Consultant, JV Partner has been suspended vide NHAI letter no. PROJ-33014/5/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.
3	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.	JV	Non-Responsive as per clause 3.1.3, 5.2, 12.1(iii) of the RFP document.
4	Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.	JV	Non-Responsive as per clause 3.1.3 of LOI of the RFP document.

Handwritten signature

2. As per the relevant clauses of RFP, result of the technical evaluation is being made available on the website giving opportunity to the bidders to respond within 07 days (i.e., till 31.07.2025) in case they have any objection. After which, Authority shall not entertain any correspondence with any Bidder in relation to acceptance or rejection of any BID.

Yours sincerely,



(Manoj Kumar Sharma)
General Manager(T)-UP(E)

✉ manojksharma@nhai.org

☎ 011-25074100/4200 Extn. # 1321

List of Applicants

Name of the Project		
Consultancy Services for preparation of DPR for widening and upgradation of Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya - Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.		
Length of Project (in KM)		162
Applicant No:-	Name of the Applicant	Status of the Applicant Sole/JV/ Association
1/4	Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.	JV
2/4	L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Association
3/4	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.	JV
4/4	Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.	JV

Annual Average Turnover

Consultancy Services for preparation of DPR for widening and upgradationof Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya – Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.									
S.No	Name of Consultancy Firm/Entity (Sole Bidder/Bidder in JV)	Status of the Applicant Sole/JV/ Association	Annual turnover (Year wise) in crore					Annual Average Turnover in Last 5 years 2019-20 to 2023-24	Total Annual Average Turnover in the last 5 years 2019- 20 to 2023-24
			2019-20	2020-21	2021-22	2022-23	2023-24		
1/4	Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.	LM	13.69	12.70	10.37	8.56	14.34	11.93	154.10
		OM	114.39	123.23	140.27	151.84	181.09	142.16	
2/4	L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Association	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/5/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.						
3/4	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.	LM	9.24	10.80	13.40	15.25	17.15	13.17	39.39
		OM	23.64	28.42	27.88	26.47	24.69	26.22	
4/4	Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.	LM	102.36	101.02	115.19	151.42	189.11	131.82	155.59
		OM	19.70	21.75	22.89	23.78	30.75	23.77	

Final Summary

Consultancy Services for preparation of DPR for widening and upgradation of Amedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya - Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.															
Final Summary sheet															
S. No.	Name of Bidder	Relevant Experience for the assignment*			Material testing, survey & investigation, equipment and software proposed to be used		Experience in use of Technology		Qualifications and relevant experience of the proposed key personnel		Residual Bid Capacity (CL*TF-RP) (Required = more than 56km)		Total		Status of the Applicant
	Maximum Marks	Max. Marks	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	
1/4	Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.	40	31.50	39.00	5.00	5.00	0.00	5.00	39.81	44.32	214.91	654.59	76.31	93.32	Responsive
2/4	L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/5/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.													
3/4	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.	40	8.00	37.50	4.50	5.00	0.00	0.50	38.19	44.45	17.25	468.26	50.69	87.45	Non-Responsive
4/4	Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.	40	31.50	39.00	5.00	5.00	3.50	5.00	37.50	45.72	25.83	281.36	77.50	94.72	Non-Responsive

Relevant Experience for the Assignment

Consultancy Services for preparation of DPR for widening and upgradationof Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya – Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.																									
Firm's relevant experience																									
S.No.	Applicant No.	Max Marks.	1/4			2/4	3/4			4/4															
	Name of the Applicant.		Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.			L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.			Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.															
	Description		Assesed	Claimed	Remarks	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/5/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.	Assesed	Claimed	Remarks	Assesed	Claimed	Remarks													
A1	Firm's Profile, turnover and professionals working with the firm	10	4	9		3.5	8.5		4	9															
1	Nos. of Key Professionals with the firm for more than 3 years *	5	0	5		0	5		0	5															
1.1	<10	0	0	5		0	5		0	5															
1.2	>10 but ≤25	1.5																							
1.3	>25 but ≤40	2.5																							
1.4	>40 but ≤60	3.5																							
1.5	>60	5																							
2	Specific experience of firms in terms of turnover in last five (5) Financial Years	5	4	4									3.5	3.5		4	4								
2.1	Firm's Average Turnover of last 5 years >250 crore	5	4	4									3.5	3.5		4	4								
2.2	Firm Average Turnover of last 5 years 50 - 250 crore	4																							
2.3	Firm Average Turnover of last 5 years - >5 but < 50 crore	3.5																							
A2	Firm's relevant experience in last 7 years for DPR work **	30	27.5	30									4.5	29		27.5	30								
1	Specific experience of the DPR consultancy related to the assignment for eligibility in the last 7 Financial Years																								
1.1	Aggregate Length of DPR / Feasibility study of 2/4/6 lane NH/SH/Expressway projects	10	8.5	10									4.5	10		8.5	10								
1.1.1	> 1 but ≤2 the indicative Length of the package applied for	3.5	8.5	10									4.5	10		8.5	10								
1.1.2	>2 but≤3 times the indicative length of the package applied for	4.5																							
1.1.3	> 3 but ≤4 times the indicative length of the package applied for	5																							
1.1.4	> 4 but ≤5 times the indicative length of the package applied for	6.5																							
1.1.5	>5 but ≤6 times the indicative length of the package applied for	8.5																							
1.1.6	> 6 times the indicative length of the package applied for	10																							
1.2	DPR for 2/4/6 laning NH/SH/Expressway projects each equal to or more than 40 % of indicative length of a package applied for (or Feasibility Study for 2/4/6 laning NH/SH/Expressway projects each equal to or more than 60 % of indicative length of a package applied for)	15	15	15		15	15		15	15															
1.2.1	1 project	7.5	15	15		0	15		15	15															
1.2.2	2 projects	9																							
1.2.3	3 projects	11																							
1.2.4	4 projects	12.5																							
1.2.5	≥ 5 projects	15																							
2	DPR of Major Bridges/ROB/Viaducts having length more than 1000 m (excluding approaches)	5	4	5																4	4		4	5	
2.1	2 bridges	3.5	4	5																0	4		4	5	
2.2	3 bridges	4																							
2.3	4 bridges	4.5																							
2.4	≥ 5 projects	5																							
	Total	40	31.5	39									8	37.5		31.5	39								

Material Testing, survey and investigation, equipment and software used by the Firm													
Consultancy Services for preparation of DPR for widening and upgradationof Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya – Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.													
Material testing, Survey and investigation equipment and software proposed to be used (Outsourcing of Services/equipment shall be through Empanelled Consultants with MoRT&H wherever applicable)													
	Description	Max Points	1/4			2/4	3/4			4/4			
			Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.				Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.			Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.			
			Marks Assessed	Marks Claimed	Remarks		Marks Assessed	Marks Claimed	Remarks	Marks Assessed	Marks Claimed	Remarks	
1	Availability of Material Testing Facilities with persons/resources having operational skills of the equipment	0.75	0.75	0.75	own	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/5/2025-FIU CochIn-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.	0.75	0.75		0.75	0.75		
1.1	Owned* (Available In House) or Outsourced (Hire basis/Through Associate) supported by MOU/Lease Agreement	0.75	0.75	0.75	PDF_TEC H2_Pg_No _230-237,INVOICE Pg_No_553-569		0.75	0.75	PDF_TD2_pg no-364-367	0.75	0.75	PDF_TD4_Pg_no35-40	
* Shall be ascertained through the ownership evidence uploaded on INFRACON in regard to major equipments required for testing of materials to be used for construction of Highway Project.													
2	Availability of minimum Field Investigation Facilities with persons/resources having operational skills of the equipment	0.5	0.5	0.5			0	0.5		0.5	0.5		
2.1	Owned** (Available In House) or Outsourced (Hire basis/Through Associate) supported by MOU/Lease Agreement	0.5	0.5	0.5	PDF_TEC H2_Pg_No _239-242,INVOICE Pg no-564-569			0.5	NOT FOUND	0.5	0.5	PDF_TD4_Pg_no44-62	
** Shall be ascertained through ownership evidence uploaded on INFRACON for construction of Highway													
3	Availability of minimum Office Equipment and Software with persons/resources having operational skills of the equipment	0.75	0.75	0.75			0.75	0.75		0.75	0.75		
3.1	Owned*** (Available In House) or Outsourced (Hire basis/Through Associate) supported by MOU/Lease Agreement	0.75	0.75	0.75	PDF_TEC H2_Pg_No _532-534 INVOICE- Pg_no_570-606		0.75	0.75	PDF_TD2_pg no-377-433, invoice	0.75	0.75	PDF_TD4_Pg_no 466-520	
*** Shall be ascertained through ownership evidence uploaded on INFRACON for key hardware/software required for Highway consultancy assignment.													
4	Experience in use of LiDAR or better technology for topographic survey (Infrastructure sector) in last 7 Financial Years	1.25	1.25	1.25			1.25	1.25		1.25	1.25		
4.1	1 project	0.25	1.25	1.25	PDF_TEC H2_Pg_No _246-248,251-252,255-		1.25	1.25	PDF_TD3_pg no-9-11,13-14,16-18,26-27,29-30	1.25	1.25	PDF_TD4_Pg_no 66-67,69-70,74-77,80-81,84-85	
4.2	2 projects	0.5											
4.3	3 projects	0.75											
4.4	4 projects	1											
4.5	>=5 projects	1.25											
5	Experience in using GPR and Induction Locator or better technologies for detection of sub-surface utilities (Infrastructure sector) in last 7 Financial Years	1	1	1			1	1		1	1		
5.1	1project	0.25	1	1	PDF_TEC H2_Pg_No _325-327,330-		1	1	PDF_TD3_pg no-111-113,115-116,118-	1	1	PDF_TD4_Pg_no 74-77,80-81,84-85,94-95	
5.2	2 projects	0.5											
5.3	3 projects	0.75											
5.4	>= 4 projects	1											
6	Experience in digitization of cadastral maps for land surveys in last 7 Financial Years	0.75	0.75	0.75			0.75	0.75		0.75	0.75		
6.1	Area upto 100 ha	0.25	0.75	0.75	PDF_TEC H2_Pg_No _395-		0.75	0.75	PDF_TD3_pg no-82-84(266.66H	0.75	0.75	PDF_TD4_Pg_no 66-67(265.51a),69-	
6.2	Area between 100-500 ha	0.5											
6.3	Area > 500 ha	0.75											
Total Points		5	5	5			4.5	5		5	5		

Technology

Consultancy Services for preparation of DPR for widening and upgradationof Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya – Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.													
	Description	Max Points	1/4			2/4	3/4			4/4			
			Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.			L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.			Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.			
			Marks Assessed	Marks Claimed	Remarks	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/5/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.	Marks Assessed	Marks Claimed	Remarks	Marks Assessed	Marks Claimed	Remarks	
1	Experience of Aerial LiDAR or equivalent technology for topographic survey (Infrastructure sector) with persons/resources having operational skills of the equipment with the firm Experience through owned or outsourced equipment supported by MOU/ lease Agreement	1.5	0	1.5	Not found		0	0.5	Not found	0	1.5	Not found	
(i)	1 project	0.5	0	1.5			0	0.5		0	1.5		
(ii)	2 projects	1											
(iii)	>2 projects	1.5											
2	Experience of using Geo Physical Survey Equipment (Seismic Reflection/Seismic Refraction/Electrical Resistivity/AEM etc.) for subsurface investigation with the firm through owned or outsourced equipment supported by MOU/lease Agreement	1	0	1	Not found		0	0		1	1	PDF_TD4 _Pg_no-371-380(MOU &INVOICE)	
(i)	1 Project	0.5	0	1			0	0	Not found	1	1	PDF_TD4 _Pg_no-385-	
(ii)	>1 Project	1											
3	Experience of use of advanced structural health monitoring systems which consists of accelerometers, Sensors, inclinometers, anemometer, Load measuring pin etc. with software to analyse the data and infer the structural health and residual life. The experience can be through owned or outsourced equipment & software supported by MOU/Lease Agreement.	1.5	0	1.5			0	0		1.5	1.5	PDF_TD4 _Pg_no-399-408(MOU &INVOICE)	
(i)	1-2 Major Bridges	0.5	0	1.5	not found major bridge		0	0	Not found	1.5	1.5	PDF_TD4 _Pg_no-433-434,437-	
(ii)	3-5 Major Bridges	1											
(iii)	>5 Major Bridges	1.5											
4	Availability and experience in Processing of Satellite imagery for the creation of Digital Elevation Model (DEM) and Digital Terrain Model (DTM) with the firm through owned or outsourced equipment supported by MOU/Lease Agreement	1	0	1			0	0		1	1	PDF_TD4 _Pg_no-439-445(INVOICE)	
(i)	1 project	0.5	0	1	Not found		0	0	Not found	1	1	PDF_TD4 _Pg_no-449-450	
(ii)	>1 projects	1											
	Total Points	5	0	5			0	0.5		3.5	5		

Summary of CV's												
Consultancy Services for preparation of DPR for widening and upgradationof Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya – Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.												
S.No.	Applicant No.	Max Marks	1/4			2/4	3/4			4/4		
	Name of the Applicant.		Aicons Engineering Pvt. Ltd. Joint Venture with MSV International Inc. in association with Nitya Nayra Civil Solutions Pvt. Ltd.				Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.			Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.		
	Key Position:		Assesed Marks	Assesed weightage	Claimed weightage		Assesed Marks	Assesed weightage	Claimed weightage	Assesed Marks	Assesed weightage	Claimed weightage
1	Team Leader-cum-Senior Highway Engineer	10	84	8.40	8.85	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/5/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.	78.00	7.80	8.00	78.00	7.80	8.00
2	Senior Bridge Design Engineer	8	87	6.96	7.6		68.00	5.44	8.00	64.50	5.16	7.60
3	Highway Design Engineer	6	80	4.80	5.7		87.50	5.25	6.00	85.00	5.10	5.70
4	Traffic / Road Signage / Marking and Safety Expert	5	82.00	4.10	4.1		65.00	3.25	3.75	70.00	3.50	4.85
5	Material-cum-Geo-technical Engineer-Geologist	5	75	3.75	4.25		80.00	3.20	4.25	80.00	3.20	5.00
6	Environmental Specialist	4	80	3.20	3.2		80.00	3.20	3.30	93.00	3.72	3.80
7	Senior Survey Engineer	4	70	2.80	3.72		92.50	3.70	3.90	83.00	3.32	3.52
8	Quantity Surveyor/Documentation Expert	2	50	1.00	1.6		60.00	1.20	1.90	55.00	1.10	1.80
9	Land Acquisition Expert	4	85	3.40	3.4		80.00	3.20	3.40	80.00	3.20	3.60
10	Utility Expert	2	70.00	1.40	1.9		97.50	1.95	1.95	70.00	1.40	1.85
	Total	50		39.81	44.32			38.19	44.45		37.50	45.72

Residual bid capacity

Consultancy Services for preparation of DPR for widening and upgradationof Ambedkar Nagar to Raebareli section of NH-128 from Chainage Km 0.00 to Km 148.980 & Ayodhya – Ayodhya – Prayagraj Section from Ch. Km 82.000 to Km 95.100 of NH-330 in the state of Uttar Pradesh.														
Residual bid capacity														
S. No.	Name of Bidder	Status	Percentage in share	Completed Length (CL)		Turnover Factor (TF)		Running Projects (RP)		R=CL*TF-RP		Total Residual Bid Capacity		Eligible or Not-Eligible
				Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	
1/4	AICONS ENGINEERING PVT. LTD. Joint Venture with MSV INTERNATIONAL INC. in association with KAIUS CONSULTING PVT. LTD.	JV-Lead	38%	237.33125	1322.265	1	1	63.75	63.75	173.58	478.24	214.91	654.59	Yes
		JV-Other	37%	409.35	468.60	1.25	1.25	109.12	109.11	402.57	176.36			Yes
2/4	L N Malviya Infra Projects Pvt. Ltd. In Association with Highway Engineering Consultant	Association	Non- Responsive M/s Highway Engineering Consultant has been suspended vide NHAI letter no. PROJ-33014/S/2025-PIU Cochin-I dated 17.06.2025 from participating in ongoing/future bidding for 1 (one) month or till completion of investigation by the expert committee whichever is later during which the regular process of debarment or otherwise shall be concluded.											
3/4	Pioneer Infra Consultants Pvt. Ltd. in JV with Sterling Indo Tech Consultants Pvt. Ltd.	JV-Lead	60%	78.67	434.36	1	1.00	73.32	73.32	5.35	361.04	17.25	468.26	No
		JV-Other	40%	101.49	173.60	1	1.00	66.38	66.38	35.11	107.22			No
4/4	Voyants Solutions Pvt. Ltd. in JV with Marc Technocrats Ltd. in association with Kaius Consulting Pvt. Ltd.	JV-Lead	55%	199.29	506.43	1.25	1.25	276.22	276.22	-27.11	196.25	25.83	281.36	No
		JV-Other	25%	371.65	549.14	1	1.00	208.69	208.69	162.97	85.11			Yes

162
121.5
81