

Strengthening, Repair & Maintenance of Taloda Burhanpur NH 753BE for 32.100 km length between km. 63.890 to km 106.000 (8.175 km Strengthening) in Dhule District in the State of Maharashtra on item rate (percentage) basis (2nd call)

Details of POA, Cost of Bid Document & Bid Security

Date of Opening : 11.04.2025

Sl. No.	Particulars	M/s Mahesh Infrastructure	Ajay Awatram Kataria	Remarks
		(1/2)	(2/2)	
1	Details of Cost of Bid document Rs. 10,000/- as per NIT through online payment	Yes	Yes	-
(i)	Date & Time of Receipt of Amount [as per Canara Bank Statement - A/c No. 0265201012218]	09.04.2025	08.04.2025	-
(ii)	Amount (Rs.)	50,000/-	10,000/-	-
2	Details of Cost of EMD/Bid Security - Rs. 40,68,000/- as per NIT through BG/DD/Bond	Yes	Yes	-
(i)	B.G. No. & Date / DD No. & Date [RTGS as per Canara Bank Statement - A/c No. 0265201012218]	05.04.2025	05.03.2025	-
(ii)	Amount (Rs.)	40,68,000/-	40,68,000/-	-
(iii)	Name of the Bank & Address	FDR no. 43977846306 dated 05.04.2025 issued by State Bank of India	FDR no. 485048 dated 05.03.2025 issued by Nagpur Nagarik Sahakari Bank Ltd	-
(iv)	Validity, if BG.	22.10.2025	01.09.2025	Extended BG upto 05.10.2025 to be obtained
(v)	Whether confirmed or not, if BG	Yes	Yes	-
3	Address of the Company	28- Shree Samarth Niwas, Manik Nagar, Nandurbar	Baburao Vaidya Market, Main Road, Shirpur, Dhule	-
4	Contact Numbers	9545865222	9923602800	-
5	Email ID	maheshchaudhari2@yahoo.com	ajayakataria@gmail.com	-
6	Name of Power of Authority & DSC Holder	M/s Mahesh Infrastructure	Ajay Awatram Kataria	-
7	GST No.	27AARFM5558L1ZF	27AATPK1122G1ZT	-
8	PAN No.	AARFM5558L	AATPK1122G	-
9	Responsiveness	Technically Responsive	Technically Responsive	-

- on leave -

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

[Signature]

(Sangharsh Meshram)
Manager (Tech.), PIU-Aurangabad
Member of the Committee

[Signature]
21/04/25

(Ajay R. Yadav)
PD, PIU-Dhule
Member Secretary of the Committee

[Signature]
21/04/25

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

Statement of Technical Evaluation

Strengthening, Repair & Maintenance of Taloda Burhanpur NH 753BE for 32.100 km length between km. 63.890 to km 106.000 (8.175 km Strengthening) in Dhule District in the State of Maharashtra on item rate (percentage) basis (2nd call)

Estimated Cost : Rs.20,33,80,241/-

Sl. No.	Particulars	Clause as per RFP	M/s Mahesh Infrastructure	Ajay Awatram Katar
			(1/2)	(2/2)
1	Form for Qualification Information			
a	Qualification Information - Form 1 (General Information)	Section IX	Yes Submitted Page 213	Yes Submitted Page 272
b	Qualification Information - Form 1A (Structure & Organization)		Yes Submitted Page 214	Yes Submitted Page 273
c	Qualification Information - Form 2 (General Construction Experience Record)		Yes Submitted Page 216	Yes Submitted Page 275
d	Qualification Information - Form 3 (Particular Construction Experience Record)		Yes Submitted Page 218	Yes Submitted Page 276
e	Qualification Information - Form 3A (Details of Contracts of Similar Nature & Compleatibility)		Experience details submitted at Pg no. 179-201	Yes Submitted Page 277
f	Qualification Information - Form 4 (Experience as Prime Contractor or as Partner in JV on works of similar nature over the last Seven Years)		Experience details submitted at Pg no. 179-202	Yes Submitted Page 279
g	Qualification Information - Form 5 (Personnel Capability) - Undertaking		Yes Submitted Page 222	Yes Submitted Page 280
h	Qualification Information - Form 6 (Equipment Capability) - Undertaking		Yes Submitted Page 223	Yes Submitted Page 281
i	Qualification Information - Form 7 (Financial Capability)		Yes Submitted Page 224	Yes Submitted Page 282
j	Qualification Information - Form 7A (Financial Capability)		Not Applicable	Yes Submitted Page 284
k	Qualification Information - Form 7B (Format for evidence access to or availability of overdraft/credit facilities Bank Certificate)		Yes Submitted Page 159	Yes Submitted Page 309
l	Qualification Information - Form 8 (Litigation/Arbitration History)		Yes Submitted Page 227	Yes Submitted Page 286
m	Qualification Information - Form 9 (Information regarding current litigation debarring expelling of bidder or abandonment of work by bidder Litigation/Arbitration History)		Yes Submitted Page 228	Yes Submitted Page 287
n	Qualification Information - Form 10 (Affidavit)		Yes Submitted Page 157	Yes Submitted Page 307
o	Qualification Information - Form 11 (Information required to evaluate the Bid Capacity under Clause 1.11)		Yes Submitted Page 160	Yes Submitted Page 291
p	Qualification Information - Form 12 (Format for Power of Attorney for Signing of Bid)		POA of firm submitted at Pg no. 16	Not required
q	Qualification Information - Form 12A (Certificate regarding compliance with restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017)		Yes Submitted Page 233	Yes Submitted Page 295

Signature

Signature

Signature
21/04/25

Sl. No.	Particulars	Clause as per RFP	M/s Mahesh Infrastructure	Ajay Awatram Katar
			(1/2)	(2/2)
2	Total Monetary Value of Civil Construction Works performed for each of the three last years (in Cr)			
(i)	2021-2022		12.72	17.09
(ii)	2022-2023		47.34	21.33
(iii)	2023-2024		43.57	7.33
	Total :		103.63	45.75
	Average for the last three years		34.54	15.25
	Required Average Turnover during last 3 years - Rs. 6.10 Cr		Qualified	Qualified
3	Details of Key Equipment and Machinery	Section VIII Schedule - B	Yes Submitted Page 21	Yes Submitted Page 305
4	Details of Key Personnel proposed for the project	Section VIII Schedule - C	Yes Submitted Page 134	Yes Submitted Page 305
5	WORK Programme	Section VIII Schedule - F	shall be obtained as per Cl. 14.1 of RFP	shall be obtained as per 14.1 of RFP
6	Integrity Pact Formate	Section VIII Schedule - G	Yes Submitted Page 171	Yes Submitted Page 324

on leave

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

[Signature]

(Sangharsh Meshram)
Manager (Tech.), PIU-Aurangabad
Member of the Committee

[Signature]
21/04/25

(Ajay R. Yadav)
PD, PIU-Dhule
Member Secretary of the Committee

[Signature]
21/04/25

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee

5.2.2. (k) The bidders to be eligible for award of work shall have the bidding capacity more than the total estimated cost of the works as indicated in the Tender document

Bid Capacity : $A \times N \times 2.5 - B$

A = Max. value of civil engineering works executed during last 3 years
 B = Value of existing commitments and ongoing works to be completed
 N = No. of years for completion of work

Required Bid capacity 2033 Lakh

Sl. No.	Name of the Company	Bid Capacity Assessed								Remarks
		Max. Turnover during last 3 years	Year	Factor of the year	"A" Value	"N" Value	Multiply	"B" Value	Bid Capacity Assessed	
1	M/s Mahesh Infrastructure	4734.00	2022-23	1.05	4970.70	0.50	2.5	0.00	6213.38	Qualified
2	Ajay Awatram Kataria	2133.00	2022-23	1.05	2239.65	0.50	2.5	399.00	2400.56	Qualified

Note: CFY represents
is Current Financial Year.

Multiplying factor

Year Year before

CFY

2023-2024	One	1.00
2022-2023	Two	1.05
2021-2022	Three	1.10
2020-2021	Four	1.15
2019-2020	Five	1.20

— On leave —

(Harshad B. Chauhan)

Dy. Manager (F&A), RO-Nagpur
Member of the Committee

(Sangharsh Meshram)

Manager (Tech.), PIU-Aurangabad
Member of the Committee

(Ajay R. Yadav)

PD, PIU-Dhule
Member Secretary of the Committee

(Ashutosh S. Pimple)

GM (Tech.), RO-Nagpur,
Chairman of the Committee

Criteria (Any One)			M/s Mahesh Infrastructure		Ajay Awatram Kataria		
Similar work during last 5 years	Acceptance of similar work	Name of work	Year	Total Cost	Name of work	Year	Total Cost
1 Similar completed work costing not less than amount equals to 80% each of estimated cost	The similar work constitutes experience of highways wherein DBM/BC or PQC/DLC work amount shall be minimum 60% of the estimated cost	Widening and Strengthening of existing carriageway from Km 265/200 to km 266/200 and from km 273/00 to km 287/905 on NH-56 under NH division Vadodara in the state of Gujarat for the year 2021-22. (15 905 km) (Job. No. 56-GJ-2021-22-658)	2022-24	38.42	-	-	-
2 Similar completed work costing not less than amount equals to 50% each of estimated cost	The similar work constitutes experience of highways wherein DBM/BC or PQC/DLC work amount shall be minimum 30% of the estimated cost	Improvement to SH-9 to Pawala Kholail Umarde (Bk) to Phulsare Pachorabari Chakule Dhandane Road MDR-58km 0/00 to 36/00 Tai. & Dist. Nandurbar (Sect. Pawala Phata to SH-6/ Sect. NH-753 B to SH-7	2022-23	10.38	4 laning MP/IMH Border - Dhule section of NH-3 from Km. 168 500 to Km. 265 000 in the state of Maharashtra Phase-III DBFOT basis Dist. Dhule	2021-22	12.10
3 Similar completed work costing not less than amount equals to 40% each of estimated cost	The similar work constitutes experience of highways wherein DBM/BC or PQC/DLC work amount shall be minimum 20% of the estimated cost	Strengthening to Shewali Nizampur Chadwel Taloda Akkalkuwa to Gujrat State Border. NH-753B in km 101/00 to Km 111/200 & Km 111/800 to Km 118/430 (section Akkalkuwa to Gujrat State Border total 16.83 Km Length) District Nandurbar in the State of Maharashtra on EPC Mode	2020-21	13.41	Up-gradation of Rudrawalli to Dharavade & Balkuwa to Chanse road Dhule and Upgradation of Vanawal to Chandpuri road MLR-05 Dhule	2022-23	10.26

$$\frac{\text{love}}{\text{or}}$$

(Harshad B. Chauhan)
Dy. Manager (F&A), RO-Nagpur
Member of the Committee

~~W/X~~

(Sangharsh Meshram)
Manager (Tech.), PIU-Aurangabad
Member of the Committee

22/10/22

(Ajay R. Yadav)
PD, PIU-Dhule
Member Secretary of the Committee

Sample
2/10/25

(Ashutosh S. Pimple)
GM (Tech.), RO-Nagpur,
Chairman of the Committee