



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



UPDIV-21017/76/2025-UP Division/E-280406/ 353

26.08.2025

To,

All the Participated Bidders
(As per table below)

Sub.: Consultancy Services for Authority Engineer for Construction of new 6-Lane Access Control Prayagraj Southern Greenfield Bypass from design Km 34+400 (near Dandupur) to design Km. 43+200 (near Mahuwari) [Total length 8.800 Km] PKG-1 under Phase-I in the state of Uttar Pradesh under NH(O) on EPC mode [Tender ID: 2025_NHAI_233620_1] - Final Result of Technical Evaluation - Reg.

Sir,

This has reference to RFP invited for above subject consultancy work. Upon receipt of representations from the bidders, the bids were reviewed and re-evaluated. The final result of technical evaluation is as under:-

Bid No.	Name of the Bidder (M/s)	Final Score	Status
1/14	Kaius Consulting Pvt. Ltd. in Joint Venture with Yongma Engineering Co Ltd. in association Khanna Designers & Consultants Private Limited	Non-Responsive as per NHAI debarment order no.: Report regarding falling of PSC Girder on construction zone of 6-lane stand alone flyover at Baihata junction /E-file 241967/72 dated 09.06.2025	
2/14	MSPARK Futuristics & Associates in JV with Agnitio Infrastructure projects Pvt. Ltd.	Non-Responsive as per clause 15(C) of Section 1 of RFP.	
3/14	MSV International Inc. in Association with MSV International Tech Pvt. Ltd.	90.91	Responsive
4/14	Geo Designs & Research (P) Ltd.	90.04	Responsive
5/14	Theme Engineering Services Pvt. Ltd. in association with Ishita Info Solutions Pvt. Ltd.	Non-Responsive as per NHAI debarment no.: NHAI/Phase-III/Kun-Goa_KNT/2024/257746 dated 11.06.2025.	
6/14	Sterling Indo Tech Consultants in Joint Venture with AICONS Engineering Pvt. Ltd.	Non-Responsive as per Clause 15 (B) & Clause 15(C) of Section 1 of RFP	
7/14	L N Malviya Infra Projects Pvt. Ltd.	Non- Responsive as per Clause 15(C) of Section 1 of RFP	
8/14	Technocrats Advisory Services Pvt. Ltd.	Non-Responsive as per clause 15(C) of Section 1 of RFP.	
9/14	Pioneer Infra Consultants Pvt. Ltd.	90.44	Responsive
10/14	Artefact Projects Ltd. in JV with Manglam Infra and Engineering limited in association with RENAISSANCE IOT LLP	Non-Responsive as per Clause 15(C) of Section 1 of RFP	

[Signature]

Contd - 2

Bid No.	Name of the Bidder (M/s)	Final Score	Status
11/14	Marc Technocrats Limited in Joint Venture with Bloom Companies LLC	95.88	Responsive
12/14	Indian Engineering Consultants India Pvt. Ltd. in JV with Vedom Engineering Services Pvt. Ltd. in association with Swastik Prime Consultants Pvt. Ltd.	Non-Responsive as per Clause as per Clause 15 (B) Section 1 of RFP	
13/14	ARMENGE Engineering Private Limited in JV with Infra Support Engineering Consultants Pvt Ltd In Association with Aaryan Infra Projects	Non-Responsive as per clause 13 (c) of section - 1 of RFP and NHAI circular dated 29.12.2023.	
14/14	Saptagon Asia Private Limited (Formerly known as G Eng Advisory Services Private Limited) in association with CivilMantra Infracon Private Limited	Non - Responsive as per Clause 3.4 (x), Clause 5.3, of Section-2 of RFP and clause 15(C) of Section 1 of RFP.	

2. This issues with the approval of Competent Authority.

Yours sincerely,



(Manoj Kumar Sharma)
General Manager(T)-UP(E)

✉ manojksharma@nhai.org

☎ 011-25074100/4200 Extn. # 1321