



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण NATIONAL HIGHWAYS AUTHORITY OF INDIA

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

(MINISTRY OF ROAD TRANSPORT AND HIGHWAYS, GOVT OF INDIA)

क्षेत्रीय कार्यालय: नागासंद्रा मेट्रो स्टेशन, बेंगलुरु - 560073

Regional Office : Beside Nagasandra Metro Station, Bengaluru-560073.

Email : robangalore@nhai.org | ronhaibangalore@gmail.com

Phone : 080-28397156, 28397171, Fax : 080-28377171



No. NHAI/RO-BNG/Tender/2025-26/1573

Date: 09.07.2025

To,

All participated Bidders,

Sub: Strengthening and ancillary works of Access Controlled Highway of Bengaluru Nelamangala Section of NH48 from Km.10.000 to Km.29.500 in the State of Karnataka
– **Outcome of Technical Evaluation of Bids (Stage-1) – reg.**

Ref:

1. Tender ID: 2025_NHAI_233647_1
2. NIT No.05/RO-BNG//Tender/2025-26 dated 25.04.2025.

The bids were received (online) for the subject work on 27.05.2025 till 1100 Hrs. Bids were opened on 28.05.2025 at Regional Office, Bengaluru. The outcome of Technical / Stage-I evaluation is enclosed as **Annexure-I**.

2. Bidders are requested to submit their objections, if any, within 02 days of receipt of this letter i.e. on or before 11.07.2025 at 11.00Hrs.
3. This issues with the approval of Competent Authority.

Yours faithfully,


(Vutla Padmaja) 09/7/25
Dy. General Manager (T)
RO – Bengaluru

ANNEXURE-I

Tender ID: 2025_NHAI_233647_1

Name of work: Strengthening and ancillary works of Access Controlled Highway of Bengaluru-Nelamangala Section of NH-48 from Km.10.000 to Km.29.500 in the State of Karnataka.

Results of the Qualification of the bidders as required in of RFP are mentioned as below:

S. No.	Name of the Bidder	Similar work atleast 01 project of 80% of EPC having DBM/BC or PQC/ DLC minimum 60%	Similar work atleast 02 projects of 60% of EPC having DBM/BC or PQC/ DLC minimum 30%	Similar work atleast 3 projects of 40% of EPC having DBM/BC or PQC/ DLC minimum 20%	Assessed Financial Capability (Required Financial Capability sufficient to meet the construction cash flow)	Assessed Average Annual Construction Turnover	Assessed Available Bid Capacity	All documents submitted as per RFP	Technical Responsiveness (Considering the requirement of clause 3.2.1 of RFP)												
REQUIRED		INR 104.90 Cr. & INR 78.67 Cr.	INR 65.56 Cr. / INR 39.34 Cr.	INR 52.49 Cr & INR 26.22 Cr.	Rs. 13.12 Crore	Rs. 39.34 Crore	More than 131.12 Crore	Yes/ No	Responsive/ Non-Responsive												
1	M/s Amrutha Constructions Pvt Ltd	110.08 However, value of DBM/BC or PQC/ DLC not provided.			14.00	995.51	355.53	No	Non-Responsive*												
2	M/s Ganpathi Stone Crushers Pvt Ltd	<table><tr><th>Project</th><th>Value</th><th>DBM/BC</th></tr><tr><td>01</td><td>103.99</td><td>84.57</td></tr><tr><td>02</td><td>127.55</td><td>36.69</td></tr><tr><td>03</td><td>55.74</td><td>32.47</td></tr></table>			Project	Value	DBM/BC	01	103.99	84.57	02	127.55	36.69	03	55.74	32.47	13.12	161.32	640.52	No	Conditionally-Responsive**
Project	Value	DBM/BC																			
01	103.99	84.57																			
02	127.55	36.69																			
03	55.74	32.47																			

V-11druu

3	M/s L Kasi Reddy	109.93 However, value of DBM/BC or PQC/ DLC not provided.	13.12	101.52	243.06	No	Non-Responsive*									
4	M/s National Infrabuild Private Limited	<table><tr><th>Project</th><th>Value</th><th>DBM/BC</th></tr><tr><td>01</td><td>252.16</td><td>52.72</td></tr><tr><td>02</td><td>96.34</td><td>40.04</td></tr></table>	Project	Value	DBM/BC	01	252.16	52.72	02	96.34	40.04	39.34	233.34	165.37	Yes	Responsive
Project	Value	DBM/BC														
01	252.16	52.72														
02	96.34	40.04														
5	M/s RNS Infrastructure Ltd	<table><tr><th>Project</th><th>Value</th><th>DBM/BC</th></tr><tr><td>01</td><td>217.79</td><td>135.20</td></tr></table>	Project	Value	DBM/BC	01	217.79	135.20	40.00	808.78	867.37	Yes	Responsive			
Project	Value	DBM/BC														
01	217.79	135.20														
6	M/s S.M. Autade Pvt Ltd	<table><tr><th>Project</th><th>Value</th><th>DBM/BC</th></tr><tr><td>01</td><td>367.50</td><td>47.73</td></tr><tr><td>02</td><td>175.04</td><td>41.37</td></tr></table>	Project	Value	DBM/BC	01	367.50	47.73	02	175.04	41.37	15.00	713.42	539.20	Yes	Responsive
Project	Value	DBM/BC														
01	367.50	47.73														
02	175.04	41.37														

*** M/s Amrutha Constructions Pvt Ltd & M/s L Kasi Reddy:**

M/s Amrutha Constructions Pvt Ltd:- Due to following reasons bid has been considered as non-responsive:

- (a) The bidder is not meeting the criteria of similar work as the bidder has not provided the amount of work done for DBM/BC or PQC/ DLC. Hence, bid has been considered as non-responsive;
 (b) Further, in reply the bidder has provided some documents which has been signed after the bid due date.
 (c) Bid Security BG SFMS Confirmation not received.

M/s L Kasi Reddy:- Due to following reasons bid has been considered as non-responsive:

- (a) The bidder is not meeting the criteria of similar work as the bidder has not provided the amount of work done for DBM/BC or PQC/ DLC. Hence, bid has been considered as non-responsive;
 (b) Further, in reply the bidder has not provided Audit Report and Self-Undertaking for local content as per required format of RFP.

V-11 churru

ANNEXURE-I

Tender ID: 2025_NHAI_233647_1

****M/s Ganpathi Stone Crushers Pvt Ltd:**

The bidder is required to submit following clarifications/ documents for being responsive:

- (a) Bidder (GANPATI STONE CRUSHERS PVT LTD) has claimed Turnover, Project Experience and etc in the name of Ganpati Stone Crushers. Bidder to clarify along with Substantial proof at which capacity they have claimed the experience of Ganpati Stone Crushers.
- (b) Bidder to provide undertaking/ corrected copy of POA as per Clarification sought.
- (c) Bidder to provide the clarification for observation raised during clarification in point no. 1-4 & 8-13.

V. V. Chavhan
DGM (Tech)
R.O. Bangalore.

Signature Not Verified

Digitally signed by PADMAJA VUTLA
Date: 2025.07.09 13:56:28 IST
Location: eProcurement System for
Central PSUs