


 

 

“Annexure A” 
 

“Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- Bara 
Section from Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh” 

 
 

S. No. Description as per 
RFP 

Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

M/s  Artefact Projects Ltd in Association with Renaissance IOT LLP 

Firm Relevant Experience for the Assignment 

1 In hand DPRs for 
NHAI Projects 
For DPR Project 
length>the length of 
project for which RFP 
invited - 5 Marks 
 
For DPR Project 
length> two times the 
length of project for 
which RFP invited - 7.5 
Marks 
 
For DPR Project 
length> three times the 
length of project for 
which RFP is invited - 
10 Marks 

5 It is observed that in the technical 
evaluation as uploaded by your 
good office, only the aggregate 
lengths of In Hand DPRs of NHAI 
are considered for evaluation which 
pertains to evaluation criteria which 
existed in old RFPs. However, as per 
NHAI Circular, the In Hand DPRs 
of MoRT&H (i.e. MORTH, NHIDCL, 
PWD NH Wing, BRO, State Bridge & 
Road Corporations) should be 
considered as eligible projects 
under the stipulated criteria. It is 
submitted that the old evaluation 
criteria which is reflecting the RFP is 
now superseded by the NHAI 
Circular with effect from the date of 
its issuance i.e. 18.02.2025. 
The said clause prescribes that to 
score full marks; the applicant firm 
should have Inhand DPRs for NH 
Projects having aggregate length 

The bidder has claimed 10 marks 
for this criterion. 
 
The bidder has claimed 06 in-
hand DPR projects during the 
representation. As per the 
evaluation criteria, a single in-
hand DPR project is sufficient to 
obtain full marks under this 
criterion, subject to a maximum 
length of three times the length of 
the project for which the RFP has 
been invited, i.e., 62.903 km. 
 
Accordingly, the eligible in-hand 
DPR project with the maximum 
length has been considered for 
evaluation. 
  
During representation, a project 
is found eligible and accordingly 
the marks have been revised. 

The marks 
have been 

revised 
from 5 to 
7.5 marks 

7.5 
 



 

 

S. No. Description as per 
RFP 

Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

> three times the length of project 
(62.9 kms*3 = 188.7 kms) for which 
RFP is invited. 

2 Experience as 
Independent 
Engineer/Supervision 
Consultants one O&M 
project under DBFOT/ 
OMT/ O&M of 
four/six laning** of 
50% of project length in 
last 7 years 
1 project - 6 marks 
Add 0.5 (Zero point 
five) marks extra for 
each additional project 
subject to maximum 2 
marks. 

7 The qualifying projects of 
Independent Engineer/ 
Supervision Consultant under 
DBFOT/OMT /O&M of 4/6 lanes 
are attached from page no. 358- 391 
of the technical proposal. As per the 
demarcation, in order to score full 
marks, the applicant firm should 
have total 4 projects executed under 
DBFOT / OMT/ O&M having 
length greater than 50% of the 
indicative project length i.e. greater 
than 31.45 kms (62.9 * 50%). The 
eligible projects with their 
satisfactory completion certificates, 
handing over documents & 
conclusion letter by the Authority 
are being annexed herewith for 
your necessary consideration. 

The bidder has claimed 08 marks 
for this criterion. 
 
The bidder has claimed 06 O&M 
projects during the period of 
representation.  
 
One project has been considered 
after the representation. Hence, 
the marks are changed 
accordingly. 
 

The marks 
have been 

revised 
from 7 to 
7.5 marks 

7.5 
 

Evaluation Criteria for assessment of experience in use of technology for road inspection. 
3 Experience in use of 

technology for road 
inspection. 
 
  

15 It has been observed that our 
submissions for the aforementioned 
requirement of the RFP have been 
evaluated and 15 marks have been 
awarded against our self-claimed 20 
marks. It is understood that the 
deduction of 5 marks has been made 
on account of separate marking 

The bidder has claimed full 
marks i.e., 20 for this criterion. 
 
As per MoRTH Circular No. 
RW/NH-33044/24/2020-S&R 
(P&B) dated 06.01.2021 (Clause 
5), the evaluation criteria for 
equipment has been rationalized 

The marks 
have been 

revised 
from 15 to 
20 marks 

20 



 

 

S. No. Description as per 
RFP 

Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

under the categories ‘Equipment on 
MOU with Associate or on Hiring 
Basis’ and ‘Own Equipment’. In this 
regard, we respectfully draw your 
kind attention to the provisions of 
MoRTH Circular No.RW/NH- 
33044/24/2020-S&R (P&B) dated 
06.01.2021 at Cl. No. 5, wherein it 
has been explicitly clarified as 
under: “The marks for equipment is 
rationalized and full score be accorded 
for either of ownership or hire purchase 
or other option such as leasing as the 
intent of contract is to get the services 
of the Consultant for using the 
equipment for the given assignment.” 
From the above, it is quite evident 
and clear that full marks are to be 
awarded irrespective of whether the 
equipment is owned, hired, leased, 
or arranged through other 
permissible modes, as long as the 
Consultant ensures availability of 
the equipment for the assignment. It 
is further submitted that the 
aforesaid circular has been duly 
implemented in Consultancy RFPs 
floated by the MoRTH, NHAI, and 
other Government agencies, 
wherein full marks are awarded in 

and full marks are to be awarded 
irrespective of whether the 
equipment is owned or hired. 
 
Accordingly, the above circular 
has been considered and the 
equipment proposed on a hiring 
basis through Associate Partner 
by the bidder has been treated as 
eligible for full marks. Hence the 
marks have been revised 
accordingly. 

 

 



 

 

S. No. Description as per 
RFP 

Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

compliance with the said 
clarification. 
In order to comply with the above-
mentioned circular dated 
06.01.2021, we have furnished MOU 
with our Technology Associate 
Partner ‘Manglam Infra & 
Engineering Ltd.’, attached in our 
bid proposal at Page Nos. 8–12 and 
ownership documents of the 
required equipment at page no. 
422–461 of the bid proposal. 
Accordingly, our submission fully 
satisfies the intent and provisions of 
the said circular and is therefore 
eligible for award of full 20 marks 
under the equipment criteria. 
In view of the above facts presented 
herewith, the deduction of marks on 
the basis of classification between 
‘Own Equipment’ and ‘Equipment 
on MOU/ Hiring Basis’ is against 
the provisions of the said circular. 
We therefore humbly request your 
good office to kindly review our 
submission under the 
aforementioned clause and full 20 
marks be awarded as against 15 
marks given by your good office. 

Qualifications and competence of the key staff for the assignment 

Advanced Traffic Management System (ATMS)/ Toll Management System (TMS) Expert 



 

 

S. No. Description as per 
RFP 

Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

4 Experience in similar 
capacity 
in Advanced Traffic/ 
Toll 
Management System 
related 
works or equivalent 
< 3 years -0 
3 years -16 
Add one marks extra 
for each additional 
completed year of 
experience subject to 
maximum 4 
(four) marks. 

16 The said clause prescribes that to 
score full marks the proposed 
candidate should have worked in 
similar capacity in Advanced 
Traffic/ Toll Management System 
related works or equivalent. 
In this regard, it is to be submitted 
that the proposed candidate, Mr. 
Nikhil Mishra, has worked as 
Project Engineer with Tecsidel India 
Pvt. Ltd. on total 6 projects (Project 
No. 2 to Project No. 7) in the position 
of ‘Project Engineer’ as per his 
Infracon CV. The said candidate has 
clarified that Tecsidel India Pvt. 
Ltd. is a Multi-National Firm having 
its HQ in Spain; therefore, the 
designations/ nomenclatures are 
different with respect to Indian 
designations. However, the works 
being executed by him such as 
‘Automatic Traffic Management 
Systems’, ‘Monitoring the 
Installation of Equipment’ etc. as 
detailed in the ‘Description of 
Duties’ as uploaded on his Infracon 
profile are equivalent/ better to 
‘System Engineer’ which is a similar 
capacity position. 
Therefore, the said projects should 
be considered as similar projects 

The bidder has claimed 20 marks 
under this criterion for the 
proposed key professional. 
 
Upon rechecking the projects on 
the Infracon Portal, it was 
observed that the key 
professional served as Project 
Manager for some Projects. As 
per the required criteria, the 
similar capacity required is 
Electronics Engineer / Computer 
Engineer / System Engineer and 
Executive Engineer in a 
Government Organization. 
Therefore, these projects are not 
considered for evaluation. 

Marks 
remain 

unchanged 

No 
change 



 

 

S. No. Description as per 
RFP 

Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

under the said criteria, rendering it 
eligible to score full 20 marks. The 
eligible projects are detailed 
hereunder for your ready reference. 

 

 

 

S. No. Description Max. 
Marks 

Pervious 
Marks 

Revised 
marks 

1 Relevant Experience of the Firm 35.00 28.00 31.00 

2 Adequacy 5.00 5.00 5.00 

3 Experience in use of technology 20.00 15.00 20.00 

4 Qualification and competence of the key professional 40.00 36.51 36.51 

 Total 100.00 84.51 92.51 

 

  



 

 

S. No. Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

M/s LN Malviya Infra Projects Pvt Ltd 

Technical Capacity Minimum Eligibility Criteria 

1 
 

 

As per Clause 12 (C) 
Section 1 of RFP, 
Eligibility criteria for 
Technical Capacity 
 
 

Non-
Responsive 
 
 
 
 
 
 
 
 
 
 
 

We thankfully acknowledge 
receipt of your good office 
letter dated 05.12.2025 cited 
under reference for 
communicating the result of 
technical evaluation. Our firm 
has been declared Non-
Responsive as per Clause 12 
(C) of Section-1 of RFP for 
Technical Capacity criteria. 
In this regard it is submitted 
that in the technical evaluation 
Zero (0) full time key 
professional has been 
considered in the evaluation 
out of 156 key professionals. 
we have submitted the list of 
156 numbers of permanent 
employee working with us for 
more than 1 year and Form 
26AS for the financial year 
2022-23 and 2023-24 with our 
Technical Proposal at page no. 
743 to 1048. We are again 
submitting updated Form 
26AS of more than 60 key 
professional for the Financial 
Year 2024-25 for the submitted 
list for your kind consideration 

As per our earlier evaluation 
report the bidder was declared 
Non-Responsive. 
 
The bidder was non responsive 
as per the Clause 12 (C) of Section 
1 of RFP. The required key 
professionals on full time roll for 
minimum of last one year where 
less than the required criteria. 
 
During the representation, the 
bidder submitted Form 26AS in 
support of the Technical 
Capacity criteria. Upon 
evaluation of Form 26AS for full-
time employment, the bidder 
was found to have more than 60 
eligible key professionals. Based 
on this number, the bidder meets 
the Technical Capacity 
requirements as specified under 
Clause 12(C) of Section 1 of the 
RFP. 

Responsive Responsive 



 

 

S. No. Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

please. As per 60 Key 
Personnel, we becomes under 
category IV of Technical 
Capacity. Our technical 
capacity is not exhausted and 
we are still having technical 
capacity to take new work. 

 Experience in 
DPR/Feasibility Cum 
PPR Preparation for two 
projects of 4/6 laning of 
30% of project length each 
or one project of 4/6 
laning of 50% of project 
length in last 7 years. 
 
2  projects 4/6 laning of 
30% of project length each  
-4 marks OR                                
1 project of 4/6 laning of 
50% of project length - 4 
marks                                                       
Add 0.25 (zero point two 
five) marks extra for each 
additional project subject 
to maximum 1 marks. 

4.75 We have awarded lesser marks 
have been awarded to our firm 
under the category “Relevant 
Experience for the 
assignment” Sub-category 
“Experience in 
DPR/Feasibility Cum PPR 
Preparation for two projects of 
4/6 laning of 30% of project 
length each or one project of 
4/6 laning of 50% of project 
length in last 7 years”. We 
awarded only 4.75 marks out 
of maximum 5.00 marks in the 
evaluation. 

The bidder has claimed 05 marks 
for this criterion. 
 
The bidder has claimed 10 nos. 
projects during the period of 
representation.  
 
No new project is considered 
after the representation. Hence, 
the marks remain unchanged. 

Marks 
remain 

unchanged 

No change 

Firm Relevant Experience for the Assignment 

3 In hand DPRs for NHAI 
Projects 
For DPR Project 
length>the length of 

5 It is submitted that lesser 
marks have been awarded to 
our firm under the category 
"Relevant experience for the 

The bidder has claimed 10 marks 
for this criterion. 
 

Marks 
have been 
revised 

10.00 



 

 

S. No. Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

project for which RFP 
invited - 5 Marks 
 
For DPR Project length> 
two times the length of 
project for which RFP 
invited - 7.5 Marks 
 
For DPR Project length> 
three times the length of 
project for which RFP is 
invited - 10 Marks 

assignment" Sub-category "In 
hand DPRs of NHAI projects 
for DPR project length> the 
length of project for which RFP 
invited - 5 Marks, for DPR 
project length> two times the 
length of project for which RFP 
invited 7.50 Marks and for 
DPR project length> three 
length the length of project for 
which RFP invited maximum 
10.00 marks. We have 
awarded 0.00 marks out of 
10.00 marks. 

The bidder has claimed 14 in-
hand DPR projects during the 
period of representation. As per 
the evaluation criteria, a single 
in-hand project is sufficient to 
obtain full marks under this 
criterion, subject to a maximum 
length of three times the length of 
the project for which the RFP has 
been invited, i.e., 62.903 km. 
 
Accordingly, the eligible in-hand 
DPR project with the maximum 
length has been considered for 
evaluation. 
 
During representation, a project 
is found eligible and accordingly 
the marks have been revised. 

from 5 to 
10.00 

  

S. No. Description Max. 
Marks 

Pervious 
Marks 

Revised 
marks 

1 Relevant Experience of the Firm 35.00 29.75 34.75 

2 Adequacy 5.00 5.00 5.00 

3 Experience in use of technology 20.00 20.00 20.00 

4 Qualification and competence of the key professional 40.00 32.18 32.18 

 Total 100.00 86.93 91.93 

 

  



 

 

 

S. No. Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

M/s Lion Engineering Consultants Pvt Ltd 

Technical Capacity Minimum Eligibility Criteria 

1 
 

 

As per Clause 12 (C) 
Section 1 of RFP, 
Eligibility criteria for 
Technical Capacity 
 
 

Non-
Responsive 
 
 
 
 
 
 
 
 
 
 
 

It is seen that our firm has been 
declared non -eligible citing 
that The Bidder is does not 
meet the minimum Eligibility 
criteria as the required number 
of key professionals on full 
time roll (minimum for one 
last year) are not available due 
to non- submission of updated 
Form- 26AS. Therefore, in 
view of provisions of 12 (C) 
section- 1 of RFP, technical 
capacity of the bidder has been 
assessed as nil. {Detailed 
clarification to this effect is 
attached as Annexure-1.}  
 

As per our earlier evaluation 
report the bidder was declared 
non-Responsive. 
 
The bidder was non responsive 
as per the Clause 12 (C) of Section 
1 of RFP. The required key 
professionals on full time roll for 
minimum of last one year where 
less than the required criteria. 
 
During the representation, the 
bidder submitted Form 26AS in 
support of the Technical 
Capacity criteria. Upon 
evaluation of Form 26AS for full-
time employment, the bidder 
was found to have more than 40 
eligible key professionals. Based 
on this number, the bidder meets 
the Technical Capacity 
requirements as specified under 
Clause 12(C) of Section 1 of the 
RFP. 

Responsive Responsive 

Firm Relevant Experience for the Assignment 

3 In hand DPRs for NHAI 
Projects For DPR Project 

7.50 It is seen that as per the 
technical result we have been 

The bidder has claimed 10 marks 
for this criterion. 

Marks 
have been 

10.00 



 

 

S. No. Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

length>the length of 
project for which RFP 
invited - 5 Marks 
 
For DPR Project length> 
two times the length of 
project for which RFP 
invited - 7.5 Marks 
 
For DPR Project length> 
three times the length of 
project for which RFP is 
invited - 10 Marks 

allotted 7.5 Marks out of 10 
Marks in against In Hand DPR 
which falls below as per our 
expectations. (Detailed 
clarification to this effect is 
attached as Annexure-2)  
. 

The bidder has claimed 25 in-
hand DPR projects during the 
period of representation. As per 
the evaluation criteria, a single 
in-hand project is sufficient to 
obtain full marks under this 
criterion, subject to a maximum 
length of three times the length of 
the project for which the RFP has 
been invited, i.e., 62.903 km. 
 
Accordingly, the eligible in-hand 
DPR project with the maximum 
length has been considered for 
evaluation. 
 
During representation, a project 
is found eligible and accordingly 
the marks have been revised. 

revised 
from 7.50 
to 10.00 

 

 

S. No. Description Max. 
Marks 

Pervious 
Marks 

Revised 
marks 

1 Relevant Experience of the Firm 35.00 32.50 35.00 

2 Adequacy 5.00 5.00 5.00 

3 Experience in use of technology 20.00 20.00 20.00 

4 Qualification and competence of the key professional 40.00 36.96 36.96 

 Total 100.00 94.46 96.96 



 

 

  

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

M/s Bloom Companies LLC in JV with Marc Technocrats Ltd in Association with Bloom Infrastructure & Logistics(I) Pvt Ltd 

Technical Capacity Minimum Eligibility Criteria 
1 
 
 

As per Clause 12 (C) Section 1 
of RFP, Eligibility criteria for 
Technical Capacity 
 
 

Non-
Responsive 
 
 
 
 
 
 
 
 
 
 
 

It is respectfully submitted 
that the required number of 
Key Professionals of both the 
Lead Member and the JV 
Partner are on their respective 
full-time rolls for a minimum 
continuous period of one (1) 
year, in strict compliance with 
Clause 12 (C) of the RFP. The 
same is duly substantiated 
through the submission of 
Form 26AS and other relevant 
supporting documents. The 
detailed list of Key 
Professionals of the Lead 
Member as well as the JV 
Partner, along with their 
respective Form 26AS and 
Technical Bid Capacity 
particulars, is enclosed 
herewith for your kind 
perusal and consideration. 

As per our earlier evaluation 
report the bidder was 
declared Non-Responsive. 
 
The bidder was non-
responsive as per the Clause 
12 (C) of Section 1 of RFP, as 
the bidder’s Lead partner i.e. 
M/s Bloom Companies LLC 
does not qualify the eligibility 
criteria of Technical Capacity. 
The required key 
professionals on full time roll 
for minimum of last one year 
where less than the required 
criteria. 
 
During the representation, the 
bidder submitted Form 26AS 
in support of the Technical 
Capacity criteria. Upon 
evaluation of Form 26AS for 
full-time employment, the 
bidder was found to have less 
than 25 eligible key 
professionals. Based on this 
number, the Lead Partner 

Non-
Responsive 

Non-
Responsive 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

does not meet the Technical 
Capacity requirements as 
specified under Clause 12(C) 
of Section 1 of the RFP. 
Accordingly, the bidder 
remains non-responsive. 
 

2 As per Clause 12 (A) (a) 
Section 1 of RFP, Minimum 
Eligibility criteria 

Not Eligible As per Clause 12(A), we 
qualify for the subject project. 
Our firm 
has successfully completed 6 
(six) construction projects of 
four/six-laning, each having 
a minimum length of 18.87 
km (30% of 62.903 km). 
 
Further, our JV Partner has 
completed 5 (five) 
construction 
projects of four/six-laning, 
each having a minimum 
length of 
18.87 km (30% of 62.903 km). 
The relevant details and 
supporting documents have 
already been submitted in our 
Technical Proposal (Page 
Nos. 45 to 534) for your kind 
perusal. 

M/s. Bloom Companies LLC-
Lead Partner  
 
The bidder has claimed 23 nos 
projects during representation 
for this criterion.  
 
Considering all the eligible 
projects the bidder’s Lead 
Partner qualifies the 
minimum eligibility criteria. 
 
 
M/s Marc Technocrats Ltd- 
JV Partner  
 
The bidder has claimed 17 nos 
projects during representation 
for this criterion. 
 
Considering all the eligible 
projects the bidder’s JV 
Partner qualifies the 
minimum eligibility criteria. 

Eligible for 
this criteria 
and marks 

revised 
from 4 to 6 

marks. 

6 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

We are resubmitting the same 
herewith for your kind 
reconsideration. 

Considering eligible projects, 
the bidder’s marks under this 
criterion have been revised 
accordingly. 
 

Firm - Evaluation Criteria for Assessment of Experience of the Firm 
3 
 
 
 
 
 
 
 
 
 

Experience in DPR / 
Feasibility cum PPR 
preparation for two projects 
of 4/6 laning of 30% of project 
length (8.25 Km) each or one 
project of 4/6 laning of 50% of 
project length (13.75 Km) in 
last 7 years2 project 4/6 laning 
of 30%of project length each - 4 
marks Or1 project of 4/6laning 
of 50% of project length–4 
marks 
 
Add 0.25 (Zero point two 
five) marks extra for each 
additional project subject to 
maximum 1 marks. 

4.50 As per Clause 12(A), we 
qualify for the subject project. 
Our firm 
has successfully completed 4 
(six) prepared DPR/FS-cum-
PPR for at least two projects of 
4/6-laning, each covering a 
minimum length of 18.87 km 
(30% of 62.903 km), or one 
project of 4/6-laning covering 
at least 31.45 km (50% of 
62.903 km). 
Further, our JV Partner has 
completed 4 (five) prepared 
DPR/FS cum-PPR for at least 
two projects of 4/6-laning, 
each covering a minimum 
length of 18.87 km (30% of 
62.903 km), or one project of 
4/6-laning covering at least 
31.45 km (50% of 62.903 km). 
The relevant details and 
supporting documents have 
already been submitted in our 

M/s. Bloom Companies LLC-
Lead Partner  
 
The bidder has claimed 16 nos 
projects during representation 
for this criterion. 
 
 
M/s M/s Marc Technocrats 
Ltd- JV Partner  
 
 The bidder has claimed 11 nos 
projects during representation 
for this criterion. 
 
 
After representation, 
considering the all eligible 
DPR projects. The marks of 
have been revised 
accordingly. 
 

Marks 
have been 

revised 
from 4.50 
to 5 marks 

5.00 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

Technical Proposal (Page 
Nos. 45 to 534) 
for your kind perusal. We are 
re-submitting the same 
herewith for your kind 
reconsideration. 

4 At least one O&M project 
under DBFOT/OMT/O&M 
of four/six-laning having a 
minimum length of 31.45 
km (50% of 62.903 km)." 

Non-
Responsive 

As per Clause 12(A), we 
qualify for the subject project. 
Our firm 
has successfully completed 6 
(six) O&M project under 
DBFOT /OMT/O&M of 
four/six-laning having a 
minimum length of 31.45 km 
(50% of 62.903 km). Further, 
our JV Partner has completed 
1 (five) O&M project under 
DBFOT/OMT/O&M of 
four/six-laning having a 
minimum length of 31.45 km 
(50% of 62.903 km). The 
relevant details and 
supporting documents have 
already been submitted in our 
Technical Proposal (Page 
Nos. 45 to 534) 
for your kind perusal. We are 
re-submitting the same 
herewith for your kind 
reconsideration 

During the representation, the 
bidder did not provide any 
supporting documents 
regarding the O&M projects 
for either the Lead Partner or 
the JV Partner. Therefore, no 
change has been made in the 
evaluation under this 
criterion, and the bidder 
remains non-responsive as per 
Clause 12(A)(b) of Section 1 of 
the RFP. 

Non-
Responsive 

Non-
Responsive 

Evaluation Criteria for assessment of experience in use of technology for road inspection. 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

Qualifications and competence of the key staff for the assignment 

5 Qualifications and 
competence of the key 
professionals 

17.86 The bidder has claimed total 
38.38 marks out of 40 for the 
Qualifications and 
competence as details below: 
 

Key Professional Marks % 
Marks 

Team Leader cum 
Highway Engineer 

100 18 

Highway 
Maintenance cum 
Resident Engineer 

91 9.10 

Bridge/Structural 
Engineer 

91 3.64 

Road Safety Expert 96 3.84 

Advanced Traffic 
Management 
System/ Toll 
Management 
System 

95 3.80 

Total  38.38 
 

During the representation, the 
bidder did not submit any 
details or clarification 
regarding the marks of each 
Key Professional. In the 
absence of supporting 
documents, the marks of the 
Key Professionals remain as 
per the earlier evaluation. 

Marks 
remain 

unchanged 

No Change 

 

  



 

 

 

S. No. Description Max. 
Marks 

Pervious 
Marks 

Revised 
marks 

1 Relevant Experience of the Firm 35.00 28.00 30.50 

2 Adequacy 5.00 5.00 5.00 

3 Experience in use of technology 20.00 20.00 20.00 

4 Qualification and competence of the key professional 40.00 17.86 17.86 

 Total 100.00 70.86 73.36 

 

 

  



 

 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

M/s Sterling Indo Tech Consultant Pvt Ltd in Association with EKAM Venture 

Minimum Eligibility Criteria 

1 
 
 

As per Clause 12 (A) 
Section 1 of RFP, 
Minimum Eligibility 
criteria  
 
The firm should have 
experience of Project 
Supervision/IE of  
a. At least two construction 
projects of four/six 
laning** of 30% of project 
length each or one project 
of 4/6 laning of 50% of 
project length and  
 

Non 
Responsive 
 
 
 
 
 
 
 
 
 
 
 

As per Technical Evaluation, 
the firm has been declared as 
Non-Responsive, stating 
“The bidder (Sterling Indo 
Tech Consultants Pvt. Ltd.) 
fails to meet the minimum 
eligibility criteria as 
stipulated under clause 12(A) 
of Section 1 of the RFP. The 
bidder does not meet the 
requirement under Minimum 
Eligibility which state that 
“The firm should have 
experience of Project 
Supervision/IE of atleast two 
construction project of four/six 
laning** of 30% of project length 
each or one project of 4/6 laning 
of 50% of project length”. 
In this context, we wish to 
bring to your kind notice the 
following details of the 
experience of Project 
Supervision/IE of atleast two 
construction project of four/six 
laning** of 30% (i.e. – 18.871 
Km.) of project length each or 
one project of 4/6 laning of 50% 

As per earlier evaluation, the 
bidder was declared Non 
Responsive. 
 
For the Minimum Eligibility 
Criteria, as per Clause 12 (A) of 
Section 1 of the RFP, it is clearly 
specified that only 4/6 laning 
projects are to be considered. 
Accordingly, the evaluation has 
been carried out in compliance 
with the provisions of the RFP. 
 
 
After considering the eligible 
projects, the bidder still does not 
meet the required criteria for 
Minimum Eligibility as per Clause 
12(A) of Section 1 of RFP. Hence 
the Technical Proposal remain 
non-responsive. 

Non-
Responsive 

Non-
Responsive 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

(i.e. – 31.452 Km.) of project 
length submitted on the Bid: 
Furthermore, as per Clause 
No. i. Sub criteria for Relevant 
Experience of the firm for the 
assignment of Data Sheets, 
RFP Page No. 27, “Similar 
projects mean 2/4/6 lane as 
applicable for the project for 
which RFP is invited. For 2 
lane projects experience of 
4/6 Lane also to be 
considered with a 
multiplication factor of 1.5. 
Experience of 4/6 lane shall 
be considered 
interchangeably for 4/6 
laning projects. For 4/6 
laning projects, experience of 
2 lane will be considered with 
a multiplication factor of 0.4.” 
 

2 As per Clause 12 (A) 
Section 1 of RFP, 
Minimum Eligibility 
criteria  
 
b. At least one O&M 
project under 
DBFOT/OMT/ O & M of 

Non-
Responsive 

 

As per Technical Evaluation, 
the firm has been declared as 
Non-Responsive, stating 
“The bidder (Sterling Indo 
Tech Consultants Pvt. Ltd.) 
fails to meet the minimum 
eligibility criteria as 
stipulated under clause 12(A) 
of Section 1 of the RFP. The 

As per earlier evaluation, the 
bidder was declared Non 
Responsive. 
 
For the Minimum Eligibility 
Criteria, as per Clause 12 (A) of 
Section 1 of the RFP, it is clearly 
specified that only 4/6 laning 
projects are to be considered. 

Non-
Responsive 

Non-
Responsive 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

four/six laning** of 50% of 
project length.  
 

bidder does not meet the 
requirement under Minimum 
Eligibility which state that 
“The firm should have 
experience as Independent 
Engineer/ Supervision 
consultants at least one O&M 
project under DBFOT/OMT of 
four/six laning** of 50% of 
project length in last 7 years”. 
In this context, we wish to 
bring to your kind notice the 
following details of the 
experience as Independent 
Engineer/ Supervision 
consultants at least one O&M 
project under DBFOT/OMT of 
four/six laning** of 50% (i.e. – 
31.452 Km.) of project length in 
last 7 years submitted on the 
Bid: 
Furthermore, as per Clause 
No. i. Sub criteria for Relevant 
Experience of the firm for the 
assignment of Data Sheets, 
RFP Page No. 27, “Similar 
projects mean 2/4/6 lane as 
applicable for the project for 
which RFP is invited. For 2 
lane projects experience of 
4/6 Lane also to be 

Accordingly, the evaluation has 
been carried out in compliance 
with the provisions of the RFP. 
 
 
No new project is considered after 
the representation. Hence, the 
marks remain unchanged and the 
status of the Technical proposal 
remain same. 
 
 



 

 

S. 
No. 

Description as per RFP Previous 
Marks 

Applicant’s Representation Authority’s Response Remarks Revised 
Marks 

considered with a 
multiplication factor of 1.5. 
Experience of 4/6 lane shall 
be considered 
interchangeably for 4/6 
laning projects. For 4/6 
laning projects, experience of 
2 lane will be considered with 
a multiplication factor of 0.4.” 

 

S. No. Description Max. 
Marks 

Pervious 
Marks 

Revised 
marks 

1 Relevant Experience of the Firm 35.00 14.00 14.00 

2 Adequacy 5.00 5.00 5.00 

3 Experience in use of technology 20.00 19.00 19.00 

4 Qualification and competence of the key professional 40.00 35.18 35.18 

 Total 100.00 73.18 73.18 

 



Length of the project 62.903 Km
2 times of Project Length 125.806 Km
3 times of project length 188.709 Km

30% of the length of the project 18.8709 Km
50% of the length of the project 31.4515 Km

Annual T/O In Crores 2.50
Bid due Date 13.06.2025

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & 
Transfer of Orai- Bara Section from Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh



Applicant No. Name of Applicant Sole/JV/  Association

1/8 Artefact Projects Ltd in Association with Renaissance IOT LLP Association

2/8 Segmental Infrastructure Development Ltd Sole

3/8 LN Malviya Infra Projects Pvt Ltd Sole

4/8 Lion Engineering Consultants Pvt Ltd Sole

5/8 MSPARK Futuristics & Associates Sole

6/8 MSV India Pvt Ltd in Association with Mahamarg Infra Consultants Pvt Ltd Association

7/8
Bloom Companies LLC in JV with Marc Technocrats Ltd in Association with 
Bloom Infrastructure & Logistics(I) Pvt Ltd

JV

8/8 Sterling Indo Tech Consultant Pvt Ltd in Association with EKAM Venture Association

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- 
Bara Section from Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh



 Atleast one 
O&M project 

under 
DBFOT/OMT/ 

O&M of four/six 
laning** of 50% 
of project length

1/8 Artefact Projects Ltd in Association with Renaissance IOT LLP Association Yes NA NA Yes NA NA Yes Yes NA NA Yes Eligible

2/8 Segmental Infrastructure Development Ltd Sole Yes NA NA Yes NA NA Yes Yes NA NA No Not Eligible

3/8 LN Malviya Infra Projects Pvt Ltd Sole Yes NA NA Yes NA NA Yes Yes NA NA Yes Eligible

4/8 Lion Engineering Consultants Pvt Ltd Sole Yes NA NA Yes NA NA Yes Yes NA NA Yes Eligible

5/8 MSPARK Futuristics & Associates Sole Yes NA NA Yes NA NA Yes Yes NA NA No Not Eligible

6/8
MSV India Pvt Ltd in Association with Mahamarg Infra Consultants Pvt
Ltd

Association Yes NA NA Yes NA NA Yes Yes NA NA No Not Eligible

7/8
Bloom Companies LLC in JV with Marc Technocrats Ltd in Association
with Bloom Infrastructure & Logistics(I) Pvt Ltd

JV NA Yes Yes NA Yes Yes No NA Yes Yes No Not Eligible

8/8 Sterling Indo Tech Consultant Pvt Ltd in Association with EKAM Venture Association Yes NA NA No NA NA No NA Yes Yes Yes Not Eligible

Annual turnover 
(average of last 5 
years or in each 
of the preceding 
two years) of the 

firm from 
consultancy 

business should 
be equal to or 

more than Rs. 2.5 
Crore.

The firm should 
have experience 

of Project 
Supervision/IE of 

atleast two 
construction 
projects of 

four/six laning** 
of 30% of project 

length each or 
one project of 4/6 
laning of 50% of 
project length.

Name of FirmApplicant

Minimum Eligibilty Criteria for the Firm 

As per section 
12(C) 

Requirements with 
respect to 

Technical Capacity 
Provision for 

Maximum works to 
be permitted with 

one Consultant

ELIGIBLE OR 
NOT ELIGIBLE

The firm should 
have prepared 
DPR/FS cum 

PPR for at least 
Two projects of 
4/6 laning** of 
30% of project 
length each or 

one project of 4/6 
laning of 50% of 

project 
length.(JV 
Partner)

The firm should 
have prepared 
DPR/FS cum 

PPR for at least 
Two projects of 
4/6 laning** of 
30% of project 
length each or 

one project of 4/6 
laning of 50% of 

project 
length.(JV Lead)

Project Supervision/IC                                             (NH/SH/Equivalent)

The firm should 
have prepared 
DPR/FS cum 

PPR for at least 
Two projects of 
4/6 laning** of 
30% of project 
length each or 

one project of 4/6 
laning of 50% of 

project 
length.(Sole/JV)

Annual turnover 
(average of last 5 
years or in each 
of the preceding 
two years) of the 

firm from 
consultancy 

business should 
be equal to or 
more than Rs. 

1.00 Crore.

Preparation of DPR (NH/SH/Equivalent)

The firm should 
have experience 

of Project 
Supervision/IE of 

atleast two 
construction 
projects of 

four/six laning** 
of 30% of project 

length each or 
one project of 4/6 
laning of 50% of 

project 
length.(JV 
Partner)

Sole/JV/  Association

The firm should 
have experience 

of Project 
Supervision/IE of 

atleast two 
construction 
projects of 

four/six laning** 
of 30% of project 

length each or 
one project of 4/6 
laning of 50% of 

project length 
.(JV Lead)

Annual Turnover

Annual turnover 
(average of last 5 
years or in each 
of the preceding 
two years) of the 

firm from 
consultancy 

business should 
be equal to or 
more than Rs. 
1.875 Crore.



Claimed Assessed Claimed Assessed Claimed Assessed

Site Appreciation                                        
(i) Average 0.50                                       
(ii) Good 0.75                                          
(iii) Very Good 1.00           

1 1 1 1 1 1 1

Quality of Approach and Methodology 
(Review of scope of work and design review, 
construction supervision methodology, 
contract management approach, safety review/ 
audit and O&M stage, initial view on project 
plan including key challenges envisaged and 
potential solution to be judged).                                      
(i) Average 0.75                                        
(ii) Good 1.50                                                
(iii) Very Good 2.00    

2 2 2 2 2 2 2

Quality Audit Methodology and Quality 
Assurance Plan                                              
(i) Average 0.75                                        
(ii) Good 1.50                                                
(iii) Very Good 2.00    

2 2 2 2 2 2 2

Total Marks 5 5 5 5 5 5 5

Maximum 
Marks

Description

LN Malviya Infra Projects 
Pvt Ltd

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, 
Maintenance & Transfer of Orai- Bara Section from Km 1515+713 to Km 1578+872 of NH-25 in the 

State of Uttar Pradesh

Evaluation Criteria for Adequacy of the Proposed work Plan and Methodology
Criteria for Adequacy of The Proposed Work Plan and Methodology

Artefact Projects Ltd in 
Association with 

Renaissance IOT LLP

Lion Engineering 
Consultants Pvt Ltd



Claimed Assessed Claimed Assessed Claimed Assessed

1
Experience in Network Survey Vehicle (NSV) or better technology for 
pavement inspection                                            5

1.1 )Equipment on MOU with Associate or on Hiring basis- 01
Own Equipment- 02

1.2)  Experience of 1 -2 projects - 1                              
1.3)  Experience of 3-5 projects - 2                                      
1.4)  Experience of  > 5 projects - 3     

3 3 3 3 3

2
Experience in Falling Weight Deflectometer (FWD) or better 
techology for pavement strength measurement

4

2.1)  Equipment on MOU with Associate or on Hiring basis- 01
Own Equipment- 02

2.2)  Experience of 1 -3 projects - 1                              
2.3)  Experience >3 projects - 2 2 2 2 2 2

3
Experience in Mobile Bridge Inspection Unit or better technology for 
Bridges inspection 4

3.1)  Equipment on MOU with Associate or on Hiring basis- 01
Own Equipment- 02

3.2) Experience of 1 -3 projects - 1                                
3.3) Experience of >3 projects - 2                                           

2 2 2 2 2

4 Experience in Retro reflectometer technology 4

4.1) Equipment on MOU with Associate or on Hiring basis- 01
Own Equipment- 02

4.2) Experience of 1 -3 projects - 1                             
4.3)  Experience >3 projects - 2

2 2 2 2 2

5 Experience in Automatic Traffic counter cum Classifier (ATCC) 3

51.) Equipment on MOU with Associate or on Hiring basis- 01
Own Equipment- 02

5.2) Experience of 1-3 projects -0.5                                                                                  
5.3) Experience of >3 projects - 1

1 1 1 1 1

Total 20 20 20 20 20 20 20

Evaluation sheet for assessment of experience in use of technology for road inspection

2

5

4

4

4

3

2

Lion Engineering 
Consultants Pvt Ltd

S.No. Description
Maximum 

Point

LN Malviya Infra Projects 
Pvt Ltd

22 2

2

2

Artefact Projects Ltd in 
Association with 

Renaissance IOT LLP

2

2

2

2

2

2

2

2 2

2

22

2

2

2

2 2

2



Assesed Claimed Assesed Claimed Assesed Claimed

Year of Establishment of the Firm (In case of JV year of establishment 
of Lead Member shall be considered) (Min 5 years)

For 5 years - 1.5 marks 
 More than 5 years - 2
Average Annual Turnover (last 5 years or in each of the preceding two
years) from consultancy business (Min 5 Crore)
For > 50 Crores - 2 marks
For 20-50 Crores -1.5 marks 
For 10-20 Crores - 1 mark
For 5-10 Crores - 0.5 mark
Number of key personnel with the firm more than one year with the
firm.
<4 personnel -0 marks
4 to 12 - Linearly varying from 0.25 to 2
> 12 personnel - 2 marks
Experience in DPR/Feasibility Cum PPR Preparation for two projects
of 4/6 laning of 30% of project length each or one project of 4/6 laning
of 50% of project length in last 7 years
2 projects 4/6 laning of 30% of project length each - 4 marks OR
1 project of 4/6 laning of 50% of project length - 4 marks                                                      
Add 0.25 (zero point two five) marks extra for each additional project
subject to maximum 1 marks.

5 In hand DPRs for NHAI Projects
For DPR Projects length>the length of project for which RFP invited - 5
Marks
For DPR Projects length> two times the length of project for which RFP
invited - 7.5 Marks
For DPR Projects length> three times the length of project for which
RFP is invited - 10 Marks

10 7.5 10 10 10 10 10

Experience as Independent Engineer/ Authority Engineer/ Supervision
Consultant Two Construction projects of 4/6 laning** of 30% of project
length each or one projects of 4/6 laning** of 50% project length in last
7 years
2 Construction projects 4/6 laning of 30% of project length each- 4

marks OR 1 Construction project or 4/6 laningof 50% of
project length - 4 marks Add 1(one) mark
extra for completed assignment of Independent Engineer and add 0.5
(zero point five) marks extra for completed assignment of supervision
consultancy subject to maximum 2 (two) marks.

Experience as Independent Engineer/ Supervision Consultants one
O&M project under DBFOT/OMT/O&M of 4/6 laning** of 50% of
project length in last 7 years
1 project - 6 marks                                                     
Add 0.5 (Zero point five) marks extra for each additional project subject
to maximum 2(two) marks.

Total 35 31 34.5 34.75 35 35 35

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- Bara Section from Km 1515+713 to Km 1578+872 of 
NH-25 in the State of Uttar Pradesh

Name of firms

554.75

2

2

6

5

2 2

4.5 5

1.5

4

22

3

5

2

2

Artefact Projects Ltd in 
Association with Renaissance 

IOT LLP

2

Lion Engineering 
Consultants Pvt Ltd

2

2

S.
 No.

Description
Max. 

Marks

1.5

1

7

8 7.5

6

6

8 8

6

8

6

88

66

LN Malviya Infra 
Projects Pvt Ltd

2

2 2 2

2 2

2 2 2

6

Page 6 of 12



1 Team Leader Cum  
Highway Engineer

18 92.50              16.65 95.00              17.10 86.00              15.48 91.00              16.38 91.00              16.38 91.00              16.38 

2 Highway 
Maintenance cum 
Resident Engineer

10 91.00                9.10 91.00                9.10 91.00                9.10 91.00                9.10 100.00              10.00 100.00              10.00 

3 Bridge / Structural 
Engineer

4 91.00                3.64 91.00                3.64 0.00                    -   96.00                3.84 88.50                3.54 94.50                3.78 

4 Road safety Expert 4 91.00                3.64 91.00                3.64 90.00                3.60 96.00                3.84 83.00                3.32 87.00                3.48 

5 Advanced Traffic 
Management 
System/ Toll 

4 87.00                3.48 91.00                3.64 100.00                4.00 100.00                4.00 93.00                3.72 98.00                3.92 

Total 40 36.51 37.12 32.18 37.16 36.96 37.56

S. 
No.

Max. 
Mark

s

Assesed

Marks

Claimed

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- Bara Section from Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh

Summary of Qualifications and competence of the key staff for the assignment

Assesed Claimed

Description

Marks

Artefact Projects Ltd in Association with Renaissance IOT 
LLP

ClaimedAssesed

Marks

Lion Engineering Consultants Pvt LtdLN Malviya Infra Projects Pvt Ltd



3.1 Team Leader cum Sr Highway Engineer 
Description
Name of the bidder---->>>>>>

Claimed Assesed Claimed Assesed Claimed Assesed

General Qualification 25

I) Graduate in Civil Engineering 21 21 21 21 21 21 21

II) Post Graduation in Management/ Construction/ 
Transportation/Highway Engineering/Structural Engineering or 
equivalent specialised stream of civil engineering

4 4 4 0 0 0 0

2 Adequacy for the Project 70

Total Professional Experience in handling Highway projects

< 10years                          -    0
10 years                          -     22

Add 2 (two) marks extra for each additional completed year of 
experience subject to maximum 8 (eight) marks.
Experience as Team Leader/Project Manager or similar capacity* in
O&M of completed 4/6 lane highway sections

<3 years                           -   0
3  years                             - 30

Add 2.5 marks extra for each additional year of experience subject to
maximum 5 (five) marks.
Experience in similar capacity* in Highway Developemnt Projects
taken up under PPP

1 Project - 4 marks
add 1 mark extra for additional projects subject to maximum 1 (one)
marks

Employment with the Firm

  < 1 Year                      -  0
  1 Year                          - 3

Add 0.5 marks for each subsequent year subject to maximum 2 marks

Total: 100           95.00              92.50              91.00              86.00           91.00              91.00 

35 32.5

5 5 5 0

35

0

S. 
No.

Max. 
Marks

Marks

1

i)

30 30

Artefact Projects Ltd in 
Association with 

Renaissance IOT LLP

ii)

35

30

35

3030 30

35

3

5

iii)

5

0 0 00

LN Malviya Infra Projects 
Pvt Ltd

5

Marks

30

0

35

5

Lion Engineering 
Consultants Pvt Ltd

Marks

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- 
Bara Section from Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Name of firms



3.2 Highway Maintenance cum Resident Engineer

Claimed Assesed Claimed Assesed Claimed Assesed

General Qualification 25
I)  Graduate in Civil Engineering 21 21 21 21 21 21 21
II) Post Graduation in Highway Engineering 4

0 0 0 0 4 4

2 Adequacy for the Project 70

a) Professional Experience:

Experience in Highway works 
(inspection/design/construction/ maintenance)

< 7 years                     - 0
7 years                       -22
Add 2(two) marks extra for each additional completed year
of experience subject to maximum 8 (eight) marks.

Experience in similar capacity* in highway 

construction/Maintenance works of similar nature
 < 3 years                     -0

 3 years                      -12

Add 1 marks extra for each additional year of experience 
subject to maximum 3 (three) marks.

Experience in similar capacity* in project involving 
Construction/Maintenance works of 4/6 laning/ 
Expressways

 1 project  - 20

Add 2.5 marks extra for each project  to maximum 5 (Five) 
marks.
Employment with the Firm

< 1 year               -0
1 year or more -3                                              
Add 0.5 marks for each subsequent year subject to 
maximum 2 marks

Total: 100
91 91 91 91 100 100

0

3

5

15

25

5

25

15

25 25

0

15

30

1515

30

15

30

Description Max. 
Marks

30

iii)

25

ii)

15

i)

1

Artefact Projects Ltd in 
Association with 

LN Malviya Infra 
Projects Pvt Ltd

Lion Engineering 
Consultants Pvt Ltd

30 30

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- Bara Section from 
Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

S. No.

30

25

0 5

25

0

Name of firms



3.3 Bridge/Structural Engineer 

Claimed Assesed Claimed Assesed Claimed Assesed

General Qualification 25
I)  Graduate in Civil Engineering 21 21 21 21 21 21
II) Post Graduation in Structural Engineering 4 0 0 0 0 0

2 Adequacy for the Project 70

Total Professional Experience 

< 7 years                  -0
 7 years                    -22
Add 2 (two) marks extra for each additional completed year
subject to maximum 8 (eight) marks.

Experience in similar capacity in Construction/Construction 
Supervision of Bridges/Interchanges / any other structures 
including rehabilitation

< 3 years                 -0
3 years                   -16
Add 1(one) mark extra for each additional year of experience 
subject to maximum 4 (four) marks.

Experience in similar capacity in Construction/Construction 
Supervision of Bridges/Interchanges / any other structures 
including rehabilitation of 4/6 lane highway/expressway or 

 1 project        -  16

Add 1 (one)  mark extra for each additional project subject to 
maximum 4 (four)  marks.

Employment with the Firm

< 1 year                     -0

1 year or more          -3                                                  Add 0.5 
marks for each subsequent year subject to maximum 2 marks

Total: 100 91 91 96 0 94.5 88.5
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20

30

19

30

19

0 0

20 20

20

S. No.

ii)

20

1

i)

3030

Description

Marks

Max. 
Marks

iii)

20

20

20

20

Name of firms

Artefact Projects Ltd in 
Association with 

Renaissance IOT LLP

LN Malviya Infra 
Projects Pvt Ltd

30

Marks Marks

55 4.5

24

20

3

4.5

Lion Engineering 
Consultants Pvt Ltd

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of 
Orai- Bara Section from Km 1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.



3.6 Road Safety Expert

Claimed Assesed Claimed Assesed Claimed Assesed

1 General Qualification 25
I)       Graduate in Civil Engineering 21 21 21 21 21 21 21
II)Post Graduation in Traffic/ Transportation/Safety
Engineering or equivalent 4 0 0 0 0 0 0

2 Adequacy for the Project
a) Professional Experience 

Total Professional Experience
< 7 years -0
  7 years -22
Add 2 (two) marks extra for each additional year of
experience subject to maximum 8 (eight) marks.

Experience in similar capacity in Road Safety works on
major Highway Project 4/6 laning projects

< 3 years -0
  3 years -17
Add one mark extra for each additional year of experience
subject to maximum 3 (three) marks.

Experience in similar capacity in Road Safety Audits of 4/6-
lane highway/ Expressway  projects.

 1 nos.  -  12

Add 1(one) mark extra for each additional project subject to
maximum 3 (three) marks.

Experience in similar capacity in preparation of Road Safety
Management Plan for Inter Urban Highways.

 1 Project  - 3 marks
 More than one project - 5 marks
Employment with the Firm
< 1 year -0
1 year -3
Add 0.5 marks for each subsequent year subject to maximum
2 marks
Total: 100 91 91 96 90 87 83

5

iv)

5 55

005

35

20

0 0

15

5

15

ii)

S. 
No.

1515

20

3

30

iii)

15

30

20

15

i)

20

Description

70

20

15

Max. 
Marks

30

Marks

5

2430

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- Bara Section from Km 
1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh

5

Artefact Projects Ltd in 
Association with 

Renaissance IOT LLP

LN Malviya Infra Projects 
Pvt Ltd

Lion Engineering 
Consultants Pvt Ltd

24 26

2020

Marks Marks

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

Name of firms



3.5 Advanced Traffic Management System/ Toll 

Claimed Assesed Claimed Assesed Claimed Assesed

General Qualification 25
I)  Graduate in Electronics/Computer Science Engineering 21 21 21 21 21 21 21
II) Post Graduation in Computer Science /Electronics/ 
System Engineering

4
0 0 4 4 4 0

2 Adequacy for the Project 70

a) Professional Experience:

Experience in Highway works 
(inspection/design/construction/ maintenance)

< 7 years                     - 0
7 years                       -22
Add 2(two) marks extra for each additional completed year
of experience subject to maximum 8 (eight) marks.

Experience in similar capacity in Advanced Traffic/Toll 

Management System related works or equivalent
 < 3 years                     -0

 3 years                      -16

Add one marks extra for each additional completed year of 
experience subject to maximum 4 (four) marks.

Experience in similar capacity in Advanced Traffic/Toll 
Management System related works or equivalent on 4/6 
lane highway/expressway or similar projects

 1 project  - 16

Add1 (one) mark extra for each additional project subject to 
maximum 4 (four) mark.
Employment with the Firm

< 1 year               -0
1 year or more -3                                              
Add 0.5 marks for each subsequent year subject to 
maximum 2 marks

Total: 100
91 87 100 100 98 93
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Lion Engineering 
Consultants Pvt Ltd

Independent Engineer Services during Operation & Maintenance period of Tolling, Operation, Maintenance & Transfer of Orai- Bara Section from Km 
1515+713 to Km 1578+872 of NH-25 in the State of Uttar Pradesh

Evaluation Criteria for assessment of score of Key Staff for adequacy of the Assignment.

S. No. Description Max. 
Marks

Name of firms
Artefact Projects Ltd in 

Association with 
LN Malviya Infra 
Projects Pvt Ltd
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