



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण (सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार) National Highways Authority of India



(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय - कोलकाता, सिंथेसिस बिजनेस पार्क, (विंग-सी, ८वां तल्ला), सीबीडी/१,
जेएल-२३, एक्शन एरिया - II, न्यू टाऊन, कोलकाता - ७०० १५६

Regional Office - Kolkata, Synthesis Business Park, (Wing-C, 8th Floor),
CBD/1, JL-23, Action Area - II, New Town, Kolkata - 700 156

टेल / Tel : (033) 2324 8081 (EPABX) ईमेल / e-mail : rokolkatta@nhai.org, rokolnhai@gmail.com वेब / Web : www.nhai.gov.in

संदर्भ / Ref. no NHAI/RO-KOL/001/2025/12/Fatapukur VUP/ 1045

दिनांक / Date 23 Sept 2025

Final Technical Evaluation Result & Opening of Financial Bids

Sub: Construction of 4-lane vehicular underpass (1×30 mtr × 5.5 mtr) at km 35.344 of NH 31D at Fatapukur along with Reinforced Earth wall and Service Road in the Ghoshpukur-Dhupguri section of NH-31D (New NH-27) in the state of West Bengal on EPC mode [Tender ID: 2025_NHAI_236285_1]

Ref: RFP No. NHAI/RO-KOL/001/2025/Fatapukur VUP dated 23 May 2025.

In continuation to revised Final Technical result no. NHAI/RO-KOL/001/2025/12/Fatapukur VUP/1004 dated 12 Sept 2025 and due to non-receipt of any further representation from the bidders, it has been decided to open the bids of following Technically Responsive bidders on **25 Sept 2025 at 12.00 Hrs** at Regional office-Kolkata:

Sr no	Name of Bidder
01/10	M/s M K Gupta & Co
03/10	M/s Allone Infra Pvt Ltd
05/10	M/s Stone Concern Infrastructure Development Pvt Ltd
06/10	M/s Millenium Road Construction Pvt Ltd
07/10	M/s Bengal Trading Company
08/10	M/s Ram Chandra Paul
09/10	M/s R B Construction

The above Technically Responsive firms are requested to provide their updated Bid Capacity status as on date by **11.30 Hrs on 25 Sept 2025**.

This issues with the approval of Competent Authority.

Sd/-

(Amit Sarkar)
Manager (Tech)
Regional Office, Kolkata



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण (सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार) National Highways Authority of India



(Ministry of Road Transport and Highways, Govt. of India)

क्षेत्रीय कार्यालय - कोलकाता, सिंथेसिस बिजनेस पार्क, (विंग-सी, ८वां तल्ला), सीबीडी/१,
जेएल-२३, एक्शन एरिया - II, न्यू टाऊन, कोलकाता - ७०० १५६

Regional Office - Kolkata, Synthesis Business Park, (Wing-C, 8th Floor),
CBD/1, JL-23, Action Area - II, New Town, Kolkata - 700 156

टेल / Tel : (033) 2324 8081 (EPABX) ईमेल / e-mail : rokolkatta@nhai.org, rokolnhai@gmail.com वेब / Web : www.nhai.gov.in

संदर्भ / Ref. NONHAI/RO-KOL/001/2025/12/Fatapukur VUP/ 1004

दिनांक / Date12. Sept 2025

Revised Final Technical Evaluation Result

Sub: Construction of 4-lane vehicular underpass (1×30 mtr × 5.5 mtr) at km 35.344 of NH 31D at Fatapukur along with Reinforced Earth wall and Service Road in the Ghoshpukur-Dhupguri section of NH-31D (New NH-27) in the state of West Bengal on EPC mode [Tender ID: 2025_NHAI_236285_1]

Ref: RFP No. NHAI/RO-KOL/001/2025/Fatapukur VUP dated.23 May 2025.

This office has invited the RFP for the work of Construction of 4-lane vehicular underpass (1×30 mtr × 5.5 mtr) at km 35.344 of NH 31D at Fatapukur along with Reinforced Earth wall and Service Road in the Ghoshpukur-Dhupguri section of NH-31D (New NH-27) in the state of West Bengal on EPC mode vide Tender ID: 2025_NHAI_236285_1. After examination of submitted documents by the respective firms, the revised result of technical evaluation of the bids received along with reasons for their non-responsiveness are tabulated below:

Sr no	Name of Bidder	Status of Bidder	Remarks
01/10	M/s M K Gupta & Co	Technically Responsive	
02/10	M/s Acme Insulation Co Pvt Ltd	Technically Non-Responsive	Not achieve minimum Threshold Technical Capacity as per Clause 2.1.15, 2.2.2.2 & 2.2.2.4 of RFP (Receipt of payments during last 05 (five) financial years for construction of eligible projects/PPP in Rs 39.44 Crore). The Authority has not considered experiences of Rehabilitation works of Bridges performed by the agency per clauses 2.2.2.5 (v) of RFP.
03/10	M/s Allone Infra Pvt Ltd	Technically Responsive	
04/10	M/s BRBA Infratech LLP	Technically Non-Responsive	Not achieve minimum Threshold Technical Capacity as per Clause 2.1.15, 2.2.2.2 & 2.2.2.4 of RFP (Receipt of payments during last 05 (five) financial years for construction of eligible projects/PPP in Rs 39.44 Crore). The Authority has not considered experiences of Fabrication / foundation works of bridges.
05/10	M/s Stone Concern Infrastructure Development Pvt Ltd	Technically Responsive	
06/10	M/s Millenium Road Construction Pvt Ltd	Technically Responsive	
07/10	M/s Bengal Trading Company	Technically Responsive	
08/10	M/s Ram Chandra Paul	Technically Responsive	
09/10	M/s R B Construction	Technically Responsive	

18

- 2 -

10/10	M/s Sarada Construction	Technically Non-Responsive	(i) Bid Security Bank Guarantee having lesser Validity period as per Clause 2.20.1 (Not lesser than 180 days). (ii) Not achieved minimum Threshold Technical Capacity as per Clause 2.1.15, 2.2.2.2 & 2.2.2.4 of RFP (Receipt of payments during last 05 (five) financial years for construction of eligible projects/PPP in Rs 39.44 Crore) & one similar work of 20% of estimated project cost. The Authority has not considered experiences of short term improvement works, resurfacing works etc performed by the bidder
-------	-------------------------	----------------------------	--

Therefore, Bidders may represent their application evaluation, if any, within 18 Sept 2025.

The date of opening of Financial bids of Technically Responsive Firms shall be intimated shortly.

This is issued in supersession of Final Technical Result issued vide no. 990 dated 11 Sept 2025.

This issues with the approval of Competent Authority.



(Amit Sarkar)
Manager (Tech)
Regional Office, Kolkata