



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



Original Copy

UK DIV-20016/50/2025-O/o GM (Tech) /2173

Dated: 16.12.2025

To,

M/s D.P.S Contractors Pvt Ltd

Panchvati, 521, Civil Lines, Raebareli-229001 (U.P)

Email-dpsp204@yahoo.in

(Kind Attention : Mr. Brijesh Pratap Singh (Director))

Sub : Construction of Realignment of NH-87 (New NH-109) Section of Rudrapur-Kathgodam from Design Ch. 0+000 (Existing Km 54+050 of NH 87) to Design Ch. 7+875 (Existing Km 61+550 Of NH 87), Due to Proposed Expansion of Pantnagar Airport (Design Length- 7.875 Km) in the State of Uttarakhand in EPC Mode under NH(O) [UPC- N/08065/02006/UK & Tender ID: 2025_NHAI_237845_1]- Letter of Acceptance (LOA)-Reg.

Reference: Your bid for the subject work submitted on 28.07.2025

Sir,

This is to notify you that your Bid dated 28.07.2025 for execution of the "Construction of Realignment of NH-87 (New NH-109) Section of Rudrapur-Kathgodam from Design Ch. 0+000 (Existing Km 54+050 of NH 87) to Design Ch. 7+875 (Existing Km 61+550 Of NH 87), Due to Proposed Expansion of Pantnagar Airport (Design Length- 7.875 Km) in the State of Uttarakhand in EPC Mode under NH(O)", at your quoted bid price amounting to **Rs. 133,68,00,000/- (Rupees One Hundred Thirty Three Crore and Sixty Eight Lakh Only)**, which is **32.40% lower of the estimated cost**, has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs. 4,01,04,000/- (Rupees Four Crore One Lakh And Four Thousand Only)** and Additional Performance Security for an amount of **Rs. 4,54,51,200/- (Rupees Four Crore Fifty-Four Lakh Fifty-One Thousand And Two Hundred Only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and Bid security shall be encashed by Authority as per Clause 2.21 of the RFP.

Yours Faithfully,

(Santosh Kumar Arya)

General Manager (T) - UKD

Encl: Duplicate LOA

Copy To: 1. RO, Uttarakhand
2. PD, PIU - Rudrapur



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



Duplicate Copy

UK DIV-20016/50/2025-O/o GM (Tech) | 2173

Dated: 16.12.2025

To,

M/s D.P.S Contractors Pvt Ltd
Panchvati, 521, Civil Lines, Raebareli-229001 (U.P)
Email-dpsp204@yahoo.in

(Kind Attention : Mr. Brijesh Pratap Singh (Director))

Sub : Construction of Realignment of NH-87 (New NH-109) Section of Rudrapur-Kathgodam from Design Ch. 0+000 (Existing Km 54+050 of NH 87) to Design Ch. 7+875 (Existing Km 61+550 Of NH 87), Due to Proposed Expansion of Pantnagar Airport (Design Length- 7.875 Km) in the State of Uttarakhand in EPC Mode under NH(O) [UPC- N/08065/02006/UK & Tender ID: 2025_NHAI_237845_1]- Letter of Acceptance (LOA)-Reg.

Reference: Your bid for the subject work submitted on 28.07.2025

Sir,

This is to notify you that your Bid dated 28.07.2025 for execution of the "Construction of Realignment of NH-87 (New NH-109) Section of Rudrapur-Kathgodam from Design Ch. 0+000 (Existing Km 54+050 of NH 87) to Design Ch. 7+875 (Existing Km 61+550 Of NH 87), Due to Proposed Expansion of Pantnagar Airport (Design Length- 7.875 Km) in the State of Uttarakhand in EPC Mode under NH(O)", at your quoted bid price amounting to **Rs. 133,68,00,000/- (Rupees One Hundred Thirty Three Crore and Sixty Eight Lakh Only)**, which is **32.40% lower of the estimated cost**, has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.
3. You are also requested to furnish Performance Security for an amount of **Rs. 4,01,04,000/- (Rupees Four Crore One Lakh And Four Thousand Only)** and Additional Performance Security for an amount of **Rs. 4,54,51,200/- (Rupees Four Crore Fifty-Four Lakh Fifty-One Thousand And Two Hundred Only)** as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, if any, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.
4. In case of failure of submission of Performance Security, Additional Performance Security and Security against damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and Bid security shall be encashed by Authority as per Clause 2.21 of the RFP.

Yours Faithfully,

(Santosh Kumar Arya)
General Manager (T) - UKD