




Length of the project 73.00

Minimum Length of atleast One project      DPR 29.200

Minimum Length of atleast One project       FS 43.80

Minimum Average Annual T/O   (Rs.in Cr) 5.00

Bid due Date 24-Jul-25

JV Lead

Minimum Aggregate Length                                           (75%) 54.75

Minimum Length of atleast One project      DPR     (75%) 21.90

Minimum Length of atleast One project       FS        (75%) 32.85

Minimum Average Annual T/O   (Rs.in Cr)     (75%) 3.75

JV Other Partner

Minimum Aggregate Length                                           (50%) 36.5

Minimum Length of atleast One project      DPR     (50%) 14.60

Minimum Length of atleast One project       FS        (50%) 21.90

Minimum Average Annual T/O   (Rs.in Cr)                (50%) 2.50

JV Overall

Minimum Length of atleast One project      DPR 29.2

Minimum Length of atleast One project       FS 43.80

Minimum Average Annual T/O   (Rs.in Cr) 5.00

Requirement for JV

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat 

Muzaffarpur section of NH-722 in the state of Bihar



Applicant 

No:-
Name of the Applicant

Status of the 

Applicant Sole/JV/

Association

1/3
Bloom Companies LLC JV with VEDOM Engineering Services Pvt. Ltd in 

Association with Conseco Projects India Pvt. Ltd
JV

2/3 LN MALVIYA INFRA PROJECTS PVT.LTD Sole

3/3
Voyants Solutions Pvt Ltd in JV Marc Technocrats Limited

JV

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra 

Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

List of the Applicants:-

Name of the Project



S. No. Name of the Firm Forwarding letter for Proof 

of Eligibility in the Form-E1

Firm’s turnover 

for the last 5 

years:

Whether DSC 

name matching 

with POA 

Power of Attorney 

on a stamp paper of 

Rs.100 and duly 

notarized 

authorizing to 

submit the proposal/ 

Power of Attorney 

for signing the 

Application 

In case a Joint Venture/ 

Association of firms,the 

proposal shall be 

accompanie by a certified 

copy of legally binding 

Memorandum of 

Understanding(MOU) on a 

stamp paper of Rs.100, 

signed by all firms to the 

joint venture/ Association 

as detailed at para1.8.2 

above

Integrity Pact Self Evaluation Document fee Infracon ID

1/3

Bloom Companies LLC JV with VEDOM 

Engineering Services Pvt. Ltd in Association 

with Conseco Projects India Pvt. Ltd
Yes Yes Yes Yes Yes Yes Yes Yes 2025-1167-719_7133

2/3

LN MALVIYA INFRA PROJECTS PVT.LTD 

Yes Yes Yes Yes NA Yes Yes Yes 2025-1167-16497_4222

3/3

Voyants Solutions Pvt Ltd in JV Marc 

Technocrats Limited Yes Yes Yes Yes Yes Yes Yes Yes 2025-1167-83_5060

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

Name of the Project:-

 Proof of eligibility 



If the bidder is Sole 

applicant

If the bidder is in JV, 

for Lead partner of the 

JV

If the firm is other 

partner in the JV

If the bidder is Sole 

applicant

If the bidder is in 

JV, for Lead partner 

of the JV

If the firm is other 

partner in the JV If the bidder is 

sole applicant

In case of JV, Lead 

JV partner

In case of JV, other 

partner

Detailed Project Report of 

Two/ four/six lane or 

Feasibility of two/four/ six 

lane projects of aggregate 

length of 73Kms or more

Detailed Project Report 

of Two/ four/six lane or 

Feasibility of two/four/ 

six lane projects of 

aggregate length of 

54.75Kms or more

Detailed Project Report 

of Two/ four/six lane or 

Feasibility of two/four/ 

six lane projects of 

aggregate length of 

36.5Kms or more

For minimum length 

of 29.2 Kms for DPR 

or 43.8 Kms for 

Feasibility Study of 

two/four/six laning

For minimum length 

of 21.9 Kms for DPR 

or 32.85 Kms for 

Feasibility Study of 

two/four/six laning

For minimum 

length of 14.6 Kms 

for DPR or 21.9 

Kms for Feasibility 

Study of 

two/four/six laning

Annual average 

turnover for

last 5 years should 

be equal to or 

more than Rs.5.00 

Crores.

Annual average 

turnover for

last 5 years should 

be equal to or 

more than 

Rs.3.75Crores.

Annual average 

turnover for

last 5 years should 

be equal to or more 

than Rs.2.50 Crores.

1/3

Bloom Companies LLC JV with VEDOM 

Engineering Services Pvt. Ltd in 

Association with Conseco Projects India 

Pvt. Ltd

JV NA Yes Yes NA Yes Yes Yes Yes Yes Eligible No

2/3
LN MALVIYA INFRA PROJECTS 

PVT.LTD 
Sole Yes NA NA Yes NA NA Yes NA NA Eligible No

3/3
Voyants Solutions Pvt Ltd in JV Marc 

Technocrats Limited
JV NA Yes Yes NA Yes Yes Yes Yes Yes Eligible Yes

Eligibility for 

Residual Bid 

Capacity

Name of the Project

S.No. Name of the Applicants

Whether the applicant is

Eligible or Non-Eligible in

Minimum Eligibility

Requirement

Firm should have also prepared DPR for at least one project of 

2/4/6 laning of minimum 40% of the indicative length of the 

package (i.e. 26.80 km) or Feasibility Study of two/four/six 

laning of minimum 60% of the indicative length of the 

package (i.e. 40.20 km)

Annual Turnover

Minimum experience and performance of Preparation of DPR of Highways/ 

Bridges in the last 7 years (NH/SH/Equivalent)

Status of the 

Applicant 

Sole/JV/

Association

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar



2019-20 2020-21 2021-22 2022-023 2023-24 2024-25

1/3
Bloom Companies LLC JV with VEDOM Engineering Services Pvt. Ltd 

in Association with Conseco Projects India Pvt. Ltd
JV 122.08

Bloom Companies LLC Lead Member 107.02 115.89 108.18 132.90 - 116.00 Yes 1.25

VEDOM Engineering Services Pvt Ltd
Other 

Member
8.55 8.51 7.26 0.00 - 6.08 Yes 1

2/3 LN MALVIYA INFRA PROJECTS PVT.LTD Sole 130.79 195.78 211.22 235.63 289.14 - 212.51 Yes 4 1.25

Voyants Solutions Pvt Ltd in JV Marc Technocrats Limited JV 176.01

Voyants Solutions Pvt Ltd. Lead Member - 101.24 110.79 136.53 170.36 205.43 144.87 Yes 1.25

Marc Technocrats Ltd  
Other 

Member
- 21.76 22.89 23.79 30.76 56.52 31.14 Yes 1

4

4

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

FactorEligibility Assessed MarksS.No Name of Consultancy Firm/Entity (Sole Bidder/Bidder in JV)

Status of the 

Applicant 

Sole/JV/

Association

Annual 

Average 

Turnover in 

Last 5 years 

3/3



Name of the Project

S. No. RP

Name of Bidder Assessed Claimed Assessed Claimed

Assessed(As 

claimed by 

bidder)

Claimed Assessed 

Bloom Companies LLC JV with VEDOM Engineering Services Pvt. 

Ltd in Association with Conseco Projects India Pvt. Ltd
298.74 46.58 No

Lead Member 60% 257.73 593.94 1.25 1.25 244.52 497.91 77.64 Yes

JV Member 40% 0.00 616.06 1.00 1.00 0.00 0.00 0.00 No

2/3 LN MALVIYA INFRA PROJECTS PVT.LTD 1534.07 3327.29 1.25 1.25 2206.61 1952.50 -289.02 No

Voyants Solutions Pvt Ltd in JV Marc Technocrats Limited 309.87 164.92 Yes

Voyants Solutions Pvt Ltd.  70% 404.75 563.55 1.25 1.25 324.97 379.47 180.97 Yes

Marc Technocrats Ltd  30% 526.10 546.09 1.00 1.00 398.62 147.47 127.48 Yes

CL - Length Completed in last 5 financial  years (2020-21 to 2024-25)

3/3

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

Residual bid capacity

Eligibility for 

Residual Bid 

Capacity

CL TF R=CL*TF-RP

1/3



S.No. Page No.

Project 

Type 

(DPR/Feasib

ilty)

Lane 

configuration of 

planned 

highway

Length of the 

Final Alignment 

(in Km)

Length of the 

Considered (in 

Km)

Date of Completion Certificate of 

DPR Assignment

In case of JV, 

share of 

Contract Fess 

(%)

Completed 

Length (CL) 

calculation

Remarks S.No.
Project Type 

(DPR/Feasibilty)

Lane configuration of 

planned highway

Length of the Final 

Alignment (in Km)

Length of the 

Considered (in Km)

Date of issuance of LOA for 

consultancy assignment (attach 

copy of LOA as applicable)

In case of JV, share of 

Contract Fess (%)

Running Project (RP) 

Calculation

1 55 of poe1 DPR 2 81 40.5 4/18/2024 100% 40.5 1 DPR 4 70 70 LOA not provided 100% 70 RL on Pg no. 224 of tp1

2 92 of poe1 DPR 2 32.87 16.435 4/10/2022 100% 16.435 2 DPR 4 35 35 LOA not provided 51% 17.85 CL on Pg no. 221 of tp1

3 88 of poe1 DPR 4 16.05 16.05 6/10/2022 100% 16.05 3 DPR 4 39 39 LOA not provided 49% 19.11

4 86 of poe1 DPR 4 25 25 3/25/2022 100% 25 4 DPR 4 85.8 85.8 LOA not provided 51% 43.758

5 84 of poe1 DPR 4&6 67 67 6/1/2023 100% 67 5 DPR 4 67.4 67.4 LOA not provided 55% 37.07

6 76 of poe1 DPR 8 37.5 37.5 3/4/2020 100% 0 Before last 5 FY 6 DPR 2 53 26.5 LOA not provided 60% 15.9

7 71 of poe1 DPR 6&8 49 49 3/4/2020 100% 0 Before last 5 FY 7 DPR 2 80 40 LOA not provided 60% 24

8 66 of poe1 DPR 4&8 93 93 3/4/2020 100% 0 Before last 5 FY 8 DPR 4 33 33 LOA not provided 51% 16.83

9 61 of poe1 DPR 4&8 89 89 3/4/2020 100% 0 Before last 5 FY

10 54 of poe1 DPR 2 10.62 5.31 1/2/2022 100% 5.31

11 53 of poe1 DPR 4 22.5 22.5 12/11/2020 100% 22.5

12 52 of poe1 DPR 2 10.94 5.47 1/10/2022 100% 5.47

13 51 of poe1 DPR 5 10.46 10.46 1/11/2022 100% 10.46

14 50 of poe1 DPR 4 49 49 2/12/2024 100% 49

0

257.725 0 244.518 Claimed RL 284.418km

S.No. Page No.

Project 

Type 

(DPR/Feasib

ilty)

Lane 

configuration of 

planned 

highway

Length of the 

Final Alignment 

(in Km)

Length of the 

Considered (in 

Km)

Date of Completion Certificate of 

DPR Assignment

In case of JV, 

share of 

Contract Fess 

(%)

Completed 

Length (CL) 

calculation

Remarks S.No.
Project Type 

(DPR/Feasibilty)

Lane configuration of 

planned highway

Length of the Final 

Alignment (in Km)

Length of the 

Considered (in Km)

Date of issuance of LOA for 

consultancy assignment (attach 

copy of LOA as applicable)

In case of JV, share of 

Contract Fess (%)

Running Project (RP) 

Calculation

1 Not Found DPR 2 1.2 0.6 100% 1 Running project details are not available in the Technical Proposal 0 RL on Pg no. -Not given

2 Not Found DPR 2 0.82 0.41 100% 2 0 CL on Pg no. 226 of tp1

3 Not Found DPR 2/4 22.35 17.7 100% 3 0

4 69 of poe2 DPR 2 33.27 16.635 7/6/2021 100% Not NH/Expressways 4

5 53 of poe2 DPR 4 17.3 17.3 Completion date of DPR is not clearly metioned 100% Not NH/Expressways

6 55 of poe2 DPR 2 11 5.5 10/10/2022 100% Not NH/Expressways

7 57 of poe2 DPR 2 33.88 16.94 10/10/2022 100% Not NH/Expressways

8 Not Found DPR 2 10.62 5.31 100%

9 86 of poe2 DPR 4 21.3 21.3 10/10/2022 100% Not NH/Expressways

10 Not Found DPR 4 67 67 100%

11 Not Found DPR 2 10.45 5.225 100%

12 75 of poe2 FS 2/4 121.01 43.008 17.09.2020 49% Not NH/Expressways

13 Not Found DPR 4/6 14.67 14.67 100%

14 96 of poe2 FS 4 89.27 89.27 Completion date of DPR is not clearly metioned 25% Not NH/Expressways

15 98 of poe2 FS 4 73.96 73.96 Completion date of DPR is not clearly metioned 25% Not NH/Expressways

16 90 of poe2 DPR 2/4 225.74 120.4 Completion date of DPR is not clearly metioned 75% Not NH/Expressways

17 93 of poe2 DPR 2/4 168.05 84.9 Completion date of DPR is not clearly metioned 75% Not NH/Expressways

18 101 of poe2 DPR 2 156.746 78.373 7/23/2024 75% Not NH/Expressways

19 107 of poe2 DPR 2 192.93 96.465 7/23/2024 75% Not NH/Expressways

20 Not Found DPR 2 84 42 50%

0 0

S.No. Page No.

Project 

Type 

(DPR/Feasib

ilty)

Lane 

configuration of 

planned 

highway

Length of the 

Final Alignment 

(in Km)

Length of the 

Considered (in 

Km)

Date of Completion Certificate of 

DPR Assignment

In case of JV, 

share of 

Contract Fees 

(%)

Completed 

Length (CL) 

calculation

Remarks S. No.
Project Type 

(DPR/Feasibilty)

Lane configuration of 

planned highway

Length of the Final 

Alignment (in Km)

Length of the 

Considered (in Km)

Date of issuance of LOA for 

consultancy assignment (attach 

copy of LOA as applicable)

In case of JV, share of 

Contract Fess (%)

Completed Length 

(CL) calculation

1 863 DPR 6 593.947 593.947 31.08.2021 85% 504.85495 1 DPR 4 404 404 Jan-21 50% 202

2 869 DPR 4 51.815 51.815 25.02.2025 100% 51.815 2 DPR 4 81 81 Feb-21 75% 60.75 RL on Pg no. 858 of tp

3 872 Feasibility 4 40.9 24.54 28.11.2024 100% 0
NH/Expressway not 

mentioned
3 DPR 2 134 67 Jun-21 50% 33.5

CL on Pg no. 853 of tp

4 879 DPR 4 97.725 97.725 28.08.2024 100% 97.725 4 DPR 2 313 156.5 Jun-21 50% 78.25

5 882 DPR 4 63.17 63.17 Completion date of DPR is not clearly metioned 100% 0 5 DPR 2 259 129.5 Jun-21 50% 64.75

6 891 DPR 4 201.66 201.66 Completion date of DPR is not clearly metioned 100% 0 6 DPR 2 42.4 21.2 Jun-21 100% 21.2

7 908 DPR 2 327 163.5 6/20/2018 75% 0 Before last 5 FY 7 DPR 2 81 40.5 Sep-23 100% 40.5

8 910 DPR 2 465.92 232.96 31.01.2024 100% 232.96 8 DPR 2 80 40 Sep-23 100% 40

9 914 DPR 2 427.01 213.505 31.01.2024 100% 213.505 9 DPR 2 91.8 45.9 Apr-24 100% 45.9

10 918 DPR 2 494.03 247.015 31.01.2024 100% 247.015 10 DPR 4 170 170 Sep-24 51% 86.7

11 922 Feasibility 2 451 135.3 2/1/2018 0 Before last 5 FY 11 DPR 4 48.879 48.879 2025 75% 36.65925

12 34 Feasibility 4 1156.07 693.642 7/16/2018 0 Before last 5 FY 12 DPR 6 402 402 2025 60% 241.2

13 927 DPR 4 75.7 75.7 Completion date of DPR is not clearly metioned 100% 0 13 DPR 6 358 358 2025 60% 214.8

14 Page no.-935 Feasibility 4 309.08 185.448 7/16/2018 100% 0 Before last 5 FY 14 DPR 4 84 84 70% 58.8

15 Page no.-939 DPR 2 116.39 58.195 17.03.2024 100% 58.195 15 DPR 4 600 600 70% 420 pg 861 Length, JV Share has been obtained from Authority as provided by the bidder LN Malviya in other tender of DPR work 

16 Page no.-943 DPR 2 76.641 38.3205 Completion date of DPR is not clearly metioned 0 16 DPR 4 702 702 80% 561.6 pg 861

17 Page no.-946 DPR 4 66.115 66.115 15.09.2023 0 Share not mentioned pg 861

18 Page no.-950 DPR 4 115.26 115.26 01.12.2023 0 Share not mentioned

19 Page no.-954 DPR 2 256 128 01.01.2024 100% 128

20 Not Found DPR 4 35 35 - 0

-

1534.06995 2206.60925

S.No. Page No.

Project 

Type 

(DPR/Feasib

ilty)

Lane 

configuration of 

planned 

highway

Length of the 

Final Alignment 

(in Km)

Length of the 

Considered (in 

Km)

Date of Completion Certificate of 

DPR Assignment

In case of JV, 

share of 

Contract Fees 

(%)

Completed 

Length (CL) 

calculation

Remarks S. No.
Project Type 

(DPR/Feasibilty)

Lane configuration of 

planned highway

Length of the Final 

Alignment (in Km)

Length of the 

Considered (in Km)

Date of issuance of LOA for 

consultancy assignment (attach 

copy of LOA as applicable)

In case of JV, share of 

Contract Fess (%)

Completed Length 

(CL) calculation

1 Page no.-8 of tp5 DPR 4 118.25 118.25 Jan-23 100% 118.250 1 DPR 4 219.74 219.74 Sep-24 51% 112.0674

2 Page no.-27 of tp5 DPR 4 81.714 81.714 Jan-23 100% 81.714 2 DPR 2 233.8 116.9 Sep-23 100% 116.9

3 Page no.-43 of tp5 DPR 4&2 116.432 92.591 Jan-23 100% 92.591 3 DPR 4 240 240 Jul-25 40% 96

4 Page no.-68 of tp5 DPR 6 3.04 3.04 Nov-20 100% 3.040

5 Page no.-70 of tp5 DPR 4 3.25 3.25 Jun-21 100% 3.250 RL on Pg no. 163 of tp5

6 Page no.-72 of tp5 DPR 2 60.55 30.275 May-24 100% 30.275 CL on Pg no. 3 of tp5

7 Page no.-93 of tp5 DPR 4 3.3 3.3 Dec-24 100% 3.300

8 Page no.-97 of tp5 DPR 2 50.987 25.4935 Dec-22 100% 25.494

9 Page no.-100 of tp5 DPR 2 35.605 17.8025 Jul-20 100% 17.803

10 Page no.-103 of tp5 DPR 2 58.063 29.0315 Mar-22 100% 29.032

10 Page no.-111 of tp5 DPR 2 43.097 21.5485 Completion date of DPR is not clearly metioned 100% 0.000

11 Page no.-127 of tp5 DPR 2 59.115 29.5575 Completion date of DPR is not clearly metioned 100% 0.000

13 Page no.-138 of tp5 DPR 2 102 51 Completion date of DPR is not clearly metioned 100% 0.000

14 Page no.-156 of tp5 DPR 6 189 113.4 4/1/2025 50% 0.000 Falls After 31.03.2025

404.7475 324.9674

S.No. Page No.

Project 

Type 

(DPR/Feasib

ilty)

Lane 

configuration of 

planned 

highway

Length of the 

Final Alignment 

(in Km)

Length of the 

Considered (in 

Km)

Date of Completion Certificate of 

DPR Assignment

In case of JV, 

share of 

Contract Fees 

(%)

Completed 

Length (CL) 

calculation

Remarks S. No.
Project Type 

(DPR/Feasibilty)

Lane configuration of 

planned highway

Length of the Final 

Alignment (in Km)

Length of the 

Considered (in Km)

Date of issuance of LOA for 

consultancy assignment (attach 

copy of LOA as applicable)

In case of JV, share of 

Contract Fess (%)

Completed Length 

(CL) calculation

1 Page no.-195 of tp5 DPR 4 176.145 176.145 Oct-22 75% 132.10875 1 DPR 4 240 240 Jul-25 60% 144

2 Page no.-199 of tp5 DPR 2 143.996 71.998 Sep-20 100% 71.998 2 DPR 4 85.8 85.8 Apr-23 49% 42.042 RL on Pg no. 232 of tp5

3 Page no.-202 of tp5 DPR 2 193.523 96.7615 Mar-23 100% 96.7615 3 DPR 4 68 68 Feb-23 51% 34.68 CL on Pg no. 192 of tp5

4 Page no.-206 of tp5 DPR 2 101.59 50.795 Sep-20 100% 50.795 4 DPR 4 101 101 Oct-22 25% 25.25

5 Page no.-210 of tp5 DPR 4&2 116.67 92.145 Apr-24 75% 69.10875 5 DPR 4 61.25 61.25 Jun-15 75% 45.9375

6 Page no.-217 of tp5 DPR 2 111.409 55.7045 Nov-20 100% 55.7045 6 DPR 4 35.5 35.5 Nov-22 49% 17.395

7 Page no.-220 of tp5 DPR 2 99.25 49.625 Nov-20 100% 49.625 7 DPR 2 50 25 Apr-23 75% 18.75

8 Page no.-223 of tp5 DPR 2 70.43 35.215 Aug-24 24% 0 Not NH/Expressways 8 DPR 2 37 18.5 Apr-23 75% 13.875

9 Page no.-228 of tp5 DPR 2&4 85.42 53.1 Aug-24 22% 0 Not NH/Expressways 9 DPR 2 11 5.5 Apr-23 49% 2.695

10 DPR 4 72 72 Apr-22 75% 54

526.102 398.6245

Marc Technocrats Ltd  
Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National Highway/expressways in the last 5 Financial Year (i.e., CL) Length of DPR/Feasibility Projects in Hand (i.e., RP)

Voyants Solutions Pvt Ltd.
Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National Highway/expressways in the last 5 Financial Year (i.e., CL)

Length of DPR/Feasibility Projects in Hand (RP)

Length of DPR/Feasibility Projects in Hand (i.e., RP)

Bloom Companies LLC

Length of DPR/Feasibility Projects in Hand (RP)

LN MALVIYA INFRA PROJECTS PVT.LTD 
Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National Highway/expressways in the last 5 Financial Year (i.e., CL)

VEDOM Engineering Services Pvt Ltd
Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National Highway/expressways in the last 5 Financial Year  (CL) Length of DPR/Feasibility Projects in Hand  (RP)

Details of Total Length of DPR/Feasibility completed for 2/4/6 laning of National Highway/expressways in the last 5 Financial Year (CL)



Name of the Project

S. No.

Maximum Marks

Name of Bidder Assessed Claimed Assessed Claimed Assessed Claimed Assessed Claimed 

1/3
Bloom Companies LLC JV with VEDOM Engineering Services Pvt. 

Ltd in Association with Conseco Projects India Pvt. Ltd
29.00 40.00 4.00 10.00 41.82 48.60 74.82 98.60 Eligible 46.58 298.74 Non-Responsive

Non Responsive as per 

Clause 3.1.3 of LOI 

(Resdiual Bid Capacity)

2/3 LN MALVIYA INFRA PROJECTS PVT.LTD 38.00 40.00 7.00 10.00 42.90 48.60 87.90 98.60 Eligible -289.02 1952.50 Non-Responsive

Non Responsive as per 

Clause 3.1.3 of LOI 

(Resdiual Bid Capacity)

3/3 Voyants Solutions Pvt Ltd in JV Marc Technocrats Limited 33.50 39.00 10.00 10.00 43.42 45.98 86.92 94.98 Eligible 164.92 309.87 Responsive 1.00

Remarks

Residual Bid Capacity

Status of the Applicant

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

Final Summary sheet 

Rank

Qualifications and 

competence of the key 

staff for the assignment

Material testing, survey & investigation, 

equipment and

software proposed to be used and 

experience in use of technology

Relevant Experience for the 

assignment*

40 10 50

Total

Assessed Claimed 
100

Eligible as per 

Minimum 

Eligibility 

Criteria



Applicant No.

Name of the Applicant.

Description Assesed Claimed Assesed Claimed Assesed Claimed

1.1 <10 0 0.00 0.00

1.2 >10 but<=25 1.5

1.3 >25 but <=40 2.5

1.4 >40 but<=60 3.5

1.5 >60 5 5.00

2
Specific experience of firms in terms of 

turnover 5 4.00 5.00 4.00 5.00 4.00 4.00

2.1
Firm’s Average Turnover of last 5 years >250 

crore 5

2.2
Firm Average Turnover of last 5 years 50-250 

crore 4

2.3
Firm Average Turnover of last 5 years >5 crore 

but <50 crore 3.5

1

Specific experience of the DPR consultancy 

related to the assignment for eligibility 30

1.1

Aggregate Length of DPR / Feasibility study of 

2/4/6 lane projects NH/SH/Expressway 

projects
10 10.00 10.00 10.00 10.00 10.00 10.00

1.1.1
More than the indicative Length of the package 

applied for
3.5

1.1.2
More than 2 times the  indicative Length of the 

package applied for
4.5

1.1.3
More than 3 times the  indicative Length of the 

package applied for
5

1.1.4
More than 4 times the  indicative Length of the 

package applied for
6.5

1.1.5
More than 5 times the  indicative Length of the 

package applied for
8.5

1.1.6
More than 6 times the  indicative Length of the 

package applied for
10

1.2

DPR for 2/4/6 laning projects each equal to or 

more than 40 % of indicative length of a 

package applied for (or Feasibility Study for 

2/4/6 laning projects each equal to or more than 

60 % of indicative length of a package applied 

for)

15 15.00 15.00 15.00 15.00 15.00 15.00

1.2.1 1 project 7.5

1.2.2 2 projects 9

1.2.3 3 projects 11

1.2.4 4 projects 12.5

1.2.5 >=5 projects 15

2
DPR of Bridge having length more than 1000 

m(excluding approaches)
5 0.00 5.00 4.00 5.00 4.50 5.00

2.1 2 bridges 3.5

2.2 3 bridges 4

2.3 4 bridges 4.5

2.4 5 or more bridges 5

Total 40 29.00 40.00 38.00 40.00 33.50 39.00

Bloom Companies LLC JV with 

VEDOM Engineering Services Pvt. 

Ltd in Association with Conseco 

Projects India Pvt. Ltd

Voyants Solutions Pvt Ltd in JV 

Marc Technocrats Limited

10.00

1

Highway Professionals * working with the 

firm more than 1 years 5 0.00 5.00 5.00 5.00 0.00 5.00

4.00

A1 Firm's Profile

A2 Firm's Relevant experience in last 7 years for DPR work

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat 

Muzaffarpur section of NH-722 in the state of Bihar

Firm's relevant experience in last 7 years

S.No.
Max 

Marks.

1/3

LN MALVIYA INFRA PROJECTS 

PVT.LTD 

2/3 3/3

10.0010.00

4.00 4.00



1/3

73 Km
29.2 Kms

43.8 Kms Length/DPR/PDR/FS 447.36

Sole/JV Overall No. of Key Personnels JV Lead 60 Page no.-32 of poe2 No of Projects for DPR/ FS - 6.00

DPR/FS 73.00 JV Partner 21 Page no.-147 of poe2 No of bridges Total 1.00

40% of Length 21.90 81.00

60% of Length 32.85

40% of Length 14.60

60% of Length 21.90

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibili

ty Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 NHAI 4 lane DPR 82.4 Association 75% 61.800 Page no.-49 of poe1 Completion dt not mentioned No

2 PWD, Nuh 4 lane DPR 49 Association 75% 36.750 Page no.-50 of poe1 Feb-24 Yes

3 WisDot 4 lane DPR 10.4607 Sole 100% 10.461 Page no.-51 of poe1 Jan-22 No

4 WisDot 4 lane DPR 10.94 Sole 100% 10.940 Page no.-52 of poe1 Jan-22 No

5 WisDot 4 lane DPR 22.5 Sole 100% 22.500 Page no.-53 of poe1 Dec-20 Yes

7 WisDot 4 lane DPR 10.62 Sole 100% 10.620 Page no.-54 of poe1 Jan-22 No

8 NH, Bilaspur 2 lane DPR 82 Sole 100% 0.48 0.000 Page no.-55 of poe1 Mar-24 No

9 WisDot 4 lane DPR 5.93 Sole 100% 5.930 Page no.-61 of poe1 Mar-20 No

10 WisDot 4 lane DPR 8.394 Sole 100% 8.394 Page no.-66 of poe1 Mar-20 No

11 WisDot 4 lane DPR 13.146 Sole 100% 13.146 Page no.-71 of poe1 Mar-20 No

12 WisDot 4 lane DPR 7.53 Sole 100% 7.530 Page no.-76 of poe1 Mar-20 No

13 PWD, Rohtak 4 lane DPR 67 Association 75% 50.250 Page no.-84 of poe1 Jun-23 Yes

NHAI DPR 16.055 Sole 100% 16.055 Page no.-88 of poe1 Jun-22 No

238.32 3

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibili

ty Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 HSRBDC 4 lane FS 25.00 Sole 100% 25.000 Page no.-86 of poe1 Mar-22 No

2 0.000 No

3 0.000 No

4 0.000 No

25.00 0

LANES

2/4/6 

lanes
DPR/CS

Length Status of 

applicant

Percentage of 

payment 

received/Shar

e(%)

1 2 3 4 5 6 7 8 9 10 11 12 13

1 NH Div, Bilaspur DPR 1457 M Sole 100% 1457.000 Page no.-99 of poe1 Mar-24 Yes

2 PWD, Sonepat 1036 M Sole 100% 1036.000 Page no.-53 of poe2 Oct-22 FS not considered No

3 HSRDC 1760 M Sole 100% 1760.000 Page no.-97 of poe1 Mar-22 FS not considered No

5 0.000 No

6 0.000 No

4253.00 1

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibili

ty Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 PWD, Sonepat DPR 7.80 Sole 100%
0.000 Page no.-51 of poe2

Oct-22 Completion dt not mentioned, certifcate dt considered. 

Lane not mentioned

No

2 HSRBDC, DPR 11.00 Sole 100% 0.000 Page no.-55 of poe2 Oct-22 Lane not mentioned No

3 HSRBDC, DPR 33.80 Sole 100% 0.000 Page no.-57 of poe2 Oct-22 Lane not mentioned No

4 PWD, Sonepat 4 lane DPR 27.00 Sole 100% 0.000 Page no.-59 of poe2 May-17 Before 7 years No

5 PWD, Sonepat 4 lane DPR 2.01 Sole 100% 0.000 Page no.-61 of poe May-17 Before 7 years No

6 HSRBDC, 2 lane DPR 33.27 Sole 100% 0.000 Page no.-69 of poe2 Jul-21 Consultancy fee not mentioned No

7 HSRBDC, 2 lane DPR 55.59 Sole 100% 0.000 Page no.-71 of poe2 Jul-21 Consultancy fee not mentioned No

8 PWD, Shillong DPR Sole 100% 0.000 Page no.-73 of poe2 Oct-19 Length & Lane not mentioned No

9 PWD, Nuh 2 lane DPR 14.30 Sole 100% 0.000 Page no.-81 of poe2 May-23 Consultancy fee not mentioned No

10 HSRDC 4 lane DPR 21.30 Sole 100% 21.300 Page no.-86 of poe2 Oct-22 Yes

11 EE, Ahmednagar 2 lane DPR 233.27 JV Lead 75% 1.66 0.000 Page no.-90 of poe2 Completion dt not mentioned. No

12 EE, Ahmednagar 2 lane DPR 168.93 JV Lead 75% 1.2 0.000 Page no.-93 of poe2 Completion dt not mentioned. No

13 MSIDC 2 lane DPR 156.75 JV Lead 75% 1.46 47.024 Page no.-101 of poe2 Oct-23 Yes

14 MSIDC 2 lane DPR 192.93 JV Lead 75% 1.18 57.879 Page no.-107 of poe2 Jul-24 Yes

126.20 3

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibili

ty Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 PWD, Sonepat 4 lane FS 17.03 Sole 100% 17.030 Page no.-53 of poe2 Oct-22 No

2 UPSHA 4 lane FS 89.27 Association 25% 22.318 Page no.-96 of poe2 Completion dt not mentioned. No

3 UPSHA 4 lane FS 73.96 Association 25% 18.490 Page no.-98 of poe2 Completion dt not mentioned. No

57.84 0

OM

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

Specific Experience of DPR Consultancy/Feasibility Study relating to the assignment in last seven year

Name of Firm/Entity : Bloom Companies LLC JV with VEDOM Engineering Services Pvt. Ltd in Association with Conseco Projects India Pvt. Ltd

Sole/JV (Lead / JV Partner) JV

Total Km
40% of Length

60% of Length

LM

JV Lead: Bloom
Experience in DPR in Number of 2/4/6-laning Highway Projects of in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 21.9Kms or 

more

Experience in Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects  in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 32.85Kms or 

more

DPR of Major Bridges/ROBs/ Viaducts having length more than 1000 m (excluding approaches) (JV Lead + Other Member)

S.No. Name of Client Length of the Project as furnished by 

Weighted Length 

(m)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Whether Length of major 

structure is more than 1000m

JV Partner: VEDOM

Experience in DPR in Number of 2/4/6-laning Highway Projects of in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 14.6Kms or 

more

Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 21.9Kms or 

more

Experience in Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects  in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start



2/3

73 Km 29.2 Kms

43.8 Km Length/DPR/PDR/FS 1198.26

Sole/JV Overall No. of Key Personnels 157 358 No of Projects for DPR/ FS - 5.00

DPR/FS 73.00 As per Documents submitted by Bidder No of bridges Total 3.00

Completed in last 5 FY 0.000

2

LANES Category of 

the project

2/4/6 

lanes DPR/Feasibili

ty Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 Upeida 6 Lane DPR 593.95 JV Lead 85% 10.83 504.855 Page no.-25 of PDF TP Jul-19 Aug-21 Yes

2 PWD 2 lane DPR 465.92 Sole 100% 7.92 186.368 Page no.-39 of PDF TP Dec-17 Jan-24 Yes

3 PWD 2 lane DPR 427.01 Sole 100% 9.79 170.804 Page no.-60 of PDF TP Jan-17 Feb-24 Yes

4 PWD 2 lane DPR 494.03 Sole 100% 16.38 197.612 Page no.-64 of PDF TP Jan-17 Mar-24 Yes

5 NHAI 4 lane DPR 97.73 Sole 100% 1.1 97.725 Page no.-48 of PDF TP May-21 Aug-24 Yes

No

No

1157.36 5

2

LANES Category of 

the project

2/4/6 

lanes DPR/Feasibili

ty Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 MPRDCL 4 lane FS 40.90 Sole 100%
40.900 Page no.-8 of PDF TP

Jan-23 Nov-24 90% Feasibility Report prepared 

as on 28.11.2024

No

MPRDCL 4 lane FS 309.08 Sole 100% 0.000 Page no.-30 of PDF TP Oct-17 Jul-18 Before 7 years No

MPRDCL 6 Lane FS 1156.07 Sole 100% 0.000 Page no.-34 of PDF TP Oct-17 Jul-18 Before 7 years No

40.90 0

LANES

2/4/6 

lanes
DPR/CS

Length Status of 

applicant

Percentage of 

payment 

received/Shar

e(%)

1 2 3 4 5 6 7 8 9 10 11 12 13

1 PWD, Bhopal 2 lane DPR 1125 M Sole 100% 1125.000 Page no.-39 of PDF TP Dec-17 Jan-25 Yes

2 NHAI 4 lane DPR 1350 M Sole 100% 1350.000 Page no.-48 of PDF TP May-21 Aug-24 Yes

3 NHAI 4 lane DPR 1365 M Sole 100% 1365.000 Page no.-48 of PDF TP May-21 Aug-24 Yes

4

PWD

DPR 875 M

Sole 100%

875.000 Page no.--40 of PDF TP Nov-17 Jan-24

In certificate the length has been 

mentioned as 1050 mtr  however 

span arrangement has been 

mentioned as 25*35=875 mtr

No

0.000

0.000

4715.00 3

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

Specific Experience of DPR Consultancy/Feasibility Study relating to the assignment in last seven year

Name of Firm/Entity : LN MALVIYA INFRA PROJECTS PVT.LTD 

Sole/JV (Lead / JV Partner) Sole

Date of start Date of 

Completion

Remark/ Clarification Whether Length of major 

structure is more than 1000m

Date of start

Experience in Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects  in last 7 years

Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 43.8Kms or 

more

Name of Client Date of 

Completion

40% of Length

Experience in DPR in Number of 2/4/6-laning Highway Projects of in last 7 years

60% of Length

Total Km

S.No. Name of Client Length of the Project as furnished by Weighted Length 

(m)

Ref. in Document

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 29.2Kms or 

more

DPR of Major Bridges/ROBs/ Viaducts having length more than 1000 m (excluding approaches)

S.No. Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document

S.No.



3/3

73 Km
29.2 Kms

43.8 Kms Length/DPR/PDR/FS 811.97

Sole/JV Overall No. of Key Personnels JV Lead 36 Page no.-8  of tp2 No of Projects for DPR/ FS - 10.00

DPR/FS 73.00 JV Partner 79 Page no.-123 of tp2 No of bridges Total 4.00

40% of Length 21.90 115 CL- JV Lead 0.00

60% of Length 32.85 CL- JV Partner 0.00

40% of Length 14.60

60% of Length 21.90

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibilit

y Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 NHIDCL 4 lane DPR 118.25 Sole 100% 118.250 Page no.-94 of tp1 Jan-23 Yes

2 NHIDCL 4 lane DPR 81.714 Sole 100% 81.714 Page no.-98 of tp1 Jan-23 Yes

3 NHIDCL 4 lane DPR 87.8228 Sole 100% 87.823 Page no.-104 of tp1 Nov-22 Yes

4 BRO 2 lane DPR 35.605 Sole 100% 2.39 14.242 Page no.-125 of tp1 Jul-20 No

5 BRO 2 lane DPR 58.063 Sole 100% 13.88 23.225 Page no.-129 of tp1 Mar-22 Yes

6 MoRTH 2 lane DPR 60.55 Sole 100% 2.39 24.220 Page no.-113 of tp1 May-24 Yes

7 R&B AP 2 lane DPR 56.803 Sole 100% 1.18 22.721 Page no.-121 of tp1 Dec-22 Yes

372.20 6

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibilit

y Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 0.000 No

LANES

2/4/6 

lanes
DPR/CS

Length Status of 

applicant

Percentage of 

payment 

received/Shar

e(%)

1 2 3 4 5 6 7 8 9 10 11 12 13

1 NHAI 2 lane DPR 12822 M Sole 100% 12822.000 Page no.-201 of tp1 Dec-24 Yes

2 NHAI 6 Lane DPR 2160 M Sole 100% 2160.000 Page no.-203 of tp1 Dec-20 Yes

3 NH Div Nagaon 4 lane DPR 2545 M Sole 100% 2545.000 Page no.-205 of tp1 Jun-21 Yes

4 NHIDCL 4 lane DPR 1251 M Sole 100% 1251.280 Page no.-197 of tp1 Jul-23 Yes

5 NHAI 4 lane DPR 361 M Association 75% 361.000 Page no.-216 of tp1 Mar-23 No

6 PWD, Dhule 4 lane DPR 750 M JV Lead 75% 750.000 Page no.-221 of tp1 Apr-24 No

13 0.000 No

19889.28 4

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibilit

y Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 NHAI 4 lane DPR 176.15 JV Lead 75% 132.109 Page no.-147 of tp1 Oct-21 Yes

2 PWD, Churu 2 lane DPR 158.71 Sole 100% 3.43 63.484 Page no.-151 of tp1 Sep-20 Yes

3 NHAI 2 lane DPR 198.75 Association 100% 3.96 79.499 Page no.-154 of tp1 Mar-23 Yes

4 NH, Dhule 4 lane DPR 87.24 JV Lead 92% 1.32 80.418 Page no.-160 of tp1 Apr-24 Yes

5 PWD, Nanded 2 lane DPR 111.41 Sole 100% 3.29 44.564 Page no.-167 of tp1 Nov-20 Yes

6 PWD, Nanded 2 lane DPR 99.25 Sole 100% 2.72 39.700 Page no.-171 of tp1 Nov-20 Yes

439.77 Yes

2

LANES Category of 

the project
2/4/6 

lanes DPR/Feasibilit

y Study cum 

Preliminary 

Design 

Length of the 

Project as 

furnished by 

Bidder.

Status of the 

apllicant.

Percentage of 

payment 

received/Shar

e (%)

Cost of 

Consultancy 

Services 

(Crore)

1 2 3 4 5 6 7 8 9 10 11 12 13 14

1 0.000 No

OM

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

Specific Experience of DPR Consultancy/Feasibility Study relating to the assignment in last seven year

Name of Firm/Entity : Voyants Solutions Pvt Ltd in JV Marc Technocrats Limited

Sole/JV (Lead / JV Partner) JV

Total Km
40% of Length

60% of Length

LM

JV Lead: Voyant
Experience in DPR in Number of 2/4/6-laning Highway Projects of in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 21.9Kms or 

more

Experience in Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects  in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 32.85Kms or 

more

DPR of Major Bridges/ROBs/ Viaducts having length more than 1000 m (excluding approaches) (JV Lead + Other Member)

S.No. Name of Client Length of the Project as furnished by Bidder Weighted Length 

(m)

Ref. in Document Date of start Date of 

Completion

Remark/ Clarification Whether Length of major 

structure is more than 1000m

JV Partner: Marc Technocrats Ltd

Experience in DPR in Number of 2/4/6-laning Highway Projects of in last 7 years

S.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document Date of start

Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 21.9Kms or 

more

Date of 

Completion

Remark/ Clarification Detailed Project Report of Two/ 

four/six lane or Feasibility of 

two/four/ six lane projects of 

aggregate length of 14.6Kms or 

more

Experience in Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning Highway Projects  in last 7 years

Date of startS.No. Name of Client Length of the Project as furnished by 

Bidder (In KM).

Weighted Length 

(km)

Ref. in Document



Ref:
Marks 

Assessed

Marks 

Claimed
Ref:

Marks 

Assessed

Marks 

Claimed
Ref:

Marks 

Assessed

Marks 

Claimed

1

Availability of minimum Material Testing Facilities

with persons/resources having operational skills of

the equipment – (as per details given below the

table)

0.75 37-58 of tp1 0.75 0.75
114- 135 & 

163-187
0.75 0.75 34-38 of tp3 0.75 0.75

1
Owned* (Available In House) or Outsourced (Hire

basis/Through Associate) supported by MOU / lease

Agreement

0.75

1 Not Available 0

 

* Shall be ascertained through the ownership

evidence uploaded on INFRACON in regard to

major equipment required for testing of materials to 

be used for construction of Highway Project.

2
Availability of Field Investigation Facilities with 

persons/resources having operational skills of the 

equipment(as per details given below the table)

0.5
122,205, of 

tp1
0.5 0.5 147-161 0.5 0.5 40-61 of tp3 0.5 0.5

2
Owned** (Available In House) or Outsourced (Hire 

basis/Through Associate) supported by MOU / lease 

Agreement

0.5

2 Not Available 0

 

Shall be ascertained through ownership evidence

uploaded on INFRACON for construction of

Highway Project.

3

Availability of minimum Office Equipment and

Software with persons/resources having operational

skills of the equipment (as per details given below

the table)

0.75

75-79 of tp1 

(Only 

software 

invoices are 

provided)

0 0.75 220-266 0.75 0.75
198-259 of 

tp4
0.75 0.75

3
Owned*** (Available In House) or Outsourced (Hire 

basis/Through Associate) supported by MOU / lease 

Agreement

0.75

3 Not available 0

 

*** Shall be ascertained through ownership

evidence uploaded on INFRACON for key

hardware/software required for Highway

consultancy assignment.

4
Experience in use of LiDAR or better technology for

topographic survey (Infrastructure sector) in last 7

Financial Years

1.25
83,87,91,95,9

8 of tp1
1.25 1.25

195, 199, 202, 

290, 300
1.25 1.25

67, 71, 77, 82, 

84, 87 of tp3
1.25 1.25

4 1 project 0.25

4 2 projects 0.5

4 3 projects 0.75

4 4 projects 1

5 ≥ 5 projects 1.25

5

Experience in using GPR and Induction Locator or

better technologies for detection of sub-surface

utilities (Infrastructure sector) in last 7 Financial

Years

1

152,156,160,

164,171 of 

tp1

1 1
300, 306, 195, 

199
1 1

67, 71, 77, 82, 

84, 87 of tp3
1 1

5 1 project 0.25

5 2 projects 0.5

5 3 projects 0.75

5 ≥4 projects 1

6
Experience in digitization of cadastral maps for 

land surveys in last 7 financial years
0.75 196,198, 0.5 0.75 195, 199, 202 0.75 0.75

90, 77, 71, 68 

of tp3
0.75 0.75

5 Area upto 100 ha 0.25

5 Area between 100-500 ha 0.5

5 Area more than > 500 ha 0.75

Total Points 5  4 5 5 5 5 5

Voyants Solutions Pvt Ltd in JV Marc LN MALVIYA INFRA PROJECTS Max 

Points

1/3

Bloom Companies LLC JV with 

2/3 3/3

Description

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar



Ref: Marks Assessed
Marks 

Claimed
Ref:

Marks 
Assessed

Marks 
Claimed

Ref:
Marks 

Assessed
Marks 

Claimed

1

Experience of Aerial Lidar or equivalent 
technology for topographic 
survey(Infrastructure sector) with persons/ 
resources having operational skills of the 
equipment with the firm experience through 
owned or outsourced equipment supported 
by MOU/ lease agreement

1.5 No project 0 1.5
293, 290, 298, 

300
1.5 1.5

33,39, 47,52 
of tp4

1.5 1.5

1 project 0.5
2 projects 1
>2 projects 1.5

2

Experience of using Geo physical survey 
equipment (seismic reflection / seismic 
refraction/ electrical resistivity/AEM etc.) for 
subsurface investigation with the firm 
through owned or outsourced equipment 
supported by Mou/ lease agreement

1 No project 0 1 No experience 0 1
75, 76, 80 

tp4
1 1

1 project 0.5
>1 projects 1

3

Experience of use of advanced structural 
health monitoring systems which consists of 
accelerometers, sensors, inclinometers, 
anemometer, load measuring pin etc. with 
software to analyze the data and infer the 
structural health and residual life. The 
experience can be through owned or 
outsourced equipment and software 
supported by MOU/ lease agreemnt

1.5 No project 0 1.5 312, 313,  0.5 1.5
132,138,142,
146,151, 155 

of tp4
1.5 1.5

1-2 major bridges 0.5
3-5 major bridges 1
>5 major bridges 1.5

Name of the Project

Description
Max 

Points

1/3 2/3 3/3

Bloom Companies LLC JV with VEDOM 
Engineering Services Pvt. Ltd in Association with 

Conseco Projects India Pvt. Ltd

LN MALVIYA INFRA PROJECTS 
PVT.LTD 

Voyants Solutions Pvt Ltd in JV 
Marc Technocrats Limited

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar



4

Availability and experience in processing of 
satellite imagery for the creation of Digital 
elevation model(DEM) and Digital terrain 
model (DTM) with the firm through owned 
or outsourced equipment supported by 
MOU/ lease agreement

1
Private 

contractor 
experience

0 1 No experience 0 1
166, 170, 

177,of tp4
1 1

1 project 0.5
>1 projects 1

Total Points 5  0 5 2 5 5 5

Note: We have not considered rail or metro bridge for the Experience of use of advanced structural health monitoring systems.



Applicant No.

Name of the Applicant.

Key Position: Name of the Key Staff
Assesed 

Marks

Assesed 

weightage

Claimed  

weightage

Name of the 

Key Staff
Assesed Marks Assesed weightage

Claimed  

weightage

Name of the Key 

Staff

Assesed 

Marks

Assesed 

weightage

Claimed  

weightage

1
TEAM LEADER cum SENIOR 

HIGHWAY ENGINEER
10 Avnish Jain 85 8.50 10.00

Thendela 

Murthy
91.50 9.15 9.50

Sumeet Kumar 

Chakraborty
85.00 8.50 8.50

2 Senior Bridge Design Engineer 8 Suvendu Kumar Paul 97.5 7.80 8.00
Rajkishor 

Prajapati
94.00 7.52 8.00

Mohammed Younus 

Ahmed
90.00 7.20 7.36

3 Highway Design Engineer 6 Arindam Nandi 80 4.80 6.00 Deepak Bali 72.50 4.35 6.00 Dheeraj Bhatt 95.00 5.70 5.70

4
Traffic / Road Signage / Marking and 

Safety Expert
5 Sanjay Kumar Arora 82 4.10 4.25

Vinod Kumar 

Sharma
90.00 4.50 4.75 Bhanwar Lal Bhati 80.00 4.00 4.75

5 Environmental Specialist 4 Mahaveer Prasad Saini               80.00 3.20 3.80 Sandeep Jain 93.00 3.72 4.00
Pravat Chandro 

Sutar
80.00 3.20 3.80

6 Material cum Geo techncial Engineer 5 Prashant Mukherjee 95 4.75 4.75
Mohan 

Vithoba Yadav
77.50 3.88 4.75 Sumit Indra Sarkar 90.00 4.50 5.00

7 Senior Survey Engineer 4 Sanjeev Tyagi 45 1.80 4.00 Sandeep Jain 90.00 3.60 4.00
Subrata Kumar 

Ghoshal
88.00 3.52 3.52

8
Quantity Surveyor/ Documentation 

Expert
2 Ramjee Karri 90 1.80 1.80 Suman Barua 62.50 1.25 1.80 Manas Kumar Das 72.50 1.45 1.80

9 Land Acquisition Expert 4 Dharmender Kumar 85 3.40 4.00 Pankaj Patel 78.00 3.12 3.80 Ramjeet Maurya 90.00 3.60 3.60

10 Utility Expert 2 Shiv Kumar 83.5 1.67 2.00
Arpit 

Kulshreshth
90.50 1.81 2.00 Pushpa Papni 87.50 1.75 1.95

Total 50 41.82 48.60 42.90 48.60 43.42 45.98

Name of the Project

1/3

Bloom Companies LLC JV with VEDOM Engineering 

Services Pvt. Ltd in Association with Conseco Projects 

India Pvt. Ltd

Voyants Solutions Pvt Ltd in JV Marc Technocrats 

Limited

3/32/3

LN MALVIYA INFRA PROJECTS PVT.LTD 

Summary of CV's

S.N

o.

Max 

Marks

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar



Applicant No.

Name of the Applicant.

Name of the Key Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I Desirable Qualification 25

i)

Full Time Graduation in Civil Engineering or Equivalent from 

any IIT/NIT/IISC/BITS or other State Government Engineering 

College of Repute or Engineering Colleges of Developed 

Countries* 

For other AICTE approved colleges give 50% marks i.e. 5 marks

10 10 10

1985

10 10 10 10

ii) Post-Graduation 15

Full Time/Regular Post-Graduation in Construction

Management / Transportation/ Highway Engineering For PG

from any IIT/NIT/IISC/BITS or other State Government

Engineering College of Repute or Engineering Colleges of

Developed Countries* For other AICTE approved colleges give

50% marks i.e. 7.5 marks]

15

Part Time Post-Graduation in Construction  Management / 

Transportation/ Highway Engineering for PG from any 

IIT/NIT/IISC/BITS or other State Government Engineering 

College of Repute or Engineering Colleges of Developed 

Countries* For other AICTE approved colleges give 50% marks 

i.e. 5 marks]

10

II Relevant Experience & Adequacy for the Project 70

Total Professional Experience 15

<15 years 0

15-18 years 11

>18-21 years 13

> 21 years 15

Experience in Highway Projects- Experience in 

Planning, project preparation and design of 

Highway Projects or Construction Supervision of 

major highway projects i.e. 2/4/6 laning of 

NH/SH/Expressways (2/4/6 laning of 

NH/SH/Expressways)

15

<12 years 0

12-15 years 10

>15-18 years 12.5

>18 years 15

c) Experience in Similar Capacity 40

In Feasibility of 2/4/6 laning works or DPR of 

major highway projects i.e. 2/4/6 laning of 

NH/SH/Expressways in Similar Capacity ( 

Minimum Aggregate length of 80 km )
30

< 80km 0

80 km-150km 17

>150km-250km 20

> 250km-300km 23

> 300km-400km 26

Add 1 point for each additional 50 km subject to 

max 4 points
4

In Feasibility of 2/4/6 laning works or DPR of 

major highway projects i.e. 2/4/6 laning of 

NH/SH/Expressways in Similar Capacity- Number 

of Projects in hill roads (Minimum length 20km)

10

< 1 project 0

1 project 4

2- 3 projects 6

4-6 projects 8

More than 6 projects 10

Employment with Firm 5

Less than 1 Year 0

1 year 2

Add 0.5 marks for each subsequent year subject to 

maximum of 3 marks 

Total 100 100 85 95 91.5 85 85

Weightage 10 10 8.5 10 9.15 8.5 8.5

15 15 0

10 10
P-4, 

5,6,7,8,9,10

15
Transportatio

n Engg
15

Transportatio

n Engg

P-2-11,19,20 

(17yrs 7 

months)

More than 22 

years
15

12.5

29

P-3, 4, 

5,6,7,8,9,10, 

11,-

(550.60km)

No project

P-

12,15,16,17,18 

(800km+)

30

0 0

a) 15 15 15

b) 15 15 15

More than 22 

years

P-

12,15,16,17,18,

28,34,38,39,40,

43,44,58,

III

5 0

i)

3030

ii) 10 0

Name of the Project

TEAM LEADER cum SENIOR HIGHWAY ENGINEER

S.

No

.

Max 

Marks.

Bloom Companies LLC JV with VEDOM 

Engineering Services Pvt. Ltd in 

Association with Conseco Projects India 

Pvt. Ltd

LN MALVIYA INFRA PROJECTS 

PVT.LTD 

Voyants Solutions Pvt Ltd in JV Marc Technocrats 

Limited

Avnish Jain Thendela Murthy Sumeet Kumar Chakraborty

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

1/3 2/3 3/3

3/15/1961 5/22/1976 11/1/1970

More than 22 years15 15

P-43,35-

39,31,29,28,26,25,21,18,14 

(800+ km)

P-9-39,43 (18+ yrs)

0

30

Sine 2017

15 15

10 10 P-36,37,39,43,29,26,18

30

5 5



Applicant No.

Name of the Applicant.

Name of the Key Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I General Qualification

10 10 1997 10 10 10 10

20 20

II) Relevant Experience & Adequacy for 

the Project
65

b) Experience in Bridge Projects

Experience in Design/Construction of bridge15

<8 years 0

8-10 years 5

10-12 years 8

12-15 years 10

For each additional year add 1 marks 

subject to a maximum

(ii)
Experience of 2/4 lane configuration 

bridges 15

<2  projects 0

2-4 Projects 3

5-7 projects 6

8-10 projects 9

11-13 projects 12

For each additional project add 0.5 

marks subject to a maximum

additional 3 marks

Experience as Senior Bridge Design 

Engineer or Similar Capacity in 

Highway Design Consultancy 

Projects (2/4/6 laning of

NH/SH/Expressways) involving 

design of Major Bridges (

minimum 2 nos. of length more than 

35

< 2  numbers 0

2-4 numbers 10

5-6 numbers 15

7-8 numbers 20

9-10 numbers 25

For design of each additional project 

add 1 mark subject to a maximum 

additional  10 marks

Employment with Firm 5

less than 1 years 0

1 year 2

Add 0.5 marks for each subsequent 

year subject to maximum of 2 marks 

Total 100 100 97.5 100 94 92 90

Weightage 8 8 7.8 8 7.52 7.36 7.2

Bloom Companies LLC JV with 

20

Name of the Project

Senior Bridge Design Engineer 

S.

N

o.

Max 

Marks.
Suvendu Kumar Paul Rajkishor Prajapati Mohammed Younus Ahmed

6/10/1972 1/2/1974 5/16/1987

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

1/3

Voyants Solutions Pvt Ltd in JV Marc LN MALVIYA INFRA PROJECTS 

3/32/3

14 yrs 11 months 

of experience 

excluding 2 years 

of PG

Structural 

Engg
20 20 Structural Engg

5 Since 2017 0 0

P-5-21,23,24, 3,4

29 P-20,18,17,16,11
10,11,24,26,27,

41=14 Bridges
35 35

15

20

P-11-18, 40-46, 

22-32
15 15

More than 21 

years
15 15

More than 21 

years
12 10

Structural 

Engg

III 5 2.5 Since 2022 5

c) 35 35 6-11, 14,15,18-

20 

35

i) 15 15 P-14-24,6-12 15

15 15

Full Time Graduation in Civil Engineering or Equivalent from

any IIT/NIT/IISC/BITS or other State Government

Engineering College of Repute or Engineering Colleges of

Developed Countries*  

For  other AICTE approved colleges give 50% marks i.e. 5 
Post - Graduation
Full Time/Regular Post-Graduation in Structural / Bridge

Engineering For PG from any IIT/NIT/IISC/BITS or other

State Government Engineering College of Repute or

Engineering Colleges of Developed Countries* 

For other AICTE approved colleges give 50% marks i.e 10 
Part Time Post-Graduation in Structural / Bridge

Engineering For PG from any IIT/NIT/IISC/BITS or other

State Government Engineering College of Repute or

Engineering Colleges of Developed Countries* 

For other AICTE approved colleges give 50% marks i.e 6 



Applicant No.

Name of the Applicant.

Name of the Key Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I General Qualification

i)

Full Time Graduation in Civil Engineering

or Equivalent from any IIT/NIT/IISC/BITS

or other State Government Engineering

College of Repute or Engineering Colleges 

of Developed Countries*For other AICTE

approved colleges give 50% marks i.e. 5 

10 10 10 2000 10 10 1988 10 10

Post-Graduation

ii

Full Time/Regular Post-Graduation in

Transportation/ Highway Engineering for

PG from any IIT/NIT/IISC/BITS or other

State Government Engineering College of

Repute or Engineering Colleges of

Developed Countries* give full marks For

other AICTE approved colleges give 50%

marks i.e. 7.5 marks

15 15 0
Geotechnical 

Engg
15 0 Material Engg 15 15 Transportation Engg

Part Time Post-Graduation in

Transportation/Highway Engineering For

PG from any IIT/NIT/IISC/BITS or other

State Government Engineering College of

Repute or Engineering Colleges of

Developed Countries* give full marks For

other AICTE approved colleges give 50%

marks i.e. 5 marks]

10 0

2 Relevant Experience & Adequacy for the 

Project
70

Experience in Design/ Pavement 

Design of Highway Projects

(2/4/6 laning of NH/SH/Expressways) 20

<6 years 0

6-10 years 10

>10-15 years 15

>15 years 20

C Experience in Similar Capacity 50

In Design/ Pavement Design of

Highway Projects (2/4/6 laning of

NH/SH/ Expressways) in Similar

Capacity (Minimum aggregate

length 120 km)

30

<120  km 0

120-200km 10

>200km-300km 12.5

>300-400 km 15

>400-500km 17.5

>500-600km 20

>600-700km 22.5

>700-800km 25

add 2.5 marks for each additional 

100km length subject to max 5 

additional marks

20

In Design/ Pavement Design of 

Highway Projects (2/4/6 laning of 

NH/SH/ Expressways) in Similar 

Capacity – Number of Projects 

(Minimum length 25km

20

2 projects 8

3-5 projects 10

>5-8 projects 12.5

>8-10 projects 15

>10-15 projects 20

3 Employment with Firm 5 Since 2017

> 1 Year 0

1 year 2

Add 0.5 marks for each subsequent 

year subject to maximum of 3 marks 100 80 100 73 95 95

Total 0 6 4.8 6 4.35 5.7 5.7

Weightage 

81.2 39.6 24

30

1/20/1966

20 20

Name of the Project

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

 HIGHWAYDESIGN ENGINEER

S.

No

.

Max 

Marks.

Bloom Companies LLC JV with VEDOM 

Engineering Services Pvt. Ltd in 

Association with Conseco Projects India 

Pvt. Ltd

LN MALVIYA INFRA PROJECTS 

PVT.LTD 

Voyants Solutions Pvt Ltd in JV Marc Technocrats 

Limited

Arindam Nandi Deepak Bali Dheeraj Bhatt

3/32/3

7/8/19799/14/1977

1/3

2015+ years 13yr 7mnth

P-

4,5,6,9,11,12,13,1

8,19,20 (902 km)

20

30

15

27.5

00

20 15

5 5 Since 2018

 P-

7,10,11,13,18,19,21,2

2,23,28

5 5

15 P-4,5,6,9,11, 12, 13, 18 

,20 (9 projects)

20 20

(ii)

(i)

B

20

30

20

P- 

12,14,15,16,17,18,22,25,26

,28 (1459 km)

P- 

12,14,15,16,17,18,20,32,33,35,3

6,

30 30
P-

7,10,11,13,18,19,21,2

2,23 (1100km+) 

15+ years



Name of the Project

Applicant No.
Name of the Key 

Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I Desirable Qualification
Full Time Graduation in 

Civil Engineering or 

Equivalent from any

IIT/NIT/IISC/BITS or 

other State Government 

Engineering College of 

10 10 10 1993 10 10 10 10

Post-Graduation

Full Time/Regular Post-

Graduation in Traffic/ 

Transportation/ Safety 

Engineering or 

equivalent

Post-Graduation in 

Transportation planning 

will also be considered 

provided it is obtained 

after Graduation in Civil 

Engineering.

15 0 0 15 15
Transportation 

Engg
15 0 Structural Engg

Part Time Post-

Graduation in Traffic/

Transportation/ Safety

Engineering or

equivalent.

Post-Graduation in

Transportation planning

will also be

considered provided it is

obtained after 

10 0 0 0

b) Relevant Experience & 

Adequacy for the
70

Experience on Similar 

Projects (2/4/6 laning of 

NH/SH/

Expressways) in Similar 

Capacity

35

<5 years 0
5-8 years 10

>8-10 years 15
>10 -15 years 20
> 15-20 years 25
>20-25 years 30
>25 years 35
Experience as Traffic 

and Safety Expert / 

Traffic Engineer or in

Similar Capacity in 

35

<120 km 0
120km-200km 10
>200km-300km 15

>300km-400km 20

>400km-500km 25
>500km-600km 30

>600km 35
Employment with Firm 5
less than 1 years 0

1 year 2

Add 0.5 marks for each 

subsequent year subject to 

maximum of 3 marks 

5

Total 100 85 82 95 90 95 80

III

c)

Traffic/Road Signage/Marking and Safety Expert 

S.

N

o.

Max 

Marks. 9/29/1960 9/29/1960 12/25/1968

Sanjay Kumar Arora Vinod Kumar Sharma Bhanwar Lal Bhati

1/3 2/3

35 35
P-15-21,23-29 

(700+ km)

35 35
more than 

26 years

5 2

Since 2023 

(only 1 year 

) 2 marks

0 0 0 0

35 35
P-62,61,46-57 

(627km+)
35 35

P-4,6, 8, 

10,12,14,15,16,17,19,22,23,25,26,27,30,34 

(616.7152km)

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

1989

35 30  (24 y 5 M) more than 26 years35 35

3/3



Name of the Project

Name of the Key 

Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I Desirable Qualification
Full Time Graduation in Civil

Engineering/ Environment

Engineering or Masters in

Environment Science from 

10 10 10
Masters in 

Envir
10 10 10 10

Masters 

in Env 

Science
Post-Graduation

II

Full Time/Regular Post-

Graduation or Doctorate in

Environmental Engineering/

Environmet Management or

equivalent.For PG from any 

15 15 0

PhD in 

Impact 

Fluoride 

Content

15 15

M.Tech 

Envir 

Engg

15 0

Part Time Post-Graduation or

Doctorate in Environmental

Engineering/ Environmet

Management or equivalent.

For PG from any 
a Relevant Experience & 

Adequacy for the project
70

total professional 

Experience
15

<6 years 0

6-8 years 11

>8-10 years 13

>10 years 15

Experience in Highway 

Projects- Experience in 

Environment impact

assessment of Highway 

Projects (2/4/6 laning of 

NH/SH/Expressways)

25

<5 years 0

5-7 years 19

>7-10 years 22

>10 years 25
Experience as 

Environmental 

Specialist or in Similar 

Capacity in

15

<2 projects 0

2-4 projects 12

5-7 projects 14

>7 projects 15

d)
Experience as 

Environmental 

Specialist or in Similar 

15

<5 years 0

5-7 years 12

>7-10 years 14

>10 years 15

III
Employment with Firm

5

less than 1 years 0

1 year 2

Add 0.5 marks for each 

subsequent year subject 

to maximum of 3 marks 

Total 100 95 80.00        100 93 95 80

More than 

12 years

P-1-

7,9,10,11,

12 (More 

than 11 

years)

25
More than 

12 years

P-1-7,9,10,11, 12

0

15

15 15

P-1-6 

(9years)
15 15

9 years 

excluding 

2 yrs of 

PG

15

0 0

25 22

14

5 5

15
P-35-39,13,24 

(>10 years)
1515

Since 

2018
0

9 years 

excluding 

2 yrs of 

PG

25

14 P-1-6

b)

15
More than 12 

years
1315 15

25 25
P-35-39,13,24 

(>10 years)

c)

15 15
P-35-

39,13,14,15,17
15

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section 

Environmental Specialist

S.

N

o.

Max 

Marks.

Pravat Chandro Sutar

7/17/1979 5/25/1991 6/3/1974

Mahaveer Prasad Saini Sandeep Jain



Name of the Project

MATERIAL ENGINEER 
S.

N
Applicant No.

Max 

Marks.
Name of the Applicant.

Name of the Key 

Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I Desirable Qualification 25

Full Time Graduation in Civil

Engineering or equivalent or

M.Sc. in Geology from any

IT/NIT/IISC/BITS or other

Stale  Government Enqineerinq  

10 10 10 10 10 10 5

Post-Graduation

Full Time/Regular Post-

Graduation in Foundation

Engineering/ Soil Mechanics/

Geo Tech Engineering or Phd

in Geology. For PG/ Doctorate

from any IIT/NIT/IISC/BITS

or other State Government

Engineering  College  of Repute 

15 15 15
PhD Geotech 

Engg
15 15 Soil 15 15 Geo Tech.

Part Time Post-Graduation in

Foundation Engineering/ Soil

Mechanics/ Geo Tech Engineering

or Phd in Geology. For

PG/Doctorate from any

IIT/NIT/IISC/BITS or other State

Government  Engineering  College  

10 0

II Relevant Experience & 

Adequacy for the Project
70

a Total Professional Experience 15

<10 years 0

10-12 years 11
>12-15 years 13
>15 years 15

b)

Experience in Highway Projects - 

In similar projects (2/4/6 laning 

of NH/SH/Expressways) in 

design and or Construction / 

Construction supervision

20

<7 years 0
7-10 years 15

>10-12 years 17.5

>12 years 20

c)

<120 km 0

120-200 km 15
>200km-300km 17.5
>300km 20

d 15

<1 projects 0

1-2 projects 10
>2 projects 15
Employment with Firm 5
less than 1 years 0
1 year 2
Add 0.5 marks for each 

subsequent year subject to 

maximum of 3 marks 

Total 100 95 95 95 77.50 100 90

Prashant Mukherjee Mohan Vithoba Yadav Sumit Indra Sarkar

12/21/1972 3/9/1962 12/31/1984

1/3 2/3 3/3

Bloom Companies LLC JV with VEDOM 

Engineering Services Pvt. Ltd in Association 

with Conseco Projects India Pvt. Ltd
LN MALVIYA INFRA PROJECTS PVT.LTD 

Voyants Solutions Pvt Ltd in JV Marc Technocrats 

Limited

0

15

20

15

0

More than 15 

years
15

0

Experience as Material 

cum Geo- technical 

Engineer or In similar 

capacity on Highway  

projects (2/4/6 laning of 

20

Experience In similar 

capacity on Highway  

15

20

15

5

15

17.5
P-21-23,19, 

(242km)

15

0

12+ years

More than 15 years15

15

20

20 12+ years

P-19,18,10,6,5,4 (400+km)20

20

P-2110

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

5

More than 15 

years

Since 2013

20 20

20

15

P-2-13, 20(12+ 

yrs)

P-27-30

20

No Project found 0

20.00

P-

2,3,4,6,7,9,10,11,

12,13(400+km)



Name of the Project

Applicant No.

Name of the Applicant.

Name of the Key Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I Desirable Qualification 25
For Full Time Diploma in Civil

Engg or Diploma in Surveying

or equivalent from any

Central/State Government

Engineering College of Repute

or Engineering  Colleges  of  

18 0 0 18 18

Full Time/Part Time Graduation

in Civil 25 Engineering from any

!IT/NIT/USC/BITS or other state

Government Engineering College

of Repute lor Engineering

Colleges  of  Developed  

25 25 25 Civil Engg 25 25 Civil Engg 0

II Relevant Experience & Adequacy 

for the project
70

a total professional Experience 15

<10 years 0

10-12 years 11
>12-15 years 13
>15 years 15
Experience in Similar Projects 

(2/4/6 laning of NH / SH /

Expressways) in project 

preparation/ Construction / 

Construction Supervision

20

<8 years 0
8-10 years 15
>10-12 years 17
>12 years 20

Knowledge and

understanding of modern

Computer based method of

Surveying such as LIDAR

Survey (ground or aerial),

remote sensing, GIS 

5

YES 5

NO 0

Experience as Survey Engineer or 

in Similar Capacity for project 

preparation of highway project 

(2/4/6 laning of

30

<120 km 0

120km-200km 10
>200km-300km 15

>300-400km 20

>500km 30
Employment with Firm 5
less than 1 years 0
1 year 2
Add 0.5 marks for each subsequent 

year subject to maximum of 3 Total 100 100 45 0 100 90 88 88

More than 

15 years

No certificate found

0Relieving letter dt 19.12.2020 on Infracon

15

0

20 P-2,3,4,5,6 

P-2,3,4,5,6 

(530+ km)
30

No certificate found

More than 15 years15

0 0

Bloom Companies LLC JV with 

VEDOM Engineering Services Pvt. Ltd 

in Association with Conseco Projects 

LN MALVIYA INFRA PROJECTS 

PVT.LTD 

Voyants Solutions Pvt Ltd in JV Marc 

Technocrats Limited

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 

in the state of Bihar

5 Since 2018 55

5No certificate found05

No project 

in Similar 

Capacity

15 15
More than 

15 years

 Since 2006 

020

Senior Survey Engineer 

S.

N

o.

Max 

Marks.

12/31/1968

1/3 2/3 3/3

Sanjeev Tyagi Praveen Asati Subrata Kumar Ghoshal

8/15/1970 3/9/1974

15 15

III

20 20 20 P-12-32 (12+years)

30 30

P-

34,28,27,24,21,20,19 

(600+km)

5 5

c)

30 0

No project 

in Similar 

Capacity

30



Applicant No.

Name of the Applicant.

Name of the Key Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I Desirable Qualification 25

i)

Full Time Graduation in Civil

Engineering. For Graduation

from any IIT/NIT/IISC/BITS

or other State Government

Engineering College of Repute

or Engineering Colleges of

Developed Countries give full

marks For other colleges give

50%marks i.e. 7.50 marks 

15 15 15 JNTU 15 15 15 15

Post-Graduation

ii)
Full Time Post-Graduate

Degree or Diploma in

Quantity Surveying 

10 0 0 0 0 0 0

II Relevant Experience & Adequacy 

for the Project
70

Total Professional Experience 15
<10 years 0
10-12 years 11
>12-15 years 13

>15 years 15

Experience in Highway 

Projects Experience in 

preparation of bill of 

quantities, contract 

documents and 

documentation for major 

highway projects (2/4/6  

laning of 

25

<8 years 0
8-10 years 12.5
>10-12 years 15
>12-15 years 17.5
>15-18 years 20
>18-20 years 22.5
>20 years 25

Experience as Quantity 

Surveyor or in Similar 

Capacity in Highway Projects 

(2/4/6 laning of 

NH/SH/Expressways)

(Minimum Aggregate length 

of 120km)

30

<120 km 0
120-200 km 15
>200-300 km 17.5
>300-400 km 20
>400-500 km 22.5
>500-600 km 25
>600km add2.5 marks for each 

additional 100 km experience 

subject maximum 5 additional 

marks

Employment with Firm 5

< 1 Year 0
1 year 2
Add 0.5 marks for each 

subsequent year subject to 

maximum of 3 marks 

Total 100 90 90 90 62.5 0 90 72.5

Name of the Project

Quantity Surveyor/ Documentation Expert

S.

No

.

Max 

Marks.

1/3 2/3 3/3

Bloom Companies LLC JV with 

VEDOM Engineering Services Pvt. 

Ltd in Association with Conseco 

Projects India Pvt. Ltd

LN MALVIYA INFRA PROJECTS 

PVT.LTD 

Voyants Solutions Pvt Ltd in JV Marc 

Technocrats Limited

Ramjee Karri Suman Barua Manas Kumar Das

3/12/1981 5/18/1972

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of 

25

15 More than 15 Years

0
BOQ not mentioned 

in many projects P-

21 (1Y)

30

Since May 20232.5

P-17,25, 27, 28, 

29, 31 (820+km) 

III 5 5 since 2017 5

c) 30 30
P-2-6,8-11 

(809kmkm)
30 22.5

 P-

10,12,13,16,22,24,2

6,27 (492km) 

5 5 Since 2016

30

6/22/1976

b) 25 25.0

More than 15 Yearsa) 15 15 15

25
P-2-11 (20yrs 

5months) BOQ 

mentioned

More than 15 

years 

P-10,12,13,16,22,2415

15 15



Applicant No.

Name of the 
Name of the Key 

Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I General 

Qualification
25

i)
Graduation or 

equivalent in any 

discipline

20 20 20 20 20 20 20

ii) Post Graduation in 

law
5 5 0Masters in Law (working) 0

II Relevant 

Experience & 
70

Total Professional 15
<15 years 0

15-17 years 11

>17-20 years 13

>20 years 15

Experience in Land 

Acquisition works 
20

<10 years 0

10-12 years 15

>12-15years 17

>15 years 20

Experience in Land 

Acquisition works 

in Highway/road 

25

Nil project 0

1 project 19

2 project 22

3 projects 25

d)

Retired Revenue 

officer at the level 

of

ADM/SDM / 

Tehsildar

10 10 0 10 0 10 10 Tehsildar

Employment with 

Firm
5

Less than 1 year 0

1 year 2

Add 0.5 marks for 

each subsequent 

year subject to 

maximum of 3 

marks 

Total 100 100 85 95 78 90 90

P-2-17 More than 

18 Years

Name of the Project

Land Acquisition Expert

S.

No

.

Max 

Marks.

1/3 2/3 3/3

Bloom Companies LLC JV with LN MALVIYA INFRA Voyants Solutions Pvt Ltd in JV Marc 

Dharmender Kumar Pankaj Patel Ramjeet Maurya

6/14/1978 3/14/1979 7/8/1961

15 15 More than 20 Years

 20 Years 

(till 

31.12.2021

) 13 marks

20
P-1-8  16+ 

years

a) 15 15
More than 20 

Years
15 13

b) 20 20 20
P-1-14 More than 17 

years

25 P-2-10 25 P-1-8

0

25

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section 

of NH-722 in the state of Bihar

III 5 5 Since 2014 5

25 25 P-2,3,7,9

20 20

0 0

c) 25



Applicant No.

Name of the Applicant.

Name of the Key Personnel

DoB.

Description Claimed Assesed Ref Claimed Assesed Ref Claimed Assesed Ref

I General Qualification 25

Full Time Graduation in Electrical 

Engineering. For Graduation from any 

IIT/NIT/IISC/BITS or other State 

Government Engineering College of

Repute or Engineering Colleges of Developed 

Countries give full marks

For other colleges give 50%marks i.e.

12.50 marks

25 25 Elec Engg 25 25 Elec Engg 25 25 Elec Engg

II
Relevant Experience & Adequacy for the Project

70

Total Professional Experience 15
<10 years 0

10-15 years 11

>15-20 years 13

>20 years 15

Experience in Utility estimation and its 

laying/ erection
30

<8 years 0

8-10 years 15

>10-15years 17.5

>15-20 years 22.5

>20-25 years 27.5

>25 years 30

 Experience in Utility shifting estimation and 

its laying/ erection along Highway/ roads
25

Nil project 0

1-3 project 15

4-6 project 20

>6 projects

25

Employment with Firm 5

Less than 1 year 0

1 year 2

Add 0.5 marks for each subsequent year 

subject to maximum of 3 marks 

Total 100 100 83.5 100 90.5 97.5 87.5

Name of the Project

utility expert

S.

No

.

Max 

Marks.

1/3 2/3 3/3

Bloom Companies LLC JV with VEDOM 

Engineering Services Pvt. Ltd in 

Association with Conseco Projects India 

Pvt. Ltd

LN MALVIYA INFRA PROJECTS 

PVT.LTD 

Voyants Solutions Pvt Ltd in JV 

Marc Technocrats Limited

Shiv Kumar Arpit Kulshreshth Pushpa Papni

8/11/1979 3/20/1984 12/25/1978

15 15
20+ years 

years
18yrs 11month13a) 15 11 13 yrs till July 2025 15

b) 30 17.5 30 22.5

25 25 P-1-5,7,8 25

11 yrs 8 months (P-

1-5,7,8)

Consultancy Services for preparation of DPR for Widening to 4 Lane Divided Carriageway of Chhapra Rewaghat Muzaffarpur section of NH-722 in the state of Bihar

III 5 5 Since 2017 5

27.5 17.5

5 5 Since 2008

25 25 P-6-15

P-6-15 (14 yrs 

8months) 

c)

5

25

Since 2009

P2,3,4,5,6,7,8,9, 

(15yrs 11 months)

P-2,3,5,7,8,9,4,6
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