



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,
रानीगारीतोटा, कृष्णलंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,
Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in

Lr.No. NHAI/RO-VJA/PIU-AMR/NH-16/IE/2025/4596

Date:08.12.2025

To

- (i) M/s. Aarvee Engineering Consultants Limited
- (ii) M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre
- (iii) M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology)
- (iv) M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd.

Sub: Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet -Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakakani (Km.47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh (Tender ID No.2025_NHAI_242626_1) - **Technical Evaluation of Bids - Reg.**

This is with reference to the bids submitted by the bidders as on due date 16.09.2025. The results with respect to Technical Evaluation as approved by the Competent Authority are as under:

2. Technical Evaluation:

As per Clause 12(A) of Section 1: Information to Consultants, "Consulting firms meeting the Eligibility Criteria and not in conflict of Interest with the Contractor are only eligible for applying for this assignment."

3. Summary of Technical Evaluation as per RFP:

3.1 Technical Evaluation of the four (4) eligible bidders has been carried out as per the conditions of the RFP and the CVs of the Key Personnel proposed by the firms have been evaluated as per CVs uploaded in the INFRACON portal.

3.2 The four (4) bidders were found to be technically responsive. Detailed Technical Evaluation made by NHAI based on the criteria at Appendix-B-10, are enclosed herewith as **Annexure - I, II, III, III (A), III (B), III (C) & III (D)**. Summary of the technical evaluation (marks) is attached as Annexure-A.

4. The prospective bidders are given the opportunity to respond within 7 days i.e. by 15.12.2025 up to 1200 Hrs, in case of any objections for taking further necessary action.

Encl: Annexure - I, II, III, III (A), III (B), III (C) & III (D).

Yours faithfully,

(R.K. Singh, IES),
CGM (Tech.) & Regional Officer

Annexure - A

S. No	Description	Marks	M/s. Aarvee Engineering Consultants Limited	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology)	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd.
(i)	Relevant experience for the assignment	35	35.00	35.00	35.00	35.00
(ii)	Quality of approach and methodology	5	5.00	5.00	5.00	5.00
(iii)	Experience in use of technology for road inspection	20	20.00	20.00	20.00	20.00
(iv)	Qualifications and competence of the key staff for the assignment	40	38.01	36.87	37.47	37.26
	Total Marks	100	98.01	96.87	97.47	97.26

Annexure - A

S. No	Description	Marks	M/s. Aarvee Engineering Consultants Limited	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology)	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd.
(i)	Relevant experience for the assignment	35	35.00	35.00	35.00	35.00
(ii)	Quality of approach and methodology	5	5.00	5.00	5.00	5.00
(iii)	Experience in use of technology for road inspection	20	20.00	20.00	20.00	20.00
(iv)	Qualifications and competence of the key staff for the assignment	40	38.01	36.87	37.47	37.26
	Total Marks	100	98.01	96.87	97.47	97.26










8/12/25

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakani (Km.47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

Minimum Eligibility Criteria for the Firm					
Experience of the applicant in completed projects in the last 7 years					
S. No	Name of the Consultant firm	Sole/JV/ Association	Preparation of DPR (NH/SH/Equivalent)	Project Supervision/IC (NH/SH/Equivalent)	Annual Turnover
			The firm should have prepared DPR/FS cum PPR for at least Two projects of 4/6 laning of 30% of project length each i.e. (102.339 * 30% = 31 Km) or one project of 4/6 laning of 50% of project length i.e. (102.339 * 50% = 51 Km)	The firm should have experience of Project Supervision/IE of at least two construction projects of 4/6 of 30% of project length each (102.339 * 30% = 31 Km) or one project of 4/6 laning of 50% of project length i.e. (102.339 * 50% = 51 Km)	Annual Turnover (average of last 5 years or in each of the preceding two years) of the firm from consultancy business should be equal to or more than Rs.2.5 Crore
1	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	Sole	Yes (DPR for 4/6L of 313 Km completed) Certified on 12.09.2022 by EE (R&B), Kurnool Page No.890-893 (aarvee.pdf)	Yes (IE for O&M 6L of 183.620 Km Certified on 12.02.2025 by PD, NHAI, PIU-Nellore Page No.1166-1168 (aarvee.pdf)	Yes (Rs.548 Cr), certified by CA on 11.09.2025 vide page no.100 (Aarvee.pdf)
2	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	Association	Yes (DPR for 4L of 97.725 Km completed) Certified on 15.05.2025 by PD, NHAI, Jabalpur Page No.205-207 (LNMalviya.pdf)	Yes (IE for O&M 4L of 72.900 Km) Certified on 10.07.2020 by PD, NHAI, PIU-Viluppuram Page No.272-273 (LNMalviya.pdf)	Yes (Rs.187 Cr), certified by CA on 06.11.2023 vide page no.56 (L N Malviya.pdf)
	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	JV - Lead Partner (M/s. Artefact Projects Ltd.)	Yes (DPR for 4L of 71.600 Km completed) Certified on 01.03.2024 by PD, NHAI, Madurai Page No.411 (Artefact.pdf)	Yes (IE for O&M 4L of 261.300 Km, completed on 07.04.2021) Certified on 07.04.2021 by PD, NHAI, PIU-Palanpur Page No.884-885 (Artefact.pdf)	Yes (Rs.41 Cr), certified by CA on 25.08.2025 vide page no.99 (Artefact.pdf)
3		JV - JV Partner (M/s. Pioneer Infra Consultants Pvt. Ltd)	Yes (DPR for 4L of 94 Km (104.45*89.80%) completed) Completion of project certified by PD, PIU, NHAI, Baghat on 01.12.2023 Page No.455, 468-471 (Artefact.pdf)	Yes (IE for O&M 4L (71.55*72.97%) 52.21 Km Completion of project certified by PD, PWD, Jodhpur dt.08.04.2021 72.97% payment received certified by CA, M/s Bhandawat & Company on 11.12.2023 Page No.914, 936-939 (Artefact.pdf)	Yes (Rs.16 Cr), certified by CA on dt.12.06.2025 vide page no.247 Page No.411 (Artefact.pdf)





**NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA**

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km. 355+000 to Km. 357+342 & from Km. 372+038 to Km. 437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km. 357+342 to Km. 372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km. 30+000) to Chinnakani (Km. 47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

Minimum Eligibility Criteria for the Firm					
Experience of the applicant in completed projects in the last 7 years					
S. No	Name of the Consultant firm	Sole/JV/ Association	Preparation of DPR (NH/SH/Equivalent)	Project Supervision/IC (NH/SH/Equivalent)	Annual Turnover
			The firm should have prepared DPR/FS cum PPR for at least two projects of 4/6 laning of 30% of project length each i.e. (102.339 * 30% = 31 Km) or one project of 4/6 laning of 50% of project length i.e. (102.339 * 50% = 51 Km)	The firm should have experience of Project Supervision/IE of at least two construction projects of 4/6 of 30% of project length each (102.339 * 30% = 31 Km) or one project of 4/6 laning of 50% of project length i.e. (102.339 * 50% = 51 Km)	Annual Turnover (average of last 5 years or in each of the preceding two years) of the firm from consultancy business should be equal to or more than Rs.2.5 Crore
4	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID:2025-2556-5371-1342	Association	Yes (DPR for 6L of 139.785 Km completed) Certified on 26.10.2022 by GM(TT), Bharatmala Division, NHAI HQ Page No.396 & 466-472 (MSV.pdf)	Yes (IE for construction 4L of 123 Km of NH-8D) Certified on 07.12.2019 by PD, NHAI, Somnath Page No. 243 & 267-269 (MSV.pdf)	Yes (Rs.165 Cr), certified by CA on 21.07.2025 vide page no.144 (MSV.pdf)
				Yes (IE for O&M 4/6L of 66.725 Km, completed on 13.04.2018) Certified on 13.04.2018 by PD, NHAI, Amravati Page No.487 & 495-496 (MSV.pdf)	Eligible or Not Eligible
					Eligible

G. Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K.V.D. Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakani (Km.47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

TECHNICAL EVALUATION

Sr.No	Description	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID:2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID:2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID:2025-2556-5371-1342
1	Sole JV/ Association	Sole	Association	JV	Association
2	Power of Attorney for signing the Application	Furnished Pg No.11-15 (Aarvee.pdf) (Mr. Kishore Kumar Mekala)	Furnished Pg No.11-13 (LN Malviya.pdf*) (Mr. LN Malviya)	Furnished Pg No.4-8 (Artefact.pdf) (Mr. Shyam Padmakar Mahankal)	Furnished Pg No.5-6 (MSV.pdf) (Mr. Sanjeev Kumar Gandhi)
3	Whether Documents signed by the DSC owned PoA holder	Yes	Yes	Yes	Yes
4	If applicable, the Power of Attorney for Lead Member of JV;	NA	NA	NA	NA
5	Copy of Memorandum of Understanding between JV partners, if applicable;	NA	NA	Furnished Pg No.24-29 Lead Partner : Artefact (50%) JV Partner : Pioneer (40%) Associate Partner: Cadd (10%) (Artefact.pdf)	NA
6	Copy of Memorandum of Understanding with Associate, if applicable	NA	Furnished Pg No.9-10 Lead Partner : LN Malviya (75%) Associate Partner : Innovative Cadd (25%) (LN Malviya.pdf*)	NA	Furnished Pg No.12-13 Lead Partner : MSV (75%) Associate Partner : Sri Infra (25%) (MSV.pdf)
7	Firm's credentials as per format prescribed in SECTION-3 of RFP.	Yes Pg No. 19-1457 (Aarvee.pdf)	Yes Pg No.48-451 (LN Malviya.pdf*)	Yes Pg No.52-972 (Artefact.pdf)	Yes Pg No.19-754 (MSV.pdf)
8	Technical Proposal as per format prescribed in SECTION-4 of RFP.	Yes Pg No. 6 & 1460-2289 (Aarvee.pdf)	Yes Pg No.15 & 453-781 (LN Malviya.pdf*)	Yes Pg No.974-1413 (Artefact.pdf)	Yes Pg No.15 & 757-1497 (MSV.pdf)
9	As per Cl.6 of Section-1 - ITC: of Payment Receipt towards Cost of RFP (Rs.5,000/-)	Yes Pg No. 2302 (UTR No.ICICN42025091156229622 ICICI dt.11.09.2025) (Aarvee.pdf)	Yes Pg No. 1125 (UTR No.BARB25258355210 of BOB dt.15.09.2025) (LN Malviya.pdf*)	Yes Pg No. 19 (UTR No.PUNBN62025091554499189 of PNB dt.15.09.2025) (Artefact.pdf)	Yes Pg No. 1518 (Ref. No.HDFCN52025091575029729 of HDFC dt.15.09.2025) (MSV.pdf)

Annexure-II

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km. 355+000 to Km. 357+342 & from Km. 372+038 to Km. 437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km. 357+342 to Km. 372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km. 30+000) to Chinnakani (Km. 47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

TECHNICAL EVALUATION

Sr.No	Description	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
10	Appendix B-11: Integrity Pact	Furnished Pg No. 2135-2140 (Aarvee.pdf)	Furnished Pg No. 753-757 (LN Malviya.pdf)	Furnished Pg No. 1145-1149 (Artefact.pdf)	Furnished Pg No. 1146-1152 (MSV.pdf)
11	Appendix B-13: Declaration by the Consulting Firm	Furnished Pg No. 2144-2159 (Aarvee.pdf)	Furnished Pg No. 762-773 (LN Malviya.pdf)	Furnished Pg No. 1155-1169 (Artefact.pdf)	Furnished Pg No. 1156-1191 (MSV.pdf)
12	Appendix B-12: Declaration towards General Financial Rule (GFR) 144 (XI)	Furnished Pg No. 2142 (Aarvee.pdf)	Furnished Pg No. 759-760 (LN Malviya.pdf)	Furnished Pg No. 1151-1153 (Artefact.pdf)	Furnished Pg No. 1154 (MSV.pdf)
13	Conflict of Interest with the Contractor - any firm associated with the Contractor of the Project Highway as its Design and/or Supervision Consultant during construction period and defect liability period of the project or previous Operation and Maintenance period and/or the Contractor(s) as Design Consultant and/or Construction Supervision Consultant is not eligible to participate in the bidding. The restriction herein shall not apply after a period of 5 (five) years from the completion of their consultancy assignment. As per CL.1.5 of Section 2 of RFP.	No conflict of Interest	No conflict of Interest	No conflict of Interest	No conflict of Interest
14	Forming more than one JV with different partners for the same work is not allowed. As per CL.10 of Section 1 of RFP.	NA	NA	Satisfied	NA
15	Any associate common with 2 or more bidders is not allowed. As per CL.11(A) of Section 1 of RFP.	NA	Satisfied	Satisfied	Satisfied
16	Local Content As per CL.14 of Section 1 of RFP.	Furnished Pg.No.2161	Furnished Pg.No.2	Furnished Pg.No.1415-1416	Not Furnished

G.Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakakani (Km.47+831) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

Project Length: 102.339 Km
Assignment Period: 60 months
Bid Due date: 16.09.2025
Bid Validity upto: 14.01.2026 (120 days)

NATIONAL HIGHWAYS AUTHORITY OF INDIA REGIONAL OFFICE, VIJAYAWADA

TECHNICAL EVALUATION

Points to be assigned to Technical Evaluation Criteria : Para (h) (P.23 of Data Sheet of RFP)

S. No	Description	Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID:2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID:2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID:2025-2556-5371-1342
1	Relevant experience for the assignment	35	35.00	35.00	35.00	35.00
2	Quality of approach and methodology	5	5.00	5.00	5.00	5.00
3	Experience in use of technology for road inspection	20	20.00	20.00	20.00	20.00
4	Qualifications and competence of the key staff for the assignment	40	38.01	36.87	37.47	37.26
	Total	100	98.01	96.87	97.47	97.26

G.Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
8/12/2025
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (A)

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilikaluripet - Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilikaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakani (Km.47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

S. No	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. In association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Luxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	Relevant Experience of Firm for the Assignment : 35 marks
1	Year of Establishment of the Firm (in case of JV year of establishment of LN shall be considered) (Min 5 Years) More than 5 Year - 2 Marks More than 5 Year - 1.5 Marks	2	Established in 1989 (36 Years) Pg No. 19 (Aarvee.pdf) 548 Cr	Established in 2005 (20 Years) Pg No. 48 (LN Malviya.pdf) 187 Cr	Established in 2014 (11 Years) Pg No. 19 (MSV.pdf) 165 Cr	M/s. MSV India Pvt. Ltd. In association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
2	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min. 5 crore) For >50 Crores - 2 marks For 20-50 Crores - 1.5 marks For 10-20 Crores - 1 mark For 5-10 Crores - 0.5 mark	2	Page No. 100 (Aarvee.pdf)	Page No. 56 (LN Malviya.pdf)	Page No. 99 (Artefact.pdf)	Page No. 144 (MSV.pdf)
3	No. of key personnel with the firm more than one year with the firm. < 4 personnel - 0 marks 4 to 12 - Linearly varying from 0.25 to 2 > 12 personnel - 2 marks	2	>12	>12	>12	>12
4	Experience in DPR / Feasibility cum DPR preparation for two projects of 4/6 laning of 30% of project length each or one project of 4/6 laning of 50% of project length in last 7 years 2 project 4/6 laning of 30% of project length each (31) - 4 marks Or 1 project 4/6 laning of 50% of project length (51) - 4 marks Add 0.25(Zero point two five) marks extra for each additional project subject to maximum 1 marks.	5	Total 5 projects Pg No. 864-884 >50% Length - Pg No. 890-893 Pg No. 900-901 Pg No. 905-906 Pg No. 914-916 Pg No. 932-934 (Aarvee.pdf)	Total 5 projects Pg No. 182-189 >50% Length - Pg No. 215-207 Pg No. 192-196 Pg No. 197-199 Pg No. 200-204 Pg No. 208-210 (LN Malviya.pdf)	Total 5 projects Pg No. 391-398 >50% Length - Pg No. 400-404 Pg No. 427-429 Pg No. 432-436 Pg No. 439-441 Pg No. 444-450 (MSV.pdf)	Total 5 projects Pg No. 391-398 >50% Length - Pg No. 400-404 Pg No. 427-429 Pg No. 432-436 Pg No. 439-441 Pg No. 444-450 (MSV.pdf)
5	In hand DPRs awarded by all executing agencies of MORT&H (I.e., NH&I, MORT&H, NH&I, PWD NH Wing, BRO, State Bridge & Road Corporations) for National Highway projects For DPR project length > (102.399) the length of project for which RFP invited - 5Marks For DPR project length > (205) two times the length of project for which RFP invited - 7.5Marks For project length > (307) three times the length of project for which RFP invited - 10Marks Experience as Independent Engineer / Authority Engineer / Supervision Consultant two construction projects of 4/6 laning** of 30% of project length each or one project of 4/6 laning** of 50% project length in last 7 years.	10	Pg No. 1030-1040 DPR Length > 307 Km Pg No. 1030, 1043-1047 (Aarvee.pdf)	Pg No. 313-316 DPR Length > 307 Km Pg No. 317, 319-323, 325-338, 331-344 (LN Malviya.pdf)	Pg No. 611-612 & 688-693 DPR Length > 307 Km Pg No. 614-626, 628-638, 640-643, 645-649 (Artefact.pdf)	Pg No. 604-610 DPR Length > 307 Km Pg No. 730, 732 (MSV.pdf)
6	2 construction projects 4/6 laning of 30% of project length (31) each length (51) - 4marks Add 1(one) mark extra for completed assignment of Independent Engineer and add 0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark.	6	Total 3 projects Pg No. 340-367 > 50% Length - Pg No. 372-376 (IE) Pg No. 380-383 (IE) Pg No. 388-397 (IE) (Aarvee.pdf)	Total 3 projects Pg No. 78-93 > 50% Length - Pg No. 105-106 (IE) Pg No. 103-104 (IE) Pg No. 110-112 (IE) Pg No. 116 (IE) (LN Malviya.pdf)	Total 3 projects Pg No. 265-266 & 331-339 > 50% Length - Pg No. 277-278 (IE) Pg No. 281-282 (IE) Pg No. 285-286 (IE) (Artefact.pdf)	Total 3 projects Pg No. 242-256 > 50% Length - Pg No. 267-269 (IE) Pg No. 288-293 (IE) Pg No. 296-301 (IE) (MSV.pdf)
7	Experience as Independent Engineer / Supervision Consultants one O&M project under DBFOT / O&T / O&M of 4/6 laning** of 50% of project length (51) in last 7 years 1 project - 6 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.	8	Total 5 projects Pg No. 1147-1162 > 50% Length Pg No. 1166-1168 (IE) Pg No. 1172-1179 (IE) Pg No. 1183-1186 (IE) Pg No. 1190-1194 (IE) Pg No. 1198-1121 (IE) (Aarvee.pdf)	Total 5 projects Pg No. 267-266 > 50% Length Pg No. 272-273 (IE) Pg No. 274-276 (IE) Pg No. 281-282 (IE) Pg No. 283-284 (IE) Pg No. 287-289 (IE) (LN Malviya.pdf)	Total 5 projects Pg No. 480-481 & 911-918 > 50% Length Pg No. 884-885 Pg No. 893-895 (SC) Pg No. 904-905 (IE) Pg No. 908-909 (IE) Pg No. 941-943 (IE) (Artefact.pdf)	Total 5 projects Pg No. 467-493 > 50% Length Pg No. 521-525 Pg No. 504-507 (IE) Pg No. 509-511 (IE) Pg No. 516-517 (IE) Pg No. 541-542 (IE) (MSV.pdf)
Total		35	35.00	35.00	35.00	35.00

T. Parvateesam
T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidy Sagar
M. Vidy Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjan
K V D Ranjan
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (A) (i)

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km. 355+000 to Km. 357+342 & from Km. 372+038 to Km. 437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km. 357+342 to Km. 372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km. 30+000) to Chinnakani (Km. 47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

S.No	Firm	Annual Turnover						Avergae Turnover (in Cr) in last 5 years	Page No of BID Doc	CA Name
		2020-21 (in Cr)	2021-22 (in Cr)	2022-23 (in Cr)	2023-24 (in Cr)	2024-25 (in Cr)	2025-26 (in Cr)			
1	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	1.61	1.46	1.33	1.21	1.10		548	Page No. 100 (Aarvee.pdf)	P.R. Datla & Co.
		288.76*1.61	329.17*1.46	433.89*1.33	503.03*1.21	554.53*1.1				
2	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	195.78*1.61	211.22*1.46	235.63*1.33	0*1.21	0*1.1		187	Page No. 56 (LN Malviya.pdf)	Mishra Tiwari & Associates
		315.21	308.38	313.39	0.00	0.00				
3	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Anik Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	37.82*1.61	27.64*1.46	21.44*1.33	28.52*1.21	35.45*1.1		41	Page No. 99 (Artefact.pdf)	LNJ & Associates
		60.89	40.35	28.52	34.51	39				
4	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342	10.80*1.61	13.40*1.46	15.25*1.33	17.15*1.21	23*1.1		16	Page No. 247 (Artefact.pdf)	Bhandawat and company
		17.39	19.56	20.28	20.75	0				
		123.23*1.61	140.27*1.46	151.84*1.33	181.09*1.21	193.34*1.1		165	Page No. 144 (MSV.pdf)	BP Associates LLP
		198.40	204.79	201.95	219.12	0				

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V.K. Reddy
K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K.V.D. Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (A) (ii)
Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakani (Km.47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

No of Key Personnel			
S.No	Firm	No of Key Personnel with Form - 26AS	Page No of BID Document
1	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	>12	Page No.2164-2173 (Aarvee.pdf)
2	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID:2025-2556-16497-0344	>12	Page No.444-451 (LN Malviya.pdf)
3	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID:2025-2556-382-7948	>12	Page No.1171-1173 (Artefact.pdf)
4	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID:2025-2556-5371-1342	>12	Page No.1193-1197 (MSV.pdf)



G. Majhi
DM (F&A),
RO, Vijayawada
Member



T. Parvateesam
Project Director,
PIU - Amaravati
Member



M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member



K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary



K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km. 355+000 to Km. 357+342 & from Km. 372+038 to Km. 437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km. 357+342 to Km. 372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km. 30+000) to Chinnakani (Km. 47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

Annexure - III (B)

Adequacy of the Proposed Approach and Methodology : 5 marks

S.No	Description (Appendix-B2 & 3)	Max. Marks	M/s. Aarvee Engineering Consultants Limited		M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre		M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology)		M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd.	
			Details	Marks	Details	Marks	Details	Marks	Details	Marks
1	Site Appreciation (i) Average 0.50 (ii) Good 0.75 (iii) Very Good 1.00	1	Pg No. 1460-1463 (Aarvee.pdf)	1.00	Pg No. 453-455 (LN Malviya.pdf)	1.00	Pg No. 978-981 (Artefact.pdf)	1.00	Pg No. 757-761 (MSV.pdf)	1.00
2	Quality of Approach and Methodology (Review of scope of work and design review, construction supervision methodology, contract management approach, safety review/audit and O&M stage, initial view on project plan including key challenges envisaged and potential solutions to be judged). (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	Pg No. 1465-1468 (Aarvee.pdf)	2.00	Pg No. 457-460 (LN Malviya.pdf)	2.00	Pg No. 983-986 (Artefact.pdf)	2.00	Pg No. 763-766 (MSV.pdf)	2.00
3	Quality Audit Methodology and Quality Assurance Plan (i) Average 0.75 (ii) Good 1.50 (iii) Very Good 2.00	2	Pg No. 1468-1473 (Aarvee.pdf)	2.00	Pg No. 460-461 (LN Malviya.pdf)	2.00	Pg No. 986-990 (Artefact.pdf)	2.00	Pg No. 766-771 (MSV.pdf)	2.00
Total		5		5.00		5.00		5.00		5.00

G. Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km. 355+000 to Km. 357+342 & from Km. 372+038 to Km. 437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet Bypass of NH-16 (Old NH-5) from Km. 357+342 to Km. 372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km. 30+000) to Chinnakani (Km. 47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

Annexure - III (C)

Assessment of Experience in use of Technology for Road Inspection : 20 Marks


S. No	Description (Appendix-B4)	Maximum Points	M/s. Aarvee Engineering Consultants Limited		M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre		M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology)		M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd.
			Details	Marks	Details	Marks	Details	Marks	
1	Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement • Own an equipment/MOU with Associate/Hiring/Lease basis -2 • 1-3 projects-3 • >3 projects-4	6	Owned - Pg. 1475 & 1556 > 3 Projects Pg No. 1564-1565, 1569-1570, 1575 & 1579 (Aarvee.pdf)	6	Owned - Pg. 463, 503 > 3 Projects Pg. No. 513-514, 515-516, 517-518 & 519-520 (LN Malviya.pdf)	6	Owned - Pg. 992, 997 > 3 Projects Pg. No. 1013, 1021-1022, 1023 & 1025 (Artefact.pdf)	6	Owned - Pg. 773, 789 > 3 Projects Pg. No. 834, 837, 840 & 842 (MSV.pdf)
2	Experience in Mobile Bridge Inspection Unit (MBIU) or better technology for bridges inspection • Own an equipment/MOU with Associate/Hiring/Lease basis -2 • 1-3 projects-2 • >3 projects-3	5	Owned- Pg. 1615 > 3 Projects Pg No. 1627-1628, 1632-1633, 1642 & 1647-1648 (Aarvee.pdf)	5	Owned - Pg. 498 > 3 Projects Pg. No. 527-528, 529-530, 531 & 533 (LN Malviya.pdf)		Owned - Pg. 1001 > 3 Projects Pg. No. 1013, 1021-1022, 1025 & 1026 (Artefact.pdf)	5	Owned - Pg. 799 > 3 Projects Pg. No. 834, 837, 842 & 845 (MSV.pdf)
3	Experience in Retro reflectometer technology • Own an equipment/MOU with Associate/Hiring/Lease basis -2 • 1-3 projects-2 • >3 projects-3	5	Owned- Pg. 1682 > 3 Projects Pg No. 1694-1695, 1699-1700, 1709 & 1714-1715 (Aarvee.pdf)	5	Owned - Pg. 500 > 3 Projects Pg. No. 513-514, 515-516, 517-518 & 519-520 (LN Malviya.pdf)	5	Owned - Pg. 999 > 3 Projects Pg. No. 1013, 1021-1022, 1025 & 1026 (Artefact.pdf)	5	Owned - Pg. 811 > 3 Projects Pg. No. 834, 837, 840 & 842 (MSV.pdf)
4	Experience in ATCC • Own an equipment/MOU with Associate/Hiring/Lease basis -2 • 1-3 projects-1 • >3 projects-2	4	Owned- Pg. 1745 > 3 Projects Pg No. 1694-1695, 1699-1700, 1709 & 1714-1715 (Aarvee.pdf)	4	Owned - Pg. 505 > 3 Projects Pg. No. 513-514, 515-516, 517-518 & 519-520 (LN Malviya.pdf)	4	Owned - Pg. 1006 > 3 Projects Pg. No. 1021-1022, 1026, 1028 & 1029 (Artefact.pdf)	4	Owned - Pg. 818 > 3 Projects Pg. No. 834, 837, 842 & 845 (MSV.pdf)
Total		20		20		20		20	20


G. Majhi
DM (F&A),
RO, Vijayawada
Member


T. Parvateesam
Project Director,
PIU - Amaravati
Member


M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member


K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary


K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (D)

Name of Work: "Consultancy services as Independent Engineer during Operation and Maintenance for the projects (i) 6 laning of Chilakaluripet - Vijayawada section of NH-16 from Km.355+000 to Km.357+342 & from Km.372+038 to Km.437+900, Length - 68.204 Km (ii) 6 laning of Chilakaluripet bypass of NH-16 (Old NH-5) from Km.357+342 to Km.372+038 (Bypass Length - 16.499 Km) and (iii) 6 laning of Vijayawada Bypass from Gollapudi (Km.30+000) to Chinnakani (Km.47+881) (Bypass Length - 17.636 Km) of NH-16 including Major Bridge across river Krishna in the State of Andhra Pradesh"

Qualification and Competence of the Key Staff for the Assignment : (40 marks)

S. No.	Staff Position	No. of Professional Staff	Marks per Staff	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860		M/s. L N Malviya Infra Projects Pvt. Ltd. In association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344		M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948		M/s. MSV India Pvt. Ltd. In association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342	
				Marks of out of 100	Weightage Marks	Marks of out of 100	Weightage Marks	Marks of out of 100	Weightage Marks	Marks of out of 100	Weightage Marks
1	Team Leader cum Highway Engineer	1	16	96.00	15.36	94.00	15.04	95.00	15.20	95.00	15.20
2	Resident cum Highway Maintenance Engineer - 1	1	5	94.50	4.73	91.00	4.55	91.00	4.55	95.50	4.78
3	Resident cum Highway Maintenance Engineer - 2	1	5	93.67	4.68	91.00	4.55	95.00	4.75	91.00	4.55
4	Bridge/Structural Engineer	1	4	98.50	3.94	92.00	3.68	98.00	3.92	94.50	3.78
5	Road Safety Expert	1	5	90.00	4.50	92.00	4.60	91.00	4.55	85.00	4.25
6	ATMS/TMS Expert	1	5	96.00	4.80	89.00	4.45	90.00	4.50	94.00	4.70
Total					38.01		36.87		37.47		37.26

G. Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.),
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (D) (i)

Evaluation Sheet - Team Leader cum Highway Engineer

S. No	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID:2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID:2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID:2025-2556-5371-1342
	General Qualification/Name/DOB	25	B.Tech./Noti Satyanarayana Reddy/ 20.06.1961 (64 Years old)	M. Tech./Prashanta Midya/12.02.1984 (41 Years old)	M. Tech./ Vishvanath Singh/ 01.10.1975 (50 Years old)	M. Tech./ Putti Venkata Basaveswara Rao/ 24.09.1970 (55 Years old)
	i. Graduate in Civil Engineering- 21 marks	21	B.Tech (Civil) from Bangalore University of Technology -1985	B. Tech. (Civil) from Jadavpur University - 2007	B.Tech. (Civil) from Dr. Bhimrao Ambedkar University - 2004	B.Tech. (Civil) from Nagarjuna University - 1992
	ii. Post Graduation in Management/ Construction/ Transportation/ Highway Engineering/ Structural Engineering/ any other specialized stream of civil engineering - 04 marks.	4		Masters in Highway Engineering from Shri Venkateshwara University - 2024	Masters in Transportation Engineering from Uttar Pradesh Technical University - 2006	Masters in Transportation Engineering from JNT University - 2021
2	Adequacy for the project	70				
Professional Experience						
i)	Total Highway Professional Experience < 10 years -0 10 years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	Based on INFRACON (10.09.1985 to 31.07.2025) more than 14 years S.No. 1-16	Based on INFRACON (01.08.2007 to 15.04.2023) more than 14 years S.No. 1-14	Based on INFRACON (05.05.2004 to 30.09.2024) Morethan 14 years S.No. 1-12	Based on INFRACON (01.01.1995 to 16.02.2024) More than 14 years S.No. 1-21
ii)	Experience as Team leader/Project Manager or in Similar Capacity in O&M of completed 4/6 lane highway sections < 3 years -0 3 years -30 Add 2.5 marks extra for each additional year of experience subject to maximum 5 (five) marks.	35	Based on INFRACON S.No.14 & 15 Morethan 5 Years	Based on INFRACON S.No.13-14 more than 5 Years	Based on INFRACON S.No.2-4 Morethan 5 Years	Based on INFRACON S. No. 11, 15 & 20 More than 5 Years

Annexure - III (D) (i)

Evaluation Sheet - Team Leader cum Highway Engineer

S. No	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya In-Tra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
	General Qualification/Name/DOB	25	B. Tech./Noti Satyanarayana Reddy/ 20.06.1961 (64 Years old)	M. Tech./Prashante Midya/12.02.1984 (41 Years old)	M. Tech./Vishvanath Singh/ 01.10.1975 (50 Years old)	M. Tech./ Putti Venkata Basaveswara Rao/ 24.09.1970 (55 Years old)
iii)	Experience in similar capacity in Highway Development Projects taken up under PPP 1 projects - 4 marks add 1 mark extra for additional projects subject to maximum 1 (one) marks	5	Based on INFRACON S.No.9 & 11 2 Projects	Based on INFRACON S.No.11 1 Project	Based on INFRACON S.No 8 & 11 2 Projects	Based on INFRACON S.No 9-10 2 Projects
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	More than 5 Years	0	0	0
	Total	100	96.00	94.00	95.00	95.00

T. Parvateesam

T. Parvateesam
Project Director,
PIU - Amaravati
MemberM. Vidya Sagar
Project Director,
PIU - Vijayawada
MemberK.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member SecretaryK.V.D. Ranjani
DGM (Tech.)
RO, Vijayawada
ConvenerK.V.D. Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (D) (ii)

Evaluation Sheet - Highway Maintenance cum Resident Engineer

S. No	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
	General Qualification/Name/DOB	25	B. Tech/Vangala Surendra Babu/18.01.1983 (42 Years old)	B. Tech/Bindhachal Roy/26.01.1966 (59 Years old)	B. Tech/ J Marees Kumar/27.06.1985 (40 Years old)	B. Tech/Gavini Prasad/01.08.1969 (56 Years old)
	i. Graduate in Civil Engineering- 21 marks	21	B. Tech (Civil) from Vinoba Bhave University - 2004	B. Tech (Civil) from University of Mysore - 1993	B. Tech (Civil) from Anna university - 2006	B. Tech (Civil) from NagaraJuna university - 1991
	ii. Post Graduation in Highway Engg.- 04 marks	4				
2	Adequacy for the project	70				
Professional Experience						
Experience in Highway works (inspection/ design/construction/maintenance)						
i)	< 7 years -0 7 years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	Based on INFRACON (01.06.2004 to 14.01.2021) more than 11 Years S.No. 1-11	Based on INFRACON (05.04.1993 to 12.02.2024) more than 11 Years S.No 1-17	Based on INFRACON (03.05.2006 to 16.09.2025) more than 11 Years S.No 1-7	Based on INFRACON (01.08.1991 - 16.09.2025) More than 11 years S.No 1-14
ii)	Experience in similar capacity in highway Construction / Maintenance works of similar nature < 3 years -0 3 years -12 Add one marks extra for each additional completed year of experience subject to maximum 3 (three) marks.	15	Based on INFRACON S.No 6, 10 & 11 More than 6 Years	Based on INFRACON S.No.13, 14 & 15 More than 6 years	Based on INFRACON S.No 5-7 Morethan 6 years	Based on INFRACON S.No.11 & 14 More than 6 Years
iii)	Experience in similar capacity in project involving Construction/ Maintenance works of 4/6 laning/Expressways 1 project -20 Add 2.5 marks extra for each project to maximum 5 (five) marks.	25	Based on INFRACON S.No 6 (2L), 10 & 11 3 Projects	Based on INFRACON S.No.13, 14 & 15 3 Projects	Based on INFRACON S.No 2, 6, 7 3 Projects	Based on INFRACON S.No. 11, 12 & 14 3 Projects
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	More than 5 Years	0	0	4 Years
Total		100	94.5	91	91	95.5

G. Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Evaluation Sheet - Highway Maintenance cum Resident Engineer

S. No	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
	General Qualification/Name/DOB	25	B. Tech/Goginani Anil Babu/12.05.1987 (38 Years old)	B. Tech/Shatish Kumar Pathak/01.03.1971 (54 Years old)	M. Tech/Manuraj Dubey/29.06.1987 (38 Years old)	B. Tech/Turaga Venkata Seshagiri Rao/31.07.1970 (55 Years old)
	i. Graduate in Civil Engineering- 21 marks	21	B. Tech (Civil) from JNT University, Hyderabad - 2010	B. Tech (Civil) from Uttar Pradesh Technical University - 2002	B. Tech (Civil) from Rajiv Gandhi Proudhyogiki Vishwavidyalaya, Bhopal - 2008	B. Tech (Civil) from Acharya Nagarjuna University - 1993
	ii. Post Graduation in Highway Engg.- 04 marks	4	Karnataka State Open University, 2014		Masters in highway engineering from Swami Vivekanand University - 2021	
2	Adequacy for the project	70				
Professional Experience						
i)	Experience in Highway works (inspection/ design/construction/maintenance) < 7 years -0 7 years -22 Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks.	30	Based on INFRACON (17.05.2005 to 28.09.2020) more than 11 Years S.No. 1-6	Based on INFRACON (10.10.2002 to 27.06.2022) more than 11 Years S.No 1-9	Based on INFRACON (07.06.2008 to 16.09.2025) more than 11 Years S.No 1-9	Based on INFRACON (01.02.1994 - 31.03.2025) More than 11 years S.No 1-10
ii)	Experience in similar capacity in highway Construction / Maintenance works of similar nature< 3 years -0 3 years -12 Add one marks extra for each additional completed year of experience subject to maximum 3 (three) marks.	15	Based on INFRACON S.No 3-5 (Lower Category) & 6 (01.01.2021-16.09.2025) More than 6 Years (Asst. Highway Engineer)	Based on INFRACON S.No.6-9 Morethan 6 years	Based on INFRACON S.No 5, 7-9 Morethan 6 years	Based on INFRACON S.No.9-10 More than 6 Years
iii)	Experience in similar capacity in project involving Construction/ Maintenance works of 4/6 laning/Expressways 1 project -20 Add 2.5 marks extra for each project to maximum 5 (five) marks.	25	Based on INFRACON S.No 3-5 (Lower Category) & 6 3 Projects	Based on INFRACON S.No.7-9 3 Projects	Based on INFRACON S.No 6-8 3 Projects	Based on INFRACON S.No. 7-9 3 Projects
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	More than 5 Years			
	Total	100	93.67	91	95	91

G. Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.),
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (D) (iv)

Evaluation Sheet - Bridge/Structural Engineer

S.No	Description	Max-Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. In association with M/s. Innovative Cad Centre Unique Team ID:2025-2556-16497-0344	M/s. Artefact Projects Ltd. In JV with Pioneer Infra Consultants Pvt. Ltd. In association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID:2025-2556-382-7948	M/s. MSV India Pvt. Ltd. In association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID:2025-2556-5371-1342
1	General Qualification/Name/DOB	25	M. Tech/Praveen Kumar Gunti/ 21.06.1983 (42 Years Old)	B. Tech/Rahul Mahadev Bangde/07.09.1992 (33 Years Old)	M. Tech/Malothu Balaji/01.03.1982 (43 Years Old)	B. Tech/Peddoori Srinivas/26.02.1973 (52 Years Old)
	Graduate in Civil Engineering - 21 marks	21	B-tech from Acharya Nagarjuna University - 2004	B. Tech (Civil) from Rajiv Gandhi Proudhyogik Vishwavidyalaya - 2003	B. E(Civil) from Jawaharlal Nehru Technological University, Hyderabad - 2007	B. Tech (Civil) from Kakatiya University - 1997
	Post Graduation in Structural Engineering - 04 marks	4	Masters in Structural Engineering from National Institute of Technology - 2006		Masters in Structural Engineering from National Institute of Technology, Warangal - 2009	
2	Adequacy for the project	70				
i)	Total Professional Experience < 7 years -0 7years -22 Add two mark extra for each additional completed year subject to maximum 8(eight) marks-	30	Based on INFRACON (04.12.2006 to 14.12.2024) S.No. 1-36 More than 11 Years	Based on INFRACON (01.08.2013 to 10.05.2023) S.No. 1-7 9 Years	Based on INFRACON (01.05.2002 to 16.09.2025) S.No. 1-5 More than 11 Years	Based on INFRACON (09.12.1997 to 16.09.2025) S.No 1-21 More than 11 Years
ii)	Experience in similar capacity in Construction/Construction Supervision of Bridge/Interchange/any other structures Including rehabilitation < 3 years -0 3 years -16 Add one marks extra for each additional completed year of experience subject to maximum 4 (four) marks-	20	S.No. 25-27, 30-36 5 Years more than 7 years	Based on INFRACON S.No. 2-7 more than 7 years	Based on INFRACON S.No. 2,3 & 5 Morethan 7 Years	Based on INFRACON S.No. 16, 18 & 21 More than 7 Years
iii)	Experience in similar capacity in Construction/Construction Supervision of Bridge/Interchange/any other structures Including rehabilitation of 4/6 lane highway/expressway or similar project- 1 Project -16 Add1 (one) mark extra for each additional project subject to maximum 4 (four) marks-	20	Based on INFRACON S.no 30-36 More than 5 Projects	Based on INFRACON S.No. 2-7 More than 5 Projects	Based on INFRACON S.No. 2,3 & 5 3 Projects	Based on INFRACON S.No 11, 14, 15, 18 & 21 5 Projects
3	Employment with the Firm < 1 year -0 1 year -3 Add 0-5 marks for each subsequent year subject to maximum 2 marks	5	2 Years 5 Months	More than 5 years	More than 5 years	2 Years 5 Months
	Total	100	98.5	92	98	94.5

G.Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvatesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director,
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Annexure - III (D) (v)

Evaluation Sheet - Road Safety Expert

S.No.	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. in association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
	General Qualification/Name/DOB	25	B. Tech/ Koniki Mallikarjuna Rao/03.07.1967 (58 Years Old)	B. Tech/Shubham Saran/12.08.1994 (31 Years Old)	B. Tech/Chandrakant Prabhudas Kariya/10.01.1965 (60 Years Old)	B. Tech/Nimishakavi Sai Krishna/02.08.1994 (31 Years Old)
	Graduate in Civil Engineering - 21 marks	21	B. Tech (Civil) from Kakatiya University - 1988	B. Tech (Civil) from Rajiv Gandhi Pradyogika Vishwavidyalaya - 2006	B. Tech (Civil) from Amravati University Maharashtra - 1998	B. Tech (Civil) from JNT University, Hyderabad - 2015
	Post-Graduation in Traffic/Transportation /Safety Engineering- 04 marks	4	Masters in Transportation Engineering from Kakatiya University - 1991			M. Tech (Highways)
	15 days' certification course on road safety audit from IAHE/IITs/NITs/CRR		Yes	Yes	Yes	Yes
2	Adequacy for the project	70				
Professional Experience						
i)	Total Professional Experience < 7 years - 0 7 years - 22 Add two mark extra for each additional year of experience subject to maximum 8 (eight) marks.	30	Based on INFRACON (02.05.1988 to 15.10.2024) S.No 1-101 More than 11 years	Based on INFRACON (01.07.2016 to 16.09.2025) S.No 1-8 9 years 2 months	Based on INFRACON (06.08.1985 to 30.09.2023) S.No 1-54 More than 11 Years	Based on INFRACON (01.08.2015 to 24.07.2019 & 10.12.2019-16.09.2025) S.No 1-51 More than 9 years
ii)	Experience in similar capacity in Road Safety Works of Major Highway Projects (4/6 Laning Projects) < 3 years - 0 3 years - 17 Add one mark extra for each additional year of experience subject to maximum 3(three) marks.	20	Based on INFRACON S.No.67, 75, 87 & 92 More than 6 years	Based on INFRACON S.No 4-8 More than 6 years	Based on INFRACON S.No 11-54 More than 6 years	Based on INFRACON S.No .30-49 More than 4 years
iii)	Experience in similar capacity in Road Safety Audit of 4/6 lane highway/ Expressway projects. 1 nos. -12 Add 1 (one) mark extra for each additional project subject to maximum 3(three) marks.	15	Based on INFRACON S.No.67, 75, 87 & 92 4 projects	Based on INFRACON S.No 4-7 4 projects	Based on INFRACON S.No.11-54 More than 4 projects	Based on INFRACON S.No.41,43,44,45 More than 4 projects
iv)	Experience in similar capacity in preparation of Road Safety Management Plan for Inter Urban Highways. 1 project-3marks More than one project - 5 marks	5	Based on INFRACON No Experience in similar capacity in preparation of Road Safety Management Plan for Inter Urban Highways.	Based on INFRACON S.No.5, 7 2 projects	Based on INFRACON S.No.50-52 3 projects	Based on INFRACON No Experience in similar capacity in preparation of Road Safety Management Plan for Inter Urban Highways.
3	Employment with the Firm < 1 year - 0 1 year - 3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5		More than 5 years		More than 5 years
Total		100	90.00	92.00	91.00	85.00

G. Majhi
DM (F&A),
RO, Vijayawada
Member

T. Parvateesam
Project Director,
PIU - Amaravati
Member

M. Vidya Sagar
Project Director
PIU - Vijayawada
Member

K.V. Krishna Reddy
DM (Tech.)
RO, Vijayawada
Member Secretary

K V D Ranjani
DGM (Tech.)
RO, Vijayawada
Convener

Evaluation Sheet - ATMS / TMS Expert

Sr.No.	Description	Max. Marks	M/s. Aarvee Engineering Consultants Limited Unique Team ID: 2025-2556-112-6860	M/s. L N Malviya Infra Projects Pvt. Ltd. In association with M/s. Innovative Cadd Centre Unique Team ID: 2025-2556-16497-0344	M/s. Artefact Projects Ltd. in JV with Pioneer Infra Consultants Pvt. Ltd. in association with CADD Consulting Engineering Pvt. Ltd. (Project Associate Partner), M/s. Ank Construction Company (P) Ltd. (Associate Partner for Technology) & M/s. Dev Laxmi Surveyor Bhopal (Associate Partner for Technology) Unique Team ID: 2025-2556-382-7948	M/s. MSV India Pvt. Ltd. in association with Sri Infra Consulting Engineers Pvt. Ltd. Unique Team ID: 2025-2556-5371-1342
1	General Qualification/Name/DOB	25	B. Tech /Gururaja Krishnamurthy Rao/18.12.1968 (57 Years Old)	B. Tech/Uttam Kumar Mishra/15.06.1992 (33 Years Old)	B. Tech/Rajani Kant/05.11.1982 (43 Years Old)	B. Tech /Jala Vijay/15.06.1988 (37 Years Old)
	Graduate in Electronics / Computer Engineering - 21 marks	21	B. Tech from Mumbai University - 1991	B. Tech from Rajiv Gandhi Proudhyogiki Vishwavidyalaya - 2013	B. Tech from Anna University - 2005	B. Tech from Jawaharlal Nehru Technological University - 2010
	Post Graduate Degree in Computer Science / Electronics / System Engineering - 04 marks	4				
2	Adequacy for the project	70				
	Professional Experience					
i)	Total Professional Experience < 7 years -0 7 years -22 Add two mark extra for each additional completed year subject to maximum 8(eight) marks.	30	Based on INFRACON S.No. 1-44 01.01.1991 to 31.07.2022 More than 11 Years	Based on INFRACON S.No. 1-5 01.07.2013 to 16.09.2025 More than 11 Years	Based on INFRACON S.No. 1-6 20.09.2007 to 28.06.2024 More than 11 years	Based on INFRACON S.No. 1-7 01.05.2010 to 11.04.2023 More than 11 Years
ii)	Experience in similar capacity in Advanced Traffic / Toll Management System related works or equivalent <3 years - 0 3 years -16 Add one marks extra for each additional completed year of experience subject to maximum 4 (four) marks.	20	Based on INFRACON S.No. 21-48 More than 7 Years	Based on INFRACON S.No. 1-5 More than 7 Years	Based on INFRACON S.No. 1-6 More than 7 Years	Based on INFRACON S.No. 2 to 7 More than 7 Years
iii)	Experience in similar capacity in Advanced Traffic / Toll Management System related works or equivalent on 4/6 lane highway / expressway or similar project. 1 Project -16 Add 1 (one) mark extra for each additional project subject to maximum 4 (four) mark	20	Based on INFRACON S.No. 21-48 more than 5 Projects	Based on INFRACON S.No. 1-3 (4/6 Lane) S.No. 4 (2 Lane) 3 Projects	Based on INFRACON S.No. 2,3,5,6 (4/6 Lane) S.No. 1,4 (2 Lane) 6 Projects	Based on INFRACON S.No. 2 to 6 5 Projects
3	Employment with the Firm < 1 year -0 1 year -3 Add 0.5 marks for each subsequent year subject to maximum 2 marks	5	More than 5 Years			1 Year 10 Months
	Total	100	96	89	90.00	94


G. Majhi
 DM (F&A),
 RO, Vijayawada
 Member


T. Parvateesam
 Project Director,
 PIU - Amaravati
 Member


M. Vidya Sagar
 Project Director,
 PIU - Vijayawada
 Member


K.V. Krishna Reddy
 DM (Tech.)
 RO, Vijayawada
 Member Secretary


K V D Ranjani
 DGM (Tech.)
 RO, Vijayawada
 Convener