L pic e o]

WWWW

(wrss Raes SR IR =, Y qIEHR)

Natlonal Highways Authority of India
(Ministry of Road Transport and Highways, Government of India)

#-5 wd 6, AFA-10, T, T8 Rt - 110 075 @ G-5 & 6, Sector-10, Dwarka, New Delhi-110075
T /Phone : 91-11-25074100 / 25074200

BRDIV-20021/12/2025-Bihar Division/E-288972 Date: 20.05.2026

To,
All the Participated Bidders
(As per table below)

Subject: RFP for Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj
Bettiah section of NH-139W (Total length 78.942 km) in the State of Bihar on Hybrid Annuity Mode
comprising; (i) Section 1: Sahebganj to Areraj (38.362 km) and (ii) Section 2: Areraj to Bettiah (40.58
km) [Tender ID: - 2025_NHAI_243257_1]: Result of Technical Evaluation - Reg.

Sir,
This has reference to RFP invited for above subject consultancy work dated 30.07.2025. The
result of Technical Evaluation is as tabulated below:

S. Name of the Bidder Status Technical Score / Reason(s) for non-responsiveness
No.
1/8M/s L N Malviya Infral MNon- [The bidder does not fulfil the Technical Capacity
Projects Pvt. Ltd. in|Responsive|requirements as per Clause 15(C), Section-1 of the RFP
Association with Innovative regarding the maximum number of works permitted with
Cadd Centre one consultant, due to non-submission of the updated
Form 26AS of the Key Professionals on full-time rolls for|
at least the last one year.
2/8M/s URS Scott Wilson India)] Non-  [The Other Partner, M/s Saptagon Asia Private Limited
Private Limited in Joint|Responsive|does not fulfil the requirement of having minimum

Venture with M/s Saptagon experience in preparation of Detailed Project Report
Asia Private Limited and in (DPR)/Feasibility Study-cum-Preliminary Design Report
association  with  M/s for 2/4/6-laning or bridge projects of aggregate length
CivilMantra ConsAi Limited equal to or exceeding 63.154 km of similar category, as

stipulated under Clause 15(B), Section-1 of the RFP.

3/8|M/s Artefact Projects Ltd.| Non-
in JV with Manglam InfraResponsive(1. The Other Partner, M/s Manglam Infra and

and Engineering Limited in Engineering Limited does not fulfil the requirement of
Association with having minimum experience in Project
Renaissance IOT LLP Supervision/Independent Engineer (IE)/Consultancy|

services for 2/4/6-laning or bridge projects of similar
category having an aggregate length equal to or
exceeding 94.730 km, for which the RFP has been
invited, as stipulated under Clause 15(B), Section-1 of
the RFP.

2. The Other Partner, M/s Manglam Infra and

Engineering Limited does not fulfill the requirement of|
having minimum experience in preparation of Detailed
Project Report (DPR)/Feasibility Study-cum-Preliminary
Design Report for 2/4/6-laning or bridge projects o
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similar category having an aggregate length equal to or
exceeding 63.154 km, for which the RFP has been
invited, as stipulated under Clause 15(B), Section-1 of
the RFP. Further, the Lead Partner and JV Partner
jointly also do not meet 1.20 times of the prescribed
eligibility criteria.

3. The Other Partner, M/s Manglam Infra and
Engineering Limited does not fulfil the requirements
with respect to the Technical Capacity provisions for the
maximum number of works permitted with one
consultant, as stipulated under Clause 15(C), Section-1
of the RFP, due to non-submission of updated Form 26AS5
of the Key Professionals engaged on full-time rolls for a
minimum period of one year.

4. The CVs of the proposed Resident-cum-Highway
Engineer, Bridge/Structural Engineer, Senior Pavement
Specialist, and Senior Quality/Material Expert scored
less than 75% marks in the evaluation. Therefore, the
proposal has been considered non-responsive, as more
than three CVs scored below 75% marks, in accordance
with Clause 3.4(X)(f), Section 2 of the RFP.

4/8

M/s Chaitanya Projects
Consultancy Ltd. in
association with Infinite
Civil Solutions Pvt. Ltd.

Non-
Responsive

The bidder does not fulfil the requirement of having
minimum experience of preparation of detailed Project
Report/Feasibility Study cum Preliminary Design Report
of 2/4/6-laning Highway projects of aggregate length
equal to 157.88 km or more of similar category as per
clause 15(A) of RFP.

5/8

M/s Aarvee Engineering
Consultants Limited

Non-
Responsive

1. The bidder does not fulfil the requirements with
respect to the Technical Capacity provisions for the
maximum number of works permitted with one
consultant, as stipulated under Clause 15(C), Section-1
of the RFP, due to non-submission of updated Form 26AS
of the Key Professionals engaged on full-time rolls for a

minimum period of one year.

2. The CV of the proposed Team Leader does not secure
the minimum qualifying marks of 75%, as required under
Clause 3.4(X)(e), Section-2 of the RFP.

3. The proposed Resident-cum-Highway Engineer,
Senior Pavement Specialist-l & 1l, and Senior
Quality/Material Expert- | & Il have been found to be
associated with an ongoing NHAI project on a full-time

2/, * _



deployment basis as on the bid due date. Accordingly,
‘Zero’ marks have been awarded for the said key
personnel. Therefore, the proposal has been considered
non-responsive, as more than three CVs scored below
75% marks, in accordance with Clause 3.4(X)(f) of]
Section 2 of the RFP.

6/8M/s FP Projectt Non- [The CVs of the proposed Resident-cum-Highway]
Management in association|Responsive [Engineer, Bridge/Structural Engineer-I & Il, and Senior
with Indian Engineering Quality/Material Expert have been found to be
Consultants India Pvt. Ltd. associated with an ongoing NHAI project on a full-time

deployment basis as on the bid due date. Accordingly,
‘Zero’ marks have been awarded for the said key
personnel. Therefore, the proposal has been considered
non-responsive, as more than three CVs scored below
75% marks, in accordance with Clause 3.4(X)(f) of]
Section 2 of the RFP.

7/8M/s LEA Associates South{Responsive 85.64
Asia Pvt. Ltd. in association
with Pioneer Infra
Consultants Pvt. Ltd.

8/8M/s Geo Designs & Responsive 88.23

Research Pvt, Ltd.

2 As per clause 10(vii) of Data Sheet of RFP, result of the technical evaluation is being made
available on the e-tender website giving opportunity to the bidders to respond within 7 days in case
they have any objection.

Yours faithfully,

D_D-o_c‘.n.é
(Kumar Saurabh)

DGM (Tech.)-Bihar
Encl.: Evaluation Sheet
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Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length
78.942 km) in the State of Bihar on Hybrid Annuity Mode comprising; (i) Section 1: - Sahebganj to Areraj (38.362

km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).

Name of Applicant

Applicant No. Sole/JV/ Association

M/s L. N Malviya Infra Projects Pvt. Ltd. In Association with Innovative L

1/8 Association
Cadd Centre
M/s URS Scott Wilson India Private Limited In Joint Venture with M/s

2/8 Saptagon Asia Private Limited and In association with M/s Civil Mantra i\Y)
ConsAi Limited

/8 M/s Artefact Projects Ltd. in JV with Manglam Infra and Engineering W
Limited and in Association with Renaissance IOT LLP.
M/s Chaitanya Projects Consultancy Pvt. Ltd. in association with Infinite

4/8 . . ) 1\
Civil Solutions Pvt. Ltd.

5/8 M/s Aarvee Engineering Consultants Limited Sole
M/s FP Project Management in Association with Indian Engineering .

6/8 . Association
Consultants India Pvt. Ltd.
M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra .

7/8 , .. Association
Consultants Private Limited

8/8 M/s Geo Designs & Research (P) Ltd. Sole




Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W
(Total length 78.942 km) in the State of Bihar on Hybrid Annuity Mode comprising; (i) Section 1: -
Sahebganj to Areraj (38.362 km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).

S.No. Eligibility criteria for sole applicant firm.
1 Bid due Date 23-Dec-25
2 Length of the project 78.942 Km
Minimum experience of preparation of detailed Project Report/Feasibility
3 Study cum Preliminary Design Report of 2/4/6laning project of aggregate 157.884 Km
length equal to 2 times or more of similar category
Minimum experience of Project Supervision/IC of 2/4/6 laning project of
4 . L 236.826 Km
aggregate length equal to 3 times or more of similar category
Experience of Project Supervision/IC of at least one project of similar
5 . . 31.5768 Km
category of 2/4/6 laning of length equal to 40% of project length
6 Total Project Cost of the Project (Rs. In Cr) 2485.07
Annual turnover (updated average of last 5 years or in each of the
7 preceding two years) of the firm from consultancy business should be 49.701
equal to or more than 2% of Total Project Cost (TPC) (in INR Cr)
Eligibility Criteria for partner in case of Joint Venture
Lead Partner
At least 50% of requirements at S. No. 3 Above 78.942 Km
At least 50% of requirements at S. No. 4 Above 118.413 Km
Experience of Project Supervision/IC of at least one project of similar
. . 31.5768 Km
category of 2/4/6 laning of length equal to 40% of project length
At least 50% of requirements at S. No. 7 Above (In INR Crore) 24.8507
Other Partner
At least 40% of requirements at S. No. 3 Above 63.1536 Km
At least 40% of requirements at S. No. 4 Above 94.7304 Km
At least 40% of requirements at S. No. 7 Above (In INR Crore) 19.88056
Lead Partner and JV Partner Jointly
1.2 Times of requirements at S. No. 3 Above 189.4608 Km
1.2 Times of requirements at S. No. 4 Above 284.1912 Km
1.2 of requirements at S. No. 7 Above (In INR Crore) 59.64




Test of Responsiveness

Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length 78.942 km) in the State of Bihar on Hybrid Annuity Mode comprising; (i) Section 1: - Sahebganj to Areraj
(38.362 km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).

. whether If whether the Copy | wherther the wherther the | wherther the ‘Whether local
whether online payment . of Memorandum Copy of . .
‘Whether the applicable, . Firms Technical content
towards non refundable . whether Power of Understanding | Memorandum of . ‘Whether .
authorized the Power of . credentials proposal . requirement for
fee of Rs. 5000/- . . of Attorney for between JV Understanding . h Integrity
. signatory holding .. Attorney for . . . ¢ | provided by the| provided by ‘Class — I local
. Sole/JV/ | (Rupees Five thousand signing the partners, if with Associate, if . . Pact has . s
S. No. Name of the Firm .. X Power of Attorney . o Lead . . Bidder are as [the Bidder are bidder
Association only) in favour of . . Application is applicable, applicable been
A . and Digital . Member of . . per format as per format . .| / ¢Class-II local
National Highways . provided by the . provided by the | provided by the . . . .| submittedin| .
. o Signatory are the X JVis . . prescribed in | prescribed in X bidder has been
Authority of India is Bidder . Bidder as per Bidder as per the bid or not| L .
made by the Bidder same. provided by anpendix-M of anpendix-M of SECTION-3 OF| SECTION-4 submitted in the
th the Bidder | “PPeTCX ppencix RFP OF RFP bid
RFP RFP
M/s L N Malviya Infra Projects Pvt.
1/8 Ltd. In Association with Innovative Association Yes Yes Yes NA NA Yes Yes Yes Yes Yes
Cadd Centre
M/s URS Scott Wilson India Private
Limited In Joint Venture with M/s
2/8 |Saptagon Asia Private Limited and In JV Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes
association with M/s Civil Mantra
ConsAi Limited
M/s Artefact Projects Ltd. in JV with
3/8 Mall.glam Int:ra and E:ng'meer'mg JV Yes Yes Yes Yes Yes Yes Yes Yes Yes Yes
Limited and in Association with
Renaissance IOT LLP.
M/s Chaitanya Projects Consultancy
4/8 |Pvt. Ltd. in association with Infinite Jv Yes Yes Yes NA NA Yes Yes Yes Yes Yes
Civil Solutions Pvt. Ltd.
M/s Aarvee Engineering Consultants
5/8 |Limited Sole Yes Yes Yes NA NA NA Yes Yes Yes Yes
M/s FP Project Management in
6/8 |Association with Indian Engineering | Association Yes Yes Yes NA NA Yes Yes Yes Yes Yes
Consultants India Pvt. Ltd.
M/s LEA Associates South Asia Pvt.
7/8 |Ltd. in Association with Pioneer Infra | Association Yes Yes Yes NA NA Yes Yes Yes Yes Yes
Consultants Private Limited
8/8 |M/s Geo Designs & Research (P) Ltd. Sole Yes Yes Yes NA NA NA Yes Yes Yes Yes




Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length 78.942 km) in the State of Bihar on Hybrid Annuity Mode comprising; (i) Section 1: - Sahebganj to Areraj

(38.362 km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).

Minimum Eligibilty Criteria for the Firm

Preparation of DPR
(NH/SH/Equivalent)

Project Supervision/IC
(NH/SH/Equivalent)

Annual Turnover

The firm should have
minimum experience of

The firm should have
minimum experience

Firm should also
have experience of

Annual turnover
(updated average

As per section
15(C)

preparation of detailed of Project Project of last 5 years or Requirements | ELIGIBLE
) ) Project Report/Feasibility | Supervision/IE/Consult| Supervision/IE/AE | in each of the with respect to | OR NOT
Applicant Name of Firm Sole/ IV/ Study cum Preliminary ant of 2/4/6**- of at least one preceding Two Technical ELIGIBLE
Association Design Report of 2/4/6**- | laning/bridge project | project of Similar | years) of the firm Capacity
laning/bridge project of of aggregate length Category of from consultancy Provision for
aggregate length equal to | equal to 236.826 km or| two/four/Six** | business should Maximum
157.884 km or more of more of similar laningBridge work | be equal to or works to be
similar catfeg.ory_ for which catego_ry_for_ which RFP | of length equal to | more than Rs. permitted with
RFP is invited. is invited. 31.5768 km 49.7014 Cr one Consultant
M/s L N Malviya Infra Projects Pvt. Ltd. In Not
1/8 |Association with Innovative Cadd Centre Association Yes Yes Yes Yes No Eligible
M/s URS Scott Wilson India Private Limited V(L) Yes Yes Yes Yes
2/8 In Joint Venture with M/s Saptagon Asia Yes Not
Private Limited and In association with M/s Eligible
Civil Mantra ConsAi Limited JV (0) No Yes Yes Yes
M/s Artefact Projects Ltd. in JV with WV (L) Yes Yes Yes Yes Not
3/8 |Manglam Infra and Engineering Limited and Yes Eligible
in Association with Renaissance 10T LLP. JV (0) No No Yes No
M/s Chaitanya Projects Consultancy Pvt. Not
4/8 |Ltd. in association with Infinite Civil JV (L) No Yes Yes Yes Yes Eligible
Solutions Pvt. Ltd.
M/s Aarvee Engineering Consultants Not
5/8 |Limited Sole Yes Yes Yes Yes No .
Eligible
M/s FP Project Management in Association
6/8 |with Indian Engineering Consultants India Association Yes Yes Yes Yes Yes Eligible
Pvt. Ltd.
M/s LEA Associates South Asia Pvt. Ltd. in
7/8 |Association with Pioneer Infra Consultants Association Yes Yes Yes Yes Yes Eligible
Private Limited
8/8 |M/s Geo Designs & Research (P) Ltd. Association Yes Yes Yes Yes Yes Eligible




Requirements with respect to Technical Capacity Provisions for maximum works to be permitted with one consultant

Ongoing Projects

Eligibility for new

(nos.) Projects (nos.)
No. of key professionals Max. no of
Average annual turnover on full time rolls Cat in| Projects to be
of fim? in last 3 financial e Casdone : ergf(::rr:, " aIIotte(.i to one Whether
S.NO. List of Applicant Share CEvS (e GonEnliEnE year) for sole consultant bf';d' ) particular DPR |E/AE/SC DPR | IE/AE/SC e
y works) y (in case of JV, both the ; "?r ' 90"5“[“’"“ eligible
partners have to fulfill alling including
50% criteria)* or\going
(1) (2) Cat (3) Cat (4)
M/s L N Malviya Infra Projects Pvt. Ltd.
1 [ Association with Innovative Caddf asqociation|  267.89 4.0 0 0 0.00 0.00 475| 2035| (25.10) - No
M/s URS Scott Wilson India Private
Limited In Joint Venture with M/s
Saptagon Asia Private Limited and In JV 71.40 4.00 40.34 3 3.00 25.00 2.78 6.48 15.74 11.52 Yes
association with M/s Civil Mantra
ConsAi Limited
2
URS 51% 104.92 4.00 59 3 3.00 25.00 4.55 6.58 13.87 11.42 Yes
Saptagon 25% 71.56 4.00 41 3 3.00 25.00 1.84 12.49 10.67 5.51 Yes
M/s Artefact Projects Ltd. in JV with
3 |Manglam Infra and Engineering W 2787 200 76 0 0.00 0.00 ; 038 (38 - No
Limited and in Association with
Renaissance 10T LLP.
Artefact 5% 2412 2.00 26 2 2.00 12.00 0 7.51 4.49 1.49 Yes
Manglam 70% 38.09 3.00 9 0 0.00 0.00 0 0 0 0 No
M/s Chaitanya Projects Consultancy
4 Pvt. Ltd. in association with Infinite Civil] Association 100.13 4.00 61 4 4.00 40.00 5.50 24.55 9.95 5.45 Yes
Solutions Pvt. Ltd.
M/s Aarvee Engineering Consultants
5 Limited Association 497.15 4.00 0 0 0.00 0.00 9.00 3.00] (12.00) - No
M/s FP Project Management in
6 Association with Indian Engineering Association 67.17 4.00 61 4 4.00 40.00 4.98 7.70 27.32 22.30 Yes
Consultants India Pvt. Ltd.
M/s LEA Associates South Asia Pvt.
7 Ltd. in Association with Pioneer Infra | Association 423.75 4.00 61 4 4.00 40.00 9.00 21.00 10.00 9.00 Yes
Consultants Private Limited
8 M/s Geo Designs & Research (P) Ltd. | Association 90.01 4.00 31 2 2.00 12.00 1.60 5.93 4.47 3.07 Yes
Note: The 12 entries preceding June 2025 in Form 26AS have been considered.




Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length 78.942 km) in the State of Bihar on Hybrid Annuity
Mode comprising; (i) Section 1: - Sahebganj to Areraj (38.362 km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).

Evaluation sheet for assessment of experience in use of technology for road inspection

M/s L N Malviya Infra | M/s URS Scott Wilson | M/s Artefact Projects [M/s Chaitanya Projects M/s Aarvee M/s FP Project M/s LEA Associates M/s Geo Designs &
Projects Pvt. Ltd. In | India Private Limited Ltd. in JV with Consultancy Pvt. Ltd. Engineering Management in South Asia Pvt. Ltd. in Research (P) Ltd.
Association with In Joint Venture with Manglam Infra and in iation with C Limited Association with Association with
Maxi Innovative Cadd M/s Saptagon Asia Engineering Limited | Infinite Civil Solutions Indian Engineering Pioneer Infra
S.No. Description ;xn.nmm Centre Private Limited and In | and in Association with Pvt. Ltd. Consultants India Pvt. | Consultants Private
Olnt i ith N/ D i IOTILID iy X imaitad
Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by
Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder
Experience in Network Survey Vehicle (NSV) or better technolog;
1 for pavement inspection 5
L1 Own Equipment/Equipment on MoU with Associate or on 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
hiring basis
(a) Experience of 1 -2 projects - 1
1.2 |(b) Experience of 3-5 projects - 2 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3 3
(c) Experience of > 5 projects - 3
2 Experience in Falling Weight Deflectometer (FWD) or better 4
techology for pavement strength measurement
Own Equipment/Equipment on MoU with Associate or on
2.1 [hiring basis 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
22 |@ Experience of I -3 projects - | 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
(b) Experience >3 projects - 2
Experience in Mobile Bridge Inspection Unit or better technology
3 |for Bridges inspection 4
Own Equipment/Equipment on MoU with Associate or on
31 | e auip v 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
iring basis
(a) Experience of 1 -2 projects - 1
(b) Experience of >=3 projects - 2
32 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
4 |Experience in Retro reflectometer technology 4
Own Equipment/Equipment on MoU with Associate or on
41 | A auip v 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
iring basis
a) Experience of 1 -3 projects - 1
42 |@ Experi proj 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
(b) Experience >3 projects - 2
5 |Experience in Automatic Traffic Counter cum Classifier (ATCC) 3
51 Own Equipment/Equipment on MoU with Associate or on 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
hiring basis
52 |(@ Experience of 1 -3 projects - 0.5 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
(b) Experience >3 projects - 1
Undertaking for the use of technology
Total 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20




Technical Evaluation criteria

Applicant

Name of Firm

Relevant experience for
the assignment

Experience in use of
technology for road
inspection

Qualifications and
competence of the key
staff for the assignment

Total

Claimed by

Assessed Bidder

Claimed by

Assessed Bidder

Claimed by

Assessed Bidder

Assessed

Claimed by

Bidder

40.00 40.00

20.00 20.00

40.00 40.00

100.00

100.00

As per section 15(C)
Requirements with
respect to Technical
Capacity Provision
for Maximum works
to be permitted
with one Consultant

Minimum Eligibilty
Criteria for the Firm
as per clause 15(A)
of Section-1 of RFP

Responsive/Non-
Responsive

Score

Remarks

1/8

M/s L N Malviya Infra Projects
Pvt. Ltd. In Association with
Innovative Cadd Centre

40.00 40.00

20.00 20.00

36.10 37.24

96.10

97.24

Not Eligible

Non-
Responsive

0.00

The bidder does not fulfill the Technical Capacity
requirements as per Clause 15(c) of the RFP regarding
the maximum number of works permitted with one
consultant, due to non-submission of the updated Form
26AS of the Key Professionals on full-time rolls for at
least the last one year.

2/8

M/s URS Scott Wilson India
Private Limited In Joint
Venture with M/s Saptagon
Asia Private Limited and In
association with M/s Civil
Mantra ConsAi Limited

36.00 40.00

20.00 20.00

26.73 36.50

82.73

96.50

Yes

Not Eligible

Non-
Responsive

0.00

The Other Partner, M/s Saptagon, does not fulfill the
requirement of having minimum experience in
preparation of Detailed Project Report (DPR)/Feasibility
Study-cum-Preliminary Design Report for 2/4/6-laning
or bridge projects of aggregate length equal to or
exceeding 63.154 km of similar category, as stipulated
under Clause 15(B) of the RFP.

3/8

M/s Artefact Projects Ltd. in
JV with Manglam Infra and
Engineering Limited and in
Association with Renaissance
10T LLP.

36.50 40.00

20.00 20.00

24.45 36.94

80.95

96.94

Not Eligible

Non-
Responsive

0.00

1. The Other Partner, M/s Manglam, does not fulfill the
requirement of having minimum experience in Project

Supervisi Engineer (IE)/C: services for
2/4/6-laning or bridge projects of similar category having an
aggregate length equal to or exceeding 94.730 km, for which
the RFP has been invited, as stipulated under Clause 15(B) of
the RFP.

2. The Other Partner, M/s Manglam, does not fulfill the
requirement of having minimum experience in preparation of
Detailed Project Report (DPR)/Feasibility Study-cum-Preliminary|
Design Report for 2/4/6-laning or bridge projects of similar
category having an aggregate length equal to or exceeding
63.154 km, for which the RFP has been invited, as stipulated
under Clause 15(B) of the RFP. Further, the Lead Partner and JV
Partner jointly also do not meet 1.20 times of the prescribed
eligibility criteria.

3. The Other Partner, M/s Manglam, does not fulfill the

with respect to the Technical Capacity provisions
for the maximum number of works permitted with one
consultant, as stipulated under Clause 15(c) of the RFP, due to
non-submission of updated Form 26AS of the Key Professionals
engaged on full-time rolls for a minimum period of one year.

4. More than 3 CV scores less than 75% marks, the proposal
considered non-responsive as per Clause 3.4(X)(f) of Section-2
of the RFP

4/8

M/s Chaitanya Projects
Consultancy Pvt. Ltd. in
association with Infinite Civil
Solutions Pvt. Ltd.

35.75 40.00

20.00 20.00

32.58 36.58

88.33

96.58

Yes

Not Eligible

Non-
Responsive

0.00

The bidder doesnot fulfill the requirement of having
minimum experience of preparation of detailed Project
Report/Feasibility Study cum Preliminary Design Report
of 2/4/6**-laning/bridge project of aggregate length
equal to 157.88 km or more of similar category as per
clause 15(A) of RFP.




M/s Aarvee Engineering

1. The bidder does not fulfill the requirements with
respect to the Technical Capacity provisions for the
maximum number of works permitted with one
consultant, as stipulated under Clause 15(c) of the RFP,
due to non-submission of updated Form 26AS of the
Key Professionals engaged on full-time rolls for a

Non- ini i
5/8  |Consultants Limited 38.50 40.00 20.00 20.00 19.89 38.01 78.39 98.01 No Not Eligible Responsive 0.00 |Mnimum period of one year.

P 2. The CV of the proposed Team Leader does not
secure the minimum qualifying marks of 75%, as
required under Clause 3.4(X)(e) of Section-2 of the RFP.
Further more than 3 CV scores less than 75% marks, the
proposal considered non-responsive as per Clause
3.4(X)(f) of Section-2 of the RFP
The CVs of the proposed Resident-cum-Highway

M/S FP Project Management Engineer, Bridge/Structural Engineer-l & II, and Senior
in Association with Indian Non- Quality/Material Expert scored less than 75% marks in

6/8 X . . 38.00 39.50 20.00 20.00 21.96 37.48 79.96 96.98 Yes Eligible . 0.00 |the evaluation. Therefore, the proposal has been
Engineering Consultants India Responsive considered non-responsive, as more than three CVs
Pvt. Ltd. scored below 75% marks, in accordance with Clause

3.4(X)(f) of Section 2 of the RFP.

M/s LEA Associates South Asia
Pvt. Ltd. in Association with .

7/8 . 40.00 40.00 20.00 20.00 25.64 37.39 85.64 97.39 Yes Eligible Responsive 85.64 Nil
Pioneer Infra Consultants
Private Limited
M/s Geo Designs & Research .

8/8 (P)/ Ltd 8 36.25 40.00 20.00 20.00 31.98 36.90 88.23 96.90 Yes Eligible Responsive 88.23 Nil

NOTE: 1. Projects not having clarity regarding Highway (NH/SH) has not been considered for evaluation.

2. DPR projects for private client has not been considered for evalaution




Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length 78.942 km) in the State of Bihar on Hybrid Annuity Mode

comprising; (i) Section 1: - Sahebganj to Areraj (38.362 km) and (i) Section 2: - Areraj to bettiah ( 40.58 km).

Name of firms

M/s URS Scott Wilson India

ki L W I i) Private Limited In Joint B A.rtefact LEIKTL M/s Chaitanya Projects . . M/s FP Project M/s LEA A South
Projects Pvt. Ltd. In N JV with Manglam Infra and . M/s Aarvee Engineering . o o a a a e .
s . . Venture with M/s Saptagon . . & q . Consultancy Pvt. Ltd. in . in Association with Indian | Asia Pvt. Ltd. in Association | M/s Geo Designs & Research
S. o Max. Association with Innovative N . .. Engineering Limited and in .. . . .o Consultants Limited . N . .
No. Description Marks Cadd Centre Asia Private Limited and In Association with Renaissance association with Infinite Civil Engineering Consultants with Pioneer Infra (P) Ltd.
association with M/s Civil Solutions Pvt. Ltd. India Pvt. Ltd. Consultants Private Limited
C. AT A 10T LLP.
Mantra ConsAi Limited
Assessed | Claimed Assessed | Claimed Assessed | Claimed Assessed | Claimed Assessed | Claimed Assessed | Claimed Assessed | Claimed Assessed | Claimed
1 [Average Annual Turnover (last 5 years or in each of the]
preceding two years) from consultancy business
<2% of TPC -0 marks
2% of TPC - 1.5 marks 2 280.51 2 2 179.87 2 2 60.29 1.5 2 90.66 1.75 2 503.03 2 2 65.47 1.5 1.5 420.50 2 2 93.12 1.75 2
Add for additional turnover 0.25 (Zero point two five))
marks for every 1% of TPC above 2% of TPC subject to|
maximum 0.5 marks.
2 |Number of key personnel*
*The professionals who possess degree in Civil
Engineering/Transport Planning /Transport]
Economics/Traffic Management / Geology/ Environment]
Science or Engineering and 8 years experience in|
ig] idge /tunnel with employ in the firm for
more than one year. The current Employment Certificatel 1) 31 10 10 31 10 10 31 10 | 10 31 10 10 31 10 10 31 10 10 31 10 10 31 10 10
shall be uploaded by Key Personnel on INFRACON.
<10 -0 marks
10-20 - 8 marks
>20 but <30- 9 marks
>30 - 10 marks
3 |Experience as Independent Engineer/ Construction|
Supervision in number of Highway Projects of 2/4/6-
laning** of length (40% of Project Length) or more|
pavement in last 7 Years.
| project - 9 marks . 12 6 12 12 4 12 12 6.5 12 12 4.5 12 12 4 12 12 35 12 12 5 12 12 1 9 12
Add 1 (one) mark extra for completed assignment o
Independent Engineer and add 0.5 (zero point five) mark
extra for completed assignment of supervision consultancy
subject to maximum 3 (three) marks.
4 |Experience in DPR/Feasibility Study cum Preliminary
Design Report preparation in Number of 2/4/6-laning**
Highway Projects of length (40% of Project Length) or|
more in last 7 years.
6 5 6 6 1 4 6 3 5 6 1 4 6 2 4.5 6 2 4.5 6 6 6 6 4 5.5 6
1 project - 4 marks
Add 0.5 (Zero point five) marks extra for each additionall
project subject to maximum 2 marks
5(In hand DPRs of Highway/Bridge/Tunnel Projects (
presently under progress) of all Executing Agencies o
MoRT&H (i.e. MORTH, NHIDCL, PWD NH Wing, BRO,|
State Bridge & Road Corporations) 6 6 6 6 2 4 6 5 4 6 3 4 6 6 6 6 6 6 6 7 6 6 6 6 6
<2- 0 marks
2-5 - 4 marks
>5- 6 marks
6 |Experience in Construction Supervision/DPR/Design|
Review of major structures having length of more than|
500 metre in last 7 years.
- 4 5 4 4 5 4 4 6 4 4 5 4 4 5 4 4 5 4 4 5 4 4 5 4 4
1 project - 2.0 marks
Add 0.5 (Zero point five) marks extra for each additionall
project subject to maximum 2.0 marks.
Total 40 40.00 40 36.00 40 36.50 40 35.75 40 38.50 40 38.00 | 395 40.00 40 36.25 40
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S.No Name of Consultancy Firm/Entity  (Sole Sole/JV/
Bidder/Bidder in JV) Association 2020-21 2021-22 202223 2023-24 202425 > Years In each of 3 Years | poible or Not-Eligible
Average preceding 2 FY Average

M/s L N Malviya Infra Projects Pvt. Ltd. In

1/8  |Association with Innovative Cadd Centre Association 194.14 209.06 234.02 289.14 280.51 241.37 280.51 267.89 Eligible
M/s URS Scott Wilson India Private Limited In V(L) 78.25 82.67 91.47 107.32 115.98 95.14 107.32 104.92 Eligible

28 Joint Venture with M/s Saptagon Asia Private
Limited and In association with M/s Civil
Mantra ConsAi Limited JV (0) 24.29 33.15 50.41 72.55 91.71 54.42 72.55 71.56 Eligible

V(L) 32.09 23.57 18.16 24.17 30.04 25.61 24.17 24.12 Eligible

M/s Artefact Projects Ltd. in JV with Manglam

3/8 |Infra and Engineering Limited and in
Association with Renaissance IOT LLP. W (0) 25.64 30.46 34.42 34.68 45.18 34.08 34.68 38.09 Eligible
M/s Chaitanya Projects Consultancy Pvt. Ltd.

4/8 |in association with Infinite Civil Solutions Pvt. JV (L) 50.64 62.79 74.20 90.66 135.52 82.76 90.66 100.13 Eligible
Ltd.

sig W Aarvee Engineering Consultants Limited Sole 288.76 329.17 433.89 503.03 | 554.53 421.88 503.03 497.15 Eligible
M/s FP Project Management in Association

6/8  |with Indian Engineering Consultants India Pvt.| Association 59.91 62.56 60.57 65.47 75.46 64.79 65.47 67.17 Eligible
Ltd.
M/s LEA Associates South Asia Pvt. Ltd. in

7/8  |Association with Pioneer Infra Consultants Association 325.67 356.17 398.67 420.50 452.08 390.62 420.50 423.75 Eligible
Private Limited

8/8 |M/s Geo Designs & Research (P) Ltd. Association 41.62 56.04 69.10 93.12 107.82 73.54 93.12 90.01 Eligible




Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length 78.942 km) in the State of Bihar on
Hybrid Annuity Mode comprising; (i) Section 1: - Sahebganj to Areraj (38.362 km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).
Summary of Qualifications and competence of the key staff for the assignment

M/s L N Malviya Infra Projects Pvt.
Ltd. In Association with Innovative

VIS URS SCOTC WIISOT TIiaTa
Private Limited In Joint Venture

M/s Artefact Projects Ltd. in JV with
Manglam Infra and Engineering

M/s Chaitanya Projects Consultancy

M/s Aarvee Engineering Consultants

M/s FP Project Management in

M/s LEA Associates South Asia Pvt.

L Max. Cadd Centre with M/s Saptagon Asia Private Limited and in Association with Pvt. Ltd. in association with Infinite Limited Association with Indian Engineering | Ltd. in Association with Pioneer Infra | M/s Geo Designs & Research (P) Ltd.
S. No. Description Marks Limited and In association with M/s| N Civil Solutions Pvt. Ltd. Consultants India Pvt. Ltd. Consultants Private Limited
Cieil Manten CancAi I imitad Renaissance IOT LLP.
Marks Marks Marks Marks Marks Marks Marks Marks
Assessed Claimed by Bidder Assessed Cl;‘;‘::r"y Assessed C';il':::rby Assessed Claimed by Bidder Assessed Claimed by Bidder Assessed Claimed by Bidder Assessed Claimed by Bidder Assessed Claimed by Bidder
Team Leader Cum
1 |Senior Highway 8 | 9100 7.28| 91.00 |_7.28| 90.00 7.20 | 91.00 |_7.28| 82.00 6.56 | 94.00 | _7.52| 91.00 7.28 | 91.00 7.28 | 71.00 568 | 96.00 768 | 91.00 7.28 | 96.00 7.68 | 96.00 7.68 | 96.00 768 | 91.00 7.28 | 94.00 752
Engineer
2 g::i‘:;‘:rfl“ml{‘ghwa 4 88.50 354 9500 |_380| 42.00 168 | 90.00 |_360 | 61.50 246 91.00 | _364| 91.00 364 | 91.00 364 [ 0.00 - | 9500 380 | 92.00 368 | 94.50 378 | 88.50 354 | 91.00 364 | 86.00 344 | 95.00 380
3 g::i‘:;‘:rfl“lml{‘ghwa 4 88.50 354 91.00 |_364| 89.00 356 | 91.00 |_364| 94.50 378 9450 |_3.78| 91.00 364 | 91.00 364 | 96.00 384 | 96.00 384 | 0.00 - | 9100 364 | 91.00 364 | 91.00 364 | 91.00 364 | 91.00 364
idge /
4 g;gichl"m“”l 4 91.00 364 91.00 |_364| 0.00 - | 9100 |_364| 91.00 364 91.00 |_364| 90.00 360 | 91.00 364 | 89.00 356 | 96.00 384 | 0.00 - | 9500 380 | 0.00 - | 96.00 384 | 0.00 - | 9100 364
Bridge / Structural
5 E;‘giﬂ_;“”““’ 4 91.00 |_ 364| 91.00 |_364| 000 | ___ - |9200 | _368| 0.00 - | 9400 |_376| 91.00 |__364| 91.00 |__364| 91.00 |__364| 9500 |__380| 000 |___-| 90.00 |__360| 000 |___-| 9450 | __378| 91.00 |__364| 91.00 |__ 364
Senior P t
6 |gpecmtiont 3| 8700 261| 10000 | _300 | 8350 |_251(91.00 |_273| 8350 251| 91.00 |_273| 87.00 |__261| 91.00 273 3900 |__117| 91.00 273| 9450 |_284| 9450 284 9600 |__2.88| 96.00 288| 89.00 |_267| 91.00 273
Senior Pavement
7 |gpesiatistn 3 95.50 287| 9600 |_288| 90.00 |_270| 9100 |_273| 0.00 - | 9100 |_273| 91.00 273 | 91.00 273 | 0.0 - | 96.00 288 | 86.00 258 | 90.00 270 | 89.00 267 | 91.00 273 | 87.00 261 | 91.00 273
Senior
8 |Quality/Material 4 | 8600 344| 9500 |_380| 88.00 |_352|91.00 |_364| 91.00 364 91.00 |_364| 0.00 - | 9100 364 [ 0.00 - | 9100 364 | 90.00 360 | 95.00 380 | 0.00 - | 9100 364 | 90.00 360 | 91.00 364
Expert-I
Senior
9 |Quality/Material 4 | 9100 |__364| 91.00 |_364| 91.00 |_364|91.00 |_364| 000 |____-|91.00 |_364| 8600 |__344| 9100 |__364| 000 | ___-| 9500 |__380| 0.00 | __-| 9100 |__364| 83.00 |_ 332 91.00 |__ 364 | 88.00 |_ 352 | 91.00 |__ 364
Expert-1T
10 [Road safety Expert 2 | 9500 190 96.00 |_192| 96.00 192 | 96.00 |_192| 93.00 1.86 | 93.00 | 186 | 100.00 2.00 | 100.00 200 | 100.00 2.00.| 100.00 200 | 99.00 1.98 | 100.00 200 | 9550 191 | 96.00 192 79.00 158 | 96.00 192
Total 40 36.10 37.24 26.73 36.50 2445 36.94 3258 36.58 19.89 38.01 21.96 37.48 25.64 37.39 31.98 36.90




Independent Engineer Services for Construction of 4 laning of Sahebganj Areraj Bettiah of NH-139W (Total length 78.942 Kkm) in the State of
Bihar on Hybrid Annuity Mode comprising; (i) Section 1: - Sahebganj to Areraj (38.362 km) and (ii) Section 2: - Areraj to bettiah ( 40.58 km).

3.1 [Team Leader cum Senior Highway Engineer

S. | Description Max. l_
No. [Name of the bidder—->>>>>> Marks |M/s LN Malviya Infra Projects Put.{ M/s URS Scott Wilson India Private | M/s Artefact Projects Ltd. inJV with |\ .o brojects Consultancy Put. | M/s Aarvee Engineering Consultants |M/s FP Project Management in Association| M/s LEA Associates South Asia Put. Ltd. in
Ltd. In Association with Innovative |  Limited In Joint Venture with M/s | Manglam Infra and Engineering Limited
foint Ventur : ST - Ltd. in association with Infinite Civl Limited with Indian Engineering Consultants India | Association with Pioneer Infra Consultants | M/s Geo Designs & Research (P) Ltd.
Cadd Centre Saptagon Asia Private Limited and In | and in Association with Renaissance
- = | Solutions P Ltd. Put. Ltd. Private Limited
with M/s Civil Mantra ConsAi 10T LLP.
T T T T T T
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Assessed | Claimed Assessed | Claimed Assessed | Claimed Assessed | Claimed ‘Assessed | Claimed Assessed | Claimed ‘Assessed | Claimed Assessed | Claimed
1 |General Quali i 25
1) Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
D Post G’af’““‘;{"i’:l::,:’“"_‘“g?““".'/ Construction) o working full working full
; e P 3 0 0 0 0 0 3 |[timeonsame| 0 0 0 0 0 0 0 0 0 3| time on same
cquivalent specialiscd stream of civil engincering : ;
duration duration
) Degree/Diploma/Certificate in Project Management 1 0 o o o 0 0 0 o o 0 0 o o 0 0 o
2 |Adequacy for the Project 70
i) |Total Professional Experience in handling Highway Projects
< 12years -0
12 years - 8 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10 10
'Add 1 mark extra for cach additional year of experience subject to
maximum 2 (two) marks.
i) |Experience as Team Leader or similar capacity in Highway|
Development Projects (similar configuration (2/4/6 laning**) and
above)
< 5 years -0 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15
5 years 1

'Add T mark extra for cach additional year of experience subject (0
maximum 4 (four) marks.

iil) |Experience as Tcam Leader or similar capacity in Highway
Developemnt Projects (of Length 40 % of Project Length or of
similar configuration (2/4/6 laning**) and above) on PPP

<1 Project - 0 marks 5 5 5 4 5 P-11 0 5 NIL 5 5 0 5 Nil 5 5 5 5 5 5
1 Project - 4 marks

add 1 mark extra for additional projects subject to maximum 1
(one) marks

b) [Experience as Team Leader or similar capacity of Project
Preparation including Design of Major Highway Projects (of
Length 40 % of Project Length or of similar configuration (2/4/6
laning**) and above)
15 15 15 15 15 13 15 P-5,6,2 15 15 0 15 NIL 11 15 P-16,10 15 15 15 15
<2 Projects -0
2 Projects -11
'Add 2 marks extra for each additional project subject to maximum
4 marks.
©) |Experience in position of Team Leader/Procct Manager or similar]
capacity in construction supersion/IC involving length 40 % of]
Project Length or of similar configuration (2/4/6 laning**) and|
above) P-4, P-7, P-
20 20 20 20 20 18 20 T 20 20 20 20 20 20 20 20 20 20
<2 Projects-0 8
2 Projects-16
'Add 2 marks extra for each additional project subject to maximum
4 marks.
d) |Experience as Team Leader or similar capacity in Operation and
Maintenance of Major Highway projects (of length 40% of
project length or more of similar configuration (2/4/6 laning**).
5 5 5 5 5 5 5 5 5 0 5 NIL 4 5 P-22 5 5 5 5
1 project - 4 marks
'Add | mark extra for cach additional project subject to maximum 1
(one) marks
3 |Employment with the Firm
<1 Year -0
1 Year -3 5 0 0 0 0 0 0 0 0 5 5 5 5 5 5 0 0
'Add 0.5 marks for each subsequent year subject to maximum 2
marks
Total: 100 | 91.00| 91.00 90.00| 91.00 82.00| 94.00 91.00| 91.00 71.00| 96.00 91.00| 96.00 96.00| 96.00 91.00| 94.00

Note: 1. If Projects are not Highway than not considered
2. DPR projects for private client has not been considered for evalaution




3.2 Cum Highway Engineer-I
S. No. Description Max.
Marks
. . M/s URS Scott Wilson India Private . . .
N:{‘ s :s':o':l'::‘l’;‘:‘ax::;al::::;i:g::‘ Limited In Joint Venture with M/s M“:r{;::‘::‘::; ::“:e;“sl::’er'l:’t:;: o| M/ chaitanya Projects M/s Aarvee Engineering C M/s FP Project in  |M/sLEA South Asia Pvt. Ltd.
Centre Saptagon Asia Private Limited and In and in Association w?!h Ren:issance Pvt. Ltd. in association with Infinite Limited i with Indian i in with Pioneer Infra M/s Geo Designs & Research (P) Ltd.
association with M/s Civil Mantra ConsAi 10T LLP. Civil Solutions Pvt. Ltd. Consultants India Pvt. Ltd. Consultants Private Limited
Limited :
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by Claimed Claimed Claimed Claimed Claimed Claimed Claimed
Assessed Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder
1 [General Qualification 25
D) Graduate in Civil Engineering 21 21 21 1991 21 21 21 21 21 21 21 21 21 21 21 21 21 21
1) Post Graduation in Transportation/Highway 4 working full working full working full
Engineert Engineering/G 0 4 time on same 0 0 0 0 0 0 0 4 time on same 0 0 0 0 0 4 time on same
Engincering duration duration duration
2 |Adequacy for the Project 70
a) |Professional Experience
i) |Total Professional Experience in handling Highway
0 St
10 years -16 20 20 20 17 20 bt m(m’;;m',’g 20 20 20 20 20 20 20 20 20 20 20 20
Add 1 mark extra for each additional completed year of| t0 31/05/2013)-6y10m|
experience subject to maximum 4 (four) marks.
ii) |Experience as Resident Engineer/Project Director/Project]
Manager/Superintending Engineer or b
quivalent/Executive Engineer or equivalent on N P-5 (10/11/2004)
construction works/Independent Engineer Projects ‘:5%%232130323 to 30/12/2005)-
simil. figuration (2/4/6 laning*) and above). g 1y, P-
(Similar configuration (2/4/6 laning™) and above) 20 | 20 | 20 0 20 | om0 |18 | 20 |0 20 | 20 20 | 20 20 | 20 20 | 20 20 | 20
(13/01/2
<5 years -0 (01/07/2010 to 014 to
s - / -
5 years 16 31/05/2013); 24/12/2020)-6y
Add 1 marks extra for each additional year of experience 2yllm (4y5m)
subject to maximum 4 (four) marks.
i) |Experience in similar capacity in handling major 2/4/6-
laning** projects (of length 40% of project length or
more ofsimilar configuration (2/4/6 laning**) and above) P-10. P
<2 nos -0 25 25 25 0 25 P-10 0 25 8(No Exp. 25 25 25 25 25 25 25 25 25 25
310519 Certificate)
Add 3 marks extra for each additional project subject to
maximum 6 (Six) marks.
iv) |Experience in similar capacity of Highway Project of
Construction/Construction Supervision/IC on PPP Mode
(of length 40% of project length or more of similar
configuration (2/4/6 laning**) and above) 5 2.5 5 P-12 0 0 25 5 P-10 5 5 5 5 25 5 P-5 2.5 5 P-2 0 5 NIL
2.5 marks for each project subject to maximum 5 (five)
marks
3 |Employment with the Firm
< 1 year -0
1 year or more -3 5 0 0 4 4 0 0 0 0 0 0 35 35 0 0 0 0
Add 0.5 marks for each subsequent year subject to
i 2 marks
Total: 100 88.5 95 42 90 61.5 91 91 91 0 95 92 94.5 88.5 91 86 95
Remarks Engaged




3.2 |

[Resident Cum Highway Engineer-11

S. No. Description Max.
Marks B N M/s URS Scott Wilson India Private N B o
N:{‘ s :s?o'::::l:r'-avll:‘::l:;:«z ‘:ii::;:;d‘ Limited In Joint Venture with M/s M“:r{ s::ﬁ:‘a':; :'::e::sll::e::‘ “1:::; a| M/ chaitanya projects c M/s Aarvee c M/s FP Project in | M/s LEA Associates South Asia Put. Ltd.
Centre Saptagon Asia Private Limited and In andgin Association wfth Renaigssance Put. Ltd. in association with Infinite Limited with Indian i in with Pioneer Infra M/s Geo Designs & Research (P) Ltd.
association with M/s Civil Mantra ConsAi 10T LLP. Civil Solutions Pvt. Ltd. Consultants India Pvt. Ltd. Consultants Private Limited
Limite )
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by| Claimed Claimed Claimed Claimed Claimed Claimed Claimed
Assessed Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder
1 |General Qualification 25
1) Graduate in Civil Engineering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
1I) Post Graduation in Transportation/Highway 4
Engineering/Structural Engineering/Geotechnical 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Engineering
2 |Adequacy for the Project 70
a) |Professional Experience
i) [Total Professional Experience in handling Highway
: P-2 10 6(03/07/2010
< 10 years -0 10 03/03/2016)-5y7m,|
10 years -16 20 20 20 18 20 P-8 10 10(09/0422018 [ 20 20 20 20 20 20 20 20 20 20 20 20
Add 1 mark extra for each additional completed year o totill date)-7y
y . . (12y7m)
experience subject to maximum 4 (four) marks.
ii) |Experience as Resident Engineer/Project Director/Project|
Manager/Superintending Engineer or
qui Executive Engineer or equi on
construction works/Independent Engineer Projects
similar configuration (2/4/6 laning*) and above).
‘ guration il ) 20| 20 | 20 20 20 20 | 20 20 | 20 20 | 20 20 | 20 20 | 20 20 | 20
< 5 years -0
5 years -16
'Add 1 marks extra for each additional year of experience
subject to maximum 4 (four) marks.
iii) |Experience in similar capacity in handling major 2/4/6-
laning** projects (of length 40% of project length or
more ofsimilar configuration (2/4/6 laning**) and above)
<2 n0s -0 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25
2 nos -19
Add 3 marks extra for each additional project subject to
maximum 6 (Six) marks.
iv) |Experience in similar capacity of Highway Project of
Construction/Construction Supervision/IC on PPP Mode
(of length 40% of project length or more of similar
configuration (2/4/6 laning**) and above) 5 2.5 5 P-7 5 5 5 5 5 5 5 5 25 5 P-8 5 5 5 5
2.5 marks for each project subject to maximum 5 (five)
marks
3 |Employment with the Firm
<1 year -0
1 year or more -3 5 0 0 0 0 35 35 0 0 5 5 0 0 0 0 0 0
Add 0.5 marks for each subsequent year subject to
i 2 marks
Total: 100 88.5 91 89 91 94.5 94.5 91 91 96 96 0 91 91 91 91 91
Remarks

Engaged




33

Bridge/Structural Engineer -1

S.
No.

Description

Marks

Name of firms

M/s L N Malviya Infra Projects Pvt.

Ltd. In Associ;

Cadd Centre

ion with Innovative

M/s URS Scott Wilson India Private
Limited In Joint Venture with M/s
Saptagon Asia Private Limited and In

M/s Artefact Projects Ltd. in JV with

Manglam Infra and En
Limited and in Associ

M/s Chaitanya Projects C

ing Ct

Put. Ltd. in association with Infinite
Civil Solutions Pvt. Ltd.

M/s Aarvee

Limited

M/s FP Project

with Indian

/s LEA i

Consultants India Pvt. Ltd.

South Asia Pvt. Ltd.|
in ion with Pioneer Infra

Consultants Private Limited

M/s Geo Designs & Research (P) Ltd.

Marks

Remarks

Marks Remarks

Marks

Marks

Remarks

Marks

Remarks

Marks

Remarks

Marks

Remarks

Marks Remarks

Assessed

Claimed by
Bidder

Claimed

AR

Assessed

Claimed
by Bidder

Assessed

Claimed
by Bidder

Assessed

Claimed
by Bidder

Assessed

Claimed
by Bidder

Claimed

Assessed by Bidder

Claimed

AT | e

General Q

25

I) Graduate in Civil Engineering

21

21

21

21 21

21

21

21

21

21

21

21

21

21 21

0 21 1992

BE Construction

1I) Post Graduation in Structural Engineering

0

0 0

0

0

0

0

0 0

0 0

Adequacy for the Project

70

Total Professional Experience in handling Highway/ Bridge

iact
< 10 years 0

10 years 11

Add one marks extra for each additional completed 2 year|
subject to maximum 4 (four) marks.

ii

Experience in similar capacity in
Design/construction/construction supervision of
Bridges/ROB/Flyover/Interchanges / any other such structures
imil . S

<5 years 0

5 years -16

Add 1 mark extra for each additional year of experience subject
to maximum 4 (four) marks.

20

20

20

20 20

20

20

20

20

20

20

20

20

20 20

20 20

iii)

Experience in similar capacity in supervision of Major
Highway Bridges/ROB/Flyover/ Interchanges/ any other

<2 bridges 0

2 bridges -16

Add 2 marks extra for each additional bridge subject to
maximum 4 marks.

20

20

20

20 20

20

20

20

20

20

P-11(3nos.)

20

20

20 20

20 20

iv]

Experience in similar capacity in supervision of Rehabilitation
and repair of major Bridge/ROB/Flyover / Interchanges / any
other structures

<2-0

2 nos - 07

3 or more - 10

v)

Experience in similar capacity of modern bridge construction
technology viz., precast segmental, balanced cantilever
construction, Extradosed Bridge, Full span Launching,
Incremental Launching.

Experience in 1 project - 4

More than one project -5 marks

P-9

Nil

Employment with the Firm

<1 year 0

Tyearormore -3
Add 0.5 marks for cach subsequent year subject to maximum 2
marks

Total:

100

91

91

0.00

91.00

91

91

90

91

89

96

=}

95

96

(=]

0 91

Remarks

Engaged and

allowed to participate for

bidding for 3 months from
16-12-2025

S0 not

Engaged

Engaged

BE Construction but as per Clause
1(I) requirement is “Graduate in
"ivil Engineering




[Bridge/Structural Engineer -1I

Description

Marks

Name of firms

M/s L N Malviya Infra Projects Pvt.
Ltd. In Association with Innovative
Cadd Centre

M/s URS Scott Wilson India Private
Limited In Joint Venture with M/s
Saptagon Asia Private Limited and In

M/s Artefact Projects Ltd. in JV with
Manglam Infra and Engineering
Limited and in Association with

M/s Chaitanya Projects C
Pvt. Ltd. in association with Infinite
Solutions Pvt.

M/s Aarvee

e

Ci

Ltd.

Limited

M/s FP Project

with Indian

/s LEA i

Consultants India Pvt. Ltd.

South Asia Pvt. Ltd.|
in ion with Pioneer Infra

Consultants Private Limited

M/s Geo Designs & Research (P) Ltd.

Marks Remarks

Marks Remarks

Marks Remarks

Marks

Remarks

Marks

Remarks

Marks

Remarks

Marks

Remarks

Marks Remarks

Claimed by

Assessed Bidder

"As per Infracon,
Verification
Unsuccessful-

Claimed

Assessed by Bidder

Claimed

Assessed by Bidder

Assessed

Claimed
by Bidder

Assessed

Claimed
by Bidder

Claimed

AT | e

Claimed

AT | e

Claimed

AT | e

General Qi

25

1) Graduate in Civil Engineering

21

21 21

As per Infracon,
Bachelor of
Technology - Forged
Documents

0 21

21 21

21

21

21

21

21 21

21 21

21 21

1I) Post Graduation in Structural Engineering

‘working full
time on same
duration

working full time
on same duration

[Adequacy for the Project

70

Total Professional Experience in handling Highway/ Bridge

iact
< 10 years -0

10 years -11

Add one marks extra for each additional completed 2 year|
subject to maximum 4 (four) marks.

ii)

Experience in similar capacity in
Design/construction/construction supervision of
Bridges/ROB/Flyover/Interchanges / any other such structures

(similar 416 lanino**) and ahy

< 5 years -0

5 years 16

Add 1 mark extra for each additional year of experience subject
to maximum 4 (four) marks.

20

20 20

20 20

20 20

20

20

20

20

P-lto
3(17/08/2009 to
30/09/2013)4y

20 20

20 20

iii)

Experience in similar capacity in supervision of Major
Highway Bridges/ROB/Flyover/ Interchanges/ any other

<2 bridges 0

2 bridges 16

Add 2 marks extra for each additional bridge subject to
maximum 4 marks.

20

20 20

20 20

20 20

20

20

20

20

20

20 20

20 20

iv)

Experience in similar capacity in supervision of Rehabilitation
and repair of major Bridge/ROB/Flyover / Interchanges / any
other structures

<2-0

2 nos - 07

3 or more - 10

Experience in similar capacity of modern bridge construction
technology viz., precast segmental, balanced cantilever
construction, Extradosed Bridge, Full span Launching,
Incremental Launching.

Experience in | project - 4

More than one project -5 marks

Nil

Employment with the Firm

< 1 year -0

1 year or more -3
Add 0.5 marks for each subsequent year subject to maximum 2
marks

35 35

Total:

100

91 91

=3

.00 92.00

0 94

91

91

91

95

0 92

0 94.5

91 91

Remarks

As per Infracon, Bachelor of
Technology - Forged Documents

Engaged

Engaged

Engaged




3.4 |Senior Pavement Specialist-T
S.No. Description Max. Name of firms
Marks M/s LN Malviya Infra Projects Put. Ltd. In | M/s URS Scott Wilson India Private Limited | M/s Artefact Projects Ltd. in JV with Manglam |M/s Chaitanya Projects C Put. Ltd.|M/s Aarvee Engineering Consultants Limited| M/s FP Project Management in Association | M/s LEA Associates South Asia Pvt. Ltd. in M/s Geo Designs & Research (P) Ltd.
Association with Innovative Cadd Centre In Joint Venture with M/s Saptagon Asia | Infra and i ing Limited and in iatic in iation with Infinite Civil Solutions with Indian i i Itants India iation with Pioneer Infra Ce Itant:
Private Limited and In association with M/s with Renaissance 10T LLP. Put. Ltd. Put. Ltd. Private Limited
Civil Mantra ConsAi Limited
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by
Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder
T |General Qualification 25
D Graduate in Civil Engincering 21 21 21 1992 21 21 21 21 21 21 21 21 21 21 21 21 21 21
1I) Post Graduation in Transportation/ Higway Engineering/ Pavement] -
engineering or equivalent working full
4 0 4 time on same| 0 0 0 0 0 0 0 0 0 0 0 0 0 0
duration
2 |Adequacy for the Project 70
a) _|Professional Experience
)| Total Professional Experience of Pavement Design / Construction and -
Maintenance of Highways/ Roads/ Air Field Runway P-2to
4(03/01/2012
< e 08/01/2024)-|
= 10 years 0 20 20 20 20 20 20 20 20 20 18 20 [OOIREH 20 20 20 20 20 20
10 years 16 (01/0412025 to
Add one mark extra for cach additional year of experience subject to] il date)-6m
maximum 4(four) marks.
i)|Experience in Similar Capacity in_Construction/ Construction|
Supervision of 2/4/6-laning** of major Highway Projects (similar]
i (2/4/6 laning*) and above) Not in
<5 years -0 20 20 20 20 20 20 20 20 20 0 20 simiar 20 20 20 20 20 20
S years -16 Capacity
Add one mark extra for each additional year of experience subject to]
maximum 4 (four) marks.
i) |Experience in similar capacity as Pavement/Geo-technical Engineer i
construction/ construction supervision of Major Highway projects (o
length 40% of project length or more of similar configuration (2/4/6| Not in
laning**) and above) o
Fen 20 16 20 P-9.10 16 20 P-12.9 16 20 P-17.11 16 20 P98 0 20 simiar 20 20 20 20 18 20 P245
2nos-16 Capacity
'Add 2 mark extra for each additional project subject to maximum 4 marks.
iv) |Experience in similar capacity on major Highway projects (of length 40%]
of project length or more of similar configuration (2/4/6 laning**) and| Not in
above) in innovative/non traditional technology and design 5 5 5 4 5 P12 4 5 P17 5 5 0 5 simiar 5 5 5 5 5 5
1 project-4 Capacity
2 or more -5
V) |Experience in similar capacity on PPP Projects (of length 40% of project Not in
length or more of similar configuration (2/4/6 laning**) and above) 5 0 5 NIL 25 5 P12 25 5 P17 5 5 0 5 simiar 5 5 5 5 5 5
2.5 marks for cach project subject to maximum 5 (five) marks Capacit
3 E with the Firm
<1 -0
Sl 5 5 5 0 0 0 0 0 0 0 0 35 35 5 5 0 0
Tyear 3
Add 0.5 marks for each subsequent year subject to maximum 2 marks
Total: 100 87 100 83.5 91 83.5 91 87 91 39 91 94.5 94.5 96.00 96.00 89 91
Remarks




34

Senior Pavement Specialist-11

S. No. Description Max. Name of firms
Marks 'M/s LN Malviya Infra Projects Pvt. Ltd. In | M/s URS Scott Wilson India Private Limited | M/s Artefact Projects Ltd. in JV with Manglam |M/s Chaitanya Projects Consultancy Pvt. Ltd.] M/s Aarvee Engineering Consultants Limited| M/s FP Project Management in Association | M/s LEA Associates South Asia Pvt. Ltd. in M/s Geo Designs & Research (P) Ltd.
Association with Innovative Cadd Centre In Joint Venture with M/s Saptagon Asia | Infra and Limited and in in with Infinite Civil Solutions ‘with Indian Engineering Consultants India | Association with Pioneer Infra Consultants
Private Limited and In association with M/s with Renaissance 10T LLP. Put. Ltd. Put. Ltd. Private Limited
Civil Mantra ConsAi Limited
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by
Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder
1 [General Qualification 25
) Graduate in Civil Engincering 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
11) Post Graduation in Transportation/ Higway Engincering/ Pavement
engineering or equivalent 4 0 0 0 0 0 0 0 0 0 0 4 4 0 0 0 0
2 |Adequacy for the Project 70
a) |Professional Experience
i)| Total Professional Experience of Pavement Design / Construction and
Maintenance of Highways/ Roads/ Air Field Runway s 2; ! ;(f'm
512008 t0
y 1510812013)-5y3
< 10 years 0 20 20 20 19 20 harsim 20 20 20 20 20 20 16 16 20 20 20 20
10 years -16 108(01/09/2017 to
Add one mark extra for cach additional year of experience subject to till date)-8y
maximum 4(four) marks.
ii)[Experience in Similar Capacity in Construction/ Construction|
Supervision of 2/4/6-laning** of major Highway Projects (similar
configuration (2/4/6 laning*) and above)
<Syears 0 20 20 20 20 20 20 20 20 20 0 20 Nil 20 20 20 20 20 20
5 years -16)
Add one mark extra for cach additional year of experience subject to|
maximum 4 (four) marks,
i) in similar capacity as Pavement/Geo-technical Engincer in|
construction/ construction supervision of Major Highway projects (of
length 40% of project length or more of similar configuration (2/4/6|
laning**) and above) .
o0 20 20 20 20 20 20 20 20 20 0 20 Nil 20 20 18 20 P-235 16 20 P-4,7
2 nos -16
Add 2 mark extra for each additional project subject to maximum 4 marks!
iv) |Experience in similar capacity on major Highway projects (of length 40%)
of project length or more of similar configuration (2/4/6 laning**) and|
sbove) and design 5 5 5 5 5 5 5 5 5 0 5 Nil 5 5 5 5 5 5
1 project-4
2 or more -5
v)  |Experience in similar capacity on PPP Projects (of length 40% of project|
length or more of similar configuration (2/4/6 laning**) and above) 5 5 5 5 5 5 5 5 5 0 5 Nil 0 4 Nil 5 5 5 5
2.5 marks for each project subject to maximum 5 (five) marks
3 |[Employment with the Firm 01/04/2021
< | yea -0 . N
e S 5 45 5 to till bid due} 0 0 0 0 0 0 0 5 0 0 0 0 0 0
Year E
Add 0.5 marks for each subsequent year subject to maximum 2 marks date
Total: 100 95.5 96 90 91 0 91 91 91 0 96 86 90 89 91 87 91
Remarks Engaged Engaged




3.5 [Senior Quality/Material Expert-1
S. No. Description Max. Name of firms
Marks
M/s L N Malviya Infra Projects Pvt. Ltd. In N:fl:i:t \s/::‘:u‘:‘:t;:h";:/l: ::v:eo:':::d M/s Artefact Projects Ltd. in JV with M/s Chaitanya Projects C M/s Aarvee Engil ing C M/s FP Project Management in M/s LEA Associates South Asia Pvt.
Association with Innovative Cadd Centre Private Limited and In assocla:ongwi ith M/s Manglam Infra and Engineering Limited and | Pvt. Ltd. in association with Infinite Limited iation with Indian i i Ltd. in with Pioneer Infra| M/s Geo Designs & Research (P) Ltd.
i 5 in Association with Renaissance IOT LLP. Civil Solutions Pvt. Ltd. Consultants India Pvt. Ltd. Consultants Private Limited
Civil Mantra ConsAi Limited
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by Claimed by Claimed by Claimed Claimed Claimed Claimed Claimed
Assessed Bidder Assessed Bidder Assessed Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder
1 |General Qualification 25
! Graduate in Civil Engincering 21 | 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
1) Post Graduation in Geotechnical Engineering/| working Tull[ working full|
i Engineering/Soil i time on time on
i 4 0 4 0 0 0 0 0 0 0 0 0 4 0 0 0 0
Mechanics same same
duration duration
2 |Adequacy for the Project 70
a) |Professional Experience
i) [Total P i in handling hi;
Projects
<10 years 0
10 years 1 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15
Add one mark extra for each additional year of experience
subject to maximum 4 (four) marks.
i) |Experi in similar capacity in
Construction/Construction Supervision of Highway|
Projects (of similar configuration (2/4/6 laning**) and
<5 years -0 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25
5 years -19
Add 2.0 (two) marks extra for each additional year of
experience subject to maximum 6 (six) marks.
iii) |Experience in similar capacity in handling Similar Highway|
projects (of length 40% of project length or more of similar]
configuration (2/4/6 laning**) and above)
;Z“Osl:) 25 25 25 22 25 P-4,7,12 25 25 25 25 22 25 |P-13,12,15| 25 25 25 25 25 25
nos -
'Add 3.0 marks extra for cach additional project subject to
maximum 6 (six) marks.
iv) |Experience in similar capacity on major Highway projects|
(of length 40% of project length or more of similar]
configuration  (2/4/6  laning**) and  above) in| .
innovative/non traditional 5 0 5 Nil 5 5 5 5 5 5 5 5 4 5 P-14 5 5 4 5 P-9
1 project - 4
2 or more - 5
3 |Employment with the Firm
<1 year 0
1 year or more 3 5 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Add 0.5 marks for each subsequent year subject to
maximum 2 marks
Total 100 86 95 88 91 91 91 0 91 0 91 90 95 0 91 90 91
Remarks Engaged Engaged Engaged




3.5 [Senior Quality/Material Expert-IL
S. No. Description Max. Name of firms
Marks
M/s L N Malviya Infra Projects Pvt. Ltd. In N:fl:i:i \s/?n':u‘:‘:t;:h"l::/l: ::v:eo:':::d M/s Artefact Projects Ltd. in JV with M/s Chaitanya Projects C M/s Aarvee Engil ing C M/s FP Project Management in M/s LEA Associates South Asia Pvt.
Association with Innovative Cadd Centre Private Limited and In assocla:ongwi ith M/s Manglam Infra and Engineering Limited and | Pvt. Ltd. in association with Infinite Limited iation with Indian i i Ltd. in with Pioneer Infra| M/s Geo Designs & Research (P) Ltd.
i 5 in Association with Renaissance IOT LLP. Civil Solutions Pvt. Ltd. Consultants India Pvt. Ltd. Consultants Private Limited
Civil Mantra ConsAi Limited
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by Claimed by Claimed by Claimed Claimed Claimed Claimed Claimed
Assessed Bidder Assessed Bidder Assessed Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder Assessed by Bidder
1 |General Qualification 25
! Graduate in Civil Engincering 21 | 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
) Post Graduation in Geotechnical Engineering/ N
Engineeril oil i working full
Mechanics 4 0 0 0 0 0 0 0 0 0 4 time on same| 0 0 0 0 0 0
duration
2 |Adequacy for the Project 70
a) |Professional Experience
i) [Total P i in handling hi;
Projects
<10 years 0
10 years 1 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15
Add one mark extra for each additional year of experience
subject to maximum 4 (four) marks.
i) |Experi in similar capacity in
Construction/Construction Supervision of Highway|
Projects (of similar configuration (2/4/6 laning**) and
above)
<5 years 0 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25 25
5 years -19
Add 2.0 (two) marks extra for each additional year of
experience subject to maximum 6 (six) marks.
iii) |Experience in similar capacity in handling Similar Highway|
projects (of length 40% of project length or more of similar]
configuration (2/4/6 laning**) and above)
;Z "OSI:) 25 25 25 25 25 25 25 25 25 25 25 25 25 22 25 P-11,9.3 22 25 P-6,4,2
nos -
'Add 3.0 marks extra for cach additional project subject to
maximum 6 (six) marks.
iv) |Experience in similar capacity on major Highway projects|
(of length 40% of project length or more of similar]
configuration  (2/4/6  laning**) and  above) in| . .
innovative/non traditional 5 5 5 5 5 5 5 0 5 Nil 4 5 P-14 5 5 0 5 Nil 5 5
1 project - 4
2 or more - 5
3 |Employment with the Firm
<1 year 0
1 year or more 3 5 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Add 0.5 marks for each subsequent year subject to
maximum 2 marks
Total 100 91 91 91 91 0 91 86 91 0 95 0 91 83 91 88 91
Remarks Engaged Engaged Engaged




3.6 |Road Safety Expert
S. Description Max. Name of firms
No. Marks
. . M/s URS Scott Wilson India Private| . . .
N:{‘s I:s’:o’:il::‘i{cln?\::i‘:rl:r:?:::ii:‘g;;i Limited In Joint Venture with M/s Mh:r{sI:r:el:\af: :::?:s'::je.rli“ J‘Lw"::; d M/s Chaitanya Projects Consultancy Pvt.| M/s Aarvee Engineering Consultants M/s FP Project in M/s LEA South Asia Pvt. Ltd.
Gy Saptagon Asia Private Limited and d .g Associati 't:lR . o1 Ltd. in association with Infinite Civil Limited with Indian i in with Pioneer Infra M/s Geo Designs & Research (P) Ltd.
entre In association with M/s Civil andin Assock |onl\$ enaissance Solutions Pvt. Ltd. Consultants India Pvt. Ltd. Consultants Private Limited
Mantra ConsAi Limited .
Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks Marks Remarks
Claimed by Claimed Claimed by Claimed by Claimed by Claimed by Claimed by Claimed by
Assessed Bidder Assessed by Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder Assessed Bidder
1 |General Q 25
1) Graduate in Civil Engi i
) Graduate in Civil Engincering 21 | 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21 21
MPost Graduation in Traffic/ Transportation/Safety|
Engineering or equivalent. 4 0 0 0 0 0 0 4 4 4 4 4 4 0 0 0 0
2 |Adequacy for the Project
- - 70
a) |P Experience
i) [Total Professional Experience in handling Highway/Bridge
projects
< 10 years -0
10 years -1 15 15 15 15 15 12 12 15 15 15 15 15 15 15 15 15 15
'Add one mark extra for each additional year of experience]
subject to maximum 4 (four) marks.
i) |Experience in similar capacity in Road Safety works on
major Highway Project (similar configuration (2/4/6|
laning**) and above. (I), 30281/;;271
<5 years -0 15 15 15 15 15 15 15 15 15 15 15 15 15 15 15 0 15 ( ald
Syears 11 to till date)-
Add one mark extra for each additional year of experience| 4y
subject to maximum 4 (four) marks.
iii) |Experience in similar capacity in Road Safety Audits o
2/4/6-laning** Highway projects at different stages|
including at least one at design stage
>2nos - 0 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20 20
2 nos -16
Add 2 marks extra for each additional project subject to|
maximum 4 marks.
iv) |Experience in similar capacity in identification and
improvement of black spots on major Highway Project|
(similar ion (2/4/6 laning**) and above) P
<2n0s -0 10 9 10 P-432,1 10 10 10 10 10 10 10 10 9 10 - 10 10 10 10
2 nos -7 32,33,37,38
Add 1 mark extra for each additional project subject to
maximum 3 (three) marks
V) |Experience in similar capacity of preparing Road Safety
Management Plans for Inter Urban Highway
Tproject 4 marks 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5
2 or more -5 marks
Vi) |Experience in similar capacity in field of Road Safety
Management Plan
- 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5
1 project -4 marks
2 or more -5 marks
3 |Employment with the Firm
< 1 year -0 01/07/2024 01/07/2024
1 year -3 5 5 5 5 5 5 5 5 5 5 5 5 5 4.5 5 to till bid 3 5 to till bid
Add 0.5 marks for each subsequent year subject to| due date due date
maximum 2 marks
Total: 100 95 96 96 96 93 93 100 100 100 100 99 100 95.5 96 79 96
Remarks

Signature Not Verified

Digitally signed by
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