



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन एवं राजमार्ग मंत्रालय भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport & Highways, Govt. of India)

क्षेत्रीय कार्यालय, उ०प्र० (पूर्व) - वाराणसी

Regional Office - U.P. (East), Varanasi



एस-2/656, ए-3बी, वरुणा विहार कालोनी, द्वितीय एवं तृतीय तल, वन प्लेस टावर (जे०पी० मेहता सिनियर सेकेंडरी स्कूल के पीछे) सिकरौल, वाराणसी-221002 (उ०प्र०)

S-2/656, A-3B, Varuna Vihar Colony, 2nd & 3rd floor, One Place Tower (Behind J.P. Mehta Sr. Secondary School), Sikraul, Varanasi-221002 (U.P.)

दूरभाष/Phone : 91-542-2280243 / 2280372, ई-मेल/E-mail : rovaransi@nhai.org, rovaranasi1@gmail.com, वेबसाइट/Website : www.nhai.gov.in

RO-UP(E)/PIU-GKP/RING-ROAD/STMC/2025-26/ 25898

Date: 06.11.2025

To,

All Bidders,

Sub: Operation and Maintenance of Gorakhpur Bypass from existing Km 79.670 of NH-29E to existing Km 251.700 of NH-28 through an Engineering, Procurement and Construction (EPC) Contract under NHDP-IV in the state of Uttar Pradesh - **Result of technical evaluation -reg**

Ref: Tender ID: 2025_NHAI_246027_1

This has reference to RFP/Bids submitted for above subject project. The result of technical evaluation of the bids received along with reason for their non-responsiveness are tabulated below: -

Sr. No.	Name of Bidder	Responsiveness	Remarks
1	M/s Advantage	Non-Responsive	Tender Fee and EMD not submitted Value of civil works for experience of similar nature as per clause 4.4A (b) of the RFP not submitted
2	M/s Ambe Infraproject Pvt. Ltd.	Responsive	-
3	M/s JK Engicon Pvt. Ltd.	Non-Responsive	No experience of similar nature submitted for operation and maintenance of 2/4/6 lane highways as per clause 4.4 A (b) of the RFP
4	M/s Kaiser Constructions Engineers and Contractors	Non-Responsive	Not submitted evidence of availability of equipment as per clause 4.4B(a) of the RFP.
5	M/s Sharma Construction Project Pvt. Ltd.	Non-Responsive	Not submitted evidence of availability of equipment as per clause 4.4B(a) of the RFP.
6	M/s SRS Express Pvt. Ltd.	Responsive	
7	M/s Vmaks Construction Pvt. Ltd.	Non-Responsive	Not submitted evidence of availability of equipment as per clause 4.4B(a) of the RFP.

2. It is intimated that the evidence of availability either owned or leased is essential for the execution of the work and was to be mandatorily submitted as per the corrigendum dated 29.09.2025.
3. It is further intimated that the date and time of opening of financial bids of the responsive bidders is 06.11.2025, 05:00 p.m.


(Varun Kumar),
Dy Manager (T),
RO UP East