भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport & Highways, Government of India)
सत्यमेव जयते
क्षेत्रीय कार्यालय - हैदराबाद
डो. नं. ८-२-२६९/एस/९४, तीसरी और चौथी मंजिल, प्लॉट नंबर 94, रोड नं.2, सागर सोसाइटी, बंजारा हिल्स, हैदराबाद–500034, तेलंगाना.
REGIONAL OFFICE - HYDERABAD
D.No. 8-2-269/S/94, 3rd & 4th Floors, Plot No.94, Road No.2, Sagar Society, Banjara Hills, Hyderabad–500034, Telangana.
टेली / Tele : 040 - 29562147 / 48 ई-मेल / Email: rohyderabad@nhai.org / nhairohyd@gmail.com

NHAI/RO-HYD/NH-765/HYD-DINDI/O&M/SC/2026/**2995** **दिनांक**.02.02.2026

To
All the Prospective Bidders

विषय: भा.रा.रा.प्रा- क्षेत्रीय कार्यालय, हैदराबाद – प.का.इ, हैदराबाद - Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode for a period of 3years - **Final Technical Evaluation Results and Opening of Financial Bids - के संबंध में |.**

संदर्भ: 1) NIT No. NHAI/RO-HYD/NIT/NH-765/HYD-DINDI/IE/O&M/2025/27 dated 01.09.2025 [Tender ID: 2025_NHAI_247173_1]

*****

Gentleman,

With reference to the above NIT, the final technical responsiveness of the firms after clarifications is as below:

Sl. No.	Name of Bidder	Assessed Technical Score before clarifications	Revised Technical Score after clarifications	Final Rank of the Firm	Whether the Technical Responsive Bidder Eligible for opening of Financial Bids
	Maximum marks	100	100		
1/9	M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd	76.31	**83.31**	**8**	**In-Eligible**
2/9	M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre	93.00	**93.25**	**2**	**Eligible**
3/9	M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd	83.22	**90.22**	**5**	**Eligible**
4/9	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	89.09	**93.09**	**3**	**Eligible**
5/9	M/s K&J Projects Private Limited	87.58	**87.58**	**7**	**In-Eligible**

[पृष्ठ जारी....2]

NHAI/RO-HYD/NH-765/HYD-DINDI/O&M/SC/2026/**2995** दिनांक.02.02.2026

Sl. No.	Name of Bidder	Assessed Technical Score before clarifications	Revised Technical Score after clarifications	Final Rank of the Firm	Whether the Technical Responsive Bidder Eligible for opening of Financial Bids
	Maximum marks	**100**	**100**		
6/9	M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd	81.00	**88.00**	**6**	**In-Eligible**
7/9	M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd	88.22	**90.22**	**5**	**Eligible**
8/9	M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP	93.40	**93.40**	**1**	**Eligible**
9/9	M/s Geo Designs & Research (P) Ltd	79.88	**90.88**	**4**	**Eligible**

2. Further, it is to inform that, consequent upon finalization of above Technical evaluation, the Top 5 (five) ranks of bidders have been shortlisted as per Cl. 5.4 & 5.5 of Section-2 of RFP. Accordingly, the Financial Bids will be opened on **06.02.2026 at 3:00PM,** of the above eligible bidders, subject to submission of **updated technical capacity** of the firms by **05.02.2026** as per note (v) of Clause 11.C, Section-1 of RFP.

भवदीय

Encl: Result of Technical Evaluation

टि. शैलजा

(टि. सैलजा / T. Sailaja)
उप महाप्रबंधक (तक.) / DGM (T)
क्षेत्रीय कार्यालय, हैदराबाद / RO-Hyderabad

Copy To:

1) The CGM (T)-TS, NHAI, HQs - for favour kind information, please.
2) The GM (T)-TS, NHAI, HQs - for favour kind information, please.
3) Sh. S. Manivasagam, GM (IT), NHAI, New Delhi: with a request to host on NHAI website.
4) PD, PIU-Hyderabad - for information.

Final Comparative Technical Evaluation Score

S.No.	Name of Bidder	Evaluation Sheet (Relevant Experience of the firm for the Assignment)		Evaluation Sheet (Adequacy of the Proposed Approach and Methodology)		Evaluation Criteria for assessment of experience in use of technology for road inspection		Qualifications and competence of the Key Staff for the assignment		Total		Rank of the Firm	Whether the Technical Responsive Applicant/Bidder Eligible for opening of Financial proposal**
		Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed		
	Maximum marks	35	35	5	5	20	20	40	40	100	100		
1/9	M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd	35.00	35.00	5.00	2.75	20.00	16.00	36.42	29.56	96.40	83.31	8	In Eligible
2/9	M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre	35.00	35.00	5.00	2.00	20.00	20.00	36.65	36.25	96.65	93.25	2	Eligible
3/9	M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd	35.00	34.50	5.00	2.75	20.00	16.00	37.23	36.97	97.23	90.22	5	Eligible
4/9	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	35.00	35.00	5.00	2.75	20.00	18.00	37.34	37.34	97.34	93.09	3	Eligible
5/9	M/s K&J Projects Private Limited	35.00	35.00	5.00	2.75	20.00	20.00	36.78	29.83	96.78	87.58	7	In Eligible
6/9	M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd	35.00	34.00	5.00	2.00	20.00	16.00	36.65	36.00	96.65	88.00	6	In Eligible
7/9	M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd	35.00	32.75	5.00	2.75	20.00	18.00	36.94	36.72	96.94	90.22	5	Eligible
8/9	M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP	34.50	34.00	5.00	3.00	20.00	20.00	37.16	36.40	96.66	93.40	1	Eligible
9/9	M/s Geo Designs & Research (P) Ltd	35.00	33.00	5.00	2.75	20.00	20.00	37.60	35.13	97.60	90.88	4	Eligible

**Subject to availability of Technical Capacity as on date of Opening of Financial Proposals as per RFP Criteria

NOTE:
1) Since the RFP was invited for a 2-lane project, the experience of 2/4/6-lane projects has been considered while evaluating the firm's experience.
2) Similarly, during the evaluation of CVs, wherever the criteria specify experience in similar projects (i.e., 2/4/6-lane), the 2-lane projects have also been considered for the respective criterion.

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

MINIMUM ELIGIBILITY CRITERIA As per 12(A) of RFP

S.No.	Name of the Applicants	Technical Capacity as per Clause 12 (A) section -1 of RFP	Preparation of DPR (NH/SH/Equivalent)	Project Supervision/IC (NH/SH/Equivalent)	Annual Turnover*	whether the Applicant is Technical "Responsive" or "Non-Responsive"**	Remarks
			The firm should have prepared DPR/FS cum PPR for at least Two projects of 2/4/6 laning of 30% of project length each or one project of 2/4/6 laning of 50% of project length.	The firm should have experience of Project Supervision/IE of (a) At least two construction projects of 2/4/6 laning** of 30% of project length each or one project of 4/6 laning of 50% of project length and (b) At least one O&M project under HAM/OMT/ O & M of 2/4/6 laning of 50% of project length.	Annual turnover (average of last 5 years or in each of the preceding two years) of the firm from consultancy business should be equal to or more than Rs. 5 Crore.		
1/9	M/s Chaitanya Projects Consultancy Ltd in JV with Bloom Companies LLC in association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd	Eligible	Yes	Yes	Yes	Responsive	
2/9	M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre	Eligible	Yes	Yes	Yes	Responsive	
3/9	M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd	Eligible	Yes	Yes	Yes	Responsive	
4/9	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	Eligible	Yes	Yes	Yes	Responsive	
5/9	M/s K&J Projects Private Limited	Eligible	Yes	Yes	Yes	Responsive	
6/9	M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd	Eligible	Yes	Yes	Yes	Responsive	
7/9	M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd	Eligible	Yes	Yes	Yes	Responsive	
8/9	M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP	Eligible	Yes	Yes	Yes	Responsive	
9/9	M/s Geo Designs & Research (P) Ltd	Eligible	Yes	Yes	Yes	Responsive	

* Annual Turnover should be duly certified by statutory body like Chartered Accountant or Independent Auditors who are competent to do so as recognized by the State concerned

** For weightage of experience in any past Consultancy assignment experience certificate from the client shall be accepted. In the absence of experience certificate from the client, proporation of payment received towards Consultancy work duly certified by statutory body like Chartered Accountant or Independent Auditors who are competent to do so as recognized by the State concerned shall be accepted. Annual turnover duly certified by Chartered Accountant shall be accepted. In case of non-availability of such documents no weightage of turnover / experience will be considered.

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

Average annual turnover from consultancy services after following enhancement factor

	Factor
2025-26	1.00
2024-25	1.10
2023-24	1.21
2022-23	1.33
2021-22	1.46
2020-21	1.61

S.No.	Name of Consultancy Firm/Entity (Sole Bidder/Bidder in JV)	Status	Average annual turnover from consultancy services after following enhancement factor (In Cr)					Annual Average Turnover in Last 3 years 2022-23 to 2024-25	Annual Average Turnover in Last 5 years 2020-21 to 2024-25 (in Cr)	Eligibility
			2024-25	2023-24	2022-23	2021-22	2020-21			
1/9	M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd	Lead	149.08	109.70	98.69	91.68	81.53	119.16	106.14	Yes
		JV	177.77	165.55	148.12	174.18	177.38	163.81	168.60	Yes
2/9	M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre	Association	308.56	349.86	313.40	308.38	315.21	323.94	319.08	Yes
3/9	M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd	Association	39.00	34.51	28.52	40.35	60.89	34.01	40.65	Yes
4/9	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	Association	112.16	98.62	107.97	109.59	102.06	106.25	106.08	Yes
5/9	M/s K&J Projects Private Limited	Sole	51.70	65.87	65.33	67.42	62.86	60.97	62.64	Yes
6/9	M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd	Lead	23.73	18.77	18.62	21.55	17.08	20.37	19.95	Yes
		JV	23.90	17.01	16.00	16.86	16.00	18.97	17.96	Yes
7/9	M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd	Association	100.93	87.79	67.05	48.40	39.11	85.25	68.65	Yes
8/9	M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP	Association	25.31	20.75	20.29	19.56	17.40	22.12	20.66	Yes
9/9	M/s Geo Designs & Research (P) Ltd	Sole	118.60	112.68	91.90	81.82	67.01	107.73	94.40	Yes

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

Minimum Eligibilty Criteria w.r.t. Determination of Technical Capacity

Sl. No.	Name of the Bidder	Type	Firm-1 (LM)									Firm-2 (OM)									JV												
			(1)	(2)	(3)			(5)		(7)		(8)	(9)	(10)			(12)		(14)		(15)	(16)	(17)	(18)	(19)			(21)		(23)		(24)	
			Average Consultancy Turnover (last 3 Years)	Full time Key Professionals	Max. no. of NHAI projects incl. ongoing at a time can be allotted			Total Ongoing Projects of NHAI		Eligibility for new Projects (nos.)		Average Consultancy Turnover (last 3 Years)	Full time Key Professionals	Max. no. of NHAI projects incl. ongoing at a time can be allotted			Total Ongoing Projects of NHAI		Eligibility for new Projects (nos.)		Share LM	Share OM	Weighted Average Consultancy Turnover (last 3 Years)	Weighted Average Full time Key Professionals	Max. no. of NHAI projects incl. ongoing at a time can be allotted			Weighted Average Total Ongoing Projects of NHAI		Remaining Capacity for new Projects (nos.)		Result for Remaining Capacity	
					Total	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC			Total	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC					Total	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC	DPR	IE/AE/SC
1	M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd	JV	119.16	90	40	40	30	5.50	23.80	11	6	164	61	40	40	30	3.32	15.93	21	14	40	35	105.00	57	25	25	18	3.36	15	7	3	**Eligible**	**Eligible**
2	M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre	Association	323.94	122	40	40	30	1.00	19.95	19	10	0	0	0	0	0			0	0	100	0	323.94	122	40	40	30	1.00	20	19	10	**Eligible**	**Eligible**
3	M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd	Association	34.01	87	25	25	18	0.00	7.50	18	11	0	0	0	0	0			0	0	100	0	34.01	87	25	25	18	0.00	8	18	11	**Eligible**	**Eligible**
4	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	Association	106.25	88	40	40	30	0.80	11.64	28	18	0	0	0	0	0			0	0	100	0	106.25	88	40	40	30	0.80	12	28	18	**Eligible**	**Eligible**
5	M/s K&J Projects Private Limited	Sole	60.97	33	12	12	9	6.00	2.50	4	4	0	0	0	0	0			0	0	100	0	60.97	33	12	12	9	6.00	3	4	4	**Eligible**	**Eligible**
6	M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd	JV	20.37	35	12	12	9	0.60	0.50	11	9	19	33	12	12	9	0.00	1.80	10	7	51	49	19.69	34	12	12	9	0.31	1	11	8	**Eligible**	**Eligible**
7	M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd	Association	85.25	69	40	40	30	1.84	13.83	24	16	0	0	0	0	0			0	0	100	0	85.25	69	40	40	30	1.84	14	24	16	**Eligible**	**Eligible**
8	M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP	Association	22.12	50	12	12	9	2.35	2.95	7	6	0	0	0	0	0			0	0	100	0	22.12	50	12	12	9	2.35	3	7	6	**Eligible**	**Eligible**
9	M/s Geo Designs & Research (P) Ltd	Sole	107.73	122	40	40	30	0.00	1.25	39	29	0	0	0	0	0			0	0	100	0	107.73	122	40	40	30	0.00	1	39	29	**Eligible**	**Eligible**

Note 1. Only Form 26AS for AY 2025-26 has been considered as proof of employment with the firm

2.Subject to availability of Technical Capacity as on date of Opening of Financial Proposals as per RFP Criteria

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

Evaluation Sheet (Relevant Experience of the firm for the Assignment Total Marks = 35)

S.No.	Applicant No. / Description	Max Marks	1/9			2/9			3/9			4/9			5/9			6/9			7/9			8/9			9/9		
			M/s Chaitanya Projects Consultancy Ltd in JV with Bloom Companies LLC in association with Open Solutions Infrastructure			M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre			M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd			M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants			M/s K&J Projects Private Limited			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd			M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd			M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP			M/s Geo Designs & Research (P) Ltd		
			Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.	Claimed	Assessed	Ref.
1	**Year of Establishment of the Firm (In case of JV year of establishment of Lead Member shall be considered) (Min 5 years) For 5 years - 1.5 marks More than 5 years - 2 marks**	2	2	2	Lead: Est. in 2004 JV: Est. in 1997 Page No: 27 & 35	2	2	Est. in 2010 Page No: 27-28	2	2	Est. in 1987 Page No: 29-30	2	2	Est. in 2003 Pg.14-28	2	2	Est. in 1993 & Incorporated in 2004 Pg.9-18	2	2	Lead: Est. in 2014 JV: Est. in 2012 Page No: 52-71 & 392-401	2	2	Est. in 2012 Page No: 16-49	2	2	Est. in 2011 Page No: 45	2	2	Est. in 2007 Page No: 15-17
1.1	For 5 Years - 1.5 Marks		1.5	1.5		1.5	1.5		1.5	1.5		1.5	1.5		1.5	1.5		1.5	1.5		1.5	1.5		1.5	1.5		1.5	1.5	
1.2	More than 5 Years - 0.5 Marks		0.5	0.5		0.5	0.5		0.5	0.5		0.5	0.5		0.5	0.5		0.5	0.5		0.5	0.5		0.5	0.5		0.5	0.5	
2	**Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business (Min 5 Crore)**	2	2	2	Page No: 58-166	2	2	Page No: 50 - 71	2	1.5	Page No: 95-241	2	2	Page.45-62	2	2	Pg.46-56	2	1	Lead: 51% of 19.95 Cr JV: 49% of 17.96 Cr Avg. Turnover: 18.97 Cr Page No: 74-137 & 405- 423	2	2	Page No: 51-74	1.5	1.5	Page No: 50-66	2	2	Page No: 45-82
2.1	For >50 Crores - 2 marks		2	2		2	2		2			2	2		2	2		2			2	2					2	2	
2.2	For 20-50 Crores- 1.5 marks									1.5														1.5	1.5				
2.3	For 10-20 Crores- 1 mark																		1										
2.4	For 5-10 Crores- 0.5 mark																												
3	**Numbers of Key Personnel with the firm more than one year with the firm.**	2	2	2	Page No. 967-972	2	2	Page no: 394-399 & 693-698	2	2	Page no: 950-1094	2	2	Page no: 569-648	2	2	Page no: 541-548	2	2	Page No: 346-384 & 720-856	2	2	Page No: 538-606	2	2	Page No: 84-86	2	2	Page No. 84-86
3.1	< 4 personnel - 0 marks																												
3.2	4 to 12 - Linearly varying from 0.25 to 2																												
3.3	> 12 personnel - 2 marks		2	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2	
4	**Experience in DPR/Feasibility cum DPR preparation for two projects of 2/4/6 laning of 30% of project length each or one project of 2/4/6 laning of 50% of project length in last 7 years**	5	5	5	Total 6 Projects (Project Nos: 1,3,4,5,8,9) Page No's. 839-978	5	5	Total 6 Projects (Project No: 1,2,3,4,7,8) Page No's. 185-199, 240A & 240E	5	5	Total 9 Projects (Project No: 1,3,4,5,7-10,12) Page No's. 311-314,323-336,339-356,361-365	5	5	Total 12 Projects (Project No: 2,3,6,8-12,14,19-21) Page No's. 219-225,232,246-271,275,304-310	5	5	Total >15 Projects (Project No: 1-27) Page No's. 263-382	5	5	Total 12 Projects (Project No: 3-7,10-16) Page No's. 247-273,279-280,593-624	5	4.75	Total 4 Projects (Project No: 5,6,10,11) Page No's. 177-180,190,193	5	5	Total 16 Projects (Project No: 1,3,4,7-10,12-21) Page No's.156-305	5	5	Total 5 Projects (Project No: 1,3,5,6,13) Page No's. 310-312,317-318,321-332,346-347
4.1	2 projects 4/6 laning of 30% of project length each - 4 marks (or) 1 project of 4/6 laning of 50% of project length - 4 marks		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4	
4.2	Add 0.25 (Zero point two five) marks extra for each additional project subject to maximum 1 marks.		1	1		1	1		1	1		1	1		1	1		1	1		1	0.75		1	1		1	1	
5	**In hand DPRs for NHAI/MORTH/NHIDCL/PWD NH/BRO Projects**	10	10	10	Agreegate length of >260Km Page No. 991-1104	10	10	Agreegate length of >260Km Page no: 297-376	10	10	Agreegate length of >260Km Page no: 370-434	10	10	Agreegate length of >260Km Page No's.320-477	10	10	Aggregate length of >298 Km Project 1-9 Page No's.445-511	10	10	Agreegate length of >260Km Page No. 289-313, 632-678	10	10	Agreegate length of >260Km Page No. 197-301	10	10	Agreegate length of >260Km Page No. 314-460	10	10	Agreegate length of >260Km Page No. 407-547
5.1	For DPR project length > the length of project for which RFP invited -5 Marks																												
5.2	For DPR project length > two times the length of project for which RFP invited -7.5 Marks																												
5.3	For project length > three times the length of project for which RFP invited - 10 Marks		10	10		10	10		10	10		10	10		10	10		10	10		10	10		10	10		10	10	
6	**Experience as Independent Engineer/ Authority Engineer/Supervision Consultant**	6	6	6	More than 10 projects (Project Nos: 1-16) Page No. 297-671	6	6	Total 6 Projects (Project No: 7,9,10,27,29 &30) Page No's. 105-107, 111-113, 139-144, 147-150	6	6	Total 9 Projects (Project No: 1-8, 10-12) Page No's. 245-307	6	6	Total >15 Projects (Project No: 1-4,7-11,15,17-22,24,27-37,39) Page No's. 78-208	6	6	Total 11 Projects (Project No: 1,2,4,5,6,13-18) Page No's. 71-87,92-112,158-200	6	6	Total 13 Projects (Project No: 1-5,7-8, 12-13,15,20-21,25) Page No's. 154-169,176-183,437-444,508-512,452,432,530-536	6	6	Total 7 Projects (Project No: 1,5,8,10,15,17,22) Page No's. 89,98,110,118,128,133,149	6	6	Total 5 Projects (Project No: 1,2,3,9,12) Page No's. 77-92,125-128,138-141	6	6	More than 10 projects (Project Nos: 3,4,5,7,12,16,20,22,23,25-29) Page No. 106-115,120-121,140-141,153,163-174,184-197
6.1	two construction projects of 2/4/6 laning of 30% of project length each or one project of 2/4/6 laning of 50% project length in last 7 years. - 4 marks		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4	
6.2	Add 1(one) mark extra for completed assignment of Independent/Authority Engineer and add 0.5 (Zero point five) marks extra for completed assignment of supervision consultancy subject to maximum 2 (two) mark		2	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2	
7	**Experience as Independent Engineer/ Supervision Consultants**	8	8	8	Total 5 Projects (Project Nos: 1,3,6,7,10) Page No's.909-962	8	8	Total 6 Projects (Project No: 2,4,5,8A,8B &11) Page No's. 249-256, 261-264, 272A-272D, 277-279	8	8	Total 6 Projects (Project Nos: 1-6) Page No's. 438-465	8	8	Total >15 Projects (Project No: 1-22) Page No's. 484-556	8	8	Total 10 Projects (Project No: 1-13) Page No's. 393-438	8	8	Total 6 Projects (Project Nos: 1,3,5,8,9,10) Page No's. 331,339,687,706-718	8	6	Total 1 Project (Project Nos: 3) Page No's. 317-319	8	7.5	Total 4 Projects (Project Nos: 1,2,5,8) Page No's. 576,580,592,606	8	6	Total 1 Projects (Project Nos: 2) Page No's. 98-104
7.1	one O&M project under HAM/OMT/O&M of 2/4/6 laning of 50% of project length in last 7 years- 6 marks		6	6		6	6		6	6		6	6		6	6		6	6		6	6		6	6		6	6	
7.2	Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks.		2	2		2	2		2	2		2	2		2	2		2	2		2	0		2	1.5		2	0	
	Total	35	35.00	35.00		35.00	35.00		35.00	34.50		35.00	35.00		35.00	35.00		35.00	34.00		35.00	32.75		34.50	34.00		35.00	33.00	
	Evaluation Sheet (Adequacy of the Proposed Approach and Methodology)																												
1	**Site Appreciation**	1	1	0.5	Page No.979-980	1	0.5	Page No. 401-402	1	0.5	Page No.483-486	1	0.5	Page No.653-656	1	0.5	Page No. 550-553	1	0.5	Page No.860-862	1	0.5	Page No.642-645	1	0.75	Page No.745-748	1	0.5	Page No: 623-626
1.1	Average - 0.5			0.5			0.5			0.5			0.5			0.5			0.5			0.5						0.5	
1.2	Good - 0.75																								0.75				
1.3	Verg Good - 1		1			1			1			1			1			1			1			1			1		
2	**Quality of Approach and Methodology (Review of scope of work and design review,construction supervision methodology, contract management approach, safety review/audit and O&M stage, initial view on project plan including key challenges envisaged and potential solutions to be judged).**	2	2	0.75	Page No. 982-987	2	0.75	Page No. 404-408	2	1.5	Page No.488-490	2	1.5	Page No.659-666	2	1.5	Page No.554-558	2	0.75	Page No.864-866	2	0.75	Page No.646-649	2	0.75	Page No.750-752	2	0.75	Page No: 628-630
2.1	Average - 0.75			0.75			0.75												0.75			0.75			0.75			0.75	
2.2	Good - 1.5									1.5			1.5			1.5													
2.3	Verg Good - 2		2			2			2			2			2			2			2			2			2		
3	**Quality Audit Methodology and Quality Assurance Plan**	2	2	1.5	Page No. 987-990	2	0.75	Page No. 407-408	2	0.75	Page No. 490-495	2	0.75	Page No. 667-672	2	0.75	Page No.559-564	2	0.75	Page No. 866-868	2	1.5	Page No. 650-652	2	1.5	Page No. 753-758	2	1.5	Page No: 630-634
3.1	Average - 0.75						0.75			0.75			0.75			0.75			0.75										
3.2	Good - 1.5			1.5																		1.5			1.5			1.5	
3.3	Verg Good - 2		2			2			2			2			2			2			2			2			2		
	Total	5	5	2.75		5	2		5	2.75		5	2.75		5	2.75		5	2		5	2.75		5	3		5	2.75	

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

Evaluation Criteria for assessment of experience in use of Technology for Road Inspection

S.No.	Applicant No.	Max Marks	1/9			2/9			3/9			4/9			5/9			6/9			7/9			8/9			9/9		
	Description		M/s Chaitanya Projects Consultancy Ltd in JV with Bloom Companies LLC in association with Open Solutions Infrastructure Consultancy Services Pvt. Ltd			M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre			M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd			M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants			M/s K&J Projects Private Limited			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt. Ltd			M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Infracon Ltd			M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP			M/s Geo Designs & Research (P) Ltd		
			Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks
1	**Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection**	6	6	6		6	6		6	6		6	6		6	6		6	6		6	6		6	6		6	6	
1.1	(a) Own an equipment/MOU with Associate / Outsourced	3	3	3	Own Equipment (Page No: 994-996) & Insurance valid upto 14.06.2026	3	3	Own Equipment (Page No: 435-437) & Insurance valid upto 20.04.2026	3	3	Own Equipment (Page No: 501-503) & Insurance valid upto 13.10.2026	3	3	MOU with Associate (Page No: 684-688 & 701-702) & Insurance valid upto 10.07.2026	3	3	MOU with Associate (Page No: 566-570) & Insurance valid upto 19.01.2026	3	3	Own Equipment (Page No: 879-881)& Insurance valid upto 10.03.2026	3	3	Own Equipment (Page No: 658-678) & Insurance valid upto 26.06.2026	3	3	MOU with Associate (Page No: 10-11) & Insurance valid upto 20.04.2026 Page No: 862, 762-766	3	3	Own Equipment (Page No: 640-651) & Insurance valid upto 21.09.2026
1.2	(a) Experience of 1-2 projects	1																											
	(b) Experience of 3-5 projects	2																											
	(c) Experience of >5 projects	3	3	3	More than 5 projects Page No's:997-1020	3	3	More than 5 projects Page No's: 454-545	3	3	More than 5 projects Page No's: 546-569	3	3	More than 5 projects Page No's: 720-782	3	3	More than 5 projects Page No's: 595-605	3	3	More than 5 projects Page No's: 889-943	3	3	More than 5 projects Page No's: 755-812	3	3	More than 5 projects Page No's: 822-860	3	3	More than 5 projects Page No's: 653-683
2	**Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement**	4	4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4	
2.1	(a) Own an equipment /MOU with Associate	2	2	2	Own Equipment (Page No: 1022) & Insurance valid upto 23.01.2027	2	2	Own Equipment (Page No: 444) & Insurance valid upto 20.04.2026	2	2	Own Equipment (Page No: 526-527) & Insurance valid upto 12.07.2026	2	2	Own Equipment (Page No: 704-706) & Insurance valid upto 10.12.2026	2	2	Own Equipment (Page No: 572-577) & Insurance valid upto 03.05.2026	2	2	Own Equipment (Page No: 946) & Insurance valid upto 23.12.2025	2	2	Own Equipment (Page No: 681-692) & Insurance valid upto 13.12.2025	2	2	MOU with Associate (Page No: 13-14) & Insurance valid upto 30.08.2026 Page No: 914-921 & 767-771	2	2	Own Equipment (Page No: 686-696) & Insurance valid upto 11.01.2027
2.2	(a) Experience of 1-3 projects	1																											
	(b) Experience of > 3 projects	2	2	2	More than 5 projects Page No's: 1023-1038	2	2	More than 5 projects Page No's: 454-545	2	2	More than 5 projects Page No's: 571-588	2	2	More than 5 projects Page No's: 720-782	2	2	More than 5 projects Page No's: 631-652	2	2	More than 5 projects Page No's: 948-984	2	2	More than 5 projects Page No's: 755-812	2	2	More than 5 projects Page No's: 864-912	2	2	More than 5 projects Page No's: 698-756
3	**Experience in Mobile Bridge Inspection Unit (MBIU) or better technology for bridges inspection**	4	4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4	
3.1	(a) Own an equipment/MOU with Associate	2	2	2	Own Equipment (Page No: 1040-1047) & Insurance valid upto 10.01.2027	2	2	Own Equipment (Page No: 439) & Insurance valid upto 20.04.2026	2	2	Own Equipment (Page No: 535-537) & Insurance valid upto 16.06.2026	2	2	Own Equipment (Page No: 785-791) & Insurance valid upto 14.11.2025	2	2	Own Equipment (Page No: 578-584) & Insurance valid upto 15.04.2026	2	2	MOU with Associate (Page No: 987-990) & Insurance valid upto 14.12.2025	2	2	Own Equipment (Page No: 694-704) & Insurance valid upto 19.01.2026	2	2	MOU with Associate (Page No:16-17) & Insurance valid upto 14.07.2026 Page No: 957-977 & 772-781	2	2	Own Equipment (Page No: 759-773) & Insurance valid upto 27.03.2026
3.2	(a) Experience of 1-3 projects	1																											
	(c) Experience of >3 projects	2	2	2	More than 5 projects Page No's: 1048-1074	2	2	More than 5 projects Page No's: 454-545	2	2	More than 3 projects Page No's:590-599	2	2	More than 5 projects Page No's: 792-836	2	2	More than 5 projects Page No's: 653-704	2	2	More than 5 projects Page No's: 991-1008	2	2	More than 5 projects Page No's: 755-812	2	2	More than 5 projects Page No's: 923-955	2	2	More than 5 projects Page No's: 775-849
4	**Experience in Retro reflectometer technology**	3	3	1		3	3		3	1		3	1		3	3		3	1		3	3		3	3		3	3	
4.1	(a) Own an equipment /MOU with Associate	2	2	0	Own Equipment (Page No: 1076), However, Insurance copy is not furnished	2	2	Own Equipment (Page No: 441) & Insurance valid upto 20.04.2026	2	0	Own Equipment (Page No: 539-541), However, Insurance copy is not furnished	2	0	Own Equipment (Page No: 708), However, Insurance copy is not furnished	2	2	Own Equipment & Insurance valid upto 12.02.2026 Page No: 585-588	2	0	Own Equipment (Page No: 1010) However, Insurance copy is not furnished	2	2	Own Equipment (Page No: 706) & Insurance valid upto 21.08.2026	2	2	Own Equipment (Page No:979) & Insurance valid upto 18.09.2026 Page No: 782-810	2	2	Own Equipment (Page No: 852-855) & Insurance valid upto 24.12.2026
4.2	(a) Experience of 1-3 projects	0.5																											
	(b) Experience of >3 projects	1	1	1	More than 5 projects Page No's:1077-1103	1	1	More than 5 projects Page No's: 454-545	1	1	More than 5 projects Page No's: 627-652	1	1	More than 5 projects Page No's: 720-782	1	1	More than 5 projects Page No's: 706-726	1	1	More than 5 projects Page No's: 1011-1045	1	1	More than 5 projects Page No's: 755-812	1	1	More than 5 projects Page No's: 980-999	1	1	More than 5 projects Page No's: 857-880
5	**Experience in Automatic Traffic Counter cum Classifier (ATCC)**	3	3	1		3	3		3	1		3	3		3	3		3	1		3	1		3	3		3	3	
5.1	(a) Own an equipment /MOU with Associate	2	2	0	Own Equipment (Page No: 1105), However, Insurance copy is not furnished	2	2	Own Equipment (Page No: 446-449) & Insurance valid upto 20.04.2026	2	0	Own Equipment (Page No: 543-544), However, Insurance copy is not furnished	2	2	Own Equipment (Page No: 839-844)& Insurance valid upto 19.01.2027	2	2	Own Equipment & Insurance valid upto 29.04.2026 Page No: 589-593	2	0	Own Equipment (Page No: 1047) However, Insurance copy is not furnished	2	0	Own Equipment (Page No: 708) However, Insurance copy is not enclosed along with the bid	2	2	Own Equipment (Page No: 1001) & Insurance valid upto 18.09.2026 Page No: 783-810	2	2	Own Equipment (Page No: 883-886) & Insurance valid upto 24.12.2026
5.2	(a) Experience of 1-3 projects	0.5																											
	(b) Experience of >3 projects	1	1	1	More than 5 projects Page No's: 1106-1122	1	1	More than 5 projects Page No's: 454-545	1	1	More than 5 projects Page No's:600-625	1	1	More than 5 projects Page No's: 846-879	1	1	More than 5 projects Page No's: 727-742	1	1	More than 5 projects Page No's: 1048-1096	1	1	More than 5 projects Page No's: 743-812	1	1	More than 5 projects Page No's: 1002-1060	1	1	More than 5 projects Page No's: 888-991
	Total	**20.00**	**20.00**	**16.00**		**20.00**	**20.00**		**20.00**	**16.00**		**20.00**	**18.00**		**20.00**	**20.00**		**20.00**	**16.00**		**20.00**	**18.00**		**20.00**	**20.00**		**20.00**	**20.00**	

Summary Sheet of CV's

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

S. No.	Key Personnel	Total Marks	1/9					2/9					3/9					4/9					5/9				
			M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd					M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre					M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd					M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants					M/s K&J Projects Private Limited				
			Name	Claimed		Assesed		Name	Claimed		Assesed		Name	Claimed		Assesed		Name	Claimed		Assesed		Name	Claimed		Assesed	
				Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks
1	Team Leader cum Highway Engineer	19	Mr. Battinapati Lakshmana Rao	91.00	17.29	55.00	10.45	Mr. Akula Swamy Suresh	91.00	17.29	91.00	17.29	Mr. Banjarudar Hamsa Reddy	91.00	17.290	91.00	17.290	Mr. Ashok Kumar Agrawal	94.00	17.86	94.00	17.86	Mr. Sumitava Bhattacharya	91.00	17.29	56.00	10.64
2	Highway Maintenance cum Resident Engineer	12	Mr. Challa Sreenivasa Rao	91.00	10.92	91.00	10.92	Mr. Ankur Bhuyan	91.00	10.92	91.00	10.92	Mr. Arun Kumar	96.00	11.520	94.50	11.340	Mr. Yedlapalli Rakarao	91.00	10.92	91.00	10.92	Mr. Kodi Siva	91.00	10.92	88.50	10.62
3	Road Safety Expert	5	Mr. Akhilendra Pratap Singh	91.00	4.55	91.00	4.55	Mr. Yogesh Sondhiya	96.00	4.80	88.00	4.40	Mr. Sumit Jain	94.00	4.700	94.00	4.700	Mrs. Pallavi Rohan Gaji	96.00	4.80	96.00	4.80	Mr. Ramesh Nanakram Hotwani	94.50	4.73	94.50	4.73
4	Bridge/Structural Engineer	4	Mr. Satish Kumar	91.50	3.66	91.00	3.64	Mr. Peetha Narayana Rao	91.00	3.64	91.00	3.64	Mr. Rahul Dilip Sapkale	93.00	3.720	91.00	3.640	Mr. Kiran M Menedhal	94.00	3.76	94.00	3.76	Mr. Pochimireddy Dasaratha Rami	96.00	3.84	96.00	3.84
	Total ::	**40**			**36.42**		**29.56**			**36.65**		**36.25**			**37.23**		**36.97**			**37.34**		**37.34**			**36.78**		**29.83**

S. No.	Key Personnel	Total Marks	6/9					7/9					8/9					9/9				
			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt Ltd					M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Innfracon Limited					M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP					M/s Geo Designs & Research (P) Ltd				
			Name	Claimed		Assesed		Name	Claimed		Assesed		Name	Claimed		Assesed		Name	Claimed		Assesed	
				Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks		Marks	Weighted Marks	Marks	Weighted Marks
1	Team Leader cum Highway Engineer	19	Mr. Mahesh Sharma	91.00	17.29	91.00	17.29	Mr. Arjun Kumar	91.00	17.29	91.00	17.29	Mr. Piyush Yadav	95.00	18.05	91.00	17.29	Mr. Yusufkhan Varindbhai Kukad	96.00	18.24	83.50	15.87
2	Highway Maintenance cum Resident Engineer	12	Mr. Pramod Kumar Singh	91.00	10.92	86.00	10.32	Mr. Vinod Kumar	94.00	11.25	94.00	11.28	Mr. Meganathan S	91.00	10.92	91.00	10.92	Mr. Shaik Alishar	91.00	10.92	91.00	10.92
3	Road Safety Expert	5	Mr. Rohit Shivaram Mane	95.00	4.75	95.00	4.75	Mr. Sumit Magotra	96.00	4.80	91.00	4.55	Mr. Ravi Kumar Singhal	91.00	4.55	91.00	4.55	Mr. Aditya Pancholi	96.00	4.80	94.00	4.70
4	Bridge/Structural Engineer	4	Mr. Mohammad Ali Ahmad	91.00	3.64	91.00	3.64	Mr. Imtiyaz Ahmad Lone	90.00	3.60	90.00	3.60	Mr. Revadi Veera Venkata Satya Lova Raju	91.00	3.64	91.00	3.64	Mr. S. Satish Kumar	91.00	3.64	91.00	3.64
	Total ::	**40**			**36.60**		**36.00**			**36.94**		**36.72**			**37.16**		**36.40**			**37.60**		**35.13**

Appointment of Supervision Consultancy (SC) Services for "Operation & Maintenance of 2-lane with paved shoulders of stretch from Km.23.000 to Km.108.800 for a length of 85.80Kms of Hyderabad (Near Tukkuguda) to Dindi Section of NH-765 in the state of Telangana on PBMC Mode"

S.No.	Applicant No.	1/9	2/9	3/9	4/9	5/9	6/9	7/9	8/9	9/9
	Key Position:	M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd	M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre	M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd	M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants	M/s K&J Projects Private Limited	M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt Ltd	M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Innfracon Limited	M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP	M/s Geo Designs & Research (P) Ltd
1	Team Leader cum Highway Engineer	Mr. Battinapati Lakshmana Rao	Mr. Akula Swamy Suresh	Mr. Banjarudar Hamsa Reddy	Mr. Ashok Kumar Agrawal	Mr. Sumitava Bhattacharya	Mr. Mahesh Sharma	Mr. Arjun Kumar	Mr. Piyush Yadav	Mr. Yusufkhan Varindbhai Kukad
		25-06-1966	18-02-1963	02-02-1961	01-07-1964	08-01-1961	30-06-1968	25-01-1983	12-09-1977	28-10-1965
		k_lr2001@yahoo.com	akulasuresh0786@gmail.com	hamsareddy320@gmail.com	ashoksagar1964@gmail.com	sumitava1961@gmail.com	mahesh3061968@gmail.com	kumar.arjun251983@gmail.com	piyushyadav92@gmail.com	y2k0206@gmail.com
2	Highway Maintenance cum Resident Engineer	Mr. Challa Sreenivasa Rao	Mr. Ankur Bhuyan	Mr. Arun Kumar	Mr. Yedlapalli Rakarao	Mr. Kodi Siva	Mr. Pramod Kumar Singh	Mr. Vinod Kumar	Mr. Meganathan S	Mr. Shaik Alishar
		01-03-1968	25-02-1985	23-07-1962	21-06-1973	10-06-1990	10-06-1974	17-02-1982	29-01-1983	17-07-1985
		sreenivasarao.challa@gmail.com	ankurjrt.bhuyan@gmail.com	mararun071962@gmail.com	rakarao@gmail.com	ksiva165@gmail.com	Pramodkumar11eng@gmail.com	vinodk17021984@gmail.com	meganathan182009@gmail.com	shaik.alishar@gmail.com
3	Road Safety Expert	Mr. Akhilendra Pratap Singh	Mr. Yogesh Sondhiya	Mr. Sumit Jain	Mrs. Pallavi Rohan Gaji	Mr. Ramesh Nanakram Hotwani	Mr. Rohit Shivaram Mane	Mr. Sumit Magotra	Mr. Ravi Kumar Singhal	Mr. Aditya Pancholi
		05-05-1964	23-06-1996	28-03-1992	27-12-1989	01-01-1961	21-08-1974	01-04-1983	05-06-1986	04-05-1992
		akhilendra.lucknow@yahoo.in	yogeshsondhiya80@gmail.com	sumitjain2792@yahoo.com	pallavi@dhruvconsultancy.in	hramesh.pwd@gmail.com	imagis.hyd@gmail.com	sumitmagotra83@gmail.com	singhalravikumar86@gmail.com	aadi.p04@gmail.com
4	Bridge / Structural Engineer	Mr. Satish Kumar	Mr. Peetha Narayana Rao	Mr. Rahul Dilip Sapkale	Mr. Kiran M Menedhal	Mr. Pochimireddy Dasaratha Rami Reddy	Mr. Mohammad Ali Ahmad	Mr. Imtiyaz Ahmad Lone	Mr. Revadi Veera Venkata Satya Lova Raju	Mr. S. Satish Kumar
		09-09-1972	04-05-1971	06-12-1988	30-10-1987	01-07-1977	10-08-1975	15-02-1991	20-06-1976	25-08-1977
		satish090972@gmail.com	peethanarayanarao@gmail.com	rahulsapkale06@gmail.com	mkiranmenedhal@gmail.com	dsrthreddy@gmail.com	mdaliahmad1975@gmail.com	ahmadimtiyaz2564@gmail.com	rajurevada@gmail.com	satishsambangi@gmail.com

Team Leader cum Highway Engineer

S. No.	Applicant No.	Max Marks	1/9			2/9			3/9			4/9			5/9			6/9			7/9			8/9			9/9		
	Name of the Applicant		M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd			M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre			M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd			M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants			M/s K&J Projects Private Limited			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt Ltd			M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Innfracon Limited			M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP			M/s Geo Designs & Research (P) Ltd		
	Name of Key Personnel (KP)		Mr. Battinapati Lakshmana Rao			Mr. Akula Swamy Suresh			Mr. Banjarudar Hamsa Reddy			Mr. Ashok Kumar Agrawal			Mr. Sumitava Bhattacharya			Mr. Mahesh Sharma			Mr. Arjun Kumar			Mr. Piyush Yadav			Mr. Yusufkhan Varindbhai Kukad		
	Date of Birth of KP		25-06-1966			18-02-1963			02-02-1961			01-07-1964			08-01-1961			30-06-1968			25-01-1983			12-09-1977			28-10-1965		
	Infracon ID of KP		k_lr2001@yahoo.com			akulasuresh0786@gmail.com			hamsareddy320@gmail.com			ashoksagar1964@gmail.com			sumitava1961@gmail.com			mahesh3061968@gmail.com			kumar.arjun251983@gmail.com			piyushyadav92@gmail.com			y2k0206@gmail.com		
	Description		Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks
1	**General Qualification**	25	21	21		21	21		21	21		25	25		21	21		21	21		21	21		25	21		21	21	
i)	Graduate in Civil Engineering	21	21	21	B.E (Civil) from Osmania University in 1992 Page No: 1259	21	21	B.E (Civil) from Andhra University in 1989 Page No: 563	21	21	B.E (Civil) from Osmania University in 1984 Page No: 34	21	21	B.E (Civil) from Indian Institute of Technology (IIT),Roorkee in 1985 Page No: 940	21	21	B.E (Civil) from University of Calcutta in 1984 Page No: 759	21	21	B.Tech (Civil) from IASE University in 2007 Page No: 1129	21	21	B.E (Civil) from Magadh University in 2003 Page No: 828	21	21	B.E (Civil) from Rajiv Gandhi Proudyogiki Vishwavidyalaya in 2010 Page No: 1073	21	21	B.E (Civil) from Gujarat University, Ahmedabad in 1988 Page No: 923
ii)	Post Graduation in Management/ Construction/ Transportation/ Highway Engineering/ Structural Engineering or any other specialised stream of civil engineering	4	0	0	Nil	0	0	Nil	0	0	Nil	4	4	M.Tech from Indian Institute of Technology (IIT),Roorkeein 1987 Page No: 942	0	0	Nil	0	0	Nil	0	0	Nil	4	0	M.Tech (Transporation) from Oriental University, Indore in 2024. However, the period of M.Tech overlaps with the claimed work experience. Hence, the same has not been considered.	0	0	Nil
2	**Adequacy for the Project**	70	70	34		70	70		70	70		69	69		70	35		70	70		70	70		70	70		70	62.5	
a)	**Professional Experience in Highway Projects:**																												
i)	**Total Highway Professional Experience**	30	30	30	More than 30 yrs experience i.e. from 1994 to till date Page No: 1211-1293	30	30	Morethan 24 years experience from 1992 to 2017 Page No: 553-573	30	30	Morethan 38 years experience from 1985 to till date Page No: 04-49	30	30	Morethan 30 years experience from 1990 to till date Page No: 935-955	30	30	Morethan 35 years experience from 1998 to till date Page No: 747-803	30	30	Morethan 29 years experience from 1995 to till date Page No: 1103-1186	30	30	Morethan 20 years experience from Dec 2003 to till date Page No: 819-848	30	30	Morethan 14 years experience from 2010 to till date Page No: 1065-1092	30	30	More than 32 years experience i.e. From 1992 to till date Page no: 917-986
	< 10 years -0																												
	10 years -22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22	
	Add two marks extra for each additional completed year of experience subject to maximum 8 (eight) marks		8	8		8	8		8	8		8	8		8	8		8	8		8	8		8	8		8	8	
ii)	**Experience as Team leader/Project Manager or in Similar Capacity* in O&M of completed 4/6 lane highway section**	35	35	0	<3 years experience in O&M of Completed 4/6 lane projects Project Nos: 25-26 (4 lane- 1Yr 7 Months) Project Nos: 27 & 30 (2 lane Projects, hence not considered)	35	35	More than 6 years experience in O&M i.e. from 2006 to 2013 Project No's: 8-10 Page No:568-570	35	35	More than 5 years experience in O&M i.e. from JULY-2012 to Feb-2019 Project No's: 50, 51, 56 Page No: 39-49	35	35	More than 10 years experience in O&M Project No's: 21,23 Page No: 954	35	0	**Undertakings certificated can't be considered into account for evaluation.**	35	35	More than 5 years experience in O&M Project No's: 7,11,14,18 Page No: 1174-1176 & 1179	35	35	More than 5 years experience in O&M i.e. from 2007-2009 & 2014-2017 Project Nos: 2&4 Page No: 836 & 840	35	35	More than 5 years experience in O&M Project Nos: 7-9 Page No: 1083	35	32.5	More than 4 years experience in O&M Project No's: 16 Page No: 971 In respect Sl. no. 21, the designation of the Key Personnel is mentioned as Quality cum Material engineer as certified by the CA in full time roll Key Professional. [Page No: 1144-
	< 3 years - 0																												
	3 years - 30		30	0		30	30		30	30		30	30		30	0		30	30		30	30		30	30		30	30	
	Add 2.5 marks extra for each additional year of experience subject to maximum 5 (five) marks.		5	0		5	5		5	5		5	5		5	0		5	5		5	5		5	5		5	2.5	
iii)	**Experience in similar capacity* in 4/6 laning of Highway Development Projects taken up under PPP**	5	5	4	Total: 1 No Project No: 22 Page No's: 1267 & 1277	5	5	Total: 2 No's Project No's: 6 & 7 Page No's: 570	5	5	Total: 2 No's Project No's:39 & 54 Page No: 39-49	4	4	Total: 1 No's Project No's: 36 Page No's: 954	5	5	Total: 3 No's Project No's: 13-15 Page No's: 769-783	5	5	Total: 2 No's Project No's: 9 & 13 Page No's: 1174-1176	5	5	Total: 2 No's Project No's: 3 & 5 Page No's: 838 & 842	5	5	Total: 2 No's Project No's: 10 & 11 Page No's: 1083-1084	5	0	In respect Sl. no. 20, the designation of the Key Personnel is mentioned as Quality cum Material engineer in full time roll Key Professional, as certified by the CA. [Page No: 1144-1147], hence due to uncertainty regarding the correct designation, the projects claimed under Sl. No. 19-21 are not
	1 Project- 4 Marks		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	0	
	add 1 mark extra for additional projects subject to maximum 1 (one) marks		1	0		1	1		1	1		0	0		1	1		1	1		1	1		1	1		1	0	
3	**Employment with the Firm**	5	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	5	0	Employment with the Firm since Sept'2020 to till date (Page No: 983). However, Form 26AS not enclosed along with the Bid. As certified by CA, the designation of the Key Personnel is Quality cum Material Engineer [Page No: 1144-1147]
	< 1 year -0																												
	1 year -3		0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0		3	0	
	Add 0.5 marks for each subsequent year subject to maximum 2 marks		0	0		0	0		0	0		0	0		0	0		0	0		0	0		0	0		2	0	
	Total ::	100	91	55		91	91		91	91		94	94		91	56		91	91		91	91		95	91		96	83.5	
	Weightage ::	19	17.29	10.45		17.29	17.29		17.29	17.29		17.86	17.86		17.29	10.64		17.29	17.29		17.29	17.29		18.05	17.29		18.24	15.87	

***Similar Capacity includes the following positions**

i. On behalf of Consultant: Team Leader/Resident Engineer (Construction Supervision/IE)

ii. On behalf of Contractor: Project Manager (Construction/Construction Supervision)

iii. In Government Organizations: Superintending Engineer (or equivalent) and above

Highway Maintenance Cum Resident Engineer

S. No.	Applicant No.	Max Marks	1/9			2/9			3/9			4/9			5/9			6/9			7/9			8/9			9/9		
	Name of the Applicant		M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd			M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre			M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd			M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants			M/s K&J Projects Private Limited			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt Ltd			M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Innfracon Limited			M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP			M/s Geo Designs & Research (P) Ltd		
	Name of Key Personnel (KP)		Mr. Challa Sreenivasa Rao			Mr. Ankur Bhuyan			Mr. Arun Kumar			Mr. Yedlapalli Rakarao			Mr. Kodi Siva			Mr. Pramod Kumar Singh			Mr. Vinod Kumar			Mr. Meganathan S			Mr. Shaik Alishar		
	Date of Birth of KP		01-03-1968			25-02-1985			23-07-1962			21-06-1973			10-06-1990			10-06-1974			17-02-1982			29-01-1983			17-07-1985		
	Infracon ID of KP		sreenivasarao.challa@gmail.com			ankurjrt.bhuyan@gmail.com			mararun071962@gmail.com			rakarao@gmail.com			ksiva165@gmail.com			Pramodkumar11eng@gmail.com			vinodk17021984@gmail.com			meganathan182009@gmail.com			shaik.alishar@gmail.com		
	Description		Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks
1	**General Qualification**	25	21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21		21	21	
	I) Graduate in Civil Engineering	21	21	21	B.Tech (Civil) from Nagarjuna University, Andhra Pradesh in 1990 Page No: 1319	21	21	B.E (Civil) from Dibrugarh University in 2007 Page No: 584	21	21	B.Sc Engg (Civil) from Bihar University in 1991 Page No: 65	21	21	B.Tech (Civil) from Andhra University, Andhra Pradesh in 1995	21	21	B.Tech (Civil) from JNTU Hyderabad in 2012 Page No: 813	21	21	B.E (Civil) from The Institution of Civil Engineers in 2012 Page No: 1129	21	21	B.Tech (Civil) from Rajiv Gandhi Proudyogiki Vishwavidyalaya,Bhopal in 2005 Page No: 858	21	21	B.Tech (Civil) from Anna University in 2007 Page No: 1103	21	21	B.Tech (Civil) from JNTU,Hyderabad in 2011 Page No: 993
	II) Post Graduation in Highway Engg.	4	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	
2	**Adequacy for the Project**	70	70	70		70	70		70	70		70	70		70	67.5		70	65		70	70		70	70		70	70	
	Professional Experience																												
i)	**Total Professional Experience in handling Highway projects**	30	30	30	More than 32 years i.e. from 1990 to 1998 and 2000 to Till date Page No: 1295-1300	30	30	More than 17 years i.e. from 2007 to Till date Page No: 574-595	30	30	More than 33 years i.e. from 1991 to Till date Page No: 52-77	30	30	More than 24 years i.e. from Jan-1999 to Till date Page No: 970-973	30	30	More than 12 years i.e. from 2012 to Till date Page No: 804-820	30	30	More than 12 years i.e. from 2012 to Till date Page No: 1188-1236	30	30	More than 19 years i.e. from Oct-2005 to Till date Page No: 850-874	30	30	More than 17 years i.e. from July-2007 to Till date Page No: 1093-1112	30	30	More than 13 years i.e. from April 2011 to Till date Page No: 994 to 1011
	< 7 years -0																												
	7 years -22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22	
	Add two mark extra for each additional completed year subject to maximum 8(eight) marks.		8	8		8	8		8	8		8	8		8	8		8	8		8	8		8	8		8	8	
ii)	**Experience in similar capacity* in highway Construction / Maintenance works of similar nature**	15	15	15	More than 15 years Project No's: 3,4,6-9,11-13 Page No's: 1356,1355,1339	15	15	Morethan 15 years Project No's: 2-10 Page No's: 585-594	15	15	More than 10 years Project No's:9,11-13, 18 Page No: 66, 71, 72	15	15	Morethan 10 years Project No's: 5 & 6 Page No's: 973	15	15	Morethan 10 years Project No's: 1-6 Page No's: 815-820	15	15	Morethan 9 years Project No's: 3-9 Page No's: 1230-1234	15	15	Morethan 10 years Project No's: 2-5, 8 Page No's: 864, 867, 874	15	15	Morethan 9 years Project No's: 2,3,4 & 5 Page No's: 1105-1108	15	15	Morethan 11 years Page No's: 997 to 1011
	< 3 years -0																												
	3 years -12		12	12		12	12		12	12		12	12		12	12		12	12		12	12		12	12		12	12	
	Add one marks extra for each additional completed year of experience subject to maximum 3 (three) marks.		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3	
iii)	**Experience in similar capacity* in project involving Construction/ Maintenance works of 4/6 laning/ Expressways**	25	25	25	Total 5 No's [4lane] Project No's: 8,9,11,12,13 Page No's: 1356,1355,1339	25	25	Total 4 No's [4lane] Project No's: 2,3,4,7 Page No's: 589, 592-594	25	25	Total 3 No's [4lane] Project No's:9,11-13, 18 Page No: 66, 71, 72	25	25	Total 3 No's [4lane] Project No's: 2,5&7 Page No's: 971&973	25	22.5	Total 2 No's [4lane] Project No's: 1 & 3 Page No's: 815-820	25	20	Total 1 No's [4lane] Project No's: 6 Page No's: 1232 Undertakings certificated can't be considered into account for evaluation.	25	25	Total 3 No's [4lane] Project No's: 2,5,8 Page No's: 864, 867, 874	25	25	Total 4 No's [4lane] Project No's:2,3,4 & 5 Page No's: 1105-1108	25	25	Total 4 No's [4lane] Project No's: 2,4-6 Page No's: 997 to 999, 1003 to 1005, 1006 to 1011
	1 project -20		20	20		20	20		20	20		20	20		20	20		20	20		20	20		20	20		20	20	
	Add 2.5 marks extra for each project to maximum 5 (five) marks.		5	5		5	5.00		5	5		5	5		5	2.5		5	0		5	5		5	5		5	5	
3	**Employment with the Firm**	5	0	0	Available for Assignment	0	0	Available for Assignment	5	3.5	Employment with the Associate firm since Jan 2023 to till date Page No: 66	0	0	Available for Assignment	0	0	Available for Assignment	0	0	Available for Assignment	3	3	Employment with the Associate since Aug 2024 to till date Page No: 874	0	0	Available for Assignment	0	0	Available for Assignment
	< 1 year -0																												
	1 year -3		0	0		0	0		3	3		0	0		0	0		0	0		3	3		0	0		0	0	
	Add 0.5 marks for each subsequent year subject to maximum 2 marks		0	0		0	0		2	0.5		0	0		0	0		0	0		0	0		0	0		0	0	
	Total ::	100	91	91		91	91		96	94.5		91	91		91	88.5		91	86		94	94		91	91		91	91	
	Weightage ::	12	10.92	10.92		10.92	10.92		11.52	11.34		10.92	10.92		10.92	10.62		10.92	10.32		11.28	11.28		10.92	10.92		10.92	10.92	

***Similar Capacity includes the following positions**

i. On behalf of Consultant: Highway Engineer/ Highway Maintenance Engineer/ Resident Engineer (Construction Supervision/IE)

ii. On behalf of Contractor: Highway Engineer / Project Manager (Construction/ Construction Supervision)

iii. In Government Organizations: Executive Engineer (or equivalent) and above

Road Safety Expert

S. No.	Applicant No.	Max Marks	1/9			2/9			3/9			4/9			5/9			6/9			7/9			8/9			9/9		
	Name of the Applicant		M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd			M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre			M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd			M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants			M/s K&J Projects Private Limited			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt Ltd			M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Innfracon Limited			M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP			M/s Geo Designs & Research (P) Ltd		
	Name of Key Personnel		Mr. Akhilendra Pratap Singh			Mr. Yogesh Sondhiya			Mr. Sumit Jain			Mrs. Pallavi Rohan Gaji			Mr. Ramesh Nanakram Hotwani			Mr. Rohit Shivaram Mane			Mr. Sumit Magotra			Mr. Ravi Kumar Singhal			Mr. Aditya Pancholi		
	Date of Birth of KP		05-05-1964			23-06-1996			28-03-1992			27-12-1989			01-01-1961			21-08-1974			01-04-1983			05-06-1986			04-05-1992		
	Infracon ID of KP		akhilendra.lucknow@yahoo.in			yogeshsondhiya80@gmail.com			sumitjain2792@yahoo.com			pallavi@dhruvconsultancy.in			hramesh.pwd@gmail.com			imagis.hyd@gmail.com			sumitmagotra83@gmail.com			singhalravikumar86@gmail.com			aadi.p04@gmail.com		
	Description		Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks
1	**General Qualification**	25	21	21		21	21		21	21		21	21		21	21		25	25		21	21		21	21		21	21	
	I) Graduate in Civil Engineering	21	21	21	B.E (Civil) from University of Allahabad in 1985 Page No: 1406	21	21	BE/B.Tech from Rajiv Gandhi Proudyogiki Vishwavidyalaya,Bhopal in 2018 Page No: 604	21	21	B.Tech (Civil) Rajiv Gandhi Proudyogiki Vishwavidyalaya,Bhopal in 2014 Page No: 120	21	21	B.E (Civil) from Shivaji University, Kolhapur in 2011 Page No: 995	21	21	B.Tech (Civil) from Nagpur University in 1983 Page No: 848	21	21	B.Tech (Civil) from RTM Nagpur University in 1995 Page No: 1401	21	21	B.E (Civil) from Vishwaswaraiah Technological University in 2008 Page No: 907	21	21	B.Tech (Civil) from Rajiv Gandhi Prodhogiki Vishvadhalaya, Bhopal in 2008 Page No: 1161	21	21	B.E (Civil) from Rajiv Gandhi Proudyogiki Vishwavidyalaya,Bhopal in 2013 Page No: 1072
	II) Post Graduation in Traffic/ Transportation/ Safety Engineering	4	0	0	M.E (Civil) from University of Roorkee in 1986. However, as per provisions of RFP, only M.Tech in Traffic/ Transportation / Safety Engineering shall be considered for evaluation purposes.	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	4	4	M.Tech in Structural Engg from RTM Nagpur University in 2000 Page No: 1852	0	0	Nil	0	0	Nil	0	0	Nil
2	**Adequacy for the Project**	70	70	70		70	62		70	70		70	70		70	70		70	70		70	70		70	70		70	68	
i)	**Total Professional Experience**	30	30	30	34 years experience i.e. from 1990 to 2024 Page No's: 1363-1404	30	22	More than 7 years experience i.e. from 2018 to Till date Page No's: 596-606	30	30	More than 11 years experience i.e. from 2014 to Till date Page No: 106-133	30	30	13 years experience i.e. from July 2016 to Till date Page No's: 998-1001	30	30	More than 35 years experience i.e. from 821to Till date Page No's: 821-857	30	30	More than 24 years experience i.e. from 1999 to Till date Page No's: 1361-1475	30	30	More than 16 years experience i.e. from 2008 to Till date Page No's: 896-931	30	30	More than 16 years experience i.e. from 2008 to Till date Page No: 1148-1167	30	30	More than 11 years experience i.e. from 1998 to Till date Page No's: 1066-1117
	< 7 years -0																												
	7 years -22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22	
	Add two marks extra for each additional year of experience subject to maximum 8(eight) marks.		8	8		8	0		8	8		8	8		8	8		8	8		8	8		8	8		8	8	
ii)	**Experience in similar capacity in Road Safety Works of Major Highway Projects (4/6 laning Projects)**	20	20	20	Morethan 10 years experience Project No's: 9-13, 17-18, 21-24,26 Page No's: 1408	20	20	Morethan 10 years experience Project No's: 1,3,4,6,7 Page No's: 606	20	20	Morethan 8 years experience Project No's: 2-8 Page No's: 128-133	20	20	More than 7 years experience Page No: 998-1001	20	20	Morethan 10 years experience Project No's: 17-79 Page No's: 854-857	20	20	Morethan 10 years experience Project No's: 1, 2,26-30 Page No's: 1465-1473	20	20	Morethan 8 years experience Project No's: 6,8-11 Page No's: 919, 923	20	20	Morethan 7 years experience Project No's: 4,5,10,11,12 Page No: 1164-1167	20	18	4.8 years experience in 4/6 lane projects Project No's: 3,5,7,10,12,13,17 & 18 Page No's: 1116-1117
	< 3 years -0																												
	3 years -17		17	17		17	17		17	17		17	17		17	17		17	17		17	17		17	17		17	17	
	Add one mark extra for each additional year of experience subject to maximum 3(three) marks.		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	1	
iii)	**Experience in similar capacity in Road Safety Audit of 4/6 lane highway/Expressway projects.**	15	15	15	More than 10 projects Project No's: 9-13, 17-18, 21-24,26 Page No's: 1408	15	15	More than 4 projects Project No's: 1,3,4,6,7 Page No's: 606	15	15	More than 4 projects Project No's: 2-8 Page No's: 128-133	15	15	Total 4 No's Project No's: 4,5,10,11 Page No: 998-1001	15	15	More than 6 projects Project No's: 17-79 Page No's: 854-857	15	15	Morethan 5 projects experience Project No's: 2,26-30 Page No's: 1465-1473	15	15	More than 4 projects Project No's: 6,8-11 Page No's: 919, 923	15	15	More than 5 projects Project No's: 4,5,10,11,12 Page No: 1164-1167	15	15	Total 7 No's Project No's: 3,5,7,10,12, 13,17&18 Page No's: 1116-1117
	1 nos. -12		12	12		12	12		12	12		12	12		12	12		12	12		12	12		12	12		12	12	
	Add 1 (one) mark extra for each additional project subject to maximum 3(three) marks.		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3	
iv)	**Experience in similar capacity in preparation of Road Safety Management Plan for Inter Urban Highways**	5	5	5	More than 5 no's Project No's: 17-18, 21-24,26 Page No's: 1408	5	5	More than 5 no's Project No's: 1,3,4,6,7 Page No's: 606	5	5	Morethan 4 no's Project No's: 82, 83, 94,95,99,100 Page No's: 128-133	5	5	Total 4 No's Project No's: 4,5,10,11 Page No: 998-1001	5	5	More than 6 projects Project No's: 17-79 Page No's: 854-857	5	5	Morethan 5 projects experience Project No's: 2,26-30 Page No's: 1465-1473	5	5	More than 4 projects Project No's: 6,8-11 Page No's: 919, 923	5	5	More than 5 projects Project No's: 4,5,10,11,12 Page No: 1164-1167	5	5	Total 7 No's Project No's: 3,5,7,10,12,17&18 Page No's: 1116-1117
	1project -3marks		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3		3	3	
	More than one project - 5 marks		2	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2		2	2	
3	**Employment with the Firm**	5	0	0	Available for Assignment	5	5	Employment with the Firm since June 2018 to till date Page No: 606	3	3	Employment with the Associate firm since Oct 2023 to till date Page No: 123-125	5	5	Employment with the Firm since June 2011 to till date Page No: 998-1001	3.5	3.5	Employment with the Firm since Jan 2023 to till date Page No: 1077-1082	0	0	Available for Assignment	5	0	Available for Assignment (CV has been proposed from Lead Partner, hence employment with the firm has not been considered for evaluation)	0	0	Available for Assignment	5	5	Employment with the Firm since Aug 2011 to till date Page No: 1077-1082
	< 1 year - 0																								0				
	1 year - 3		0	0		3	3		3	3		3	3		3	3		0	0		3	0		0	0		3	3	
	Add 0.5 marks for each subsequent year subject to maximum 2 marks		0	0		2	2		0	0		2	2		0.5	0.5		0	0		2	0		0	0		2	2	
	Total ::	**100**	**91**	**91**		**96**	**88**		**94**	**94**		**96**	**96**		**94.5**	**94.5**		**95**	**95**		**96**	**91**		**91**	**91**		**96**	**94**	
	Weightage ::	**5**	**4.55**	**4.55**		**4.80**	**4.40**		**4.70**	**4.70**		**4.80**	**4.80**		**4.73**	**4.73**		**4.75**	**4.75**		**4.80**	**4.55**		**4.55**	**4.55**		**4.80**	**4.70**	

***Similar Capacity includes the following positions**

i. On behalf of Consultant: Road Safety Expert/Transportation Expert (Construction Supervision/IE)

ii. On behalf of Contractor: Road Safety Expert (Construction/Construction Supervision)

iii. In Government Organizations: Executive Engineer (or equivalent) and above

Bridge/Structural Engineer

S. No.	Applicant No.	Max Marks	1/9			2/9			3/9			4/9			5/9			6/9			7/9			8/9			9/9		
	Name of the Applicant		M/s Chaitanya Projects Consultancy Ltd in JV with M/s Bloom Companies LLC in association with M/s Open Solutions Infrastructure Consultancy Services Pvt. Ltd			M/s LN Malviya Infra Projects Pvt. Ltd in association with M/s Innovative CADD Centre			M/s Artefact Projects Limited in association with M/s Manglam Infra & Engineering Ltd			M/s Dhruv Consultancy Services Ltd in association with M/s Lane Logic Consultants			M/s K&J Projects Private Limited			M/s MSPARK Futuristics & Associates in JV with M/s Armenge Engineering Pvt Ltd			M/s Saptagon Asia Private Limited in association with M/s Civil Mantra Innfracon Limited			M/s Pioneer Infra Consultants Pvt. Ltd in association with M/s Neoteric Consultant LLP			M/s Geo Designs & Research (P) Ltd		
	Name of Key Personnel		Mr. Satish Kumar			Mr. Peetha Narayana Rao			Mr. Rahul Dilip Sapkale			Mr. Kiran M Menedhal			Mr. Pochimireddy Dasaratha Rami Reddy			Mr. Mohammad Ali Ahmad			Mr. Imtiyaz Ahmad Lone			Mr. Revadi Veera Venkata Satya Lova Raju			Mr. S. Satish Kumar		
	Date of Birth of KP		09-09-1972			04-05-1971			06-12-1988			30-10-1987			01-07-1977			10-08-1975			15-02-1991			20-06-1976			25-08-1977		
	Infracon ID of KP		satish090972@gmail.com			peethanarayanarao@gmail.com			rahulsapkale06@gmail.com			mkiranmenedhal@gmail.com			dsrthreddy@gmail.com			mdaliahmad1975@gmail.com			ahmadimtiyaz2564@gmail.com			rajurevada@gmail.com			satishsambangi@gmail.com		
	Description		Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks	Claimed	Assessed	Remarks
1	**General Qualification**	25	21	21		21	21		25	21		21	21		21	21		21	21		21	21		21	21		21	21	
	I) Graduate in Civil Engineering	21	21	21	B.E (Civil) from Shivaji University in 2002 Page No: 1424	21	21	B.Tech (Civil) from R.E.C. Warangal in 1996 Page No: 620	21	21	B.Tech (Civil) from Nagpur University in 2012 Page No: 100	21	21	B.Tech (Civil) from Visvesvaraya Technological University in 2010 Page No: 1026	21	21	B.Tech (Civil) from Sri Venkateswara University in 1999 Page No: 870	21	21	B.Tech (Civil) from Aligarh Muslim University in 1997 Page No: 1284	21	21	B.Tech (Civil) from Maharsi Dayanand University in 2012 Page No: 885	21	21	B.E (Civil) from from JNTU-AP in 2004 Page No: 1136	21	21	B.Tech (Civil) from Bunelkhand University, Jhansi in 2002 Page No: 1019
	II) Post Graduation in Structural Engineering	4	0	0	Nil	0	0	Nil	4	0	M.Tech (Structures) in 2016 from Napur University however, the period of M.Tech overlaps with the claimed work experience. Hence, the same has not been considered.	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil	0	0	Nil
2	**Adequacy for the Project**	70	67	67		70	70		68	70		68	68		70	70		70	70		66	66		70	70		70	70	
i)	**Total Professional Experience**	30	30	30		30	30		28	30		30	30		30	30		30	30		30	30		30	30		30	30	
	< 7 years -0				21 years i.e. from 2003 to Till date Page No: 1414-1465			More than 25 years i.e. from Dec 1996 to Till date Page No: 607-642			More than 12 years i.e. from 2012 to Till date Page No: 80-102			More than 15 years i.e. from 2010 to Till date Page No: 1031-1042			More than 25 years i.e. from 1999 to Till date Page No: 858-884			More than 24 years experience i.e. from 2000 to Till date Page No's: 1238-1359			More than 12 years i.e. from 2012 to Till date Page No: 876-894			More than 20 years i.e. from 2005 to Till date Page No: 1113-1147			More than 20 years i.e. from 2002 to Till date Page No: 1013 to 1064
	7 years -22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22		22	22	
	Add two marks extra for each additional completed year subject to maximum 8(eight) marks.		8	8		8	8		6	8		8	8		8	8		8	8		8	8		8	8		8	8	
ii)	**Experience in similar capacity in Construction/ Construction Supervision of Bridge/ Interchange/ any other structures including rehabilitation**	20	20	20	More than 12 years Project No's: 4-9 Page No: 1453-1464	20	20	More than 12 years Project No's: 12, 14, 19, 22 Page No: 635-637	20	20	More than 8 years Project No's: 4-8 Page No: 101-102	20	20	More than 8 years Project No's: 6,7,8 Page No: 1036-1038,1042	20	20	More than 8 years Project No's: 2,4,8,9,10,13,15 Page No: 873-883	20	20	More than 7 years Project No's: 2, 14-17, 21 Page No's: 1348, 1352-1356	20	20	More than 10 years Project No's: 1-4 Page No: 886-894	20	20	More than 7 years Project No's: 4-8, 10,13,14 Page No: 1138-1139,1145-1147	20	20	More than 12 years Project No's: 4, 5, 8 & 9 Page No: 1029 to 1036, 1058 to 1064,
	< 3 years -0																												
	3 years -16		16	16		16	16		16	16		16	16		16	16		16	16		16	16		16	16		16	16	
	Add one mark extra for each additional completed year of experience subject to maximum 4 (four) marks.		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4		4	4	
iii)	**Experience in similar capacity in Construction/ Construction Supervision of Bridge/ Interchange/ any other structures including rehabilitation of 4/6 lane highway/expressway or similar capacity.**	20	17	17	Total 2 No's Project No's: 5, 6 Page No: 1453-1464	20	20	Total 6 No's Project No's: 6, 7, 12, 14, 19, 22 Page No: 635-639	20	20	Total 5 No's Project No's: 4-8 Page No: 101-102	18	18	Total 2 No's Project No's: 6,15 Page No: 1036,1042	20	20	Morethan 5 No's Project No's: 2,4, 10,13,15 [BE] 8, 9 (ABE- lower Category) Page No: 873-883	20	20	Total 6 projects Project No's: 2, 14-17, 21 Page No's: 1348, 1352-1356	16	16	Total 1 No Project No's: 1 Page No: 886	20	20	Total 6 No's Project No's: 4-8, 10,13,14 Page No: 1138-1139,1145-1147,1143	20	20	Total 7 Nos Project No: 4,5,8 &9 (BE) 3, 6 & 7 (ABE- lower Category) Page No: 1029 to 1036, 1058 to 1064
	1 Project -16		16	16		16	16		16	16		16	16		16	16		16	16		16	16		16	16		16	16	
	Add1 (one) mark extra for each additional project subject to maximum 4 (four) mark		1	1		4	4		4	4		2	2		4	4		4	4		0	0		4	4		4	4	
3	Employment with the Firm	5	3.5	3	Employment with the Associate firm since Feb 2024 to till date Page No: 1453	0	0	Available for Assignment	0	0	Available for Assignment	5	5	Employment with the Firm since Oct 2019 to till date Page No: 1041 & 1042	5	5	Emplyment with the Firm since April'2018 to Till date Page No: 873	0	0	Available for Assignment	3	3	Employment with the Associate since Jan 2024 to till date Page No: 894	0	0	Available for Assignment	0	0	Available for Assignment
	3 years -3		3	3		0	0		0	0		3	3		3	3		0	0		3	3		0	0		0	0	
	Add 0.5 marks for each subsequent year subject to maximum 2 marks		0.5	0		0	0		0	0		2	2		2	2		0	0		0	0		0	0		0	0	
	Total ::	100	91.50	91		91	91		93	91		94	94		96	96		91	91		90	90		91	91		91	91	
	Weightage ::	4	3.66	3.64		3.64	3.64		3.72	3.64		3.76	3.76		3.84	3.84		3.64	3.64		3.60	3.60		3.64	3.64		3.63	3.64	

***Similar capacity includes the following positions**

i. On behalf of Consultant: Bridge Engineer/ Structural Engineer

ii. On behalf of Contractor: Bridge Engineer/Structural Engineer

iii. In Government organization: Executive Engineer (or equivalent) and above

Signature Not Verified
Digitally signed by SAMAJA TELUKUNTLA
Date: 2026.02.02 21:14 IST
Location: e-Procurement System for Central PSUs