



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय)
National Highways Authority of India
(Ministry of Road Transport and Highways)
जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली-110075
G-5 & 6, Sector 10, Dwarka, New Delhi - 110075

दूरभाष / Phone: 91-11-25074100/25074200
फैक्स / Fax: 91-11-25093507/ 25093514

LOA No. **MHDIV-20017/16/2025-PIU Nashik/E-288170**

LOA Date: **20-Jan-2026**

To,

M/s DMR Builders Pvt. Ltd.

SCF-126, Opp. Sukhraj Cinema, Rose Garden

Complex, G.T. Road, Bathinda-151001 (Pb.)

Email: dmrbuilder@yahoo.in

(Kind Attention: Mr. Sanket Garg, Director)

Sub: Capacity Augmentation in the stretch of Dhule-Pimpalgaon section of NH-60 (Km. 261.720 to Km. 380+000) by Construction of Slip/Service Road on either side at various locations (total length 30.30 Km (LHS+RHS) and Flyover (2 x 30m) at Sawadgaon Phata (Km. 310+415) on EPC mode under NH(O) in the state of Maharashtra (**Tender ID: 2025_NHAI_248030_1**) - Letter of Acceptance (LOA) - Reg.

Ref: Your bid for the subject work dated 04.12.2025.

Sir,

This is to notify you that your Bid dated 04.12.2025 for execution of the work "*Capacity Augmentation in the stretch of Dhule-Pimpalgaon section of NH-60 (Km. 261.720 to Km. 380+000) by Construction of Slip/Service Road on either side at various locations (total length 30.30 Km (LHS+RHS) and Flyover (2 x 30m) at Sawadgaon Phata (Km. 310+415) on EPC mode under NH(O) in the state of Maharashtra*", at your quoted bid price amounting to **Rs. 176,56,61,597/- (Rupees One Hundred Seventy Six Crore Fifty Six Lakh Sixty One Thousand Five Hundred Ninety Seven only)** has been determined to be the lowest evaluated bid and is substantially responsive and has been accepted.

2. You are requested to return a duplicate of the LOA as an acknowledgement and sign the Contract Agreement within the period prescribed in Clause 1.3 of the RFP.

3. You are also requested to furnish Performance Security for an amount of **Rs. 5,29,69,848/- (Rupees Five Crore Twenty-Nine Lakh Sixty Nine Thousand Eight Hundred Forty Eight only)** and Additional Performance Security for an amount of **Rs. 7,06,26,464/- (Rupees Seven Crore Six Lakh Twenty Six Thousand Four Hundred Sixty Four only)**, as per Clause 2.21 of the RFP within 30 (thirty) days of receipt of this Letter of Acceptance (LOA). In case of delay in submission of Performance Security and Additional Performance Security, you may seek extension of time for a period not exceeding 60 (Sixty) days in accordance with Clause 2.21 of RFP.

4. In case of failure of submission of Performance Security, Additional Performance Security and Security against Damages (if any) within the additional 60 (Sixty) days' time period, the award shall be deemed to be cancelled and Bid Security shall be encashed by the Authority as per clause 2.21 of the RFP.

(Pramod Kumar Singh)

General Manager (Tech)

Maharashtra Division