



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सडक परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

श्रेणीय कार्यालय : 41-29-45A, सर्वे नं: 373/2A, कोदंडरामालयम्, चलासानी नगर,

रानीगारीतोटा, कृष्णालंका, विजयावाडा - 520 013, आन्ध्र प्रदेश

Regional Office : D.No. 41-29-45A, RS.No. : 373/2A, Kodandaramalayam, Chalasani Nagar,

Ranigari Thota, Krishna Lanka, Vijayawada - 520 013, Andhra Pradesh.

फोन / Tel : 0866-2483910, ई-मेल/e-mail: rovijayawada@nhai.org, nhairovja@gmail.com

वेब/ web: www.nhai.gov.in



Result of Technical Evaluation

[Tender ID No.2025_NHAI_249106_1]

Lr. No. NHAI/RO-VJA/PIU-ONG/NH-565/2025/4412

Dt: 20.11.2025

Name of work: Routine Maintenance including Incident Management (excluding Ambulance Services) of Two Lane with Paved Shoulders from Davulapalli (Km.154+900) to Vaggampalli (Km.293+266) section of NH-565 in the state of Andhra Pradesh - **Result of Technical Evaluation - Reg.**

S. No.	Name of Bidder	Result of Technical Evaluation	Remarks
(i)	M/s Suresh S Kanmuchanal, Karnataka	Technically Non-Responsive	Bidder has not provided Power of Attorney, Available Bid Capacity and Undertakings as per Clause 1.2, 1.4 (iii) & 2 of Section-III respectively.
(ii)	M/s Sri Sainath Constructions Pvt. Ltd., Ongole	Technically Responsive	
(iii)	M/s Raghava Project Constructions Pvt. Ltd., Vijayawada	Technically Responsive	
(iv)	M/s NSPR Constructions India Pvt. Ltd., Kadapa	Technically Responsive	
(v)	M/s PSN Reddy & Co., Ravulapalem	Technically Responsive	
(vi)	M/s SK Constructions, Visakhapatnam	Technically Responsive	
(vii)	M/s KVR Construction Heights Pvt. Ltd., Bangalore	Technically Responsive	
(viii)	M/s Batreddy Venkata Krishna Reddy, Nellore	Technically Responsive	
(ix)	M/s Abhipsa Constructions, Bhubaneswar	Technically Responsive	
(x)	M/s Perfect Allied Safety and Security Services Pvt. Ltd., Hyderabad	Technically Responsive	

It is requested that, if there is any representation against the aforementioned evaluation, the same may be submitted to this office by 26-11-2025 up to 18:00 hrs.

This issued with the approval of Regional Officer.

K.V.K. Reddy 20/11/25.

(K.V. Krishna Reddy)
Dy. Manager (Tech.)
For Regional officer

Project Length: 138.366 Km
Estimated Cost: Rs.11,28,95,108/- (Excl. GST)
Time for Completion: 12 months
Bid Due date: 17.10.2023
Bid Validity upto: 14.02.2026 (120 days)
Bid Security Validity upto: 31.03.2026 (165 days for PBG) & 15.04.2026 (180 days for ISB)

Annexure - A

NATIONAL HIGHWAYS AUTHORITY OF INDIA
REGIONAL OFFICE, VIJAYAWADA

Routine Maintenance including Incident Management (excluding Ambulance Services) of Two Lane with Paved Shoulders from Davulapalli (Km.154+900) to Vaggampalli (Km.293+266) section of NH-565 in the state of Andhra Pradesh
DOCUMENTS TO BE SUBMITTED IN ONLINE MODE

S.No	Clause No. referred	Description	M/s. Suresh S Kannuchanal, Karnataka	M/s Sri Sainath Constructions Pvt. Ltd., Ongole	M/s Raghava Project Constructions Pvt. Ltd., Vijayawada	M/s NSPR Constructions India Pvt. Ltd., Kadapa	M/s PSN Reddy & Co., Ravulapalem	M/s SK Constructions, Visakhapatnam	M/s KVR Construction Heights Pvt. Ltd., Bangalore	M/s Batreddy Venkata Krishna Reddy, Nellore	M/s Abhipsa Constructions, Bhubaneswar	M/s Perfect Allied Safety and Security Services Pvt. Ltd., Hyderabad
10	1.4 (b) (ii) of S-III: QJ	Details of work for which bid Submitted and accepted (where contract signing is pending)	Furnished (Nil) Suresh.pdf (Pg.311)	Furnished (1 Project) Sainath.pdf (Pg.164)	Furnished (Nil) Raghava.pdf (Pg.7)	Furnished (1 Project) Rs.131.39 Cr. NSPR.pdf (Pg.110)	Furnished (Nil) PSN.pdf (Pg.44)	Furnished (Nil) SK.pdf (Pg.33)	Furnished, (5 Projects) Rs. 90.93 Cr KVR.pdf (Pg.142)	Furnished (Nil) Batreddy.pdf (Pg.313)	Furnished (1 Project) Rs.0.23 Cr Abhipsa.pdf (Pg.199)	Furnished (Nil) Perfect.pdf (Pg.221)
11	1.4 (b) (iii) of S-III: QJ & 4.6 of S-II: ITB	Available Bid Capacity = (AXNQ2.5-B) > Bid value: Rs.11.28 Cr. (N=1)	Not Furnished	{75.89 X 1.21 X 2.5} - {165.47} = 64.10 Cr. Sainath.pdf (Pg.124)	{34.50 X 1.33 X 2.5} - {73.35} = 41.36 Cr. Raghava.pdf (Pg.7)	{382.82 X 1.21 X 2.5} - {593.62+131.39} = 433.02 Cr. NSPR.pdf (Pg.108)	{52.37 X 1.33 X 2.5} - {45.05} = 129.08 Cr. PSN.pdf (Pg. 44)	{19.37 X 1.21 X 2.5} - {6.48} = 52.11 Cr. SK.pdf (Pg.65)	{427.81 X 1.33 X 2.5} - {95.85+90.93} = 1235.69 Cr. KVR.pdf (Pg.118)	{8.16 X 1.21 X 2.5} - {5.95} = 18.73 Cr. Batreddy.pdf (Pg.10)	{33.25 X 1.21 X 2.5} - {27.19+0.23} = 73.16 Cr. Abhipsa.pdf (Pg.201)	{12.55 X 1.21 X 2.5} - {25.27} = 12.69 Cr. Perfect.pdf (Pg.222)
12	4.4 B (b) (i) of S-II of ITB & 1.5 of QJ & Appendix to 4.4 B (b) (i)	Availability of Key Equipment: In case the bidder proposes to hire or take the above equipment on lease, he should, along with the lease/rent agreement, attach the proof of ownership of these equipment with the company/ entity from whom the equipment are proposed to be hired on lease/ rent. (Owned/ Leased/ Rented)	Furnished (Owned & Leased) Suresh.pdf (Pg.230, 246, 249, 273, 278 & 312)	Furnished (Owned & Leased) Sainath.pdf (Pg.225-259)	Furnished (Owned & Rented) Raghava.pdf (Pg.37-57)	Furnished (Owned & Leased) NSPR.pdf (Pg.168-199)	Furnished (Owned & Leased) PSN.pdf (Pg.67-102)	Furnished (Owned & Leased) SK.pdf (Pg.103-143)	Furnished (Owned & Leased) KVR.pdf (Pg.223)	Furnished (Owned & Leased) Batreddy.pdf (Pg.44-86)	Furnished (Owned) Abhipsa.pdf (Pg.203-238)	Furnished (Owned & Leased) Perfect.pdf (Pg.223-246)
13	4.4 B (b) (i) of S-II of ITB & 1.5 of QJ & Appendix to 4.4 B (b) (i)	Patrol Vehicle 2 Crane of 20 tonne capacity or more 2 Mechanical Broom with VTS 1 Water Tanker 5000 litre capacity 4 Tractor Trolley / Truck mounted 2 Tractor with Trolley 2 Tipper (5.5/12 Tonne Capacity) 1 Static Roller 1 Front End Loader (0.6 cum. Bucket capacity) 1 Mobile Road Repair and Patching Machine 1	Furnished (Owned) Furnished (Leased) Furnished (Leased) Furnished (Owned) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Owned)	Furnished (Owned) Furnished (1 Owned & 1 Leased) Furnished (Owned) Furnished (Leased) Furnished (Owned) Furnished (Leased) Furnished (Owned) Furnished (Owned) Furnished (Leased) Furnished (Owned)	Furnished (Owned) Furnished (Rented) Furnished (Leased) Furnished (1 Owned & 3 Rented) Furnished (Owned) Furnished (Leased) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned)	Furnished (Owned) Furnished (Leased) Furnished (Leased) Furnished (2 Owned & 2 Leased) Furnished (Leased) Furnished (Leased) Furnished (Owned) Furnished (Owned) Furnished (Leased) Furnished (Leased)	Furnished (Owned) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased)	Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Leased) Furnished (Owned) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased)	Furnished (Owned & Leased) Furnished (Leased) Furnished (Owned) Furnished (2 Owned & 2 Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased)	Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (Owned)	Furnished (Owned) Furnished (Owned) Furnished (Owned) Furnished (3 Owned & 1 Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased) Furnished (Leased)	
14	4.4 B (b) (ii) of S-II: ITB & 1.6 of QJ & 4.4 B (b) (ii) Appendix to ITB	Whether availability of Key personnel and details and signed CVs of Key Personnel furnished as per the proforma given in Appendix to ITB a) Project Manager - 1 No. Graduation in Civil Engineering + 5 Years Exp. 5 years as Project Manager on NH/SH, Bridge construction/maintenance works b) Incident cum Road Property Manager cum Route Operating Manager -1 No. Graduation in Civil Engineering + 5 yrs. Exp. 3 years on highway construction / Maintenance works c) Site Engineer cum Survey Engineer cum Material Engineer - 2 No. Diploma in Civil Engineering + 5 years Exp. Or Graduation in Civil Engineering + 3 yrs. Exp. 3 years on highway construction / Maintenance works	Yes. Suresh.pdf (Pg.281-307) Yes. Suresh.pdf (Pg.292-301) Yes. Suresh.pdf (Pg.281-291) Yes. Suresh.pdf (Pg.302-307)	Yes. Sainath.pdf (Pg.260-308) Furnished. Sainath.pdf (Pg.261-273) Furnished. Sainath.pdf (Pg.296-308) Furnished. Sainath.pdf (Pg.274-284) & (Pg.285-295)	Yes. Raghava.pdf (Pg.112-161) Furnished. Raghava.pdf (Pg.112-140) Furnished. Raghava.pdf (Pg.141-145) Furnished. Raghava.pdf (Pg.146-152) & (Pg.153-161)	Yes. NSPR.pdf (Pg.200-226) Furnished NSPR.pdf (Pg.201-206) Furnished NSPR.pdf (Pg.207-212) Furnished NSPR.pdf (Pg.213-219) & (Pg.220-226)	Yes. PSN.pdf (Pg.103-128) Furnished. PSN.pdf (Pg.103-116) Furnished. PSN.pdf (Pg.117-120) Furnished. PSN.pdf (Pg.121-124) & (Pg.125-128)	Yes. SK.pdf (Pg.34-60) Furnished SK.pdf (Pg.35-40) Furnished SK.pdf (Pg.41-47) Furnished SK.pdf (Pg.48-54) & (Pg.55-60)	Yes. KVR.pdf (Pg.158-179) Furnished KVR.pdf (Pg.158-159) Yes. KVR.pdf (Pg.166-167) Yes. KVR.pdf (Pg.176-177) & (Pg.178-179)	Yes. Batreddy.pdf (Pg.113-129) Furnished Batreddy.pdf (Pg.122-125) Furnished Batreddy.pdf (Pg.126-129) Furnished Batreddy.pdf (Pg.114-117) & (Pg.118-121)	Yes. Abhipsa.pdf (Pg.240-283) Furnished Abhipsa.pdf (Pg.242-250) Furnished Abhipsa.pdf (Pg.252-264) Furnished Abhipsa.pdf (Pg.266-276) & (Pg.777-783)	Yes. Perfect.pdf (Pg.247-267) Furnished. Perfect.pdf (Pg.248-252) Furnished. Perfect.pdf (Pg.253-257) Furnished. Perfect.pdf (Pg.258-262) & (Pg.263-267)
15	4.2(i) of S-II: ITB & 1.7 of QJ	Whether information regarding any litigation history furnished	Furnished (Nil) Suresh.pdf (Pg.314)	Furnished (Nil) Sainath.pdf (Pg.184)	Furnished (Nil) Raghava.pdf (Pg.19)	Furnished (Nil) NSPR.pdf (Pg.227)	Furnished (Nil) PSN.pdf (Pg.53)	Furnished (Nil) SK.pdf (Pg.99)	Furnished (Nil) KVR.pdf (Pg.206)	Furnished (Nil) Batreddy.pdf (Pg.315)	Furnished (Nil) Abhipsa.pdf (Pg.285)	Furnished (Nil) Perfect.pdf (Pg.288)
16	2 of S-III: QJ & Appendix 1.7 CL 4.4 B (b) (i) & 4.4 B (a) (i)	(i) Whether affidavit of correctness of all the statements in the enclosed attachments is furnished (on Stamp Paper attested by Notary) /whether they are standard format prescribed in bid doc. (ii) Whether undertaking to invest minimum cash upto 25% of contract value furnished / should be signed by authorised representative of the firm. (iii) Whether undertaking furnished for Bid validity for 120 days after the deadline date from bid submission (iv) Whether undertaking furnished for equipment?	Furnished Suresh.pdf (Pg.324-325) Not Furnished Not Furnished Not Furnished	Furnished Sainath.pdf (Pg.186) Furnished Sainath.pdf (Pg.189) Furnished Sainath.pdf (Pg.188) Furnished Sainath.pdf (Pg.167)	Furnished Raghava.pdf (Pg.14) Furnished Raghava.pdf (Pg.22) Furnished Raghava.pdf (Pg.21) Furnished Raghava.pdf (Pg.20)	Furnished. NSPR.pdf (Pg.9) Furnished. NSPR.pdf (Pg.16) Furnished. NSPR.pdf (Pg.17) Furnished. NSPR.pdf (Pg.19)	Furnished PSN.pdf (Pg.47) Furnished PSN.pdf (Pg.54) Furnished PSN.pdf (Pg.55) Furnished PSN.pdf (Pg.56)	Furnished. SK.pdf (Pg.86) Furnished. SK.pdf (Pg.88) Furnished. SK.pdf (Pg.89) Furnished. SK.pdf (Pg.90)	Furnished KVR.pdf (Pg.114-115) Furnished KVR.pdf (Pg.207) Furnished KVR.pdf (Pg.208) Furnished KVR.pdf (Pg.209)	Furnished. Batreddy.pdf (Pg.6) Furnished. Batreddy.pdf (Pg.22) Furnished. Batreddy.pdf (Pg.23) Furnished. Batreddy.pdf (Pg.24)	Furnished. Abhipsa.pdf (Pg.25) Furnished. Abhipsa.pdf (Pg.28) Furnished. Abhipsa.pdf (Pg.29) Furnished. Abhipsa.pdf (Pg.30)	Furnished Perfect.pdf (Pg.269) Furnished Perfect.pdf (Pg.270) Furnished Perfect.pdf (Pg.271) Furnished Perfect.pdf (Pg.272)

G.Majhi
DM (FEA),
RO, Vijayawada
Member

V. Anil Kumar
Project Director
PIU, Ongole
Member

T. Parvatesam
Project Director
PIU, Amaravati
Member

K.V.K.Reddy
K V Krishna Reddy
DM (Tech.),
RO, Vijayawada
Member Secretary

K.V.D.Ranjani
K V D Ranjani
DSM (Tech.),
RO, Vijayawada
Convener

Project Length: 138.366 Km
 Estimated Costs: Rs. 11,28,95,108/- (Excl. GST)
 Time for Completion: 12 months
 Bid Due Date: 17.10.2025
 Bid Validity upto: 14.02.2026 (120 days)
 Bid Security Validity upto: 31.03.2026 (165 days for PBG) & 15.04.2026 (180 days for ISB)

NATIONAL HIGHWAYS AUTHORITY OF INDIA
 REGIONAL OFFICE, VIJAYAWADA

Routine Maintenance Including Incident Management (excluding Ambulance Services) of Two Lane with Paved Shoulders from Davulapalli (Km.154+900) to Vaggampalli (Km.293+266) section of NH-565 in the state of Andhra Pradesh
 DOCUMENTS TO BE SUBMITTED IN ONLINE MODE

S.No	Clause No. referred	Description	M/s. Suresh S Kannuchanal, Karnataka	M/s Sri Sainath Constructions Pvt. Ltd., Ongole	M/s Raghava Project Constructions Pvt. Ltd., Vijayawada	M/s NSPR Constructions India Pvt. Ltd., Kadapa	M/s PSN Reddy & Co., Ravulapalem	M/s SK Constructions, Visakhapatnam	M/s KVR Construction Heights Pvt. Ltd., Bangalore	M/s Batreddy Venkata Krishna Reddy, Nellore	M/s Abhipsa Constructions, Bhubaneswar	M/s Perfect Allied Safety and Security Services Pvt. Ltd., Hyderabad		
1	3(i) of S-I: NIT	Bid Document Fee of Rs.50,000/- in the form of RTGS/NEFT in favour of NHAI, A/c No.33431010005577, Canara Bank, IFSC: CNRB0013343	Paid (DD No: 014387 of Karnataka Bank Ltd. dt.14.10.2025) Suresh.pdf (Pg.1)	Paid (Ref No: 2135875918 of ICICI Bank dt.14.10.2025) Sainath.pdf (Pg.2)	Paid (UTR No: UBINJ25288345116 of Union Bank of India dt.15.10.2025) Raghava.pdf (Pg.1)	Paid (Ref No: 2510136H8QNR of Kotak Mahindra Bank dt.13.10.2025) NSPR.pdf (Pg.1)	Paid (UTR No: UBINJ25288104525 of Union Bank of India dt.15.10.2025) PSN.pdf (Pg.1)	Paid (Ref. No: 2137168674 of ICICI Bank dt.15.10.2025) SK.pdf (Pg.4)	Paid (UTR No: HDFCN2025101538573687 of HDFC dt.15.10.2025) KVR.pdf (Pg.3)	Paid (UTR No: UBINJ25289848630 of Union Bank of India dt.16.10.2025) Batreddy.pdf (Pg.1)	Paid (Transaction ID: 565507041253 of IDFC First Bank dt.16.10.2025) Abhipsa.pdf (Pg.2)	Paid (Ref No: 2135257734 dt.14.10.2025) Perfect.pdf (Pg.1)		
2	16.1 of S-II: ITB & 1.1 of S-I: NIT	Bid Security Fee of Rs.22,57,902/- Lakhs in the form of RTGS/NEFT/BG/DD in favour of NHAI, RO, Vijayawada. (Bid Security Validity upto 31.03.2026 for PBG) (Bid due date: 17.10.2025 + 165 days) (Bid Security Validity upto 15.04.2026 for ISB) (Bid due date: 17.10.2025 + 180 days)	DD No: 014388 Valid upto 14.01.2026 Suresh.pdf (Pg.2)	BG No: 6307NDLG00008026 Valid upto 13.04.2026 Sainath.pdf (Pg.3-8)	ISB No: 12-6621-0008223816-00 Valid upto 15.06.2026 Raghava.pdf (Pg.2-3)	ISB No: 61020056259100000031 Valid upto 13.05.2026 NSPR.pdf (Pg.3-8)	BG No: 04701G13D4137825 Valid upto 14.04.2026 PSN.pdf (Pg.2-7)	Ref No: 2137163409 dt. 15.10.2025 SK.pdf (Pg.2)	ISB No: 12-6621-0008229958-00 Valid upto 22.04.2026 KVR.pdf (Pg.4-7)	BG No: 00472G13D4137925 Valid upto 30.04.2026 Batreddy.pdf (Pg.2-5)	BG No: 0284NDG00006726 Valid upto 14.04.2026 Abhipsa.pdf (Pg.3-8)	DD No: 010026 Valid upto 15.01.2026 Perfect.pdf (Pg.2)		
3	4.2 (a) & 12.2 (b) of S-II:ITB	Written Power of Attorney of the signatory (whose digital signature certificate is used during e-tender submission) of the bidder to commit the bid.	Not Furnished	Furnished Sainath.pdf (Pg.91-93)	Furnished Raghava.pdf (Pg.12-13)	Furnished NSPR.pdf (Pg.11-12)	Furnished PSN.pdf (Pg.39-40)	Furnished SK.pdf (Pg.23-25)	Furnished KVR.pdf (Pg.116-117)	Furnished Batreddy.pdf (Pg.8-9)	Furnished Abhipsa.pdf (Pg.22)	Furnished Perfect.pdf (Pg.39-41)		
4	4 of S-I: NIT	Digital Sign & Authorized Sign	Mr. Suresh Kannuchanal	Mr. M. Ravindra Babu	Mr. B Raghava Rao	Mr. N. Siva Prakash Reddy	Mr. Karri Narash Kumar Reddy	Mr. B. Suman	Mr. K. Venkatarani Reddy	Mr. Batreddy Venkata Krishna Reddy	Mr. Subash Chandra Tripathy	Mr. Bandi Maddilati Reddy		
5	Para 36 of S-II:ITB & Section - IV	Integrity Pact (IP) (format given in Appendix VI)	Furnished Suresh.pdf (Pg. 316-323)	Furnished Sainath.pdf (Pg.191-196)	Furnished Raghava.pdf (Pg.23-28)	Furnished NSPR.pdf (Pg.22-28)	Furnished PSN.pdf (Pg.61-66)	Furnished SK.pdf (Pg.91-98)	Furnished KVR.pdf (Pg. 210-215)	Furnished Batreddy.pdf (Pg.13-20)	Furnished Abhipsa.pdf (Pg.287-294)	Furnished Perfect.pdf (Pg.276-283)		
6	4.2 of S-II: ITB & 1 of S-III: QJ	Whether copies of following documents furnished (a) Year of Constitution (b) legal status of Bidder (Proprietorship/Partnership or Pvt Ltd... firm) : (c) Place of registration (d) Principle place of business :	Yes Suresh.pdf (Pg.308) 2008 Individual GEC and B North Dharwad Karnataka	Yes Sainath.pdf (Pg.25-27) 2001 Pvt. Ltd. Ongole, Andhra Pradesh	Yes Raghava.pdf (Pg.5) 2012 Pvt. Ltd. Hyderabad	Yes NSPR.pdf (Pg.30) 2009 Pvt. Ltd. Kadapa, A.P Andhra Pradesh, India	Yes PSN.pdf (Pg.41) 2018 Partnership Ravulapalem	Yes SK.pdf (Pg.7) 2018 Partnership Visakhapatnam	Yes KVR.pdf (Pg.113) 2022 Pvt. Ltd. Bangalore	Yes Batreddy.pdf (Pg.26) 2010 Proprietorship Nellore, AP	Yes Abhipsa.pdf (Pg.32) 1998-99 Proprietorship Gurgaon(Haryana)	Yes Perfect.pdf (Pg.6) 2018 Pvt. Ltd. Hyderabad		
7	4.2(b) of S-II: ITB & 1.3 of S-III: QJ	Total Value of Civil Engineering works in last 3 years & Average Annual Financial Turnover (As certified by Chartered Accountant in Original)	Furnished Suresh.pdf (Pg.16)	Furnished Sainath.pdf (Pg.96)	Furnished Raghava.pdf (Pg.106)	Furnished NSPR.pdf (Pg.92)	Furnished PSN.pdf (Pg.130)	Furnished SK.pdf (Pg.66)	Furnished KVR.pdf (Pg.314)	Furnished Batreddy.pdf (Pg.312)	Furnished Abhipsa.pdf (Pg.57)	Furnished Perfect.pdf (Pg.42)		
			Rupees in Crores			Rupees in Crores			Rupees in Crores			Rupees in Crores		
			Year	Original Value	Including Factor	Year	Original Value	Including Factor	Year	Original Value	Including Factor	Year	Original Value	Including Factor
			2022-23	39.45	52.47	2022-23	67.29	89.50	2022-23	201.03	267.37	2022-23	427.81	568.99
			2023-24	16.48	19.94	2023-24	75.89	91.83	2023-24	36.63	44.32	2023-24	46.44	56.19
			2024-25	20.65	22.72	2024-25	0.00	0.00	2024-25	0.00	0.00	2024-25	0.00	0.00
		Avg Annual Turnover should be > 2.80 Cr.	Total	95.12		Total	181.32	90.21	Total	730.58	125.84	Total	1131.40	27.88
			Average	31.71		Average	60.44	30.07	Average	243.53	41.95	Average	377.13	9.29
8	4.2(c) & 4.4 A (b) of S-II: ITB & 1.4 (a) of QJ	(a) Whether the work executed as a Prime Contractor or as a nominated / approved sub contractor of similar nature during the last seven year as per CL.4.4 A (b). (i) Details of Single work of value not less than Rs.9.03 Cr. & Certifying Authority referred / Considered for eligibility (completed works). (ii) Details of Two works of value not less than Rs.5.64 Cr. & Certifying Authority referred / considered for eligibility (iii) Details of Three works of value not less than Rs.4.52 Cr. & Certifying Authority referred / considered for eligibility	Sub Contractor Suresh.pdf (Pg.154) Four Lining of Bijapur-Hungund Section of NH-13 from Km.102.000 to Km.202.000 (New Chainage from Km 225.800 to Km 323.012 of NH-50) in the State of Karnataka (herein after called Project Highway) was taken up on Design, Build, Finance, Operate and Transfer (DBFOT) Toll Basis under NHDP Phase III. completed. 2022-23: Rs.41.54 Cr. Suresh.pdf (Pg.154-155)	Prime Contractor Sainath.pdf (Pg.98) Rehabilitation and Reconstruction of NH516D from Km 0.00 to 20.00 (Devarapalli to Jeelugumilli section) of NH-516D to two lane with paved shoulders in the state of Andhra Pradesh on EPC mode under Annual Plan 2019-20, completed. 2021-22: Rs.68.88 Cr. Sainath.pdf (Pg.99-109)	Prime Contractor Raghava.pdf (Pg.10) Construction of Balance works of four lining of Vijayawada - Machilipatnam Section of NH-65 and overlay on existing bypassed sections (old NH-9) in the State of Andhra Pradesh on EPC Mode, completed. 2024-25: Rs.24.39 Cr. (Pg.88-92)	Prime Contractor NSPR.pdf (Pg.95) Rehabilitation and upgradation of NH-565 from Km.361.330 (Domala T Junction) to Km.420.800 (Penchalakona Junction) [Design Km.360.156 to Km.402.468] to two lane with paved shoulders in the state of Andhra Pradesh through EPC basis, completed. 2022-23: Rs.299.44 Cr. (Pg.96-99)	Sub-Contractor PSN.pdf (Pg.42) Widening and Strengthening of Vadlamannada to Pedalanka Road from Km 4.200 to 15.897 in Krishna District. completed. 2022-23: Rs.12.82 Cr. (Pg.135-139)	Sub-Contractor SK.pdf (Pg.26) a) Improvements to Hosahalli to Holatagundha road from Km 0.00 to Km 6.00 (in selected reaches) in Kunigal taluk of Tumkur District via Mantya, Chinnahalli, K. Honnamachanahalli. b) Improvements to Annapurna-Yellagalavadi road from Km 1.00 to Km 18.00 (in selected reaches) in Kunigal taluk of Tumkur District via Jodihosalli, Santhepate, Kempanahalli. Ph-IV STG-I. completed. 2021-22: Rs.19.85 Cr. KVR.pdf (Pg.225-228)	Prime Contractor KVR.pdf (Pg.224) Construction of Four Lining from Salem to Kumarapalayam (Km 0.000 to Km 53.525) 2022-23: Rs.9.83 Cr. (Rs.7.39 Cr. x 1.33) (Pg.173 & 176)	Prime Contractor Batreddy.pdf (Pg.173) O&M for Chandikole to Paradip section of NH-5A completed. 2022-23: Rs.12.33 Cr. Abhipsa.pdf (Pg.187)	Sub Contractor Perfect.pdf (Pg.201) Six Lining of NH-140 from Chittoor (Design Km 0+000) to Mallavaram (Design Km 61+128) in the State of Andhra Pradesh. completed. 2023-25: Rs.14.99 Cr. (Pg.202)			
9	1.4 (b) (i) of S-III: QJ	Works for which bids have been submitted and accepted and works which have yet to be completed) as on the date 7 days before the last date for bid submission. Existing Commitments and ongoing works (B):	Furnished (Nil) Suresh.pdf (Pg.310)	Furnished Rs.165.47 Cr. Sainath.pdf (Pg.121-123)	Not Furnished Rs.73.35 Cr. Raghava.pdf (Pg.7)	Furnished Rs.593.62 Cr. NSPR.pdf (Pg.109)	Furnished Rs.45.05 Cr. PSN.pdf (Pg.43)	Furnished Rs.6.48 Cr. SK.pdf (Pg.29)	Furnished Rs.95.85 Cr. KVR.pdf (Pg.121-122)	Furnished Rs.5.95 Cr. Batreddy.pdf (Pg. 314)	Furnished Rs.27.19 Cr. Abhipsa.pdf (Pg.189-190)	Furnished Rs.25.27 Cr. Perfect.pdf (Pg.205)		

K.V.K.Reddy