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NEDIV-20015/20/2024-PIU Haflong/E-265199 Dated- 24.03.2026
To,

All Participating Bidders;
(As per table below)

Sub: Widening and Improvement of existing carriageway to 4 lanes of Kaliabor - Numaligarh
section (from Ch. 315+315 to km. 400+990) of NH-37 (New NH-715) including Implementation
of Wildlife-friendly Measures Proposed on Kaziranga National Park (KNP) Stretch in the state
of Assam on EPC Mode under NH(O) - Result of Technical Evaluation after considering
representation from the bidders-reg. (Tender ID: 2025_NHAI_252668_1)

Ref: (i) RFP dated 16.10.2025
(i) Result of Technical Evaluation dated 17.03.2026

Sir,

This has reference to your bid submission for RFP dated 16.10.2025 in subject
project.
2. In this regard, it is to inform that based on the bids and subsequent representations

received, the Technical Evaluation has been completed. In compliance to clause 2.19 of
RFP, the result is as below:

8. Name of the Applicant | Remarks

No.

1. M/s Afcons | Technical Responsive
Infrastructure Limited _

2 M/s Ashoka Buildcon | Technical Responsive
Limited

2 M/s Ceigall India | Technical Responsive
Limited - Hindustan
Construction Company
Ltd. (JV)

4. M/s Cemindia - Projects | Technical Responsive

Limited - Adani Raod
Transport Limited (JV)

B: M/s  Dilip  Buildcon | Technical Responsive
Limited

6. M/s Dineshchandra R. | Technical Responsive
Agrawal Infracon
Pvt.Ltd.

7. M/s G R Infraprojects | Technical Responsive
Limited

8. M/s Gawar Construction | Technical Responsive
Limited
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5. Name of the Applicant | Remarks
No.
9. M/s HG Infra | Technically Non-Responsive*
Engineering Limited Bidder failed to fulfil the criteria mentioned in clause
2.2.2.2(iii) of RFP.
In this regard, the bidder has claimed following two
projects
(i) “Development of Six Lane Kaliagura - Baunsagura
Section of NH-130-CD Road from Km 249+000 to Km
293+000 under Raipur - Visakhapatnam Economic
Corridor in the state of Odisha, India under on Hybrid
Annuity Mode (Package OD-5)".
(i) “Six laning and strengthening of NH-248A from
existing Km 11.682 to Km.24+400 (Design Ch. Km9+282
to km.22+000) under NHDP Phase IV in the state of
Haryana Package-2 under NHDP Phase IV on "Hybrid
Annuity Mode" -Package-I1”
Both projects cited by the bidder fail to meet the
mandatory technical experience requirements of
clause 2.2.2.2(iii) of RFP as the bidder is not having
completed one similar Major Bridge /ROB/Flyover
/Grade Separator /Major Viaducts /Elevated Highway
project having length equal to or greater than 2 kms in
the last 7 (seven) financial years preceding the Bid Due
Date or till the Bid Due Date, with superstructure
comprising of Prefabricated / Precast structure with
at-least 4 lane (2+2 lane) configuration.
Hence, the bidder has been considered as Technically
Non-Responsive as per clause 2.2.2.2 (iii) of RFP.
10. M/s o Kumar | Technical Responsive
Infraprojects Limited
11. M/s KCC Buildcon Pvt. | Technical Responsive
Ltd.
12, M/s KNR Constructions | Technical Responsive
Limited
13« M/s Krishna | Technical Responsive
Constellation  Private
Limited
14. M/s LARSEN AND | Technical Responsive
TOUBRO LTD
15. M/s MKC Infrastructure | Technically Non-Responsive*

Ltd - Limited Liability
Company Volgadorstroi
LLC Volgadorstroi (JV)

Bidder failed to fulfil the criteria mentioned in clause
2.2.2.2 (i), (iii) of RFP.

In this regard, the bidder has claimed following two
projects

(i) “Engineering, procurement and construction of 8
lanes high speed highway at Kazan-Yekaterinburg high-
speed highway on the Dyurtyuli - Achit Section from
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No.

Name of the Applicant

Remarks

Km. 0+00 to Km. 37+00 of Stage 1, at Republic of
Bashkortostan on EPC based”.

(i) “Engineering procurement and construction of 8
lanes high access control motorway M-12 of "Moscow
Nizhny Novgorod - Kazan high-speed highway package
no. 7 from Km. 586+00 to Km. 627+00 towards Chuvash
Republic of connecting National / Federal highway A-
151 Tsivilsk - Ulyanovsk" connecting to intersection
with the federal highway R-241 Kazan Buinsk-
Ulyanovsk" Section-7.3 northern border of city of
Bolshiye Kaibitsy intersection at Federal highway R-241
"Kazan - Buinsk- Ulyanovsk”

However, No officially verified completion certificates
have been produced to address the deficiencies
previously communicated by the Authority.

The bidder’s suggestion that the Letter of Award (LOA)
be issued "subject to verification" from the Russian
Federation is not permissible.

The bidder in its representation has not submitted any
new facts or compliant documentation to override the
previous evaluation. The bidder has failed to provide
conclusive, client-certified evidence that the
international projects meet the specific technical
configurations of having completed one similar Major
Bridge /ROB/Flyover /Grade Separator /Major Viaducts
/Elevated Highway project having length equal to or
greater than 2 kms in the last 7 (seven) financial years
preceding the Bid Due Date or till the Bid Due Date,
with superstructure comprising of Prefabricated /
Precast structure with at-least 4 lane (2+2 lane)
configuration.

Furthermore, as noted in the earlier disqualification,
the bidder failed to provide specific supporting
documents (such as the original JV Agreement or
Client-verified share certificates) to establish the
actual distribution of work and financial share.

The claim of 100% share for various projects (Codes “a”
to “e”, “g”, and “h”) remains unsubstantiated by the
mandatory regulatory/client approvals required for
EPC projects under the RFP.

As per Clause 2.2.2.2(ii), in cases involving JV projects,
any claim must be backed by an Approval from the
Govt. Authority/Client, and such claims are strictly

restricted to the allowable JV share in the original
Q-—/.

)
Page 3 of 4 Jc




5 Name of the Applicant | Remarks
No.
contract. Despite the bidder’s assertion that this
clause only applies to "similar completed works," the
fundamental requirement to verify the legal and
financial boundaries of a JV partnership remains. In the
absence of a client-verified document or the original
JV agreement specifying the work distribution, the
claim of 100% share for projects "a" to "e,"” "g," and "h"
is not be considered.
Hence, the bidder has been considered as
Technically Non-Responsive as per clause 2.2.2.2 (i),
(iii) of RFP.
16. M/s PATEL | Technical Responsive
Infrastructure Limited
17. M/s PNC Infratech Ltd - | Technical Responsive
SPS Construction India
Private Limited (JV)
18. M/s Vishwa Samudra | Technical Responsive
Engineering Private
Limited - RKCPL Ltd.
(JV)

3. The financial proposal of the responsive bidders shall be opened on 24.03.2026 at
1600 hrs in Training Room, Ground Floor, NHAI HQ at New Delhi. The responsive bidder is
hereby requested to depute their representative with proper authorization letter for
attending the same.

4, This issues with the approval of Competent Authority.
Yours sincerely,

General Manager (T)-NE

Signature Not Verified

Digitally signed by QK H SINGH
RAJPUROHIT |
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