



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



No. HPDIV-20014/11/2025-HP Division/efile-310931

Date: 24.03.2026

To,

The Participated Bidders
(As per table below)

Sub: Construction of Long-Term Remedial measures of River cut/bank erosion at identified 12 locations (i.e. RC-18, A-RC-22, RC-20, A-RC-25, A-RC-26, A-RC-24, A-RC-19, A-RC-20 & A-RC-21, RC-21, RC-23, RC-25) between KULLU TO MANALI on Kiratpur-Manali Section of NH-03 (Old NH-21) in the State of Himachal Pradesh on EPC mode- Result of Technical Evaluation.

Ref: (i) Your RFP application dated 02.03.2026
(ii) Tender ID: 2025_NHA_253782_1

Sir,

This has reference to RFP application submitted for the above subject project. The list of Responsive & Non Responsive bidders is as under:

Sr.No	Name of the Bidder	Responsive/non responsive
1.	M/s Singla Constructions Ltd. - M/s Rajinder Infrastructure (P) Ltd. (JV)	Responsive
2.	M/s R&C Infraengineers (P) Ltd.	Non-responsive under clause 2.2.2.2 (ii) of the RFP
3.	M/s Pioneer Foundation Engineers (P) Ltd. - M/s Ashok Chauhan & Co. (JV)	Responsive
4.	M/s Gawar Construction Ltd. - M/s HMBS Textiles (P) Ltd. (JV)	Responsive
5.	M/s Bharat Constructions (India) (P) Ltd.	Responsive
6.	M/s SRM Contractors Ltd.	Non-Responsive under clause 2.2.2.1 of the RFP
7.	M/s Spar Geo Infra (P) Ltd.	Responsive
8.	M/s S&P Infrastructure Developers (P) Ltd.	Non responsive under clause 2.2.2.1 of the RFP

2. Opening of the Financial Bids of eligible bidders is scheduled to be held on 24.03.2026 at 17.30 hrs in IT Training Room, Ground Floor at NHA HQ. All eligible bidders are requested to depute representative with proper authorization letter for attending the opening of Financial Bids.

This issues with approval of Competent Authority.

Yours faithfully,

24.03.2026
(D K Choudhary)

General Manager (T) HP