



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



MHDIV-21011/18/2025-Maharashtra & Goa Division/**E-297865** Dated
13.02.2026

To,

All Bidders

Sub: Operation & Maintenance of Four/ Six laning of Aurangabad (km290+200) to Karodi (km320+640) and Karodi (km 320+640) to Telwadi (km 375+000) section of NH-52 in the State of Maharashtra for 5 years on Performance Based Maintenance Contract (PBMC) mode(**Tender ID: 2025_NHAI_254353_1**)- **Result of Technical Evaluation - Reg.**

Sir,

Please refer to bids submitted online on e-tender portal for the subject project till Bid Due Date i.e. 31.12.2025. The result of Technical Evaluation is as under:

S. No.	Name of the Bidders	Status	Remarks
1	M/s Sant Satramdas Infrastructure (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment requirement stipulated under Clause 4.1 (j) (1) of Section 2: Appendix to ITB of the RFP. And Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
2	M/s Sundar Madhav Construction	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP.
3	M/s Gangamai Industries & Constructions (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key requirements stipulated under Clause 4.2 of Section-2: Appendix to ITB of the RFP. Bidder has been considered Non-Responsive for not meeting the key equipment requirement stipulated under Clause 4.1 (j) (1) of Section 2: Appendix to ITB of the RFP. And Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
4	M/s Dream Construction	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key requirements stipulated under Clause 4.2 of Section-2:

			Appendix to ITB of the RFP. Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP, and Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
5	M/s KVR Construction Heights (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP, and Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP. And Clause 4.3 (ii) of Section-2: Appendix to ITB of the RFP.
6	M/s GNI Infrastructure Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP, and Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
7	M/s V.P Sethi Constructions (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP
8	M/s KG Gupta Infrastructure (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)
9	M/s KCC Infra (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)
10	M/s Seerat Construction (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP
11	M/s KCC Buildcon (P) Ltd. In JV with M/s Sheeraj Projects (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment requirement stipulated under Clause 4.1 (j) (1) of Section 2: Appendix to ITB of the RFP. And Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.

2. The result of Technical Evaluation is displayed on e-tender portal for 7 days pursuant to clause 23.5 of the RFP. After considering the representation, Financial bids of the Technically Responsive Bidders if any (after ascertaining the updated bid capacity as on the day before opening the financial bids) will be opened thereafter.

Digitally signed by
PRAMOD KUMAR SINGH
Date: 13-02-2026
14:11:48

(Pramod Kumar Singh)
General Manager (T)
Maharashtra Division