



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



MHDIV-21011/18/2025-Maharashtra & Goa Division/**E-297865** Dated
27.02.2026

To,

All Bidders

Sub: Operation & Maintenance of Four/ Six laning of Aurangabad (km290+200) to Karodi (km320+640) and Karodi (km 320+640) to Telwadi (km 375+000) section of NH-52 in the State of Maharashtra for 5 years on Performance Based Maintenance Contract (PBMC) mode(**Tender ID: 2025_NHAI_254353_1**)- **Result of Technical Evaluation - Reg.**

Sir,

Please refer to result of Technical Evaluation uploaded on E-tender portal on 13.02.2026. The Final Result of Technical Evaluation after considering the representation of Non-Responsive Bidders and after assessing updated Bid Capacity of bidders is as under:

S. No.	Name of the Bidders	Status	Remarks
1	M/s Sant Satramdas Infrastructure (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment requirement stipulated under Clause 4.1 (j) (1) of Section 2: Appendix to ITB of the RFP. And Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
2	M/s Sundar Madhav Construction	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP.
3	M/s Gangamai Industries & Constructions (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key requirements stipulated under Clause 4.2 of Section-2: Appendix to ITB of the RFP. Bidder has been considered Non-Responsive for not meeting the key equipment requirement stipulated under Clause 4.1 (j) (1) of Section 2: Appendix to ITB of the RFP. And Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
4	M/s Dream Construction	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key requirements

			stipulated under Clause 4.2 of Section-2: Appendix to ITB of the RFP. Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP, and Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
5	M/s KVR Construction Heights (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP, and Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP. And Clause 4.3 (ii) of Section-2: Appendix to ITB of the RFP.
6	M/s GNI Infrastructure Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP, and Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.
7	M/s V.P Sethi Constructions (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP
8	M/s KG Gupta Infrastructure (P) Ltd.	Responsive	
9	M/s KCC Infra (P) Ltd.	Responsive	
10	M/s Seerat Construction (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment & technical person requirement stipulated under Clause 4.1 (j) (1)&(2) of Section 2: Appendix to ITB of the RFP
11	M/s KCC Buildcon (P) Ltd. In JV with M/s Sheeraj Projects (P) Ltd.	Non-Responsive	Bidder has been considered Non-Responsive for not meeting the key equipment requirement stipulated under Clause 4.1 (j) (1) of Section 2: Appendix to ITB of the RFP. And Test of responsiveness requirement stipulated under Clause 26.1(a) of Section-2: Appendix to ITB of the RFP.

2. It is to inform that financial bids of the Technically Responsive Bidders (02 Nos.) as mentioned above, will be opened online on 27.02.2026 at 18:00 Hrs. at Training Room Ground Floor, NHAI HQ, G 5 & 6 Sector-10 Dwarka, New Delhi.

Digitally signed by
PRAMOD KUMAR SINGH
Date: 27-02-2026
15:27:30

(Pramod Kumar Singh)
General Manager (T)
Maharashtra Division