



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport and Highways, Govt. of India)
Near Bali Printing Press, Maitra Ramban, PIU Ramban



BHARATMALA
ROAD TO PROSPERITY

NHA/PIU-Ramban/2025-26/11001/Veh/1163

Dated: 01.12.2025

To,

All bidders (as per list enclosed).

Sub: Hiring of Vehicles (01 units of Innova Crysta or Equivalent (with rear passenger Airbag and Captain Seat), 02 units of Scorpio-N or equivalent (with Rear Passenger Airbag) and 02 units of Bolero Neo or equivalent (with Passenger Airbag) on monthly basis for use of NHA PIU-Ramban-2nd call - **Result of Technical Evaluation - reg.**

Ref: Tender id. 2025_NHA_254742_1.

This is in reference to the tender id 2025_NHA_254742_1 vide which the tender for the hiring of five vehicles was floated on e-tender portal online on 07.11.2025 with Bid Due Date as 22.11.2025 (1730 hrs). With the approval of Competent Authority, the Evaluation Committee was finalized vide letter no NHA/PIU-Ramban/2025-26/11001/Veh/1113 dated 19.11.2025 for the evaluation of the bids submitted online. The bids were opened on 24.11.2025 (1030 Hrs).

2. Committee examined the bids in detail and found that only one (01) out of five (05) bidders were found responsive. The result of Technical evaluation along with remarks finalized by the Committee are as under:

Sr. No.	Name of the Bidder	Result of Technical Evaluation	Remarks
(i)	M/s Minerva Goods Carrier	Responsive	-
(ii)	M/s Bawa Road Lines.	Non-Responsive	Proof of ownership is attached however, the same is not complying to bid requirement as per Annexure-III
(iii)	M/s Lucky Infra Projects	Non-Responsive	Bidder did not provide the proof of ownership of having atleast one vehicle registered on its name or on lease basis according to Annexure-III
(iv)	M/s Mangalam Infra & Engineering Limited	Non-Responsive	Proof of ownership is attached however, the same is not complying to bid requirement as per Annexure-III
(v)	M/s Zabuka Technologies Pt. Ltd.	Non-Responsive	(i) Bidder did not provide bid documents duly signed and stamped by the bidder as per requirement of point no. (i) of section-4 of RFP (ii) Proof of ownership of vehicles on lease basis is attached. However, R.C. of vehicle has not been submitted.

3. As per the recommendation of Evaluation Committee, all the bidders are hereby given 07 days time as per MoRT&H guideline dated 07.09.2015 for any clarification. Subsequently, the final result of Technical Evaluation shall be uploaded on the e-tender portal.

प्रधान कार्यालय: जी-5 एवं 6, सेक्टर-10 द्वारका, नई दिल्ली-110075
Head Office: G-5&6, Sector-10, Dwarka, New Delhi - 110075



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport and Highways, Govt. of India)
Near Bali Printing Press, Maitra Ramban, PIU Ramban



BHARATMALA
ROAD TO PROSPERITY

4. This issues with the approval of Competent Authority.

Shubham Yadav
Project Director
PIU-Ramban, NHAI

Copy to:

- (i) Sh. Rajiv Kumar, PD PIU Jammu - For information.
- (ii) Sh. Ish Gupta, Manager (T), RO Jammu - For information.
- (iii) Sh. Ridam Sharma, Dy. Manager (T), PIU Ramban - For information.
- (iv) Sh. Ashish Vig, Asst. Manager (Finance), RO-Jammu - For information.