WA T TSTHTT YTfIaRToT

(s UfEsd Ta TSI HATed, YR TR

D Nat;qnal Highways Authority of India
K- (Ministry of Road Transport & Highways, Govt. of India)

YRS FEaaT 6 - TSR .
0 70-3¢/2, 9o o, frgarct! forer Fiet], Hiaaret T, Ftamam, foem | Project Implementation Unit-Najibabad
’ b , (3090) | H.No,-3A/2, 1st Floor, Siddhbali Vihar Colony, Kotwali Road, Najibabad, Bijnor (UP)

q19/P : +91-1341- :
SI4®/Phone : +91-1341-230162 | CUG : +91 8130006113 | ﬁ*ﬁﬁ/E-mail:piunazibabad@nhai.org
SSETEE /Website : www.nhai.org

NHAI/PIU-NBD/NH-74/0&M NGN-KSP/2025/130T2 Date: 27.02.2026
To,

All Bidders
Name of Work :- Routine Maintenance & Incident Management work of 04-lane Nagina-Kashipur
section of old NH-74 (New NH-734/309) from design chainage 71 614 of old NH-74 in tehsil Nagina
to design chainage 170.407 of old NH-74 in tehsil Kashipur constructed on EPC Mode under NHDP
phase-IV in the state of Uttar Pradesh and Uttarakhand. Financial Result.

Bid Reference No. NHAI/RO-UKD/NH-74/0andM/2025/
Tender ID: 2025_NHAI_257684_1
Sir,
Please refer to tender id 2025_NHAI_257684_1 dated 03.12.2025 for the subject work. The
result of Financial Evaluation is as under:

Sl

N Name of Bidder Financial Quotation “ Remarks |

1| M/s AV Construction 9,92,10,617.09 (24.50% below) T4

2 M/s Rudra Constructions %7,56,23,457.13 (42.45% below) |L-3 |

g | HufsShvee Constivetion £7,31,79,328.02 (44.31% below) | L-2 |
Enterprises j

4 M/s Shri Krishna and Company 1 36,92,63,465.25 (47.29% below) | L-1 !
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