

**NATIONAL HIGHWAYS AUTHORITY OF INDIA
MADURAI REGION**

Minutes of Meeting of Tender Evaluation Committee (Technical Evaluation) dated 09.01.2026 for the work of "Permanent Rectification of 7 Nos. Blackspots [(i) TN-(05)-537 (Kallikudi-Kariapatti Junction @ Ch 156+170), (ii) TN-(06)-281 (Kalkurichi Junction @ Ch 164+520), (iii) TN-(05)-728 (D.Duraisampuram & Sinthalakarai @ Ch 213+700 & Ch 215+250), (iv) TN-(05)-727 (Vilathikulam Junction @ Ch 220+250), (v) TN-(05)-726 (Keelaeral Junction @ Ch 225+800), (vi) TN-(02)-144 (Eppothumvendran 7-Eye Bridge @ Ch 235+000), (vii) TN-(05)-709 (Kurukkusalai Junction @ Ch 246+690) in Madurai - Tuticorin Section of NH-38 and Permanent Rectification of 4 Nos. Blackspots [(i) TN-064-01 (Thattaparai Junction @ Ch 11+680), (ii) TN-05-700 (Vagaikulam Junction @ Ch 19+760), (iii) TN-03-162 (Saradha College @ Ch 44+200) and (iv) TN-06-430 (KTC Nagar @ Ch 46+155)] in Tuticorin - Tirunelveli Section of NH-138 in the State of Tamil Nadu on EPC Mode" (Tender Ref. No. NHAI/17011/01/138/2025/RO Madurai).

Regional Office, NHAI, Madurai invited bids vide Tender ID: 2025_NHAI_257840_1 for the work of "Permanent Rectification of 7 Nos. Blackspots [(i) TN-(05)-537 (Kallikudi-Kariapatti Junction @ Ch 156+170), (ii) TN-(06)-281 (Kalkurichi Junction @ Ch 164+520), (iii) TN-(05)-728 (D.Duraisampuram & Sinthalakarai @ Ch 213+700 & Ch 215+250), (iv) TN-(05)-727 (Vilathikulam Junction @ Ch 220+250), (v) TN-(05)-726 (Keelaeral Junction @ Ch 225+800), (vi) TN-(02)-144 (Eppothumvendran 7-Eye Bridge @ Ch 235+000), (vii) TN-(05)-709 (Kurukkusalai Junction @ Ch 246+690) in Madurai - Tuticorin Section of NH-38 and Permanent Rectification of 4 Nos. Blackspots [(i) TN-064-01 (Thattaparai Junction @ Ch 11+680), (ii) TN-05-700 (Vagaikulam Junction @ Ch 19+760), (iii) TN-03-162 (Saradha College @ Ch 44+200) and (iv) TN-06-430 (KTC Nagar @ Ch 46+155)] in Tuticorin - Tirunelveli Section of NH-138 in the State of Tamil Nadu on EPC Mode" with an estimated cost of Rs.345.47 Crore.

2. In this context, the following Tender Committee was constituted for evaluation of Bids;

- i. Shri R Murugaprakash, DGM (T), RO-Madurai - Convener
- ii. Shri Krishnendra Dwivedi, PD, PIU, Tuticorin - Member
- iii. Shri Kailash Lohiya, PD, PIU, Ramanathapuram - Member
- iv. Shri Rahul Singh, Dy. Manager (T), RO-Madurai - Member
- v. Shri Madhur Danderwal, Dy. Manager (F), PIU, Ramanathapuram - Member

3. As per RFP, last date of submission of e-bids was scheduled on 03rd January, 2026 up to 11.00 AM and date of technical bid opening was scheduled on 05th January, 2026.

4. As per section-5 of RFP, Pre-Bid Meeting for the aforesaid tender work was scheduled on 20th December, 2025 @ NHAI, Regional Office Madurai. In this regard, queries/clarifications were received w.r.t. RFP from the contract/firm upto 23.12.2025 have been clarified through Pre-Bid Minutes of Meeting vide RO-Madurai letter no.2336 dated 24.12.2025. The last date of bid submission and date of bid opening have been performed as per the schedule mentioned in RFP for the subject tender work.

5. Subsequently, the Committee opened the e-bids submitted through online mode on 05.01.2026 and decrypted. Totally 4 (Four) Nos. of bids were received through online mode. The details of bids received and Financial Instruments submitted therewith was furnished to Accounts Division. Accounts Division has confirmed the receipts of bid document cost & EMD/Bid Security submitted by the



bidders. Accordingly, the Committee has evaluated the 4 Nos. of bids based on available scanned copies and the detailed technical evaluation is furnished vide Annexure-A.


6. The Summary of Detailed Technical Evaluation is submitted hereunder;

S. No	Bid ID	Name of Bidder	Recommendation
1	952901	M/s SD Infra Pvt. Ltd., Trichy	Responsive
2	953271	M/s R.R.Infraa Construction, Madurai	Responsive
3	953313	M/s Notch India Projects Pvt. Ltd., Madurai	Responsive
4	953357	M/s CDR Infracon Limited, Madurai	Responsive

7. In this connection, the tender committee found the bids received from the bidders, (i) M/s SD Infra Pvt. Ltd., Trichy, (ii) M/s R.R.Infraa Construction, Madurai, (iii) M/s Notch India Projects Pvt. Ltd., Madurai and (iv) M/s CDR Infracon Limited, Madurai as "Responsive" during the technical evaluation citing the compliances towards the technical criteria set forth in RFP.


Committee further decided to meet at a convenient date to open & evaluate financial bids of the technically qualified bidders at the earliest, upon approval of Competent Authority.


(Madhur Danderwal)
Member


(Rahul Singh)
Member


(Kailash Lohiya)
Member


(Krishnendra Dwivedi)
Member


(R. Murugaprakash)
Convener

Details of Eligible Projects (Appendix 1A)

Attachment - I

1. M/s SD Infra Private Limited, Trichy

Project Code: 1A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening of existing 2 lane with paved shoulder road to 4 Lane with paved shoulder (Bathalapalli to Mudigubba Section) from Km. 97/410 to 136/410 (Design Chainage Km. 96.300 to 129.300) including Bathalapalli Bypass From Km 97/410 to Km 103.300 (Design Ch. Km. 96.300 to 102.300) of NH-42 in the State of Andhra Pradesh through Engineering, procurement & Construction (EPC) basis (Pg 246)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	233.43	1.05	245.10
	2022-2023	30.87	1.10	33.96
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	264.30		279.06
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NH, Anandhapuramu			
Location	Anandhapuramu			
Project Cost	Rs.270.00 Cr			
Date of Commencement of Project/contract	10.02.2023			
Date of Completion/ Commissioning	27.08.2024			
Equity shareholding (with period during which equity was held)				

Project Code: 1B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of High Level Bridge across the river Cauvery in between Unniyur in Trichirapalli District and Nenur in Karur District. (Pg 250)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	59.49	1.00	59.49
	2023-2024	27.74	1.05	29.13
	2022-2023	0.74	1.10	0.81
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	87.97		89.43
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Highways Department (TN), Project Division			
Location	Unniyur			
Project Cost	Rs.89.91 Cr			
Date of Commencement of Project/contract	01.02.2023			
Date of Completion/ Commissioning	04.09.2025			
Equity shareholding (with period during which equity was held)				

C-11

12.8

U. M.

Project Code: 1C

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Construction of 1. New Jersey Barrier at the Center of median from Silk Board Junction (Km 8+785) to Attibele KR-TN Border (Km 33+130), 2. Construction of Street Light facilities from Veerasandra Junction (Km 19+000) to Attibele KR-TN Border (Km 33+130), 3. Construction of Foot Over Bridge (FOB) at Km 19+700 (Near SFS College), 4. Construction of Speed Table and Automatic Traffic Red Led Blinkers for Black spots Silk Board Junction (Km 8+785) to Attibele KR-TN Border (Km 33+130), 5. Construction of Junction Improvements Km 9+790 between (P3 & P4) and Km 10+350 (P20 & P21), 6. Construction of Bus-bay Km (19+000) to Km (33+130) in Silk Board to Attibele section of NH-44 (Old NH-7) in the state of Karnataka on Engineering Procurement & Construction (EPC) Mode (Pg 268).			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	11.24	1.15	12.93
	2020-2021	29.97	1.20	35.96
	Total	41.21		48.89
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	NHAI, Ramnagar			
Location	Bangalore			
Project Cost	Rs.43.40 Cr			
Date of Commencement of Project/contract	27.10.2020			
Date of Completion/ Commissioning	03.06.2022			
Equity shareholding (with period during which equity was held)				

CV

18. 8

U.

Jhmb

Details of Eligible Projects (Appendix 1A)

Attachment - II

2. M/s RR Infra Construction, Madurai

Project Code: 2A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Four Laning of Natham -Thuvrankurichi Section of NH-785E from Design Chainage 36.690 to 61.115(Length=24.425 Km)under Bharatmala Pariyojana Phase -I(Feeder Route Category)on EPC Mode in the State of TamilNadu.(Pg 44)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	0.00	1.05	0.00
	2022-2023	72.13	1.10	79.34
	2021-2022	118.11	1.15	135.83
	2020-2021	70.46	1.20	84.55
	Total	260.70		299.72
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Project Director, PIU, Dindigul			
Location	Natham			
Project Cost	Rs.261.43 Cr			
Date of Commencement of Project/contract	28.02.2020			
Date of Completion/ Commissioning	23.01.2023			
Equity shareholding (with period during which equity was held)	100%			

Project Code: 2B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from 2 Lane to 4 Lane with Paved Shoulder andStrengthening the Existing Carriageway from Km 36/0-80/0 of Salem-Thirupathur-Vaniyambadi Road NH179 A.(Pg 60)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	10.73	1.05	11.27
	2022-2023	26.10	1.10	28.71
	2021-2022	101.48	1.15	116.71
	2020-2021	98.21	1.20	117.85
	Total	236.53		274.54
(b) revenues appropriated for self construction under PPP projects	Nil			
Entity for which the project was constructed	Divisional Engineer, National Highways, Salem			
Location	Salem			
Project Cost	Rs.241.04 Cr			
Date of Commencement of Project/contract	25.11.2019			
Date of Completion/ Commissioning	16.10.2023			
Equity shareholding (with period during which equity was held)	100%			

DR

18

U

Amk

Details of Eligible Projects (Appendix 1A)				
3. M/s Notch India Projects Pvt Ltd, Madurai			Attachment - III	
Project Code: 3A			Entity (Self / Members)	
Item	Particulars of the Project			
Title & nature of the project	Widening from Two Lane to Four Lane and Improvements at km 11/6-20/0 of Tambaram Mudichur Sriperumbudur Road including Construction of minor bridge at km 11/8, Widening of Minor Bridge at 15/4, widening of Major Bridge at km 18/6 and CD works in Sriperumbudur (H) C & M Subdivision. (Pg 126)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	40.35	1.05	42.37
	2022-2023	62.95	1.10	69.25
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	103.30		111.61
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed		Divisional Engineer, Highways, C&M, Kanchipuram, TN		
Location		Tambaram - Mudichur - Sriperumbudur		
Project Cost		Rs.103.58 Cr		
Date of Commencement of Project/contract		16.06.2022		
Date of Completion/ Commissioning		18.10.2023		
Equity shareholding (with period during which equity was held)				

Project Code: 3B		Entity (Self / Members)			
Item		Particulars of the Project			
Title & nature of the project		Strengthening of two lane with paved shoulder from Km17/8 18/2 Construction of two lane with paved shoulder from Km 18/2 to Km 20/0 and construction of four lane with paved shoulder from Km 20/0 to Km 35/6 of Salem -Thirupathur-Vaniyambadi road (NH-179A) on EPC mode under Annual Plan 2022-23 in the state of Tamil Nadu (Pg 158)			
Category		3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or		Financial Year	Payments received (in Cr.)		
			Payments received	Factor	Updated Payments
		2024-2025	134.32	1.00	134.32
		2023-2024	0.00	1.05	0.00
		2022-2023	0.00	1.10	0.00
		2021-2022	0.00	1.15	0.00
		2020-2021	0.00	1.20	0.00
		Total		134.32	
(b) revenues appropriated for self construction under PPP projects					
Entity for which the project was constructed		DE, NH, Salem			
Location		Salem - Thirupathur - Vaniyambadi			
Project Cost		Rs. 131.64 Cr			
Date of Commencement of Project/Contract		01.02.2024			
Date of Completion/ Commissioning		26.06.2025			
Equity shareholding (with period during which equity was held)					






Project Code: 3C	Entity (Self / Members)			
Item	Particulars of the Project			
Title & nature of the project	Four laning of Salm to Ulundurpet section from Km 0.313 to Km 138.670 of NH-68 in the State of Tamil Nadu (Pg 161)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	62.12	1.00	62.12
	2023-2024	118.82	1.05	124.76
	2022-2023	24.05	1.10	26.46
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	204.99		213.34
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	PD, PIU, Villupuram			
Location	Salem - Ulundurpet			
Project Cost	Rs.289.51 Cr			
Date of Commencement of Project/Contract	04.07.2022			
Date of Completion/ Commissioning	30.06.2025			
Equity shareholding (with period during which equity was held)	-			

011

18

18

18

18

Details of Eligible Projects (Appendix 1A)

4. M/s CDR Infracon Limited, Madurai

Attachment - IV

Project Code: 4A

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Upgrading Thanjavur - Mannargudi Road (SH-63) from Km 0/000 to Km 15/250 and Km 17/100 to Km 27/585 to Two Lane with paved shoulders and maintenance of entire project stretch design length of 25.735 Km for 7 years under EPC mode (Pg 72)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	41.42	1.05	43.49
	2022-2023	110.44	1.10	121.48
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	151.86		164.98
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer, CKICP, Kumbakonam			
Location	Thanjavur			
Project Cost	Rs. 152.60 Cr			
Date of Commencement of Project/contract	24.11.2021			
Date of Completion/ Commissioning	04.08.2023			
Equity shareholding (with period during which equity was held)				

Project Code: 4B

Entity (Self / Members)

Item	Particulars of the Project			
Title & nature of the project	Widening from two lane to four lane and Strengthening at Km 2/0-19/2 of Ariyalur Jayakondan road Via sendurai including Construction of Retain wall, Drain, centre Median, Reconstruction of minor bridge, widening slab culvert and Reconstruction of culvert. (Pg 75)			
Category	3			
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	0.00	1.00	0.00
	2023-2024	56.02	1.05	58.82
	2022-2023	40.02	1.10	44.02
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	96.04		102.84
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed	Divisional Engineer (H), C&M, Ariyalur.			
Location	Ariyalur			
Project Cost	Rs. 108.97 Cr			
Date of Commencement of Project/contract	27.06.2022			
Date of Completion/ Commissioning	26.03.2024			
Equity shareholding (with period during which equity was held)				

21/

18/

U.

Handwritten signature

Project Code: 4C		Entity (Self / Members)		
Item		Particulars of the Project		
Title & nature of the project		Widening from Two lane to Four Lane and strengthening at Km 0/0 - 6/8 & 8/2 - 15/8 of Kallakurichi Thiruvannamalai Road (SH6) including Construction of Centre Median, Drain, Retaining Wall, Junction Improvement, Reconstruction of Culverts, Minor Bridges, Major Bridg and Paver Blocks (Pg 82)		
Category		3		
Year-wise (a) Payments received for construction or work executed and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, and/or	Financial Year	Payments received (in Cr.)		
		Payments received	Factor	Updated Payments
	2024-2025	88.36	1.00	88.36
	2023-2024	0.00	1.05	0.00
	2022-2023	0.00	1.10	0.00
	2021-2022	0.00	1.15	0.00
	2020-2021	0.00	1.20	0.00
	Total	88.36		88.36
(b) revenues appropriated for self construction under PPP projects				
Entity for which the project was constructed		Divisional Engineer (H), C&M, Kallakurichi		
Location		Kallakurichi		
Project Cost		Rs.126.00 Cr		
Date of Commencement of Project/contract		29.01.2024		
Date of Completion/ Commissioning		28.06.2025		
Equity shareholding (with period during which equity was held)				

Q11

18

U

Handwritten signature

Name of Work: Permanent Rectification of 7 Nos. Backspots (i) TN-05-537 (Kallakudi Junction @ Ch 150+170); (ii) TN-05-538 (Kallakudi Junction @ Ch 154+520); (iii) TN-05-728 (D. Duraimayaram & Srinivasan @ Ch 213+700 & Ch 215+250); (iv) TN-05-727 (Vishalaksham Junction @ Ch 220+250); (v) TN-05-726 (Kottar Junction @ Ch 225+800); (vi) TN-05-144 (Eppuruvendran T-Junction @ Ch 235+000); (vii) TN-05-709 (Karakkumala Junction @ Ch 246+600) in Madurai - Tutukottai Section of NH-36 and Permanent Rectification of 4 Nos. Backspots (i) TN-05-011 (Thiruvananthapuram Junction @ Ch 11+600); (ii) TN-05-700 (Vazhappalam Junction @ Ch 19+700); (iii) TN-05-182 (Barach College @ Ch 44+200) and (iv) TN-05-430 (KTC Nagar @ Ch 46+155) in Tutukottai - Tirunelveli Section of NH-138 in the State of Tamil Nadu on EPC Mode (Tender Ref. No. NHAI/7011/01/1/2020/25RO Madurai)

Cost put to Tender: Rs 3.45,46,65,333/-

Date of Bids Opening: 03.01.2026

No. of Bids received within stipulated time: 4 Nos.

Bids received within stipulated time : 4 Nos.																		
Sl. No.	Name of the Contractor/Qualifying Criteria	Requirement as per Bid Document	1 of 4				2 of 4				3 of 4				4 of 4			
			M/s SD Infra Private Limited, Tiruchy (Bid ID: 852901)				M/s R.R. Infra Construction, Madurai (Bid ID: 853271)				M/s Natch India Projects Pvt Ltd, Madurai (Bid ID: 853313)				M/s CDR Infracon Ltd, Madurai (Bid ID: 853357)			
1	Cost of tender document	NEFT/RTGS for an amount of Rs 30,000/-	NEFT Transaction Ref. No. SDNF28001342570 dated 01.01.2026 for an amount of Rs 30,000/- (Pg 1)				NEFT Transaction Ref. No. TMBLH28002105746 dated 02.01.2026 for an amount of Rs 30,000/- (Pg 1)				NEFT Transaction Ref. No. MDCFH00710752195 dated 01.01.2026 for an amount of Rs 30,000/- (Pg 253)				NEFT Transaction Ref. No. CUDH26003004342 dated 03.01.2026 for an amount of Rs 30,000/- (Pg 120)			
2	Bid Security in the form of Account Payee Demand Draft, Banker's Cheque, Electronic Bank Guarantee (e-Bank Guarantee) or Bank Guarantee	EG for an amount of Rs. 3,45,00,000/- Validity upto 180 days from 03.01.2026 (as per Cl 1.2.4) i.e. 02.07.2026	Insurance Surety Bond No. AA1302 dated 30.12.2025 with a Validity upto 29.09.2026 for an amount of Rs 3,45,00,000/- issued by M/s TATA AIG General Company Ltd (Pg 8-13)				EG No. 163BGG2025000523 dated 30.12.2025 for an amount of Rs. 3,45,00,000/- issued by the Tamil Nadu Mercantile Bank Limited, Tiruchirappalli, Madurai with Validity upto 29.09.2026 (Pg 4-11)				EG No. 43830/LG000126 dated 03.01.2026 for an amount of Rs. 2,45,00,000/- issued by the Punjab National Bank with Validity upto 31.08.2026 (Pg 254-256)				Insurance Surety Bond No. 87000046256100000003 dated 03.01.2026 with a Validity upto 02.07.2026 for an amount of Rs 3,45,00,000/- issued by M/s The New India Assurance Co. Ltd. (Pg 115-118)			
3	Entity of Bidder	Single Entity / Joint venture as per Clause 2.1.11	No joint venture (Pg 19)				No joint venture (Pg 22)				No joint venture (Pg 17)				No joint venture (Pg 14)			
4	Details of Bidders (Annexure I of Appendix A)																	
	(a) Name		M/s SD Infra Private Limited				M/s R.R. Infra Construction, Madurai (Pg 21)				M/s Natch India Projects Pvt Ltd, Madurai (Pg 16)				M/s CDR Infracon Ltd (Formerly CDR & Co Constructions) (Pg 13)			
	(b) Country of Incorporation		India (Pg 18)				India				India				India			
	(c) Address of the Corporate Head Office and its branch office, if any in India		48/582, Sri Shree Complex, Thangai Main Road, Thiruvananthapuram, Tiruchy-620013				Old No 4C, New No 2, Vazhappalam, Madurai - 625104				No 1/11 - 2, Kallam Nagar, Maran Road, Thiruvananthapuram, Madurai - 625 014				No D55, Balachandran Street, Thiruvananthapuram 4th Stage, Madurai - 625006			
	(d) Date of Incorporation and / or commencement of Business		10.01.2020				12.10.2007				09.08.2008 (Pg 16)				12.03.2025 08.12.2016			
	(e) Brief description of the bidder including details of its past work of business and proposed role and responsibilities in this project		Road & Bridge works				Execution of Contract works in irrigation, Highways Road works, Bridge works & Railway				Construction and maintenance of a wide and proposed role and range of civil infrastructure projects, with a primary focus on responsibilities in this Highway, roads, and tunnels				1st Class Highway/PMRD Road Contractor			
	(f) Details of individuals who will serve as the point of contact/communication for the Authority																	
	(a) Name		S. Devendran				R. Munagaperumal				A. D. Meenachandran				Mr. D. Rajasekhar (Pg 13)			
	(b) Designation		Managing Director				Partner				Director				Managing Director			
	(c) Company		M/s SD Infra Private Limited				M/s R.R. Infra Construction				M/s Natch India Projects Pvt Ltd, Madurai				M/s CDR Infracon Ltd			
	(d) Address		48/582, Sri Shree Complex, Thangai Main Road, Thiruvananthapuram, Tiruchy-620013				Old No 4C, New No 2, Vazhappalam, Madurai - 625104				No 1/11 - 2, Kallam Nagar, Maran Road, Thiruvananthapuram, Madurai - 625 014				No D55, Balachandran Street, Thiruvananthapuram 4th Stage, Madurai - 625006			
	(e) Telephone Number		9842428287				9842458058 & 9877736058				9380850001				9842414210			
	(f) Email Address		sdinfra@sdinfra.com				sdinfra@gmail.com				contact@natchindia.com				cdri@cdri.com			
	(g) Fax Number						0452 4372228											
	(h) Particulars of the Authorized signatory of the bidder																	
	(a) Name		S. Devendran				R. Munagaperumal				A. D. Meenachandran				Mr. D. Rajasekhar (Pg 13)			
	(b) Designation		Managing Director				Partner				Director				Managing Director			
	(c) Address		48/582, Sri Shree Complex, Thangai Main Road, Thiruvananthapuram, Tiruchy-620013				Old No 4C, New No 2, Vazhappalam, Madurai - 625104				No 1/11 - 2, Kallam Nagar, Maran Road, Thiruvananthapuram, Madurai - 625 014				No D55, Balachandran Street, Thiruvananthapuram 4th Stage, Madurai - 625006			
	(d) Phone Number		9842428287				9842458058 & 9877736058				9380850001				9842414210			
	(e) Fax Number						0452 4372228								NA			
	(f) Class II digital signature certificate ID Number		1003087				D17E90FD				HS32503040064236							
5	Letter Complying the Technical Bid (Appendix A)	Provided / Not Provided	Provided (Pg 2-5)				Submitted (Pg 10-19)				Submitted (Pg 10-13)				Submitted (Pg 4-6)			
6	A statement by the bidder disclosing material non performance or contractual non compliance in past projects, contractual disputes and litigation / arbitration in last 2 year	Provided / Not Provided	Submitted (Pg 20-22)				Submitted (Pg 23-24)				Submitted (Pg 17-18)				Submitted (Pg 15-17)			
7	Financial Capacity																	
	As per clause 2.2.2.3 (a) Average Annual Turnover for Last 5 Financial years	Rs 69.08 Cr	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)	Year	Turnover	Update factor	Amount (Rs. in Cr.)
			2020-21	78.23	1.20	93.88	2020-21	689.06	1.20	826.87	2020-21	85.61	1.20	102.73	2020-21	84.32	1.20	101.18
			2021-22	86.09	1.15	99.00	2021-22	794.46	1.15	913.63	2021-22	103.78	1.15	119.35	2021-22	99.84	1.15	114.82
			2022-23	129.99	1.10	142.99	2022-23	813.80	1.10	895.29	2022-23	299.80	1.10	329.78	2022-23	185.78	1.10	204.36
			2023-24	255.84	1.05	268.62	2023-24	805.94	1.05	845.24	2023-24	432.21	1.05	453.82	2023-24	220.85	1.05	231.89
			2024-25	283.36	1.00	283.36	2024-25	531.27	1.00	531.27	2024-25	507.88	1.00	507.88	2024-25	502.58	1.00	502.58
						867.84				4008.82				1487.76				1055.83
			Average Turnover (Pg 64)			173.57	Average Turnover (Pg 73)			801.76	Average Turnover (Pg 100)			297.55	Average Turnover (Pg 64, 163)			211.16
8	As per clause 2.2.2.3 (b) Turnover for work (financial capacity) at close of preceding financial year	Rs 34.65 Cr	Rs. 93.82 Crore (Pg 67)				Rs. 368.04 Crore (Pg 71)				Rs. 195.28 Crore (Pg 103-104)				Rs. 135.53 Crore (Pg 63)			
9	Bid Capacity (As per Clause 2.2.2.1) Available bid capacity should be more than the total bid value																	
	Duration 15 Year	N = 15																
	A = Maximum value of civil engineering works including the amount of bonus received, if any, in respect of EPC Projects executed in any one year during the last five years (updated to the price level of the year indicated in table A) taking into account the completed as well as works in progress. The EPC projects include turnkey project/ turnkey contract/ Construction works		Rs 263.36 Cr (FY 2024-25) (Pg 273)				Rs 813.53 Cr (FY 2022-23) (Pg 200)				Rs 507.88 Cr (FY 2024-25) (Pg 214)				Rs 502.58 Cr (FY 2024-25) (Pg 84)			
	B = Value (updated to the price level of the year indicated in table A) of existing construction works for which the bidder has emerged as the winner of the bid or on-going works to be completed during the period of completion of the works for which (B) is stated. For the value of completion, it is considered the works for which bidder has emerged as the winner of the bid but L1/A has not been awarded till on the day before opening the financial bids shall also be considered while calculating value of B		Rs 398.05 Cr (Pg 279)				Rs 477.52 Cr (Pg 203)				Rs 258.79 Cr (Pg 216)				Rs 115.69 Cr (Pg 95)			
	C = The amount of bonus received, if any, in EPC Projects during the last 5 years (updated to the price level of the year)		Rs 0.00 Cr (Pg 273)				Rs 0.00 Cr (Pg 200)				Rs 0.00 Cr (Pg 214)				0.00 (Pg 84)			
	Bid Capacity = (A x N x 2.5 - B x C)	Rs 345.47 Cr	Bid Capacity = (263.36 x 1.00 x 1.5 x 2.5 - 398.05) = 0 = Rs. 589.55 Cr (Pg 280)				Bid Capacity = (813.53 x 1.0 x 1.5 x 2.5 - 477.52) = 0 = Rs. 2876.25 Crore (Pg 203)				Bid Capacity = (507.88 x 1.00 x 1.5 x 2.5 - 258.79) = 0 = Rs. 1636.76 Cr (Pg 214, 236)				Bid Capacity = (502.58 x 1.00 x 1.5 x 2.5 - 115.69) = 0 = Rs. 1146.78 Crore (Pg 82)			

Sl. No.	Name of the Contractor Qualifying Criteria	Requirements as per Bidding Document	1 of 4					2 of 4					3 of 4					4 of 4				
			M/s. S.D. Infra Private Limited, Thiruv (BID ID: 8532801)					M/s. R.R. Infra Construction, Madurai (BID ID: 853271)					M/s. Natch India Projects Pvt Ltd, Madurai (BID ID: 853313)					M/s. CDR Infracon Ltd, Madurai (BID ID: 853327)				
			Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received # Value of self #	Technical Experience (Rs. in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received # Value of self #	Technical Experience (Rs. in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received # Value of self #	Technical Experience (Rs. in crore)	Applicant type	Project Code	Category	Experience (Equivalent Rs. Crore) Payment received # Value of self #	Technical Experience (Rs. in crore)
9	(Class 2.22) Technical Capacity of the bidder (Annexure II of Appendix 1A)	1. As per clause 2.2.6 (b), Minimum amount of amount Rs.34.55 Cr 2. Project weight factor (Clause 2.2.2.5 (i)) For category 3 = 1 For category 4 = 0.75 3. Payment received for Construction of Eligible projects in Categories 3 and 4 (Duty applying project weight factor" - 1) 4. Value of self construction in Eligible projects in Categories 3 and 4	Single	1A	3	279.08	279.06	Single	2A	3	280.72	280.72	Single	3A	3	111.61	111.61	Single	4A	3	164.98	164.98
				1B	3	88.43	88.43		2B	3	274.54	274.54		3B	3	134.32	134.32		4B	3	102.84	102.84
				1C	3	48.89	48.89							3C	3	213.34	213.34		4C	3	88.38	88.38
			Aggregate Technical Experience (Pg 248)				417.38	Aggregate Technical Experience (Pg 89)				574.29	Aggregate Technical Experience (Pg 126)				498.27	Aggregate Technical Experience (Pg 68)				356.15
			(i) Threshold Technical Capacity more than Rs 345.47 Cr				Rs.417.38 Cr					Rs.574.29 Crore					Rs.498.27 Cr					Rs.356.15 Cr
		(ii) New Road Projects (including Major Bridge / ROG / Flyover / Tunnel) 4. Two similar completed works costing not less than amount equal to 25% each of Estimated Cost i.e. Rs.88.37 Cr. Or 5. One similar completed works costing not less than amount equal to 30% each of Estimated Cost i.e. Rs.120.91 Cr.	Widening of existing 2 lane with paved shoulder road to 4 Lane with paved shoulder (Bathapali to Mudgubla Section) from Km. 97/410 to 136/410 (Design Charge Km. 98/300 to 129/300) including under Bharatmala Pariyojaya Phase-1 on EPC mode in the state of Tamil Nadu. Bathapali Bypass from Km 97/410 to Km 103/300 (Design Ch. Km. 98/300 to 102/300) of NH-42 in the State of Andhra Pradesh through Engineering, procurement & Construction (EPC) basis. Value of Work done is Rs.284.31 Cr. Work duration from 10.02.2023 to 08.02.2025 the work experience certificate issued by the Executive Engineer (R&B), NH District, Anantapuram (Pg 248-249)					Four Lining of Nathan - Thuvaremlanchi section of NH-785 E from Km 36/690 to Km 61/115 under Bharatmala Pariyojaya Phase-1 on EPC mode in the state of Tamil Nadu. Work duration from 28.02.2020 to 23.01.2023 Value of work done is Rs.238.28 Cr. Work Experience Certificate issued by the Project Director, NHAI, PU-Dindigul dated 27.01.2025 (Pg 44-48)					Four Lining of Salem to Uthamapettai section from Km 8/913 to Km 130/670 of NH-68 in the State of Tamil Nadu. Work duration from 04.07.2022 to 30.06.2025 Total value of work done is Rs.264.99 Cr (Excl. GST) (95.96% Completed) Work Experience Certificate issued by the Project Director, NHAI, PU-Vilupuram (Pg 88-89)					Upgrading Thiruvannamalai - Manganad Road (SH-63) from Km 0/000 to Km 15/250 and Km 17/100 to Km 27/595 to Two Lane with paved shoulders and maintenance of entire project stretch length of 25.735 Km for 7 years under EPC mode. Work duration from 24.11.2021 to 04.08.2023 Value of work done is Rs.151.88 Cr. Work Experience Certificate issued by the Divisional Engineer (H), CHOP, Kumbakonam dated 21.03.2024 (Pg 74)				
10	Power of Attorney for signing of bid (Appendix II)	Provided / Not Provided	Yes - Mr S. Devenndran, Managing Director (Pg 14-15)					Provided (Mr. R. Mungaperumal) (Pg 13-14)					Furnished (Mr. A.D. Meenakshi Sundaram) (Pg 83-84)					Provided (Mr.D.Rajasekar) (Pg 110-111)				
11	Details of eligible projects (Annexure IV of Appendix I A)		Refer Attachment-I					Refer Attachment-II					Refer Attachment-III					Refer Attachment-IV				
12	Statement of Legal Capacity (Annexure V)	Provided / Not Provided	Provided (Pg 281)					Provided (Pg 186)					Provided (Pg 213)					Provided (Pg 92)				
13	Self-certification by the Bidder that its bid meets the Local Content requirement for "Class-I Local supplier"/"Class-II Local supplier"/"Non-Local Supplier", as the case may be.	Provided / Not Provided	Class-I Local Supplier CA Certificate Provided (Pg 304-305)					Class-I Local Supplier CA Certificate Provided (Pg 248-249)					Class-I Local Supplier CA Certificate Provided (Pg 121)					Class - 1 Local Supplier CA Certificate Provided (Pg 310-311)				
14	Certificate regarding Compliance with Restrictions under Rule 144 (d) of the General Financial Rules (GFRs) (Appendix IX) - A certificate on the letter head of the Bidder	Provided / Not Provided	Provided (Pg 285)					Provided (Pg 246)					Provided (Pg 248)					Provided (Pg 308)				
15	Integrity Pact	Provided / Not Provided	Provided (Pg 280-303)					Provided (Pg 235-338)					Provided (Pg 241-247)					Provided (Pg 122-127)				
16	Undertaking as per Clause 2.2.2.10 of RFP - Preference to declare the award of Failure of Catastrophic Nature	Provided / Not Provided	Provided (Pg 17)					Provided (Pg 239)					Provided (Pg 252)					Provided (Pg 313)				
17	Recommendations of Committee	Qualified / Disqualified	The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".					The details furnished by the bidder is in compliance with the instructions set forth in RFP to qualify in the Technical Evaluation. Tender Evaluation Committee recommends to consider the bid as "Responsive".				
			Responsive					Responsive					Responsive					Responsive				

(Signature)
Member

(Signature)
Member

(Signature)
Member

(Signature)
Member

(Signature)
Member