



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण
(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)
NATIONAL HIGHWAYS AUTHORITY OF INDIA
(Ministry of Road Transport and Highways, Government of India)



श्रेणीय कार्यालय - 315/1, प्रथम तल, छन्नी हिम्मत, जम्मू-180015 जम्मू एवं कश्मीर
Regional Office - 315/1, 1st Floor, Channi Himmat, Jammu-180015, Jammu & Kashmir
टेलीफैक्स (Telefax): 0191-2467505 | ई-मेल (E-mail): rojammu@nhai.org | वेबसाइट (Website): www.nhai.org

NHA/RO-Jammu/2025/11026/ 736

23.03.2026

To,

All the Bidders,

Sub: Supply, installation & maintenance of W-Beam Metal Crash Barrier and Anti-glare devices on Srinagar to Banihal section of NH-44 from Km. 220.700 to Km. 286.110 in Union Territory of Jammu and Kashmir (2nd Call). (Tender_ID-2025_NHAI_258345_1): - Final result of Technical Evaluation:

Sir,

Please refer to your respective bids submitted on e-tender portal for the subject cited work. The final result of technical evaluation is as under:

S. No.	Name of Bidder	Test Responsiveness of	Remarks
1.	KCC Buildcon Private Limited	Responsive	Evaluation sheet attached as Annexure-1.
2.	The Shivam Enterprises	Responsive	
3.	Oasis Projects Limited	Responsive	
4.	Ganesh Builders	Non-Responsive	
5.	Kaluwala Construction Private Limited	Non-Responsive	
6.	Dhingra Brothers (India)	Non-Responsive	

2. The Financial bids of the responsive bidders for the above-mentioned work shall be opened online on 25.03.2026 at 1500 hrs at Regional Office, Jammu, H.No. 315/1, Channi Himmat, Jammu-180015. If interested, an authorized representative of the responsive bidder may attend the opening of their financial bid on scheduled date & time.


R. S. Yadav
Regional Officer,
Jammu & Kashmir

Encls: As above

TECHNICAL EVALUATION SUMMARY SHEET

S.No	Name of Bidder	Bid Capacity	Manpower	Machinery	Section-IX Undertakings, schedules, Litigation, OEM Etc.	Over-All Tender Fee, EMD, Balance Sheets, Financial Capabilities	Turn-Over	Similar Work	Test of Responsiveness
1/6	KCC Buildcon Private Limited	Y	Y	Y	Y	Y	Y	Y	Responsive
2/6	The Shivam Enterprises	Y	Y	Y	Y	Y	Y	Y	Responsive
3/6	Oasis Projects Limited	Y	Y	Y	Y	Y	Y	Y	Responsive
4/6	Ganesh Builders	Y	N	N	N	Y	Y	Y	Non-Responsive
5/6	Kaluwala Construction Private Limited	Y	N	N	N	Y	Y	Y	Non-Responsive
6/6	Dhingra Brothers (India)	N	N	N	Y	N	Y	N	Non-Responsive

BID CAPACITY (A x N x 2.5 - B) (Form-11)

S.No	Name of Bidder	A (Cr.)	N (Yrs)	Factor	B (Crs.)	Available Bid Capacity (Cr.)	Y/N
1/6	KCC Buildcon Private Limited	₹ 4,825.18	0.25	2.5	₹ 1,540.90	₹ 1,474.84	Y Doc-2/251-325
2/6	The Shivam Enterprises	₹ 163.79	0.25	2.5	₹ 28.40	₹ 73.97	Y Doc-2/31-52
3/6	Oasis Projects Limited	₹ 214.82	0.25	2.5	₹ 66.44	₹ 67.82	Y Doc-1/74-92
4/6	Ganesh Builders	₹ 253.41	0.25	2.5	₹ 111.44	₹ 46.94	Y Doc-1/32-36 &107-131
5/6	Kaluwala Construction Private Limited	₹ 1,862.67	0.25	2.5	₹ 1,018.91	₹ 145.26	Y Doc-4/850-858
6/6	Dhingra Brothers (India)	₹ 83.55	0.25	2.5	₹ 26.17	₹ 26.05	N Doc-1/73-77

Equipment Capability (Form-6/ Annex-II)

S.No	Name of Firm	Undertaking (Form-6)	2 No. Cranes of 15 MT Capacity Age of Equipment not before 08.12.2020	2 No. MBCB Rig Machine Age of Equipment not before 08.12.2020	1 No. Backhoe Loader Age of Equipment not before 08.12.2020	2 No. Tipper/ Hyva Age of Equipment not before 08.12.2020	1 No. Water Tank Age of Equipment not before 08.12.2020	1 No. Self Loading Concrete Mixer (Fiori) Age of Equipment not before 08.12.2020	2 No. Concrete Vibrator Age of Equipment not before 08.12.2020	2 No. Load Carrier Age of Equipment not before 08.12.2020	1 No. Patrolling Vehicle Age of Equipment not before 08.12.2020	2 No. Welding Machines Age of Equipment not before 08.12.2023	Y/N
1/6	KCC Buildcon Private Limited	Y Doc-2/187	Y Doc-2/191-196	Y Doc-2/197-200	Y Doc-2/203	Y Doc-2/204-207	Y Doc-2/208-210	Y Doc-2/213-215	Y Doc-2/216-218	Y Doc-2/219-224	Y Doc-2/225	Y Doc-2/227	Y
2/6	The Shivam Enterprises	Y Doc-2/17	Y Doc-2/108-111	Y Doc-2/126-127	Y Doc-2/112,134	Y Doc-2/113	Y Doc-2/114	Y Doc-2/118-120	Y Doc-2/125	Y Doc-2/128-131	Y Doc-2/115-117	Y Doc-2/135	Y
3/6	Oasis Projects Limited	Y Doc-2/59	Y Doc-2/171-182	Y Doc-2/183-186	Y Doc-2/187-188	Y Doc-2/190-194	Y Doc-2/199	Y Doc-2/202-216	Y Doc-2/217-218	Y Doc-2/219-224	Y Doc-2/227-233	Y Doc-2/234-235	Y
4/6	Ganesh Builders	Y Doc-1/18	N Doc-3/139 Y Doc-3/138	Y Doc-3/130	Y Doc-3/53	Y Doc-3/102 Y Doc-3/103	N Doc-3/56-57	N Doc-3/133-135	Y Doc-3/74	N	N Doc-3/23	Y Doc-3/128	N
5/6	Kaluwala Construction Private Limited	Y Doc-4/204	Y Doc-4/208 Y Doc-4/209	Y Doc-4/210-212 Y Doc-4/210-212	Y Doc-4/215	Y Doc-4/216 Y Doc-4/217	N Doc-4/219	N Doc-4/221-227	Y Doc-4/227	Y Doc-4/229 Y Doc-4/230	Y Doc-4/234	Y Doc-4/236	N
6/6	Dhingra Brothers (India)	Y Doc-1/68	Y Doc-1/116 Y Doc-1/117	Y Doc-1/118 Y Doc-1/119	Y Doc-1/120	Y Doc-1/121 Y Doc-1/122	Y Doc-1/123	Y Doc-1/124	Y Doc-1/125 Y Doc-1/126	N Doc-1/127 N Doc-1/128-	Y Doc-1/129	Y Doc-1/130	N

MANPOWER
Key Personnel (Form-5 / Annex-I)

S.No.	Name of Bidder	Undertaking (Form-5)	Project Manager-1 No. B.E. Civil + 10 Yrs. Exp. Or Diploma Civil + 15 Yrs. Exp. 10 Yrs. As Project Manager on Highway, Bridge Const., Maintenance work	Deputy Project Manager-1 No. B.E. Civil + 8 Yrs. Exp. Or Diploma Civil + 15 Yrs. Exp. 5 Yrs. As Deputy Project Manager	Site Engineer-2 No. B.E. Civil + 5 Yrs. Exp. In road and bridge construction	Quality cum Material Engineer- 2 No. B.E. Civil + 5 Yrs. Exp. In relevant field	Road Safety Auditor-1 No. B.E. Civil + Valid Road Safety Audit Certificate from Authorized Govt. Institute – 5 Yrs. Exp. As Road Safety Expert or Road Safety Auditor post sucessful completion of Road Safety Audit Course	Y/N
1/6	KCC Buildcon Private Limited	Y Doc-2/111	Y 2/116-122 Doc-	Y Doc-2/123-129	Y Doc-2/130-140	Y Doc-2/141-150	Y Doc-2/151-185	Y
2/6	The Shivam Enterprises	Y Doc-2/16	Y 2/58-63 Doc-	Y Doc-2/64-69	Y Doc-2/70-79	Y Doc-2/80-91	Y Doc-2/92-106	Y
3/6	Oasis Projects Limited	Y Doc-2/58	Y 2/113-122 Doc-	Y Doc-2/123-129	Y Doc-2/130-142	Y Doc-2/143-157	Y Doc-2/158-169	Y
4/6	Ganesh Builders	Y Doc-1/17	N Doc-3/155-160	Y Doc-3/189-192	N Doc-3/193-204 N Doc-3/205-211	N Doc-3/161-175 N Doc-3/177-186	Y Doc-3/233-244	N
5/6	Kaluwala Construction Private Limited	Y Doc-4/132	N Doc-4/139-140	Y Doc-4/142-143	Y Doc-4/145-147 N Doc-4/148-150	Y Doc-4/152-154 N Doc-4/155-157	Y Doc-4/158-164	N
6/6	Dhingra Brothers (India)	Y Doc-1/61	N Doc-1/86-88	N Doc-1/89-91	N Doc-1/92-94 N Doc-1/95-97	N Doc-1/98-100 N Doc-1/101-103	N Doc-1/104-114	N

CHECK LIST, UNDERTAKINGS, OEM ETC.

S. No	Name of Firm	Form of Bid (Section-V)	Appendix to Bid (B)	Integrity Pact (Section-VIII) Schedule-G	Bid Validity undertaking (120 days)	Undertaking to abide by Bid & Corrigendum	Site Organization Chart (Section-VIII) Schedule-F	Method Statement	Mobilization Schedule	Construction Schedule (Bar Chart)	Qualification Info - Form-1/1A	Litigation/ Arbitration History (Form-8)	Current Litigation & Debarment (Form-9)	Affidavit (Form-10) True & Correct	GFR Rule 144(xi) Certificate (Form-13)	Undertaking Conflict of Interest	Local Content Declaration + CA Certificate	OEM Authorization	OEM Source Approval & Profile	OEM Crash Test Report	Y/N
1/6	KCC Buildcon Private Limited	Y Doc-2/7-8	Y Doc-2/9-10	Y Doc-2/333-340	Y Doc-2/344	Y Doc-2/342	Y Doc-2/352	Y Doc-2/354-358	Y Doc-2/354-358	Y Doc-2/354-358	Y Doc-2/16-56	Y Doc-2/243	Y Doc-2/245-247	Y Doc-2/249	Y Doc-2/327	Y Doc-2/350	Y Doc-2/229-231	Y Doc-2/360	Y Doc-2/404-441	Y Doc-2/447-545	Y
2/6	The Shivam Enterprises	Y Doc-1/16-17	Y Doc-1/18-19	Y Doc-1/29-34	Y Doc-1/36	Y Doc-2/56	Y Doc-1/23	Y Doc-1/24-25	Y Doc-1/26-27	Y Doc-1/28	Y Doc-1/75-177	Y Doc-2/243	Y Doc-2/25-28	Y Doc-2/29-30	Y Doc-2/55	Y Doc-2/136	Y Doc-1/35	Y Doc-2/138	Y Doc-2/179-220	Y Doc-2/225-233 & Doc-3/1-91	Y
3/6	Oasis Projects Limited	Y Doc-1/1-2	Y Doc-2/3-4	Y Doc-2/99-103	Y Doc-1/106	Y Doc-2/110	Y Doc-2/97-98	Y Doc-2/97-98	Y Doc-2/97-98	Y Doc-2/97-98	Y Doc-2/5-7	Y Doc-2/67	Y Doc-2/68-70	Y Doc-2/71-73	Y Doc-2/96	Y Doc-2/238	Y Doc-1/104-105	Y Doc-3/1	Y Doc-3/42-83	Y Doc-3/88-186	Y
4/6	Ganesh Builders	Y Doc-1/40	N	Y Doc-1/45-51	Y Doc-1/54	Y Doc-1/41	N Doc-1/44	N Doc-1/44	N Doc-1/44	N Doc-1/44	Y Doc-1/9-11	Y Doc-1/26	Y Doc-1/27-29	Y Doc-1/30-31	Y Doc-1/39	Y Doc-1/52	Y Doc-1/55-56	Y Doc-2/154	Y Doc-1/155-251	N	N
5/6	Kaluwala Construction Private Limited	Y Doc-4/996-997	Y Doc-4/998-999	Y Doc-4/974-981	Y Doc-4/991	Y Doc-4/983	Y Doc-4/956-972	Y Doc-4/956-972	Y Doc-4/956-972	Y Doc-4/956-972	Y Doc-4/11-15	Y Doc-4/841	Y Doc-4/843-845	Y Doc-4/847-848	Y Doc-4/954	Y Doc-4/989	Y Doc-4/993-994	Y Doc-4/1000	Y Doc-4/1001-1023	N	N
6/6	Dhingra Brothers (India)	Y Doc-1/81-82	Y Doc-1/83-84	Y Doc-1/134-140	Y Doc-1/146	Y Doc-1/147	Y Doc-1/131-133	Y Doc-1/131-133	Y Doc-1/131-133	Y Doc-1/131-133	Y Doc-1/8-10	Y Doc-1/66	Y Doc-1/67-70	Y Doc-1/71-72	Y Doc-1/143	Y Doc-1/150	Y Doc-1/141-142	Y Doc-3/1	Y Doc-3/2-31	Y Doc-3/32-127	Y

FEE, EMD, BALANCE SHEETS, FINANCIAL CAPABILITY, POA ETC.

S.No	Name of Firm	Tender Fee (50,000)	Bid Security (50,00,000)	Audited Annual Accounts for the last five years (Balance Sheets)	Financial Capability (Form-7, 7A, 7B)			Power of Attorney (Form-12)	DSC-POA check	Y/N
					Form-7 (Net Worth, Working Capital etc.)	Form-7A (Line of credit, Overdraft, Credit Facilities)	Form-7B (Bank certificate for overdraft/ credit facilities)			
1/6	KCC Buildcon Private Limited	Y Doc-1/2	Y Doc-1/5	Y Doc-3/1-383	Y Doc-2/232-233,241	Y Doc-2/235-237	Y Doc-2/239	Y Doc-2/12-13	Checked	Y
2/6	The Shivam Enterprises	Y Doc-1/3	Y Doc-1/4-15	Y Doc-1/39-174	Y Doc-2/18-19	Y Doc-2/20-22	Y Doc-2/23	Y Doc-2/53-54	Checked	Y
3/6	Oasis Projects Limited	Y Doc-1/1	Y Doc-1/2-5	Y Doc-4/68-333	Y Doc-2/60	Y Doc-2/61	Y Doc-2/66	Y Doc-2/93-94	Checked	Y
4/6	Ganesh Builders	Y Doc-1/2	Y Doc-1/3-8	Y Doc-2/1-153	Y Doc-1/19-20	Y Doc-1/23	Y Doc-1/25	Y Doc-1/37-38	Checked	Y
5/6	Kaluwala Construction Private Limited	Y Doc-4/5	Y Doc-4/7-10	Y Doc-4/335-684	Y Doc-4/327	Y Doc-4/329	Y Doc-4/686-839	Y Doc-4/950-952	Checked	Y
6/6	Dhingra Brothers (India)	Y Doc-1/2	Y Doc-1/3-7	Y Doc-2/1-372	Y Doc-1/63	N Doc-1/64	N Doc-1/65	Y Doc-1/78-79	Checked	N

TURN-OVER - From All Sources (Form-2)

S.No	Name of Firm	2020-21 (Cr.)	2021-22 (Cr.)	2022-23 (Cr.)	2023-24 (Cr.)	2024-25 (Cr.)	Avg. Turn Over (5 years)	Avg. Turn Over (3 years)	Y/N
1/6	KCC Buildcon Private Limited	₹ 1,660.84	₹ 2,589.45	₹ 3,951.11	₹ 4,712.99	₹ 3,012.79	₹ 3,185.44	₹ 3,892.30	Y Doc-2/85
2/6	The Shivam Enterprises	₹ 13.72	₹ 57.60	₹ 55.61	₹ 29.30	₹ 163.79	₹ 64.00	₹ 82.90	Y Doc-1/178
3/6	Oasis Projects Limited	₹ 118.09	₹ 1,114.83	₹ 195.29	₹ 170.10	₹ 208.61	₹ 361.38	₹ 191.33	Y Doc-2/8
4/6	Ganesh Builders	₹ 53.49	₹ 220.36	₹ 37.18	₹ 228.00	₹ 172.76	₹ 142.36	₹ 145.98	Y Doc-1/12
5/6	Kaluwala Construction Private Limited	₹ 149.47	₹ 265.93	₹ 810.66	₹ 1,270.96	₹ 1,862.68	₹ 871.94	₹ 1,314.77	Y Doc-4/68
6/6	Dhingra Brothers (India)	₹ 24.11	₹ 50.30	₹ 59.36	₹ 79.57	₹ 70.67	₹ 56.80	₹ 69.87	Y Doc-1/11-14

TURN-OVER - Civil Construction Alone (Form-2)

S.No	Name of Firm	2020-21 (Cr.)	2021-22 (Cr.)	2022-23 (Cr.)	2023-24 (Cr.)	2024-25 (Cr.)	Avg. Turn Over (5 years)	Avg. Turn Over (3 years)	Y/N
1/6	KCC Buildcon Private Limited	₹ 1,660.84	₹ 2,530.17	₹ 3,903.17	₹ 4,596.36	₹ 2,792.80	₹ 3,096.67	₹ 3,764.11	Y Doc-2/85
2/6	The Shivam Enterprises	₹ 13.72	₹ 57.60	₹ 55.61	₹ 29.30	₹ 163.79	₹ 64.00	₹ 82.90	Y Doc-1/178
3/6	Oasis Projects Limited	₹ 118.09	₹ 1,114.83	₹ 195.29	₹ 170.10	₹ 208.61	₹ 361.38	₹ 191.33	Y Doc-2/8
4/6	Ganesh Builders	₹ 53.49	₹ 220.36	₹ 36.64	₹ 227.84	₹ 172.76	₹ 142.22	₹ 145.75	Y Doc-1/12
5/6	Kaluwala Construction Private Limited	₹ 149.47	₹ 265.93	₹ 810.66	₹ 1,270.96	₹ 1,862.68	₹ 871.94	₹ 1,314.77	Y Doc-4/68
6/6	Dhingra Brothers (India)	₹ 24.11	₹ 50.30	₹ 59.36	₹ 79.57	₹ 70.67	₹ 56.80	₹ 69.87	Y Doc-1/11-14

Prime Contractor Experience (Form-3A & 4A)

S.no	Name of Bidder	Work of similar nature during last 7 years (Form-3A)	Project Name	Name of the Employer	Description of work	Contract No. & Date	Value of Contract	%age and Amount of Share of firm	Stipulated period and date of completion	Actual date of completion	Amount of Crash Barrier and Road Sign Boards	Eligible(Y/N)	Remarks
1/6	KCC Buildcon Private Limited	Y Doc-2/89-107	Construction of Eight Lane Coniogeway storing near Junction of SH44 to Junction with Keshopuro Rood (Km U5+700 to Km I51+840) section of Delhi-Vododoro Green Field Alignment [NH- I 48N] PKG-S on EPC mode under Bhorotmolo Porijojono	NHAI PIU Sohna	Road Work	NA	943.65 Cr	100%	28.06.2022	28.06.2022	MBCB Crash Barrier= 29.51 Cr Rood Signs, Safety Devices, Rood Furniture etc. 0.72 CR	Y Doc-2/89-107	Y
2/6	The Shivam Enterprises	Y Doc-1/180-225	Implementation of Road Safety Works on Six Lane of Etawah-Chakeri (Kanpur) Section of NH-2 from Km. 323.475 to Km. 483.687 in the State of Uttar Pradesh on EPC Mode	NHAI PIU Kanpur	Road Safety	24001 /I /RO- W-UP /E- C/SLF /Tender/LOA/ 21825 Date:- 01- 12-2023	31 Cr	100%	25.11.2024	07.12.2024 (EOT Granted Due to Change of Scope)	Metal Beam Thrie Beam -crash Barrier =30,36,14,000	Y Doc-1/180-225	Y
3/6	Oasis Projects Limited	Y Doc/12-42	Installation of Crash Barrier on Various Stretches of National Highways in the state of Arunachal Pradesh under road safety	The Chief Engineer, Highway Zone, PWD, Arunachal Pradesh, Itanagar	Road Safety	CEAP(HW)/2021-22/01 Dated 12.08.2021	32.80 Cr	100%	18.01.2023	18.01.2023	Metal Beam Thrie Beam -crash Barrier =32.80 Cr	Y Doc/12-42	Y
4/6	Ganesh Builders	Y Doc-1/14-15 Self certified For 3-A given in reply	Sangariya-Rasisar section NH754K - Amritsar Jamnagar	GM (Tech) NHAI Delhi	Road Work	142534/ 14.10.2019	405 Cr. x 47%	47% i.e. 190.35 Cr.	17-10-2022	17-10-2022	-	Y Doc-1/16	Y
5/6	Kaluwala Construction Private Limited	Y Doc-4/119	Raebareli to Prayagraj	GM (Tech) PIU Raibareli	Road Work	35222 dt. 14.7.25	638.35	95% i.e. 606.43 cr.	21-03-2025	31-01-2025	Metal Beam Thrie Beam -crash Barrier =141.14 Cr	Y Doc-4/126-130	Y
6/6	Dhingra Brothers (India)	N Doc-1/15-23									-	N Doc-1/22-66	N