



भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHAI/11012/CG/Pathalgaon-Kunkuri/IE/2025/3rd Call / 330

Dated: 16.02.2026

To,

All participating Bidders

Sub: Independent Engineer Services for Supervision of Construction of 4-lane Pathalgaon-Kunkuri-CG/JH border section of NH-43 starting from end point of NH-130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichoura village) under Bharatmala Pariyojana (Lot-5/Pkg-7) in the state of Chhattisgarh on HAM - **Publication of Technical Scores reg:-**

Tender ID - 2025_NHAI_258689_1

Please refer to the RFP dated 09.12.2025 for the subjected IE services, the technical bids were opened online on 09.01.2026, after considering the technical documents submitted by the bidders the result of the Technical Evaluation is as under:

S. No.	Name of Firm	Total	Remarks/ Rank	Responsive/ Non-Responsive
1	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre		Non-Responsive The age of proposed Team Leader is more than 60 years as on the date of bid submission, hence awarded zero marks and proposal not considered further as per clause 3.4 (X)(e) of Section-2 of RFP.	
2	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited		Non-Responsive The Lead Partner does not fulfil the requirement of having minimum experience of Project Supervision/IE/Consultant of 2/4/6*- laning/bridge project of aggregate length equal to 156.375 km or more of similar category as per clause 15(A) and 15(B) of RFP. The Lead Partner does not fulfil the requirements with respect to Technical Capacity Provisions for maximum works to be permitted with one consultant as per clause 15 (C) of RFP due to non-submission of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for one last year).	
3	M/s JSC Institute Giprostroy most in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.		Non-Responsive The Lead Partner does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6*-laning/bridge project of aggregate length equal to 104.25 km or more of similar category as per clause 15 (A) and 15(B) of RFP. The Other Partner does not fulfil the requirement of having minimum experience of Project Supervision/IE/Consultant of 2/4/6*- laning/bridge project of aggregate length equal to 125.10 km or more of similar category as per clause 15(A) and 15(B) of RFP.	

Handwritten signature

4	M/s Chaitanya Projects Consultancy Pvt. Ltd.	Non-Responsive The CV of proposed Team Leader Cum Senior Highway Engineer does not score at least 75% marks as per clause 3.4(X)(e) of section -2 of RFP.		
5	M/s Lion Engineering Consultants Private Limited in Association with Yatinidhi Consultancy Pvt. Ltd.	Non-Responsive The Bidder does not fulfil the requirements with respect to Technical Capacity Provisions for maximum work to be permitted with one consultant as per clause 15 (C) of RFP due to non-submission of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for one last year).		
6	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	Non-Responsive The bidder does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning/bridge project of aggregate length equal to 208.5 km or more of similar category as per clause 15 (A) of RFP. The CV of proposed Team Leader Cum Senior Highway Engineer does not score at least 75% marks as per clause 3.4(X)(e) of section -2 of RFP.		
7	M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited	94.95	1	Responsive
8	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering Consultants India Pvt. Ltd	78.24	2	Responsive
9	M/s Geo Designs & Research (P) Ltd.	Non-Responsive The bidder does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning/bridge project of aggregate length equal to 208.5 km or more of similar category and experience of Project Supervision/IE/AE of at least one project of Similar Category of two/four/Six** laning of length equal to 41.7km as per clause 15 (A) of RFP.		
10	M/s K&J Projects Private Limited	Non-Responsive The Bidder does not fulfil the requirements with respect to Technical Capacity Provisions for maximum works to be permitted with one consultant as per clause 15 (C) of RFP due to non-submission of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for one last year).		
11	M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s Civil Mantra ConsAi Limited	Non-Responsive The Other Partner does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6**-laning/bridge project of aggregate length equal to 208.5 km or more of similar category as per clause 15 (A) and 15(B) of RFP.		

chose

2. The evaluation sheet of responsive bidders is enclosed herewith. Bidders are given opportunity to respond within 7 days, in case of any objection.

Encl- As above


16/2/2026

(Kamal Kant Mishra)
General Manager (T) - CG
E-mail ID:- kamalkant@nhai.org
Purviegarg@nhai.org

Independent Engineer Services for Supervision of Construction of 4-lane Pathalgaon-Kunkuri-CG/JH border section 43 starting from end point of NH- 130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichour) under Bharatmala Pariyojana (Lot-5/Pkg-7) in the state of Chhattisgarh on HAM

S.No.	Eligibility criteria for sole applicant firm.	
1	Bid due Date	8-Jan-26
2	Length of the project	104.25 Km
3	Minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6laning project of aggregate length equal to 2 times or more of similar category	208.5 Km
4	Minimum experience of Project Supervision/IC of 2/4/6 laning project of aggregate length equal to 3 times or more of similar category	312.75 Km
5	Experience of Project Supervision/IC of at least one project of similar category of 2/4/6 laning of length equal to 40% of project length	41.7 Km
6	Total Project Cost of the Project (Rs. In Cr)	2356
7	Annual turnover (updated average of last 5 years or in each of the preceding two years) of the firm from consultancy business should be equal to or more than 2% of Total Project Cost (TPC) (in INR Cr)	47.120

Eligibility Criteria for partner in case of Joint Venture		
Lead Partner		
At least 50% of requirements at S. No. 3 Above		104.25 Km
At least 50% of requirements at S. No. 4 Above		156.375 Km
Experience of Project Supervision/IC of at least one project of similar category of 2/4/6 laning of length equal to 40% of project length		41.7 Km
At least 50% of requirements at S. No. 7 Above (In INR Crore)		23.56
Other Partner		
At least 40% of requirements at S. No. 3 Above		83.4 Km
At least 40% of requirements at S. No. 4 Above		125.1 Km
At least 40% of requirements at S. No. 7 Above (In INR Crore)		18.848
Lead Partner and JV Partner Jointly		
1.2 Times of requirements at S. No. 3 Above		250.2 Km
1.2 Times of requirements at S. No. 4 Above		375.3 Km
1.2 of requirements at S. No. 7 Above (In INR Crore)		56.54

dues

Independent Engineer Services for Supervision of Construction of 4-lane Pathalgaon-Kunkuri-CG/JH border section of NH-43 starting from end point of NH- 130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichoura village) under Bharatmala Pariyojana (Lot-5/Pkg-7) in the state of Chhattisgarh on HAM		
Applicant No.	Name of Applicant	Sole/JV/ Association
1/11	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	Association
2/11	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited	JV
3/11	M/s JSC Institute Gipstroyroymost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.	JV
4/11	M/s Chaitanya Projects Consultancy Pvt. Ltd.	Sole
5/11	M/s Lion Engineering Consultants Private Limited in Association with Yatinidhi Consultancy Pvt. Ltd.	Association
6/11	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	Association
7/11	M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited	Association
8/11	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering Consultants India Pvt. Ltd	Association
9/11	M/s Geo Designs & Research (P) Ltd.	Sole
10/11	M/s K&J Projects Private Limited	Sole
11/11	M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s CivilMantra ConsAi Limited	JV

done

Requirements with respect to Technical Capacity Provisions for maximum works to be permitted with one consultant													Ongoing Projects (nos.)		Eligibility for new Projects (nos.)	
S.NO.	List of Applicant	Share	Average annual turnover of firm in last 3 financial years (from consultancy works)		No. of key professionals on full time rolls (minimum for last one year) for sole consultant (in case of JV, both the partners have to fulfill 50% criteria)*		Category in which bidder is falling	Max. no of projects to be allotted to one particular Consultant including ongoing	DPR	IE/AE/SC	DPR	IE/AE/SC	Whether eligible			
(1)			(2)	Cat	(3)	Cat			(4)							
1	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	Association	268.42	4.00		0	0.00	0.00	0.00		-	-	No			
2	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited	JV	111.75	4.00	18.75	1	1.00	6.00	3.47	12.11	(9.57)	-	No			
	Bloom	75%	136.66	4.00	11	1	1.00	6.00	3.72	14.43	(12.15)	-	No			
	Marc	25%	37.02	3.00	42	3	3.00	25.00	2.70	5.13	17.17	12.87	Yes			
3	M/s JSC Institute Giprostroymost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.	JV	-	0.00	0	0	0.00	0.00	-	-	-	-	No			
	JSC		344.49	4.00		0	0.00	0.00			-	-	No			
	Arkitechno		27.38	2.00		0	0.00	0.00			-	-	No			
4	M/s Chaitanya Projects Consultancy Pvt. Ltd.	Sole	100.13	4.00	61	4	4.00	40.00	5.50	24.55	9.95	5.45	Yes			
5	M/s Lion Engineering Consultants Private Limited in Association with Yatindhi Consultancy Pvt. Ltd.	Association	142.43	4.00	31	2	2.00	12.00	3.11	15.45	(6.56)	-	No			
6	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	Association	88.21	4.00	61	4	4.00	40.00	1.55	10.44	28.01	19.56	Yes			
7	M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited	Association	423.75	4.00	61	4	4.00	40.00	9.00	21.00	10.00	9.00	Yes			

del

8	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering Consultants India Pvt. Ltd	Association	67.17	4.00	61	4	4.00	40.00	5.49	7.70	26.81	22.30	Yes
9	M/s Geo Designs & Research (P) Ltd.	Sole	90.01	4.00	31	2	2.00	12.00	1.60	5.93	4.47	3.07	Yes
10	M/s K&J Projects Private Limited	Sole	50.19	3.00	0	0	0.00	0.00	6.00	2.50	(8.50)	-	No
11	M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s CivilMantra ConsAi Limited	JV	71.40	4.00	40.34	3	3.00	25.00	2.78	6.48	15.74	11.52	Yes
	URS	51%	104.92	4.00	59	3	3.00	25.00	4.55	6.58	13.87	11.42	Yes
	Saptagon	25%	71.56	4.00	41	3	3.00	25.00	1.84	12.49	10.67	5.51	Yes

duet

S.No.	Name of Consultancy Firm/Entity (Sole Bidder/Bidder in JV)	Sole/JV/ Association	Average Annual Turnover								Eligible or Not-Eligible
			2020-21	2021-22	2022-23	2023-24	2024-25	5 Years Average	In each of preceding 2 FY	3 Years Average	
1/11	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	Association	195.78	211.22	235.63	289.13	280.51	242.45	280.51	268.42	Eligible
2/11	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited	JV (I)	110.17	119.30	111.36	136.81	161.80	127.89	136.81	136.66	Eligible
3/11	M/s JSC Institute Gipstroyromost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.	JV (O)	21.75	22.89	23.78	30.75	56.52	31.14	30.75	37.02	Eligible
		JV (I)	454.29	421.48	490.46	543.01		381.85	543.01	344.49	Eligible
4/11	M/s Chaitanya Projects Consultancy Pvt. Ltd.	JV (I)	50.64	62.79	74.20	90.66	135.52	82.76	90.66	100.13	Eligible
5/11	M/s Lion Engineering Consultants Private Limited in Association with Yatinidhi Consultancy Pvt. Ltd.	Sole	100.04	112.48	128.03	142.01	157.26	127.96	142.01	142.43	Eligible
6/11	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	Association	63.39	75.06	81.17	81.50	101.96	80.62	81.50	88.21	Eligible
7/11	M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited	Association	325.67	356.17	398.67	420.50	452.08	390.62	420.50	423.75	Eligible
8/11	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering Consultants India Pvt. Ltd	Association	59.91	62.56	60.57	65.47	75.46	64.79	65.47	67.17	Eligible
9/11	M/s Geo Designs & Research (P) Ltd.	Association	41.62	56.04	69.10	93.12	107.82	73.54	93.12	90.01	Eligible
10/11	M/s K&J Projects Private Limited	Association	39.04	46.18	49.12	54.44	47.00	47.16	47.00	50.19	Eligible
11/11	M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s CivilMantra ConsAt Limited	JV (I)	78.25	82.67	91.47	107.32	115.98	95.14	107.32	104.92	Eligible
		JV (O)	24.29	33.15	50.41	72.55	91.71	54.42	72.55	71.56	Eligible

done

Independent Engineer Services for Supervision of Construction of 4-lane Pathalgaoon-Kunkuri-CG/JH border section of NH-43 starting from end point of NH-130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichoura village) under Bharatmala Pariyojana (Lot-5/Pkg-7) in the state of Chhattisgarh on HAM									
Minimum Eligibility Criteria for the Firm									
Applicant	Name of Firm	Association	Preparation of DPR (NH/SH/Equivalent)	Project Supervision/IC (NH/SH/Equivalent)		Annual Turnover	As per section 1(C) Requirements with respect to Technical Capacity Provision for Maximum works to be permitted equal to or more with one Consultant	ELIGIBLE OR NOT ELIGIBLE	Remarks
				The firm should have minimum experience of Report/Feasibility Study cum Preliminary Design Report of 2/4/6** lane/bridge project of aggregate length equal to 208.5 km or more of similar category for which RFP is invited.	The firm should have minimum experience of Project Supervision/IC/Consultant of 2/4/6** lane/bridge project of aggregate length equal to 312.75 km or more of similar category for which RFP is invited.				
1/11	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	Association							
2/11	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited	JV (L) JV (O)	Yes Yes	No Yes	Yes Yes	Yes Yes	No Yes	Not Eligible Not Eligible	
3/11	M/s JSC Institute Giprostroymost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.	JV (L) JV (O)	No Yes	Yes No	Yes No	Yes Yes	No No	Not Eligible Not Eligible	
4/11	M/s Chaitanya Projects Consultancy Pvt. Ltd.	Sole	Yes	Yes	Yes	Yes	Yes	Eligible	
5/11	M/s Lion Engineering Consultants Private Limited in Association with Yatindhi Consultancy Pvt. Ltd.	Sole	Yes	Yes	Yes	Yes	No	Eligible	
6/11	M/s Dhruv Consultancy Services Ltd. In Association with M/s. Lane Logic Consultants	Association	No	Yes	Yes	Yes	Yes	Not Eligible	
7/11	M/s LEA Associates South Asia Pvt. Ltd. In Association with Pioneer Infra Consultants Private Limited	Association	Yes	Yes	Yes	Yes	Yes	Eligible	
8/11	M/s FP Project Management Consultancy Services Pvt Ltd In Association with Indian Engineering Consultants India Pvt. Ltd	Association	Yes	Yes	Yes	Yes	Yes	Eligible	
9/11	M/s Geo Designs & Research (P) Ltd.	Association	No	Yes	Yes	Yes	Yes	Not Eligible	
10/11	M/s K&J Projects Private Limited	Association	Yes	Yes	Yes	Yes	No	Eligible	
11/11	M/s URS Scott Wilson India Private Limited in Joint Venture with M/s Saptagon Asia Private Limited and in association with M/s CivilMantra ConsAI Limited	JV (L) JV (O)	Yes No	Yes Yes	Yes Yes	Yes Yes	Yes Yes	Not Eligible Not Eligible	

202

Evaluation sheet for assessment of experience in use of technology for road inspection

S.No.	Description	Maximum Point	M/s L N Mahvya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre		M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure		M/s JSC Institute for Professional Development with ARKITECHNO Consultants (India) Pvt. Ltd. and in		M/s Chaitanya Projects Consultancy Pvt. Ltd.		M/s Lion Engineering Consultants Private Limited in Association with Yafindhi Consultancy Pvt. Ltd.		M/s Dhruv Consultancy Services Ltd. in Association with M/s Lane Logic Consultants		M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private		M/s FF Project Management Consultancy Services Pvt Ltd in Association with Indian		M/s Geo Design & Research (P) Ltd.		M/s K&J Projects Private Limited		M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and	
			Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder
1	Experience in Network Survey Vehicle (NSV) or better technology for pavement inspection	5																						
1.1	Own Equipment/Equipment on MoU with Associate or on hiring basis	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
1.2	(a) Experience of 1-2 projects - 1 (b) Experience of 3-5 projects - 2 (c) Experience of >5 projects - 3	3			3	3			3	3	3	3	3	3	3	3	3	3	3	3	3	3	3	3
2	Experience in Falling Weight Deflectometer (FWD) or better technology for pavement strength measurement	4																						
2.1	Own Equipment/Equipment on MoU with Associate or on hiring basis	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
2.2	(a) Experience of 1-3 projects - 1 (b) Experience >3 projects - 2	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
3	Experience in Mobile Bridge Inspection Unit or better technology for Bridges inspection	4																						
3.1	Own Equipment/Equipment on MoU with Associate or on hiring basis	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
3.2	(a) Experience of 1-2 projects - 1 (b) Experience of >2 projects - 2	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
4	Experience in Retro reflectometer technology	4																						
4.1	Own Equipment/Equipment on MoU with Associate or on hiring basis	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
4.2	(a) Experience of 1-3 projects - 1 (b) Experience >3 projects - 2	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
5	Experience in Automatic Traffic Counter cum Classifier (ATCC)	3																						
5.1	Own Equipment/Equipment on MoU with Associate or on hiring basis	2			2	2			2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2
5.2	(a) Experience of 1-3 projects - 0.5 (b) Experience >3 projects - 1	1			1	1			1	1	1	1	1	1	1	1	0.5	1	1	0.5	1	1	1	1
	Total	20	0	0	20	20	0	0	20	20	20	20	20	20	20	20	18.5	20	20	18.5	20	20	20	20

Handwritten signature

Independent Engineer Services for Supervision of Construction of 4-lane Pathalgaoon-Kunkuri-CG/JH border section of NH-43 starting fr
end point of NH-130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichoura village) under Bharatmala Pariyojana
(Lot-5/Pkg-7) in the state of Chhattisgarh on HAN

		Name of firms											
S. No.	Description	Max. Marks	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom	M/s JSC Institute Gipstroyroost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association	M/s Chaitanya Projects Consultancy Pvt. Ltd.	M/s Lion Engineering Consultants Private Limited in Association with Yatindhi Consultancy Pvt.	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering	M/s Geo Designs & Research (P) Ltd.	M/s K&J Projects Private Limited	M/s URS Scott Wilson India Private Limited Joint Venture with M/s Saptagon Asia Private Limited and In association
			Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed
1	Average Annual Turnover (last 5 years or in each of the preceding two years) from consultancy business												
	< 2% of TPC - 0 marks												
	2% of TPC - 1.5 marks												
	Add for additional turnover 0.25 (Zero point two five) marks for every 1% of TPC above 2% of TPC subject to maximum 0.5 marks.	2	2	2	2	2	1.75	2	1.75	2	1.5	2	2
2	Number of key personnel*												
	*The professionals who possess degree in Civil Engineering/Transport Planning /Transport Economics/Traffic Management / Geology/ Environment Science or Engineering and 8 years experience in highway/bridge/tunnel with employment in the firm for more than one year. The current Employment Certificate shall be uploaded by Key Personnel on INFRACON.	10	10	10	0	10	10	10	10	10	10	10	10
	<10-4 marks												
	10-20 - 8 marks												
3	>20 but <30-9 marks												
	> 30 - 10 marks												
	Experience as Independent Engineer/ Construction Supervision in number of Highway Projects of 2/4/6-laning** of length (40% of Project Length) or more pavement in last 7 Years.												

here

S. No.	Description	Max. Marks	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom	M/s JSC Institute Giprostroy most in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association	M/s Chaitanya Projects Consultancy Pvt. Ltd.	M/s Lion Engineering Consultants Private Limited in Association with Yatinidhi Consultancy Pvt.	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering	M/s Geo Designs & Research (P) Ltd.	M/s K&J Projects Private Limited	M/s URS Scott Wilson India Private Limited in Joint Venture with M/s Saptagon Asia Private Limited and in association
4	1 project - 9 marks Add 1 (one) mark extra for completed assignment of Independent Engineer and add 0.5 (zero point five) mark extra for completed assignment of supervision consultancy subject to maximum 3 (three) marks.	12	11.5 12	9 12	11.5 12	11 12	12 12	10.5 12	11 12	9 12	0 12	10 12	11 12
4	Experience in DPR/Feasibility Study cum Preliminary Design Report preparation in Number of 2/4/6-laning** Highway Projects of length (40% of Project Length) or more in last 7 years.	6	6 6	5.5 6	6 6	5.5 6	4 6	4 6	5.5 6	5 6	5 6	5 6	5.5 6
5	1 project - 4 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2 marks												
5	In hand DPRs of Highway/Bridge/Tunnel Projects (presently under progress) <2-0 marks 2-5 - 4 marks >5- 6 marks	6	4 6	6 6	4 6	4 6	4 6	6 6	6 6	4 6	6 6	4 6	4 6
6	Experience in Construction Supervision/DPR/Design Review of major structures having length of more than 500 metre in last 7 years.												
6	1 project - 2.0 marks Add 0.5 (Zero point five) marks extra for each additional project subject to maximum 2.0 marks.	4	4 4	4 4	2.5 4	3.5 4	4 4	4 4	4 4	4 4	4 4	3 4	4 4
	Total	40	37.50 40	36.50 40	26.00 40	35.75 40	36.00 40	36.25 40	38.50 40	33.50 40	26.75 40	33.50 40	36.50 40

done

Technical Evaluation criteria														
Applicant	Name of Firm	Relevant experience for the assignment		Experience in use of technology for road inspection		Qualifications and competence of the key staff for the assignment		Total		As per section 15(C) Requirements with respect to Technical Capacity Provision for Maximum works to be permitted with one Consultant	Minimum Eligibility Criteria for the Firm as per clause 15(A) of Section-1 of RFP	Responsive/Non-Responsive	Score	Remarks
		Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder					
1/11	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre	37.50	40.00	0.00	0.00	0.00	10.01	37.50	50.01	No	Not Eligible	Non-Responsive	0.00	The proposed Team Leader's age is more than 60 years as on the date of bid submission, hence awarded zero marks and proposal not considered further as per clause 3.4 (X)(e) of Section-2 of RFP.
2/11	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited	36.50	40.00	20.00	20.00	31.36	37.90	87.86	97.90	No	Not Eligible	Non-Responsive	0.00	1. The Lead Partner (M/s Bloom) doesnot fulfill the requirement of having minimum experience of Project Supervision/IE/Consultant of 2/4/6** in laying/bridge project of aggregate length equal to 156.375 km or more of similar category for which RFP is invited as per clause 15(A) and 15(B) of RFP. 2. The Lead Partner (M/s Bloom) does not fulfill the requirements with respect to technical Capacity Provisions for maximum works to be permitted with one consultant as per clause 15 (c) of RFP due to non submission of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for one last year).
3/11	M/s JSC Institute Gipstroyrnmost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.	26.00	40.00	0.00	0.00	29.81	36.93	55.81	76.93	No	Not Eligible	Non-Responsive	0.00	1. The Lead Partner (M/s JSC) doesnot fulfill the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6** in laying/bridge project of aggregate length equal to 104.25 km or more of similar category for which RFP is invited as per clause 15 (A) and 15(B) of RFP. 2. The Other Partner (M/s ARKITECHNO)) doesnot fulfill the requirement of having minimum experience of Project Supervision/IE/Consultant of 2/4/6** in laying/bridge project of aggregate length equal to 125.10 km or more of similar category for which RFP is invited as per clause 15(A) and 15(B) of RFP.
4/11	M/s Chaitanya Projects Consultancy Pvt. Ltd.	35.75	40.00	20.00	20.00	21.84	36.40	77.59	96.40	Yes	Eligible	Non-Responsive	0.00	The CV of proposed Team Leader is not evaluated, hence not score at least 75% marks as per clause 3.4(X)(e) of section -2 of RFP due to adverse remarks on Infracore Portal.
5/11	M/s Lion Engineering Consultants Private Limited in Association with Yatindhi Consultancy Pvt. Ltd.	36.00	40.00	20.00	20.00	27.96	37.53	83.96	97.53	No	Eligible	Non-Responsive	0.00	The Bidder does not fulfill the requirements with respect to technical Capacity Provisions for maximum works to be permitted with one consultant as per clause 15 (c) of RFP due to non submission of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for one last year).
6/11	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	36.25	40.00	20.00	20.00	27.24	36.67	83.49	96.67	Yes	Not Eligible	Non-Responsive	0.00	1. The CV of proposed Team Leader is not score at least 75% marks as per clause 3.4(X)(e) of section -2 of RFP. 2. The bidder doesnot fulfill the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6** in laying/bridge project of aggregate length equal to 208.5 km or more of similar category for which RFP is invited as per clause 15 (A) of RFP.

Handwritten signature/initials.

7/11	M/s LEA Associates South Asia Pvt. Ltd. In Association with Pioneer Infra Consultants Private Limited	38.50	40.00	20.00	20.00	36.45	37.00	94.95	97.00	Yes	Eligible	Responsive	94.95	Nil
8/11	M/s PP Project Management Consultancy Services Pvt Ltd In Association with Indian Engineering Consultants India Pvt. Ltd	33.50	40.00	18.50	20.00	26.24	37.11	78.24	97.11	Yes	Eligible	Responsive	78.24	Nil
9/11	M/s Geo Designs & Research (P) Ltd.	26.75	40.00	20.00	20.00	30.93	37.13	77.68	97.13	Yes	Not Eligible	Non-Responsive	0.00	The bidder does not fulfill the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6** Lining/Bridge project of aggregate length equal to 208.5 km or more of similar category and experience of Project Supervision/IE/AE of at least one project of Similar Category of two/four/six** Lining of length equal to 41.7km as per clause 15 (A) of RFP.
10/11	M/s K&J Projects Private Limited	33.50	40.00	18.50	20.00	21.98	36.82	73.98	96.82	No	Eligible	Non-Responsive	0.00	The Bidder does not fulfill the requirements with respect to technical Capacity Provisions for maximum works to be permitted with one consultant as per clause 15 (c) of RFP due to non submission of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for one last year).
11/11	M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s CivilMantra ConsAI Limited	36.50	40.00	20.00	20.00	22.74	36.99	79.24	96.99	Yes	Not Eligible	Non-Responsive	0.00	The Other Partner (M/s Saptagon) does not fulfill the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report of 2/4/6** Lining/Bridge project of aggregate length equal to 208.5 km or more of similar category as per clause 15 (A) and 15(B) of RFP.

NOTE:

1. All the bidders are required to comply and provide the following:
Self Certification and Certification from Statutory Auditor / Cost Auditor (both separately) related to meeting requirement of "Class-I Local Bidder / Class-II Local Bidder" as the case may be with details of location and local value addition.
2. The Consultants shall re-submit the bid capacity details as per the format of RFP at the time of opening of Financial Bid.

Handwritten signature

S. No.	Description	Maximum Age Limit	M/s L N Mahviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre		M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited		M/s JSC Institute Giprostroy most in JV with ARKTECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.		M/s Chaitanya Projects Consultancy Pvt. Ltd.		M/s Lion Engineering Consultants Private Limited In Association with Yatinidhi Consultancy Pvt. Ltd.		M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants		M/s LEA Associates South Asia Pvt. Ltd. in Association with Pioneer Infra Consultants Private Limited		M/s FP Project Management Consultancy Services Pvt Ltd In Association with Indian Engineering Consultants India Pvt. Ltd		M/s Geo Designs (P) Ltd
			D.O.B	Age	D.O.B	Age	D.O.B	Age	D.O.B	Age	D.O.B	Age	D.O.B	Age	D.O.B	Age	D.O.B	Age	
1	Team Leader Cum Senior Highway Engineer	60	03-01-66	60 Years	01-01-73	53 Years	22-08-68	57 Years	15-06-68	57 Years	07-10-68	57 Years	05-06-70	55 Years	01-01-69	57 Years	01-01-67	59 Years	11-06-72
2	Resident cum Highway Engineer -I	60		126 Years	08-02-68	57 Years	27-10-79	46 Years	28-12-67	58 Years	15-03-79	46 Years	04-09-64	61 Years	21-10-74	51 Years	01-01-68	58 Years	02-01-80
3	Resident cum Highway Engineer -II	60		126 Years	28-02-73	52 Years	10-10-69	56 Years	01-07-70	55 Years	01-12-82	43 Years	01-08-66	59 Years	24-05-68	57 Years	07-05-75	50 Years	03-09-69
4	Bridge / Structural Engineer	60		126 Years	14-02-84	41 Years	04-08-70	55 Years	01-01-68	58 Years	22-11-70	55 Years	14-11-73	52 Years	15-12-83	42 Years	09-08-83	42 Years	01-02-89
5	Senior Pavement Specialist	60		126 Years	20-04-69	56 Years	03-01-80	48 Years	17-05-87	38 Years	10-07-81	44 Years	05-02-86	39 Years	15-11-86	39 Years	19-10-89	38 Years	30-11-76
6	Senior Quality/Material Expert	60		126 Years	12-10-66	59 Years	02-01-72	54 Years	03-08-80	45 Years	20-01-72	53 Years	13-01-70	55 Years	01-02-84	41 Years	01-07-67	58 Years	30-01-88
7	Road safety Expert	60		126 Years	15-05-76	49 Years	24-11-76	49 Years	25-03-88	37 Years	29-09-72	53 Years	27-12-89	36 Years	01-07-74	51 Years	22-07-65	60 Years	01-03-65

done

Age	M/s K&J Projects Private Limited		M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s CiviMontra Con&I Limited	
	D.O.B	Age	D.O.B	Age
53 Years	01-04-71	54 Years	02-03-69	56 Years
48 Years	01-07-67	58 Years	01-08-64	61 Years
56 Years	05-02-76	49 Years	10-07-63	62 Years
36 Years	01-01-67	59 Years	20-09-77	48 Years
49 Years	20-06-70	55 Years	01-07-64	61 Years
37 Years	11-08-77	48 Years	06-08-72	53 Years
60 Years	30-08-66	59 Years	01-04-83	42 Years

Handwritten signature

Independent Engineer Services for Supervision of Construction of L-100, Parthiguan-Sumbari-CC/JH border section of NH-43 starting from end point of NH-30A, design Ch. 00+000 to Ch. 104+250 (from Turan Alta village to Pothichura village) under Bharatmala Pariyojna (Lot-5(Pkg-7) in the state of Chhattisgarh)

Sl. No.	Description	FY 2023-24										FY 2022-23										FY 2021-22										FY 2020-21										FY 2019-20										FY 2018-19										FY 2017-18										FY 2016-17										FY 2015-16										FY 2014-15										FY 2013-14										FY 2012-13										FY 2011-12										FY 2010-11										FY 2009-10										FY 2008-09										FY 2007-08										FY 2006-07										FY 2005-06										FY 2004-05										FY 2003-04										FY 2002-03										FY 2001-02										FY 2000-01										FY 1999-00										FY 1998-99										FY 1997-98										FY 1996-97										FY 1995-96										FY 1994-95										FY 1993-94										FY 1992-93										FY 1991-92										FY 1990-91										FY 1989-90										FY 1988-89										FY 1987-88										FY 1986-87										FY 1985-86										FY 1984-85										FY 1983-84										FY 1982-83										FY 1981-82										FY 1980-81										FY 1979-80										FY 1978-79										FY 1977-78										FY 1976-77										FY 1975-76										FY 1974-75										FY 1973-74										FY 1972-73										FY 1971-72										FY 1970-71										FY 1969-70										FY 1968-69										FY 1967-68										FY 1966-67										FY 1965-66										FY 1964-65										FY 1963-64										FY 1962-63										FY 1961-62										FY 1960-61										FY 1959-60										FY 1958-59										FY 1957-58										FY 1956-57										FY 1955-56										FY 1954-55										FY 1953-54										FY 1952-53										FY 1951-52										FY 1950-51										FY 1949-50										FY 1948-49										FY 1947-48										FY 1946-47										FY 1945-46										FY 1944-45										FY 1943-44										FY 1942-43										FY 1941-42										FY 1940-41										FY 1939-40										FY 1938-39										FY 1937-38										FY 1936-37										FY 1935-36										FY 1934-35										FY 1933-34										FY 1932-33										FY 1931-32										FY 1930-31										FY 1929-30										FY 1928-29										FY 1927-28										FY 1926-27										FY 1925-26										FY 1924-25										FY 1923-24										FY 1922-23										FY 1921-22										FY 1920-21										FY 1919-20										FY 1918-19										FY 1917-18										FY 1916-17										FY 1915-16										FY 1914-15										FY 1913-14										FY 1912-13										FY 1911-12										FY 1910-11										FY 1909-10										FY 1908-09										FY 1907-08										FY 1906-07										FY 1905-06										FY 1904-05										FY 1903-04										FY 1902-03										FY 1901-02										FY 1900-01										FY 1899-00										FY 1898-99										FY 1897-98										FY 1896-97										FY 1895-96										FY 1894-95										FY 1893-94										FY 1892-93										FY 1891-92										FY 1890-91										FY 1889-90										FY 1888-89										FY 1887-88										FY 1886-87										FY 1885-86										FY 1884-85										FY 1883-84										FY 1882-83										FY 1881-82										FY 1880-81										FY 1879-80										FY 1878-79										FY 1877-78										FY 1876-77										FY 1875-76										FY 1874-75										FY 1873-74										FY 1872-73										FY 1871-72										FY 1870-71										FY 1869-70										FY 1868-69										FY 1867-68										FY 1866-67										FY 1865-66										FY 1864-65										FY 1863-64										FY 1862-63										FY 1861-62										FY 1860-61										FY 1859-60										FY 1858-59										FY 1857-58										FY 1856-57										FY 1855-56										FY 1854-55										FY 1853-54										FY 1852-53										FY 1851-52										FY 1850-51										FY 1849-50										FY 1848-49										FY 1847-48										FY 1846-47										FY 1845-46										FY 1844-45										FY 1843-44										FY 1842-43										FY 1841-42										FY 1840-41										FY 1839-40										FY 1838-39										FY 1837-38										FY 1836-37										FY 1835-36										FY 1834-35										FY 1833-34										FY 1832-33										FY 1831-32										FY 1830-31										FY 1829-30										FY 1828-29										FY 1827-28										FY 1826-27										FY 1825-26										FY 1824-25										FY 1823-24										FY 1822-23										FY 1821-22										FY 1820-21										FY 1819-20										FY 1818-19										FY 1817-18										FY 1816-17										FY 1815-16										FY 1814-15										FY 1813-14										FY 1812-13										FY 1811-12										FY 1810-11										FY 1809-10										FY 1808-09										FY 1807-08										FY 1806-07										FY 1805-06										FY 1804-05										FY 1803-04										FY 1802-03										FY 1801-02										FY 1800-01										FY 1799-00										FY 1798-99										FY 1797-98										FY 1796-97										FY 1795-96										FY 1794-95										FY 1793-94										FY 1792-93										FY 1791-92										FY 1790-91										FY 1789-90										FY 1788-89										FY 1787-88										FY 1786-87										FY 1785-86										FY 1784-85										FY 1783-84										FY 1782-83										FY 1781-82										FY 1780-81										FY 1779-80										FY 1778-79										FY 1777-78										FY 1776-77										FY 1775-76										FY 1774-75										FY 1773-74										FY 1772-73										FY 1771-72										FY 1770-71										FY 1769-70										FY 1768-69										FY 1767-68										FY 1766-67										FY 1765-66										FY 1764-65										FY 1763-64										FY 1762-63										FY 1761-62										FY 1760-61										FY 1759-60										FY 1758-59										FY 1757-58										FY 1756-57										FY 1755-56										FY 1754-55										FY 1753-54										FY 1752-53										FY 1751-52										FY 1750-51										FY 1749-50										FY 1748-49										FY 1747-48										FY 1746-47										FY 1745-46										FY 1744-45										FY 1743-44										FY 1742-43										FY 1741-42										FY 1740-41										FY 1739-40										FY 1738-39										FY 1737-38										FY 1736-37										FY 1735-36										FY 1734-35										FY 1733-34										FY 1732-33										FY 1731-32										FY 1730-31										FY 1729-30										FY 1728-29										FY 1727-28										FY 1726-27										FY 1725-26										FY 1724-25										FY 1723-24										FY 1722-23										FY 1721-22										FY 1720-21										FY 1719-20										FY 1718-19										FY 1717-18										FY 1716-17										FY 1715-16										FY 1714-15										FY 1713-14										FY 1712-13										FY 1711-12										FY 1710-11										FY 1709-10										FY 1708-09										FY 1707-08										FY 1706-07										FY 1705-06										FY 1704-05										FY 1703-04										FY 1702-03										FY 1701-02										FY 1700-01										FY 1699-00										FY 1698-99										FY 1697-98										FY 1696-97										FY 1695-96										FY 1694-95										FY 1693-94										FY 1692-93										FY 1691-92										FY 1690-91										FY 1689-90										FY 1688-89										FY 1687-88										FY 1686-87										FY 1685-86										FY 1684-85										FY 1683-84										FY 1682-83										FY 1681-82										FY 1680-81										FY 1679-80										FY 1678-79										FY 1677-78										FY 1676-77										FY 1675-76										FY 1674-75										FY 1673-74										FY 1672-73										FY 1671-72										FY 1670-71										FY 1669-70										FY 1668-69										FY 1667-68										FY 1666-67										FY 1665-66										FY 1664-65										FY 1663-64										FY 1662-63										FY 1661-62										FY 1660-61										FY 1659-60										FY 1658-59										FY 1657-58										FY 1656-57										FY 1655-56										FY 1654-55										FY 1653-54										FY 1652-53										FY 1651-52										FY 1650-51										FY 1649-50										FY 1648-49										FY 1647-48										FY 1646-47										FY 1645-46										FY 1644-45										FY 1643-44										FY 1642-43										FY 1641-42										FY 1640-41										FY 1639-40										FY 1638-39										FY 1637-38										FY 1636-37										FY 1635-36										FY 1634-35										FY 1633-34										FY 1632-33										FY 1631-32										FY 1630-31										FY 1629-30										FY 1628-29										FY 1627-28										FY 1626-27										FY 1625-26										FY 1624-25										FY 1623-24										FY 1622-23										FY 1621-22										FY 1620-21										FY 1619-20										FY 1618-19										FY 1617-18										FY 1616-17										FY 1615-16										FY 1614-15										FY 1613-14										FY 1612-13										FY 1611-12										FY 1610-11										FY 1609-10										FY 1608-09										FY 1607-08										FY 1606-07										FY 1605-06										FY 1604-05										FY 1603-04										FY 1602-03										FY 1601-02										FY 1600-01										FY 1599-00										FY 1598-99										FY 1597-98										FY 1596-97										FY 1595-96										FY 1594-95										FY 1593-94										FY 1592-93										FY 1591-92										FY 1590-91										FY 1589-90										FY 1588-89										FY 1587-88										FY 1586-87										FY 1585-86										FY 1584-85										FY 1583-84										FY 1582-83										FY 1581-82										FY 1580-81										FY 1579-80										FY 1578-79										FY 1577-78										FY 1576-77										FY 1575-76										FY 1574-75										FY 1573-74										FY 1572-73										FY 1571-72										FY 1570-71										FY 1569-70										FY 1568-69										FY 1567-68										FY 1566-67										FY 1565-66										FY 1564-65										FY 1563-64										FY 1562-63										FY 1561-62										FY 1560-61										FY 1559-60										FY 1558-59										FY 1557-58										FY 1556-57										FY 1555-56										FY 1554-55										FY 1553-54										FY 1552-53										FY 1551-52										FY 1550-51										FY 1549-50										FY 1548-49										FY 1547-48										FY 1546-47										FY 1545-46										FY 1544-45										FY 1543-44										FY 1542-43										FY 1541-42										FY 1540-41										FY 1539-40										FY 1538-39										FY 1537-38										FY 1536-37										FY 1535-36										FY 1534-35										FY 1533-34										FY 1532-33										FY 1531-32										FY 1530-31										FY 1529-30										FY 1528-29										FY 1527-28										FY 1526-27										FY 1525-26										FY 1524-25										FY 1523-24										FY 1522-23										FY 1521-22										FY 1520-21										FY 1519-20										FY 1518-19										FY 1517-18										FY 1516-17										FY 1515-16										FY 1514-15										FY 1513-14										FY 1512-13										FY 1511-12										FY 1510-11										FY 1509-10										FY 1508-09										FY 1507-08										FY 1506-07										FY 1505-06										FY 1504-05										FY 1503-04										FY 1502-03										FY 1501-02										FY 1500-01										FY 1499-00										FY 1498-99										FY 1497-98										FY 1496-97										FY 1495-96										FY 1494-95										FY 1493-94										FY 1492-93										FY 1491-92										FY 1490-91										FY 1489-90										FY 1488-89										FY 1487-88										FY 1486-87										FY 1485-86										FY 1484-85										FY 1483-84										FY 1482-83										FY 1481-82										FY 1480-81										FY 1479-80										FY 1478-79										FY 1477-78										FY 1476-77										FY 1475-76										FY 1474-75										FY 1473-74										FY 1472-73										FY 1471-72										FY 1470-71										FY 1469-70										FY 1468-69										FY 1467-68										FY 1466-67										FY 1465-66										FY 1464-65										FY 1463-64										FY 1462-63										FY 1461-62										FY 1460-61										FY 1459-60										FY 1458-59										FY 1457-58										FY 1456-57										FY 1455-56										FY 1454-55										FY 1453-54										FY 1452-53										FY 1451-52										FY 1450-51										FY 1449-50										FY 1448-49										FY 1447-48										FY 1446-47										FY 1445-46										FY 1444-45										FY 1443-44										FY 1442-43										FY 1441-42										FY 1440-41										FY 1439-40										FY 1438-39										FY 1437-38										FY 1436-37										FY 1435-36										FY 1434-35										FY 1433-34										FY 1432-33										FY 1431-32										FY 1430-31										FY 1429-30										FY 1428-29										FY 1427-28										FY 1426-27										FY 1425-26										FY 1424-25										FY 1423-24										FY 1422-23										FY 1421-22										FY 1420-21										FY 1419-20										FY 1418-19										FY 1417-18										FY 1416-17										FY 1415-16										FY 1414-15										FY 1413-14										FY 1412-13										FY 1411-12										FY 1410-11										FY 1409-10										FY 1408-09										FY 1407-08										FY 1406-07										FY 1405-06										FY 1404-05										FY 1403-04										FY 1402-03										FY 1401-02										FY 1400-01										FY 1399-00										FY 1398-99										FY 1397-98										FY 1396-97										FY 1395-96										FY 1394-95										FY 1393-94										FY 1392-93										FY 1391-92										FY 1390-91										FY 1389-90										FY 1388-89										FY 1387-88										FY 1386-87										FY 1385-86										FY 1384-85										FY 1383-84										FY 1382-83										FY 1381-82										FY 1380-81										FY 1379-80										FY 1378-79										FY 1377-78										FY 1376-77										FY 1375-76										FY 1374-75										FY 1373-74										FY 1372-73										FY 1371-72										FY 1370-71										FY 1369-70										FY 1368-69										FY 1367-68										FY 1366-67										FY 1365-66										FY 1364-65										FY 1363-64										FY 1362-63										FY 1361-62										FY 1360-61										FY 1359-60										FY 1358-59										FY 1357-58										FY 1356-57										FY 1355-56										FY 1354-55										FY 1353-54										FY 1352-53										FY 1351-52										FY 1350-51										FY 1349-50										FY 1348-49										FY 1347-48										FY 1346-47										FY 1345-46										FY 1344-45										FY 1343-44										FY 1342-43										FY 1341-42										FY 1340-41										FY 1339-40										FY 1338-39										FY 1337									
---------	-------------	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	------------	--	--	--	--	--	--	--	--	--	---------	--	--	--	--	--	--	--	--	--

Independent Engineer Services for Supervision of Construction of 4-lane Pahalgaon-Kunkuri-CG/3H border section of NH-43 starting from end point of NH-130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichoura village) under Bharatmala Pariyojana (Lot-5/PK-7) in the state of Chhattisgarh on HAM

Team Leader cum Senior Highway Engineer		Max. Marks	M/A L N Malviya Infra Projects Pvt. Ltd. in Association with Innovative Cadd				M/A Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom				M/A JSC Institute GIROTECHNO Consultants (India) Pvt. Ltd.			
S. No.	Description		Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed	Assessed	Claimed
1	General Qualification		25											
	(i) Graduate in Civil Engineering		21	0	21	21	21	21	21	21	21	21	21	21
	(ii) Post Graduation in Management/Construction/Transportation/Highway Engineering/Structural Engineering or equivalent specialised stream of civil engineering		3	0	0	0	0	3	0	0	0	0	0	0
	(iii) Degree/Diploma/Certificate in Project Management		1	0	0	0	0	1						
	Adequacy for the Project		70											
2	Total Professional Experience in handling Highway Projects													
	< 12 years		10											
	12 years													
	Add 1 mark extra for each additional year of experience subject to maximum 2 (two) marks													
	Experience as Team Leader or similar capacity in Highway Development Projects (similar configuration (2/4/6) and above)													
3	< 5 years		15											
	5 years													
	Add 1 mark extra for each additional year of experience subject to maximum 4 (four) marks													
	Experience as Team Leader or similar capacity in Highway Development Projects (of Length 40 % of Project Length or of similar configuration (2/4/6) and above) on PPP													
	< 1 Project - 0 marks		5											
4	1 Project - 4 marks													
	Add 1 mark extra for additional projects subject to maximum 1 (one) marks													
	Experience as Team Leader or similar capacity of Project Preparation including Design of Major Highway Projects (of Length 40 % of Project Length or of similar configuration (2/4/6) and above)													
	< 2 Projects - 0		15											
	2 Projects - 11													
5	Add 2 marks extra for each additional project subject to maximum 4 marks													
	Experience in position of Team Leader/Project Manager or similar capacity in construction supervision/IC involving length 40 % of Project Length or of similar configuration (2/4/6) and above)													
	< 2 Projects - 0		20											
	2 Projects - 16													
	Add 2 marks extra for each additional project subject to maximum 4 marks													
6	Experience as Team Leader or similar capacity in Operation and Maintenance of Major Highway projects (of length 40% of project length or more of similar configuration (2/4/6) and above)		5											
	1 project - 4 marks													
	Add 1 mark extra for each additional project subject to maximum 1 (one) marks													
	Employment with the Firm													
	< 1 Year		5											
7	1 Year													
	Add 0.5 marks for each subsequent year subject to maximum 2 marks													
	Total:		100											

Handwritten signature

3.2 Resident Cum Highway Engineer-I			Max. Marks														
S. No.	Description																
1	General Qualification	25															
	i) Graduate in Civil Engineering	21															
	ii) Post Graduation in Transportation/Highway Engineering/Structural Engineering/Geotechnical Engineering	4															
	Adequacy for the Project	70															
a)	Professional Experience																
	Total Professional Experience in handling Highway																
	<10 years -0																
	10 years -16																
ii)	Add 1 mark extra for each additional completed year of experience subject to maximum 4 (four) marks.	20															
	Experience as Resident Engineer/Project Director/Project Manager/Superintending Engineer or equivalent/Executive Engineer or equivalent on construction works/Independent Engineer Projects (similar configuration (2/4/6 laning*) and above).	20															
	<5 years -0																
	5 years -16																
iii)	Add 1 mark extra for each additional year of experience subject to maximum 4 (four) marks.																
	Experience in similar capacity in handling major 2/4/6-laning** projects (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)	25															
	<2 nos -0																
	2 nos -19																
iv)	Add 3 marks extra for each additional project subject to maximum 6 (Six) marks.																
	Experience in similar capacity of Highway Project of Construction/Construction Supervision/IC on PPP Mode (of length 40% of project length or more of similar configuration (2/4/6 laning**) and above)	5															
	2.5 marks for each project subject to maximum 5 (five) marks																
	Employment with the Firm																
3	<1 year -0	5															
	1 year or more -3																
	Add 0.5 marks for each subsequent year subject to maximum 2 marks																
	Total:	100	0	0	90	95	91	91	91	91	83	91	91	95	0	88.5	0

check

3.4 Senior Pavement Specialist		Name of Firms												Max. Marks	
S. No.	Description	M/L M Malaya Infra Projects Pvt. Ltd. In Association with M/S. Lane Logic Consultants				M/S Divor Consultancy Services Ltd. In Association with M/S. Lane Logic Consultants				M/S Lion Engineering Consultants Private Limited In Association with Yashidhi Consultancy Pvt. Ltd.				M/S. BSC Institute of Technology (India) Pvt. Ltd. and its associated with M/S. Lane Logic Consultants	
		Marks		Marks		Marks		Marks		Marks		Marks		Marks	
		Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder
1	General Qualification														
	i) Graduate in Civil Engineering		21		21		21		21		21		21		21
	ii) Post Graduation in Transportation/ Highway Engineering/ Pavement engineering or equivalent		0		0		0		0		0		0		0
2	Advisory for the Project														
	1. Field Professional Experience of Pavement Design / Construction and Maintenance of Highways/ Road/ Air Field Runway														
	- 10 years														
	- 16 years														
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks														
	ii) Experience in Similar Capacity in Construction / Construction Supervision of 24/6-laning** of major Highway Projects (similar configuration (24/6-laning*) and above)														
	- 5 years														
	- 16 years														
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.														
iii)	Experience in similar capacity as Pavement/Geotechnical Engineer in construction/ construction supervision of Major Highway projects (of length 40% of project length or more of similar configuration (24/6-laning**) and above) or project length or more of similar configuration (24/6-laning*) and above)														
	2 nor -16														
	Add 2 mark extra for each additional project subject to maximum 4 marks														
iv)	Experience in similar capacity on major Highway projects (of length 40% of project length or more of similar configuration (24/6-laning**) and above) or project length or more of similar configuration (24/6-laning*) and above) or project length or more of similar configuration (24/6-laning*) and above)														
	2 or more -5														
	Add 0.5 marks for each subsequent year subject to maximum 2 marks														
5	Employment with the Firm														
	- 1 year														
	- 3 year														
	Add 0.5 marks for each subsequent year subject to maximum 2 marks														
Total:		0	0	90	91	88.5	88.5	91	91	87	95	91	88.5	79.5	91

done

3.6 Road Safety Expert		Name of firms										Max. Marks									
S. No.	Description	M/s L N Mahipha Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre		M/s Technocrats Limited in Bloom Infrastructure & Logistics India.		Giprostroy most in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with sub-shield India.		M/s Chaitanya Projects Consultancy Pvt. Ltd.		M/s Dinnu Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants		M/s South Asia Pvt. Ltd. In Association with Pioneer Infra Consultants Private Limited		M/s Consultancy Services Pvt Ltd in Association with Indian Engineering Consultants India Pvt. Ltd.		M/s Geo Designs & Research (P) Ltd.		M/s K&J Projects Private Limited		M/s Sona Infra Vision India Private Limited in Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s.	
		Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder	Assessed	Claimed by Bidder
1	General Qualification																				
	i) Graduate in Civil Engineering			21	21	21	21	21	21	21	21	21	21	0	21	0	21	21	21	21	21
	ii) Post Graduation in Traffic/ Transportation Safety Engineering or equivalent.			4	4	0	0	0	0	0	4	0	0	0	4	0	0	0	4	0	0
2	Adequacy for the Project																				
a)	Professional Experience																				
	i) Total Professional Experience in handling Highway Bridge projects																				
	< 10 years -0																				
	10 years -11			15	15	15	15	15	15	15	14	15	15	15	15	As per clause 3.4(X)(b) of RFP.	15	15	15	15	15
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																				
	ii) Experience in similar capacity in Road Safety works on major Highway Project (similar configuration (2/4/6, 4/6, 6/6) and above.																				
	< 5 years -0																				
	5 years -11			0	15	15	15	15	15	15	15	15	15	15	15	Section-2 of RFP.	15	15	15	15	15
	Add one mark extra for each additional year of experience subject to maximum 4 (four) marks.																				
	iii) Experience in similar capacity in Road Safety Audits of 2/4/6-laning** Highway projects at different stages including at least one at design stage																				
	> 2 nos - 0																				
	2 nos -16																				
	Add 2 marks extra for each additional project subject to maximum 4 marks.																				
	iv) Experience in similar capacity in identification and improvement of black spots on major Highway Project (similar configuration (2/4/6 laning**) and above)																				
	< 2 nos - 0																				
	2 nos - 7																				
	Add 1 mark extra for each additional project subject to maximum 3 (three) marks																				
	v) Experience in similar capacity of preparing Road Safety Management Plans for Inter Urban Highway																				
	1 project -4 marks																				
	2 or more -5 marks					5	5	5	5	5	5	5	5	5	5	5	5	5	5	5	5
	vi) Experience in similar capacity in field of Road Safety Management Plan																				
	1 project -4 marks																				
	2 or more -5 marks																				
	Employment with the Firm																				
	< 1 year -0																				
	1 year -3																				
	Add 0.5 marks for each subsequent year subject to maximum marks																				
3	Total:			100	0	0	0	40	95	91	91	91	91	91	95.5	95	100	96	96	96	96

done