



सत्यमेव जयते

भारतीय राष्ट्रीय राजमार्ग प्राधिकरण

(सड़क परिवहन और राजमार्ग मंत्रालय, भारत सरकार)

National Highways Authority of India

(Ministry of Road Transport and Highways, Government of India)

जी-5 एवं 6, सेक्टर-10, द्वारका, नई दिल्ली - 110 075 • G-5 & 6, Sector-10, Dwarka, New Delhi-110075

दूरभाष/Phone : 91-11-25074100 / 25074200



NHA/11012/CG/Pathalgaon-Kunkuri/IE/2025/3rd Call/351

Dated: 12.05.2026

To,

All participating Bidders

Sub: Independent Engineer Services for Supervision of Construction of 4-lane Pathalgaon-Kunkuri-CG/JH border section of NH-43 starting from end point of NH-130A, design Ch. 00+000 to Ch. 104+250 (from Turua Ama village to Putrichoura village) under Bharatmala Pariyojana (Lot-5/Pkg-7)- in the state of Chhattisgarh on HAM.- **Publication of Final Technical Scores reg:-**

Tender ID - 2025_NHA_258689_1


The Technical evaluation of the subject project has been completed, and the following bidders are shortlisted for financial opening:

S. No.	Name of Firm	Total	Remarks/ Rank	Responsive/ Non-Responsive
1	M/s L N Malviya Infra Projects Pvt. Ltd. In Association with Innovative Cadd Centre		Non-Responsive The age of proposed Team Leader, Mr. Brijesh Bahadur Singh is more than 60 years on bid due date. Non-Responsive as per clause 3.4 (X)(e) of Section-2 of RFP.	
2	M/s Bloom Companies LLC JV with Marc Technocrats Limited in Association with Bloom Infrastructure & Logistics India Private Limited		Non-Responsive The Lead Partner does not fulfil the requirements with respect to Technical Capacity Provisions as per clause 15 (C) of RFP due to non-availability of requisite number of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for last one year).	
3	M/s JSC Institute Giprostroymost in JV with ARKITECHNO Consultants (India) Pvt. Ltd. and in association with Ishita Info Solutions Pvt. Ltd.		Non-Responsive The Lead Partner does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report as per clause 15 (A) and 15(B) of RFP. The Other Partner does not fulfil the requirement of having minimum experience of Project Supervision/IE/Consultant as per clause 15(A) and 15(B) of RFP. No representation submitted after the publication of first stage result.	
4	M/s Chaitanya Projects Consultancy Pvt. Ltd.	95.15	2	Responsive
5	M/s Lion Engineering Consultants Private Limited in Association with Yatinidhi Consultancy Pvt. Ltd.	89.58	3	Responsive
6	M/s Dhruv Consultancy Services Ltd. in Association with M/s. Lane Logic Consultants	89.00	4	Responsive
7	M/s LEA Associates South Asia Pvt. Ltd. in Association	96.38	1	Responsive

	with Pioneer Infra Consultants Private Limited			
8	M/s FP Project Management Consultancy Services Pvt Ltd in Association with Indian Engineering Consultants India Pvt. Ltd	88.69	5	Responsive
9	M/s Geo Designs & Research (P) Ltd.	Non-Responsive The bidder does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary as per clause 15 (A) and 15 (B) of RFP.		
10	M/s K&J Projects Private Limited	Non-Responsive The Bidder does not fulfil the requirements with respect to Technical Capacity Provisions as per clause 15 (C) of RFP due to non-availability of requisite number of updated Form 26AS of the Key Professionals on fulltime rolls (minimum for last one year). No representation submitted after the publication of first stage result.		
11	M/s URS Scott Wilson India Private Limited In Joint Venture with M/s Saptagon Asia Private Limited and In association with M/s Civil Mantra ConsAi Limited	Non-Responsive The Other Partner does not fulfil the requirement of having minimum experience of preparation of detailed Project Report/Feasibility Study cum Preliminary Design Report as per clause 15 (A) and 15(B) of RFP.		

2. It is issued with the approval of Competent Authority.

Yours faithfully



(Vipin Mangla)
General Manager (T) - CG