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Date: 27.03.2026

A 7ad

No.: NHAI/PB/Spur-Zkr Bypass/2025-26/E - 284991

To,
All Participated Bidders
(as per table below)

Sub: Construction of 6-lane access-controlled Spur connectivity starting from Ch. 15+100 of
Ambala - Chandigarh section of NH-205A and terminating at Ch. 2+500 of Zirakpur Bypass
(Total length 10.300 Km) under NH(O) in the state of Punjab on Hybrid Annuity Mode): -
[UPC : N/06038/01004/PB] [Tender ID: 2025_NHAI_258699_1] - Result of Financial
Evaluation - Reg.

Ref.: (i) Your BID for the subject work (Bid Due Date: 24.02.2026)
(ii) Financial Bids opened on 20.03.2026
Sir,
With reference to above, the financial bids quoted by the respective bidders are as
under:
S.no. | Name of the Bidder Quoted / Variation in | Variation in | Ranking
Assessed Bid comparison | comparison
Project Cost with with
(In. Rs.) (Bid Project |(Bid Project
Cost: Rs. Cost: Rs.
692.96 Cr.) | 702.74 Cr.)
as per SFC | As on Bid
Due Date
1. M/s VRC Constructions | 625,10,65,920/- -9.79 % -11.05 % L4
(India) Limited
Z, M/s M G Construction | 636,00,00,000/- -8.22 % -9.50 % L5
Pvt Ltd
3. M/s Gawar 606,99,00,000/- -12.41 % -13.63 % L2
Construction
Limited
4, M/s Dilip Buildcon | 763,74,00,000/- 10.21 % 8.68 % L10
Limited |
B M/s RKCPL Limited 612,00,00,000/- -11.68 % -12.91 % L3
6. M/s Ashoka Buildcon | 671,00,00,000/- -3.17 % -4.52 % L7
Ltd
7. M/s Dineshchandra R | 744,30,00,000/- 7.41 % 5.91 % L8
Agarwal Infracon Pvt
Ltd
8. M/s HRY Kundu | 648,21,00,000/- -6.46 % -7.76 % L6
Buildtech Private
Limited in  Joint

or*

FE



Venture with M/s KCC

Buildcon Private

Limited

M/s Kaluwala | 762,24,00,000/- 10.00 % 8.47 % L9
Construction Private

limited

M/s  Ceigall Infra | 603,00,00,000/- -12.98 % -14.19 % L1
Project Pvt. Ltd.

Yours faithfully,

oK g?*“*(}”‘}.’og.mb
(Rupesh Kumar Srivastava)
General Manager (T) - HR&PB
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