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NATIONAL HIGHWAY AUTHORITY OF INDIA
REGIONAL OFFICE-KERALA

Minutes of the Financial Bid Evaluation (Date- 25.02.2026)

Sub:RO-Kerala- Construction of Vehicular Underpass (VUP) at Km 483+430 and Pedestrian
Underpass (PUP) at Km 466+880 in Six-Laning of Kottukulangara (Design Km 454+500) to
Start of Kollam Bypass (Km 486+000) section of NH-66 in Kerala under EPC mode (Standalone
Work)- Financial Bid Evaluation Reg.

Ref:

tender portal Tender ID: 2025_NHAI_259329_1

RO Kerala Approval-Computer No.293466

Office order 11202/NHAI/RO-Kerala/Tender/PIU -Kollam/120 dated 30.01.2026
Minutes of Technical Bid Evaluation dated 30.01.2026

. Minutes of Technical Bid Evaluation dated 20.02.2026

The tender for the “Construction of Vehicular Underpass (VUP) at Km 483+430 and
Pedestrian Underpass (PUP) at Km 466+880 in Six-Laning of Kottukulangara (Design Km
454+500) to Start of Kollam Bypass (Km 486+000) section of NH-66 in Kerala under EPC
mode (Standalone Work)” was floated on 16.12.2025 through NHAIl tender portal
https//etenders.gov.in’. The tender was opened on 30.01.2026. The details of the tender
are as follows:

m:thd

> Availability of Bids: 16.12.2025 to 29.01.2026
» Tender Submission Last date:  30.01.2026 @ 11.00 Hrs
» Tender opening date: 30.01.2026 @ 15.00 Hrs
» Opening of Shortfall Documents: 20.02.2026@ 14.00 Hrs

2. Further based on the approval of competent Authority, a committee of the following
officers was constituted vide office order 11202/NHAI/RO-Kerala/Tender/PIU
Kollam/120 dated 30.01.2026 for opening and evaluation of bids:

a. Sh. Bipin Madhu, PD, PIU-Kollam - Presiding Officer
b. Sh. Deba Prasad Sahoo, PD & DGM(T), PIU TVM . Secretary

C. Sh. Harikumar A, DGM(T), RO-Kerala - Member

d. Smt. Shima S Baiju, Manager (Tech), RO Kerala - Member

e. Sh. Dillip Pradhan, DM(F), Finance Unit, RO-Kerala - Member

3. The tender was opened on 30.01.2026. 03(Three) bids were received through e-tender
portal and the Technical Evaluation of the bids received with respect to above work was
done by the committee on 30.01.2026(Minutes of Technical evaluation dated 30.01.2026)
and Evaluation of shortfall documents by the committee on 20.02.2026 (Minutes of
Technical evaluation dated 20.02.2026) All bidders were found responsive and details

are as follows: -

SlI. | Name of Bidder Observation of evaluation Committee
No
1 | M/s. Vishwa Samudra Technically responsive
Engineering Private Limited
2 | M/s. Malay Chatterjee & CO | Technically responsive

P S




M/s. Begorra Infrastructure | Technically responsive

and Developers Pvt. Ltd

4. Accordingly, the financial bid of the eligible bidders was opened by the committee on

29.03.2025. The amount quoted by the bidders is as under;

S[. | Name of Bidder Quoted Amount Remarks
No - | (Excluding GST) -
1 | M/s. Vishwa Samudra 36,32,95,470.48 L2 4,900 % Above
| Engineering Private Limited
2 | M/s. Malay Chatterjee & CO | 29,33,37,715.44 L1 15.300 % Below
3 | M/s. Begorra Infrastructure | 37,90,46,355.13 L3 9.448 % Above
and Developers Pvt. Ltd

5. As per Cl. 3.3.1 of RFP, “Among all the responsive bidder, the lowest bidder will be
termed as L1. If L1 is ‘Class-I Local Supplier’, the contract will be awarded to L1”. As
mentioned in para 4 above, M/s. Malay Chatterjee & CO is the ‘L1’ Bidder (Lowest) and
the bidder is Class-I Local Supplier.

6. The Project Director, Kollam informed the Committee that directions have recently been
received from the Headquarters of the National Highways Authority of India to convert
all Reinforced Earth (RE) wall locations having a height exceeding 8 meters into elevated
structures. In view of these directions, the Committee observed that the matter is
technical and beyond the scope of the present evaluation by the committee. Accordingly,
the Committee decided that the final decision in this regard may be taken by the
Competent Authority.

7. In view of the above deliberations, the Committee recommends issuance of LoA to the
L1 bidder, M/s. Malay Chatterjee & Co., subject to the approval of the Competent
Authority. However, in light of the recent directions received from the Headquarters of
the National Highways Authority of India regarding conversion of RE wall locations
exceeding 8 m height into elevated structures, the Committee also places this aspect
before the Competent Authority for appropriate decision prior to issuance of LoA, if
considered necessary.
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Dildp-KUyar Pradhan, Dy.
Manager(rtA), RO-Kerala
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Smt. Shima S Baiju,
Manager (T), RO Kerala
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rified
adhu

03 IST
t System for

Signature Not V

Digitally signed by i})i“n
Date: 2026.03.10 11:
Location: eProcure
Central PSUs

-




		2026-03-10T11:22:03+0530
	eProcurement System for Central PSUs
	Bipin Madhu




