

Details of Cost of Bid Document, EMD / Bid Security, POA etc.

Name of Work:- Strengthening of Service Roads with White Topping from Km 112.500 to Km 113.805, Km 132.030 to Km 134.080 and Km 169.200 to Km 170.270 (BHS) and Construction of New Service Road from Km 81.882 to Km 82.182 (RHS) on NH-44 on NH-44 in the State of Maharashtra under EPC mode.

Estimated Cost : Rs. 15.21,89,890/-

Sl. No.	Particulars	M/S GODARA CONSTRUCTION COMPANY	M/S Swayambhu Construction Pvt. Ltd.	M/s Phoenix Engineering	M/s Audarya Construction Private Limited	M/s MAK Paramount Infraventures Pvt Ltd	M/s. Goldsand	M/s GURBACHAN SINGH CONSTRUCTIONS PRIVATE LIMITED
1	Details of Cost of Bid document Rs. 10,000/- as per MIT through online payment	(1/7) Yes	(2/7) Yes	(3/7) Yes	(4/7) Yes	(5/7) Yes	(6/7) Yes	(7/7) Yes
(i)	Date & Time of Receipt of Amount (as per Canara Bank Statement - A/c No 0265201012218)	19.01.2026	19.01.2026	19.01.2026	19.01.2026	24.01.2026	25.01.2026	03.02.2026
(ii)	Amount (Rs.)	10,000/-	10,000/-	10,000/-	10,000/-	10,000/-	10,000/-	10,000/-
2	Details of Cost of EMD/Bid Security - Rs. 30,43,800/- as per RFP through Insurance Surety Bond, Account Payee Demand Draft, Banker's Cheque or Electronic Bank Guarantee	Yes	Yes	Yes	Yes	Yes	Yes	Yes
(i)	B.G. No. & Date / DD No. & Date	B.G. No. AMDIPBG260170001, 17.01.2026	0202011.G060126, dated 13.01.2026	36600.G13D0230626 dated 17.01.2026	09047112600013, dated 19.01.2026	068G102260230003, dated 23.01.2026	27.01.2026	AA1590 dated 03.02.2026
(ii)	Amount (Rs.)	30,43,800/-	3,043,800	3,044,800	3,045,000	3,044,800	3,043,800	3,045,000
(iii)	Name of the Bank & Address	AU Small Finance Bank Ltd.	Punjab National Bank, Hingangaht	Union Bank of India	Indian Overseas Bank	HDFC Bank	Yes bank	TATA AIG Insurance
(iv)	Validity, if B.G.	31.07.2026	12.10.2026	17.07.2026	18.07.2026	12.06.2026	Deposited	02.08.2026
(v)	Whether confirmed or not, if B.G.	Yes	Yes	Yes	Yes	Yes	Yes	Yes
3	Address of the Company	Godara Construction Company, Nursery School-1, Sector-33, Suncoy kailhal (Haryana)-136027	Yashwant Nagar, Hingangaht - 442301	K 35 MIDC Hinganga Road Nagpur 440016	Shinde Plot Tiliakwadi Yavaimal 445001	207, F/F, S/F Jeewan Nagar New Delhi India - 110014 (Corporate address: 502, 9th floor MSX Tower-2, Alpha commercial Belt, alpha-1, Greater Noida, UP - 201308).	Plot No. 6, Friends Co-Op Hsg Society, Narenda Nagar (Nagpur), Nagpur-440015, Maharashtra.	SCF-10, Model Town, Phase-2, Bathinda
4	Contact Numbers	9992688400	7153244473	9822430040	07232-242168	9811683003	9595918393	9914267777
5	Email ID							
6	Name of Power of Authority & DSC Holder	Satyra Nairan Godara	Abhay Madanwar	Sunil Patil	Mukund Audarya	Anil Chopra	Anup Desaiab Yalmule	Parminder Singh
7	PAN No.	AAGFG1005M	AACCS3769D	AABFP5391G	AAFC0543A	AAGCM6535M	AANPY2687G	AALCG9426C
8	GST No.	27AAGFG1005M1ZK	Not submitted	27AABFP5391G1Z4	27AAFC0543A1ZD	06AAGCM6535M1Z5	27AANPY2687G1ZX	03AALCG9426C1ZR

(Manager (F&A), RO-Nagpur
Member

(Manager (Tech.), PIU-Chandrapur
Member

(Abhijit Jienkar)
GM (T) & PD, PIU-Chandrapur
Member Secretary

(Nirbhay M. Zade)
GM(Tech.), RO-Nagpur
Chairman

Statement of Technical evaluation

Name of Work:- Strengthening of Service Roads with White Topping from Km 112.500 to Km 113.805, Km 132.030 to Km 134.080 and Km 169.200 to Km 170.270 (EHS) and Construction of New Service Road from Km 81.882 to Km 82.182 (RHS) on NH-44 on NH-44 in the State of Maharashtra under EPC mode.

Estimated Cost : Rs. 15,21,89,890/-

Sl. No.	Particulars	Minimum Criteria	M/S GODARA CONSTRUCTION COMPANY (1/7)	M/S Swayambhu Construction Pvt. Ltd. (2/7)	M/s Phoenix Engineering (3/7)	M/s Audarya Construction Pvt. Ltd. (4/7)	M/s MAK Paramount Infra ventures Pvt Ltd (5/7)	M/s. Goldsand (6/7)	M/s GURBACHAN SINGH CONSTRUCTION S PRIVATE LIMITED (7/7)
1	Document cost in online mode Rs. 10,000/- [Cl. 1.2.4/Pg 11]	Rs. 10,000/-	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted
2	Bid Security (2% of Bid Value) [Cl. 1.2.4/Pg 11]	Rs. 30,43,800/-	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted
3	Power of Attorney [cl. 2.11.2/Pg 37] [Appendix-III/Pg 80]	As per format in Appendix-III/Pg 80 of RFP	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted	Yes submitted
4	Threshold Tech. Cap as per Cl.2.2.2.2 (Page No. 24)	i) Each Two Similar Completed Works >3.81 Cr (i.e. 25%) Or ii) One Similar Completed Works >5.32Cr (i.e. 35%)	18.48 Cr. As per Annexure-V	15.04 Cr. As per Annexure-V	10.51 Cr. As per Annexure-V	23.07 Cr. As per Annexure-V	109.71 Cr & 65.73 Cr as per Annexure-V	Bidder has claimed 2 Nos. of Sub-Contracted Projects, for which certification/approval of Govt Authority/Client has not been submitted as mandated as per Clause 2.2.2.2 of RFP.	32.47 Cr As per Annexure-V
5	Minimum Net worth >5% of Bid Value [cl. 2.2.2.3. (i) /Pg 25]	Rs.0.76 Cr	7.52 Cr	14.9 Cr	14.5 Cr	20.35 Cr.	20.90	15.11	54.01
6	Avg. Annual Turnover >20% of Bid Value [cl. 2.2.2.3. (ii) /Pg 25]	Rs. 3.04 Cr	24.63 Cr	59.22	27.29 Cr.	55.46 Cr.	48.73	12.48	204.98
8	Avl. Bid capacity (A*N*2.5 - B + C) > Bid Value [Cl.2.2.2.1/ Pg 23]	(A*N*2.5 - B + C) > Rs.15.21 Cr.	64.08	55.72	37.61	47.44	-45.87	53.31	366.11
9	Responsiveness test [Cl. 3.1.6 /Pg 45]	-	Responsive	Responsive	Responsive	Responsive	Non-Responsive	Non-Responsive	Responsive

(Amod Ram)

Manager (F&A), RO-Nagpur,

Member

FF000024.02.2026 Final Tech. Evaluation CHND-ix: Ann-III Technical Evaluation

(Bajrang Lal Choudhary)

Manager (Tech.), PU-Chandrapur

Member

(Abhijit P Jichkar)

PD, PU-Chandrapur

Member Secretary

(Nirmal M. Zade)

GM(Tech.), RO-Nagpur

Chairman

ANNEXURE-IV

Details of required Documents as per Cl. 2.11.1

Name of Work- Strengthening of Service Roads with White Topping from Km 112.500 to Km 113.805, Km 132.020 to Km 134.080 and Km 168.200 to Km 170.270 (BHS) and Construction of New Service Road from Km 81.882 to Km

Sl. No.	Particulars	M/S GODARA CONSTRUCTION COMPANY	M/S Swayambhu Construction Pvt. Ltd.	M/s Phoenix Engineering	M/s Autarya Construction Pvt. Ltd.	M/s MAK Paramount Infraventures Pvt Ltd	M/s. Goldsand	M/s GURBACHAN SINGH CONSTRUCTIONS PRIVATE LIMITED
a	Appendix-I (after comprising the Technical Bid) including Annexure I to VI and supporting certificates/documents	(1/7) Yes submitted	(2/7) Yes Submitted	(3/7) Yes submitted	(4/7) Yes submitted	(5/7) Yes submitted	(6/7) Submitted	(7/7) Submitted.
b	Power of Attorney for signing the BID as per the format at Appendix-III.	Yes submitted POA	Yes Submitted (Power of Attorney Doc, P No. 3)	Yes submitted Power_of_Attorney	Yes submitted 3POA(P No 2)	Yes submitted POA	Submitted POA_Whitelooping	Submitted. "3POA"
f	Bid Security of Rs.30.43,800/- (Forty Lakh Sixty-Five Thousand Only) in the form of Insurance Surety Bond (in the format at Appendix - X issued by Insurance Company authorized by Insurance Regulatory and Development Authority of India), Account Payee Demand Draft, Bankers Cheque or e-Bank Guarantee in the format at Appendix-II from a Scheduled bank.	Yes submitted tbb Pg. No 4 to 9	Yes Submitted (Bank Guarantee)	Yes submitted BG_Bid_Security	Yes submitted 2Bdsecurity	Yes submitted EMD	Submitted Bid Security Whitelooping	11TBG (Pg No.4 to 7)
g	Copy of Online receipt towards the payment of cost of Bid document of Re. 10,000/- (Rupees ten thousand only) in Authority's designated bank account.	Yes submitted Tenderfee	Yes Submitted (Tender_Fee)	Yes submitted Tender Fee	Yes submitted BTf	Yes submitted COD	Submitted Tenderfee	Submitted 11TBG (Pg No 2)
i	Bidder shall comply with the provisions of NHAI Policy Guidelines/Vigilance/2020 Policy Circular No. 5 dated 29th December 2020 and its subsequent amendments if any, issued by NHAI (Appendix-VI) regarding adoption of revised Integrity Pact (IP) and the Integrity Pact (IP) duly signed by Authorized signatory shall be submitted by the Bidder with the RFP Bid & shall be part of the Contract Agreement.	Yes submitted Tbb, Pg.no.63	Yes Submitted (Technical II, P.No.4)	Yes submitted Tech Doc I Appendices, Pg.no.41	Yes submitted Tech-4(P.No.17)	Yes submitted Technical bid part 05 (Pg 72)	Submitted Technical Document, white-1 (Pg 27) Undertaking	Submitted. 11TBG (Pg No 115)
j	An undertaking from the person having PoA referred to in Sub. Clause-(b) above that they agree and abide by the Bid documents uploaded by NHAI and amendments uploaded, if any.	Yes submitted Tbb, Pg.no.72 to 74	Yes Submitted (Technical document 3, P No.2)	Yes Submitted Tech Doc I Appendices (P.No.4)	Yes submitted 3POA(P.No.2)	Yes submitted Technical bid part 05 (Pg 72)	Submitted Technical document-white-1 (Pg-29)	Submitted 11TBG (Pg No 111)
k	Appendix-VII of Appendix - IA showing details of all ongoing project works (Ref Clause 10.3 (iv) of Document for EPC Agreement).	Yes submitted Tbb, Pg.no.47	Yes Submitted (Technical document 4, P.No.5)	Yes submitted Tech Doc I Appendices, Pg.no.36	Yes submitted Tech5(P.No.5)	Yes submitted Technical bid part 05 (Pg 35)	Submitted Technical Document white-2 (Pg-3)	Submitted. 11TBG (Pg No 68)

l	Copy of Memorandum and Articles of Association of the Bidder if the Bidder is a body corporate, and if a partnership then a copy of its partnership deed.	Yes submitted, Tbb, Pg.no 17 to 26	--	Yes submitted Tech Doc IV, Pg.no.7	Yes submitted, Tech-1(P No.3)	Technical Documents - Part-01 (Pg 27 to 49)	NA	82IN/2 gscpl (pg 1 to 59)
m	Copies of duly audited complete annual accounts of the Bidder for preceding 5 years.	Yes submitted Tech/Techh/Techh/T each only 4 year	Submitted (Technical document 4, P.No.8 to 94)	Yes submitted Tech Doc III	Yes submitted Tech 2 complete document	Yes submitted Technical Part-2 Pg.19-83/ Part-3 Pg. 1 to 84/ Part-4 Pg. 1 to 59)	Submitted Technical Document- white-5	29cpl Pg 61 to 222
n	Copy of originals of experience certificates apostille at foreign origin if any	NA	NA	NA	NA	NA	NA	NA
o	Certificate regarding Compliance with Restrictions under Rule 144 (x) of the General Financial Rules (GFRs) as per format given in Appendix-IX shall be submitted by the Bidder with the RFP Bid duly signed by Authorized signatory & shall be part of the Contract Agreement; and	Yes submitted Tbb, Pg.no.51	Yes Submitted (Technical II, P No.1)	Yes submitted Tech Doc I Appendices, Pg.no.47	Yes Submitted Tech4(P No 15)	Yes submitted Technical - Part -5 (Pg 82)	Submitted Technical Document - white-1 (Pg 23)	Submitted, 1TBG (Pg No 111)
p	Copy of Registration from the Competent Authority as defined in Public Procurement Order No. F. No. 6/18/2019-PPD dated 23rd July 2020, if applicable to be submitted by the "Bidder from a country which shares a land border with India".	NA	NA	NA	NA	NA	NA	NA
q	Letter Comprising Financial Bid (Appendix-IB)	Yes, (Tbb P.No. 61)	Yes Submitted (Tech Doc I P.No.7)	Not submitted and not required at this stage	Yes (Tech 4 P No 13)	Technical - Part -5 (Pg 80)	Yes submitted Pg-8	1TBG (Pg No.13)

(Rajod Ram)
Manager (F&A), RO-Nagpur,
Member

(Bajrang Lal Choudhary)
Manager (Tech.), PU-Chandrapur
Member

(Abhijit P. Jichkar)
PD, PU-Chandrapur
Member Secretary

(Mehrez M. Zade)
GM (Tech.), RO-Nagpur,
Chairman

DETAILS OF ELIGIBLE PROJECTS FOR TECHNICAL CAPACITY (Bid Due Date 20.01.2026)

Rs in Cr

Sl. No.	Name of Work	Page No.	Category	Factor	2020-21			2021-2022			2022-23			2023-24			2024-25			Total
					Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	Value of Completion	Factor	Total	
(1/7)	M/S GODARA CONSTRUCTION COMPANY																			
1	Construction of H.E. bridge on Kanakalya River and 45m wide Borehole road from N-22 (near 05) to Circular Road of Sector 14 and 5, Pimpri Chinchwad Urban Complex, Panchsila in side of Hareyerna on EPC Mode.	TBR, P No 30	3	1	0.00	1.20	0.00	0.00	1.15	0.00	4.34	1.10	4.77	9.89	1.05	10.38	3.32	1.00	3.32	18.48
(2/7)	M/S Swayambha Construction Pvt. Ltd.																			
1	Construction of 100m roading approaches and Service Roads at Sijgaon Junction at Existing Ch. 59+450 (Design Ch. 59+450) of NH-44 on Nagpur Hyderabad Section in the State of Maharashtra on EPC Mode.	Tech Doc 1/ P No 23828	3	1	0.00	1.20	0.00	0.00	1.15	0.00	5.48	1.10	6.03	5.12	1.05	5.38	3.64	1.00	3.64	15.04
2	N.A-3-143 Improvement to Madha Sengam Sandakpur, Gated Under Road Sh-325 from Strengthening Panna to Madgaon (SH 325 from km 38+300 to km 59+450) under Hybrid Annuity Mode	Tech Doc 1/ P No 1822	3	1	23.79	1.20	40.56	16.86	1.15	19.42	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	59.97
(3/7)	M/S Phoenix Engineering																			
1	Improvement to Kojan Paragon Koli Ambora Road S. H 347 in km 28200 to 52000 Balance Length of km 4800 to 54000. Drain and Service Road in Marathi Village Ta. Koli, Dist. Nagpur	Tech Doc 1 Appendices, Pg no 12	4	1	0.50	1.20	0.60	8.57	1.15	9.86	0.00	1.10	0.00	0.00	1.05	0.00	0.00	1.00	0.00	10.46
2	Construction of internal roads of ABD Area under Nagpur Smart City Project, Mauza- Dharapur in Panchg No 25	Tech Doc 1 Appendices, Pg no 15	4	1	0.00	1.20	0.00	0.00	1.15	0.00	2.39	1.10	2.62	7.25	1.05	7.61	0.16	1.00	0.16	10.39
3	Construction of Balarva Works (i) Pedestrian Underpasses at km 514+600 including approaches & both side service road. (ii) Bus lay over & bus stop (iii) Drain from km 514+600 to km 514+087 on both sides and (iv) Junction at km 514+080 on 4-lane road Madha - Dabbon section of NH-301 from km 485+500 to km 524+600 in the state of Maharashtra on EPC Mode	Tech Doc 1 Appendices, Pg no 22	3	1	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	3.07	1.05	3.22	7.29	1.00	7.29	10.51
4	Construction of internal roads of ABD Area under Nagpur Smart City Project, Mauza- Bhairawwada in Panchg no 4	Tech Doc 1 Appendices, Pg no 22	4	1	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	4.33	1.05	4.55	0.00	1.00	0.00	4.55

3	Strengthening of existing carriageway from Km 16.490 to km 44.789 and km 46.100 to km 49.600 of Bahadur, Akshar, Jaland road NH-764 in the State of Punjab length 31.640 Km	1TBG (Pg No. 36)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	27.51	1.10	30.26	2.10	1.05	2.21	0.00	1.00	0.00	32.57
4	Construction of 4 Lane Road at Bahadur - Suratgarh Railway Section (C.No. C-6, Km 129/2-3) on Panunagar Suratgarh Road (SH-94) on EPC Mode in the State of Rajasthan	1TBG (Pg No. 40)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	16.50	1.10	18.15	17.73	1.05	18.62	4.39	1.00	4.39	41.15
5	CONS AND UPGRADE TO NH SPEC FROM KM OPT000 TO KM 14PT00 DESIGN CHAINAGE KM OPT000 TO KM 14PT000, 14M OPT000 RECKONED AT TANGENT OF ROAD TANGENT BE LINDING UNDER PROJECT HIMANK IN LA DAKH UT ON EPC MODE LENGTH 14PT000	1TBG (Pg No. 42)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	9.23	1.10	10.15	47.21	1.05	48.57	0.00	1.00	0.00	59.72
6	Bulandpur to Dharwar Section of NH-1 New NH-031 from Km 387.100 to km 407.100 in the state of Punjab (Under O&M)	1TBG (Pg No. 45)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	35.66	1.05	37.44	0.00	1.00	0.00	37.44
7	Ludhiana - Malankala - Sangar Road (SH-11) (Rt) 28.50 to 77.29 (Length 44.59) including Maintenance of Road for 5 Year (One year Defects Liability Period and Four Year Maintenance Period)	1TBG (Pg No. 49)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	20.10	1.05	21.11	24.83	1.00	24.83	45.94
8	CONS OF RD CH-001 DURGAPUR DURGAPUR PACENAGAR FROM KM 00PT00 TO KM 10PT00 (NH-176) MAJOR BRIDGES FROM EXISTING BRIDGE TO NH SINGLE LANE SH-05 UNDER EPC MODE PREPARATION FROM WIDTH UNDER PROJECT HIMANK UT OF LA DAKH (LENGTH 10PT00 Km)	1TBG (Pg No. 52)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	35.39	1.05	36.20	81.34	1.00	81.34	119.54
9	Development of Marwadpur (Bahar) - Banur (H City Chowk) - Khair (Chandigarh) under Bharatmala Parayoga Package (a) Lanning of H City Chowk to Kurai Chandigarh Road (Design Len. 31.23km) in the State of Punjab	1TBG (Pg No. 55)	3	1	0.00	1.20	0.00	0.00	1.15	0.00	0.00	1.10	0.00	35.85	1.05	36.72	24.53	1.00	24.53	63.25
10	Const. of 6 lane elevated structure in Begga at Km 49.600 on Jalandhar-Akshar Section of NH-01	1TBG (Pg No. 63)	3	1	0.00	1.20	0.00	10.44	1.15	12.01	14.34	1.10	15.77	0.00	1.05	0.00	0.00	1.00	0.00	27.79

Bid Capacity Assessed

Annexure-VI

Sl no.	Name of Bidder	Maximum value of civil engineering works executed in any one year during the last five years updated to the price level of the year	Value updated to the price level of the year, of existing commitments, works for which the bidder has emerged as the winner of the bids (Appendix-B)	Amount of Bonus received during last 5 years updated to price level of the year	Number of years prescribed for completion of work	Available Bid Capacity	Remark
		A	B	C	N	A+N*2.5-B+C	
(1/7)	M/S GODARA CONSTRUCTION COMPANY	51.26	0.00	0.00	0.50	64.08	Eligible
(2/7)	M/S Swayambhu Construction Pvt. Ltd.	78.85	42.85	0.00	0.50	55.72	Eligible
(3/7)	M/S Phoenix Engineering	36.49	8.00	0.00	0.50	37.61	Eligible
(4/7)	M/S Audarya Construction Pvt. Ltd.	67.98	37.53	0.00	0.50	47.44	Eligible
(5/7)	M/S MAK Paramount Infrastructures Pvt Ltd	122.46	198.95	0.00	0.50	-45.87	Not Eligible
(6/7)	M/S. Goldsand	43.53	1.10	0.00	0.50	53.31	Eligible
(7/7)	M/S GURBACHAN SINGH CONSTRUCTIONS PRIVATE LIMITED	471.41	223.15	0.00	0.50	366.11	Eligible

		For Value of "A"					Maximum
		2020-21	2021-22	2022-23	2023-24	2024-25	
	FY						
	Factors	1.20	1.15	1.10	1.05	1.00	
MS GODARA CONSTRUCTION	Max Value of work done	12.91	12.86	17.63	21.17	51.26	51.26
	Updated Value	15.49	14.79	19.39	22.23	51.26	
	Max Value of work done	49.04	60.17	71.68	47.60	39.26	
M/S Swayambhu Construction Pvt. Ltd.	Updated Value	58.85	69.20	78.85	49.98	39.26	78.85
	Max Value of work done	16.52	23.93	24.90	34.75	25.26	
	Updated Value	19.82	27.52	27.39	36.49	25.26	
M/S Phoenix Engineering	Max Value of work done	26.69	46.22	46.44	57.89	67.98	67.98
	Updated Value	32.03	53.15	51.08	60.78	67.98	
	Max Value of work done	11.94	13.78	40.45	116.63	33.78	
M/S MAK Paramount Infrastructures Pvt Ltd	Updated Value	14.33	15.82	44.50	122.46	33.78	122.46
	Max Value of work done	0.00	0.58	4.96	11.63	43.53	
	Updated Value	0.00	0.67	5.46	12.21	43.53	
M/S GURBACHAN SINGH CONSTRUCTIONS PRIVATE LIMITED	Max Value of work done	47.42	118.56	139.03	228.35	471.41	471.41
	Updated Value	56.90	136.34	152.93	239.77	471.41	
	Max Value of work done						

Shoukary

Adler

Impens

To calculate the Value of "B"

A table containing value of all the existing commitments and on-going works to be completed during the next 12 months is as follows

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Value of Contract (Rs. in Cr.)	Value of work Completed (Rs. in Cr.)	Balance value of work to be completed (Rs in Cr.)	Anticipated date of completion	Balance value of work at 2024-25/2025 price level (Rs. in Cr.)
(1/7)	M/S GODARA CONSTRUCTION COMPANY	P. No. 47	NA	NIL	NIL	NIL	NIL	NA	0
	Total								
(2/7)	M/S Swayambhu Construction Pvt. Ltd.								
1	S.R. to Chincholi Wagholi Inzaia Tembha Dondurda Shekapur Bai road Km. 0/00 To 5/00 MDR-41, Km. 5/00 To 6/00 and Malegaon Amlgaon Hamdapur Wagholi Bela Road Km. 65/00 To 70/100 MDR-14 Tah. Hinganghat Dist Wardha.	Technical-1 P.no.34	1.05	22.06.2023	8.96	2.45	6.51	31.03.2026	6.94
2	Widening and STBT To Girad Kora Knapani Road MDR-25 in Km 0/00 To 5/00 and STBT in Km 0/500 to 2/500 Tah-Samudrapur Dist Wardha	Technical-1 P.no.34	1.05	03.07.2023	2.39	1.52	0.87	31.03.2026	0.91
3	Proposed Construction of CC Road, CC Drain, Improvement and Beautification of Road, from Tahsil Office to Chowdhan Square to Shivait Square to Ruba Square to Ambedkar Square and Choudhan Square to Chaitrapati Shivaitmaharaj Park in Municipal Council Limit Hi nganghat.	Technical-1 P.no.34	1.05	18.09.2023	13.18	6.34	6.84	31.12.2025	7.18
4	A) Improvement and Five year routine maintenance of road from Saterai to Tembha Road Km. 00+000 to 4+360 (Proposed length 4.360 Km.) B) Improvement and Five year routine maintenance of road from NH-7 Kurla to Nagpur District Border Road Km. 00+000 to 2+200, 5+700 to 8+700, 8+830 to 9+120 & 9+265 to 11+990 (Proposed length 8.125 Km.) Under Package No. WAR-ADB-(1)-04	Technical-1 P.no.34	1.05	27.09.2023	9.28	0.44	8.84	26.03.2026	9.28
5	Improvement of Khandala Harankhuri Road MDR-64 in Km 0/00 to 3/400 Tah Samudrapur District Wardha.	Technical-1 P.no.34	1.05	16.03.2024	4.29	0	4.29	31.03.2026	4.50
6	Improvement of Samudrapur - Waigaoon Gond Road (MDR-32) in Km. 10+500to 14+800Tahsil. Samudrapur, Dist. Wardha	Technical-1 P.no.34	1.05	16.03.2024	2.43	0	2.43	31.12.2025	2.55
7	Improvement To Samudrapur Jam Road MDR 331 in Km 0/000 To 4/000 Tah. Samudrapur Dist Wardha	Technical-1 P.no.34	1.05	16.03.2024	3.29	0.93	2.36	31.03.2026	2.48
8	STBT TO KHAIRATI T POINT TO BORKHEDI T POINT ROAD VR-54 IN KM 0/00 TO 1/00, BELA WAGHOLI T POINT TO WAGHOLI ROAD ODR-72 IN KM 0/00 TO 2/00 AND CONSTRUCTION OF BRIDGE ACCESS BROAD WITH SECURITY WALL ON MANGAON KINGAON WAGHOLI BELA ROAD MDR-14 IN KM 6/1200 TAH.HINGANGHAT	Technical-1 P.no.34	1.05	16.03.2024	1.45	0.16	1.29	31.03.2026	1.35
9	STBT To Girad Kora Knapani Road (MDR-25 in Km 7500 To 8/000 Tah-Samudrapur Dist Wardha	Technical-1 P.no.34	1.05	23.02.2024	4.92	0.62	4.3	31.03.2026	4.52
10	STBT To Girad-Kora-Knapani Road MDR-25 in Km. 10+500 to 12+500 Tahsil. Samudrapur, Dist. Wardha	Technical-1 P.no.34	1.05	25.01.2024	1.57	0	1.57	31.12.2026	1.65
11	RECONSTRUCTION OF BRIDGE ON NANGAON. CHINCHOLI - PARDI. TEMBHA ROAD MDR-46 IN KM 9/000 (NEAR PARDI VILLAGE) TALUKA HINGANGHAT DISTRICT WARRHA	Technical-1 P.no.34	1	11.10.2024	1.56	0	1.58	31.03.2026	1.58
	Total								42.85

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Value of Contract (Rs. in Cr)	Value of work completed (Rs. in Cr.)	Balance value of work to be completed (Rs in Cr)	Anticipated date of completion	Balance value of work at 2024-25/2025 price level (Rs. in Cr.)
(3/7)	M/s Phoenix Engineering								
1	Development of Khapri Bus Depot Under PM E- Bus Scheme at MMC Nagpur	Tech Doc_I- Appendices (P.No.32)	1	05/09/2024	6.05	3.53	2.52	02.06.2025	2.52
2	Construction of C. C. Pavement Road at Mahakali nagar in Prabhag No 34	Tech Doc_I- Appendices (P.No.32)	1	03/10/2024	2.96	0	2.96	03/10/2025	2.96
3	Construction of Cement Concrete Road at Hill Top from Baijprabhu Square to Hill Fort School in Prabhag No. 13	Tech Doc_I- Appendices (P.No.32)	1	05/06/2025	1.86	0	1.86	05/06/2026	1.86
4	Asphalting of Road from Rakde Country Liquor Shop to bharatwada Road in Prabhag No. 25.	Tech Doc_I- Appendices (P.No.32)	1	24/06/2024	1.8	1.14	0.66	21/03/2025	0.66
Total									8.00



Bhaskar



Amrta

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Value of Contract (Rs. in Cr)	Value of work Completed (Rs. in Cr.)	Balance value of work to be completed (Rs in Cr)	Anticipated date of completion	Balance value of work at 2024-25/2025 price level (Rs. in Cr.)
(4/7)	M/s Audarya Construction Pvt. Ltd.								
1	Construction of Minor Bridge in Km. 40/600 on Moha Madani Naygaon Walkheda Gharial road MDR-15 Tq. Babhulgaon	Tech5(P no. 5)	1	12/03/2025	2.8	0.24	2.56	31/03/2026	2.56
2	Improvement with STBT to Kull Narayanpeth Rajapeth Sawangi Sagda road MDR-65 in Km 6300 to 8000 Tq. Ghatalnaji	Tech5(P no. 5)	1.05	15/03/2024	2.36	0.95	1.43	31/03/2026	1.50
3	Improvement with STBT to Kull Narayanpeth Rajapeth Sawangi Sagda road MDR-65 in Km 800 to 1100 Tq. Ghatalnaji	Tech5(P no. 5)	1.05	15/03/2024	3.12	0	3.12	31/03/2026	3.28
4	Improvement to Sirgaon (Parthani) Brahmanwada road to join MDR-1 VR-13 in Km 0000 to 2500 Tq. Ner Dist. Yavatmal	Tech5(P no. 5)	1	07/10/2024	1.9	1.8	0.1	31/03/2026	0.10
5	Construction of Chain link Fencing & Paving Block in Open Space of Nandharvan Nagar Ward No. 25 in NP area	Tech5(P no. 5)	1	24/12/2024	0.43	0	0.43	31/03/2026	0.43
6	IMPROVEMENT OF ACCIDENT SPOT AT LONI DODKI (HANUMAN MANDIR) AND KOLURA VILLAGE (S- TYPE) CURVE OF MSH 14 156/400 TO 217/600 TA. NER DISTT. YAVATMAL	Tech5(P no. 5)	1.05	12/03/2024	0.66	0.42	0.26	31/03/2026	0.27
7	Improvement to Shida Ghonsa Vani Vitoria road SH-314 (PMIS Ch. 544/400 To 554/400) Old Ch. 38/60 to 40/00 in Tq. Zan Jamari	Tech5(P no. 5)	1.05	31/07/2023	1.45	0.95	0.5	31/03/2026	0.53
8	Improvement to Waybol Chopen Kegaon Pahapal Sunna road MDT-87 Km 6/00 to 12/00 Tq. Kelapur	Tech5(P no. 5)	1.05	31/07/2023	2.78	2.49	0.29	31/03/2026	0.30
9	Improvement to Parwa Pimpalkhuti road SH-315 Km. 20/300 to 21/500 & 32/00 to 33/00 Tq. Kelapur Dist. Yavatmal	Tech5(P no. 5)	1.05	14/03/2024	2.01	1.54	0.47	31/03/2026	0.49
10	Upgradation of various roads under PMGSY in Ghatalnaji Taluka Package No. ADB-YAVIII-13	Tech5(P no. 5)	1.05	01/02/2024	9.03	3.73	5.3	31/03/2026	5.57
11	Upgradation of various roads under PMGSY in Darwaha Taluka Package No. RD/STAYAVIII-09	Tech5(P no. 5)	1	26/09/2024	7.19	2.36	4.83	31/03/2026	4.83
12	Construction of Minor Bridges Saikheda Gondagaon Taroda road under PMGSY Tq. Darwaha Package No. MH-33-109	Tech5(P no. 5)	1	07/10/2024	8.5	2.36	6.14	31/03/2026	6.14
13	Improvement to Am City road Length Km. 186/000 to 169/000 Tq. Arni	Tech5(P no. 5)	1.15	26/08/2021	2.12	1.27	0.85	31/03/2026	0.98
14	Improvement to Randhanora Angankhed Lonbehal to join NH 361 (SH-404) in Km 14/00 to 15/00 Tq. Arni	Tech5(P no. 5)	1.05	29/06/2023	1.78	1.77	0.01	31/03/2026	0.01
15	Improvement to Randhanora Angankhed Lonbehal to join NH 361 (SH-404) in Km 19/00 to 25/00 Tq. Arni	Tech5(P no. 5)	1.05	29/06/2023	1.79	1.74	0.05	31/03/2026	0.05
16	Improvement to Arni Mahanugi Fulwadi Sawangi Khu Belura Road SH-275 join to MDR-26 in Km 9/00 to 10/700 Tq. Arni	Tech5(P no. 5)	1.1	08/02/2023	1.23	1.17	0.06	31/03/2026	0.07
17	Improvement with Widening to Sawangi Sateal Ner Babhulgaon road SH-317 Km. 5/00 to 10/00 Tq. Darwaha	Tech5(P no. 5)	1.1	27/03/2023	4.08	4.07	0.01	31/03/2026	0.01
18	Improvement of Accident Spot on Yavatmal Bye Pass SH 318 & Bamanai Bailapur Chandrapur Yavatmal Amravati road MSH 14 Distt. Yavatmal	Tech5(P no. 5)	1	04/02/2025	0.32	0.03	0.29	31/03/2026	0.29
19	Construction of District Agriculture Office at Yavatmal (JV With Arni C. Uttarwar having share Ratio as ACPL 40% & Uttarwar 60%)	Tech5(P no. 5)	0.42	22/02/2024	4.84	2.44	2.2	31/03/2026	0.92
20	Construction of Central Administrative Building at Ghatalnaji (JV With Arni C. Uttarwar having share Ratio as ACPL 60% & Uttarwar 40%)	Tech5(P no. 5)	0.63	11/01/2024	7.41	4.85	2.56	31/03/2026	1.61
21	Construction of R.C.C. Drain, Road, Filling, Sabhagruh in Prabhaug no. 3, 9, 10 and 11 in Nagari Dait Wasti scheme Year 2023-2024 for Municipal Council Ghugus	Tech5(P no. 5)	1	01/07/2024	2.61	1.66	0.95	31/03/2026	0.95
22	Construction of wholesale vegetable, fish mutton, chicken market at Bailapur Distt. Chandrapur	Tech5(P no. 5)	1	14/10/2024	7.87	3.32	4.55	31/03/2026	4.55
23	Emergency Repair of existing Stretches i. e. Hiwara Sangam and Datarampur villages in Mahagaon-Yavatmal section of NH-361 in the State of Maharashtra on item rate percentage basis	Tech5(P no. 5)	1	08/06/2025	2.09	0	2.09	31/03/2026	2.09
	Total								37.53



M. Audarya





Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Value of Contract (Rs. in Cr.)	Value of work Completed (Rs. in Cr.)	Balance value of work to be completed (Rs in Cr)	Anticipated date of completion	Balance value of work at 2024-25/2025 price level (Rs. in Cr.)
(5/7)	M/s. MAK Paramount Infrastructures Pvt Ltd								
1	Improvement & Upgradation of Existing Two Lane Bypass to Six Laning from Km. 403.100 (Design Ch. 402.600) to Km. 433.000 (Design Ch. 433.200) of Hubli-Dharmad Bypass section of NH 48 (Old NH-4) in the State of Karnataka to be executed on Engineering, Procurement & Construction (EPC) Mode	Technical btd Part 5 Pg 35	1.1	26.03.2023	108.5	108.5	0	31.12.2025	0.00
2	Construction of VIP and widening of MNB structure including widening of Culverts and other works in Borkhed-Wadner-Kelapur Project from km 36+600 to 175+000 section on NH-44 in the State of Maharashtra on EPC Mode Note: L1 Bidder declare on Dated 07-10-24 Start date of work 10-12-2024	Technical btd Part 5 Pg 35	1	10.12.2024	53.25	10.49	42.76	08.06.2026	42.76
3	Construction of Elephant Underpass (from km. 153+853 to km 153+953), Flyover (from km 137+966 to km 138+034), 2 no. Box Culverts (km 153+679 and km 137+761) and other road safety works in Kharagpur-Chitra section of NH-05 in the state of West Bengal on EPC Mode Note: L1 Bidder Declare on Dated 21/10/2024 Start date of work 02-04-2025	Technical btd Part 5, Pg 35	1	02.04.2025	79	17.1	61.9	29.09.2026	61.90
4	Construction Eight lane Kelapur Toll Plaza with Administration Building and other works at Ch. 158+650 Km in Borkhed-Wadner-Kelapur Project from km 36+600 to 175+000 section on NH-44 in the State of Maharashtra. Note: L1 Bidder declare on Dated 09-01-25 Start date of work 07-04-2025	Technical btd Part 5, Pg 35	1	07.04.2025	10.11	4.43	5.68	07.04.2026	5.68
5	Rectification of 6 Nos of accident spots in (a) Yavatmal-Wardha section of NH-361, (B) Nagpur-Kondhal section of NH-53, through combined bidding in the State of Maharashtra on EPC Mode. Note: L1 Bidder declare on Dated 27-03-25	Technical btd Part 5, Pg 35	1	25.05.2025	94.18	5.57	88.61	24.05.2027	88.61
	Total								198.95
(6/7)	M/s. Goldsand								
1	Additional safety measures and drainage works of NH-48 from long term perspective on Surat Dahisar section of NH-48 (from km 391.00 to km 502.00) in the state of Maharashtra on EPC Mode	Technical Document write 3 Pg No.3	1.00	10.06.2025	9.1	8	1.1	10.06.2026	1.10
	Total								1.10


Ghanshyam


Adil


Jyoti

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Value of Contract (Rs. in Cr.)	Value of work completed (Rs. in Cr.)	Balance value of work to be completed (Rs. in Cr.)	Anticipated date of completion	Balance value of work at 2024-25/2025 price level (Rs. in Cr.)
(7/77)	M/s GURBACHAN SINGH CONSTRUCTIONS PRIVATE LIMITED								
1	RECONSTRUCTION OF APPROACHES OF EXISTING MULTANIA BRIDGE INCLUDING SERVICE ROAD ETC. BATHINDA IN THE STATE OF PUNJAB	1TBGH Pg No 68	1.05	11.09.2023	31.75	30.37	1.38	28.02.2026	1.45
2	CONSTRUCTION OF ROAD MANALI-SARCHULEH TO NHDL SPECIFICATIONS FROM DESIGN CHAINAGE KM 244.000 TO KM 268.670 ON NH-03 (TAKEN MANALI AS KM 0.000) UNDER PROJECT HIMANK IN LADAKH (UT) ON EPC MODE (LENGTH 24.670 KM). The has been awarded on JV namely GKCP-L-GSC (JV) (Total Contract Value: 238.39 Cr.) in which we have 49% share. Till date payment: 138.65 Cr. x 49% = 65.49 Cr. (53.89/8x6)=40.42 Cr.	1TBGH Pg No 68	0.5145	05.09.2023	116.81	65.49	51.32	10.09.2026	26.40
3	Balance Work and O and M of NH-354 (Old SH-25) of Section Ranas to Gurdaspur (Pkg-V) from Design chainage Km 140.000 to Design Chainage Km 187.492 for length of 47.492 Km in the State of Punjab	1TBGH Pg No 68	1	27.01.2025	40.46	23.78	16.68	31.03.2026	16.68
4	O n M of Alank Fardkot Kotkapura Bathinda sec of NH15 New NH54 from Km 168.400 to Km287.215 excluding Km. 170.000 to Km. 171.900 in Meikru town in Punjab on PBMC mode Flexible Pavement 28.663 Kms Rigid Pavement 88.252 Kms (2nd Call) (63.18/52x6)=7.29 Cr	1TBGH Pg No 68	1	26.06.2025	63.18	0	63.18	25.05.30	63.18
5	CONSTN OF 2 NO HIGH LEVEL BRIDGES AJOULI KALITRAI TO BELA DHIANI and BELA RAMGARH TO PALASSI OVER RIVER SATLUJ INCLUDING APPROACHES	1TBGH Pg No 68	1	27.06.2025	32.28	4.16	28.12	26.06.2026	28.12
6	Construction of H/L Bridges 15.56 M long over Khui Khara drain x-ing Fazla to Malpuri Road (MDR-40) at RD 37200 including its approaches, road Diversion and protection work in district Fazlika (Under Head 5054 RB-10)	1TBGH Pg No 69	1	03.07.2025	1.15	0	1.15	28.02.2026	1.15
7	Construction of High Level Bridge 51.1 Point 96 meter long over Swan Nadi at Bhalian to Mehampur Khara Kalinot Approachess Protection Work Widening of Road Diversion Coffor Dam (35.13/14.6)=15.06 Cr	1TBGH Pg No 69	1	01.10.2025	35.13	0	35.13	31.02.2027	35.13
8	Road Safety Improvement of existing four lane section of Deradin-Lal Tappar-Nepal Farm Section of NH-7 (Design Chainage501+930 to 531+830) and Nepal Farm-Molichur Section of NH-34 (Design Chainage 531+330 to 538+750) in State of Uttaranchal under NH(0) Project (Cont. Price 319.90 cr * 40%) =127.60 Cr.	1TBGH Pg No 69	0.4	26.09.2025	127.6	0	127.6	31.03.2028	51.04
9	Modernization of Various Link roads falling in MC, Matarkolla MC Ahmedgarh, MC sandour (Including Maintenance of 5 years) One year defect liability period and 4 year maintenance.	1TBGH Pg No 69	1	01.10.2025	13.9	0.69	13.21	31.03.2026	13.21
10	Four Lanning of Abohar (Design chainage 7.5.500. Existing Km. 49+070 of NH-07 to Fazlika (Design CH 114.080. Existing Km 80+655 of SH-20. Design length 380580 Km and (b) construction of New 4-lanes greenfield Highway of Abohar Bypass (From Design chainage 0.000, Existing Km 58+230. Malout - Abohar Road on NH-07 to design CH -	1TBGH Pg No 69	0.23	07.06.2024	271	193.83	77.17	06.05.2026	17.75

(Signature)

(Signature)

(Signature)

Sr. No.	Name of Work	Page No.	Factor	Date of start/appointed date of project	Value of Contract (Rs. in Cr)	Value of work completed (Rs. in Cr.)	Balance value of work to be completed (Rs in Cr)	Anticipated date of completion	Balance value of work at 2024-25/2025 price level (Rs. in Cr.)
11	Short term repair, routine maintenance and Incident Management of Tapa to Bathinda section of NH-64 (New NH-07) from Km 175.000 to Km 216.350 for the period of 6 months in the State of Punjab.	1TTBGH Pg No 69	1	09.08.2024	10.3	7.48	2.82	24.03.2026	2.82
12	Construction of 4 lane flyover at Tarna Junction on Harkat- Faridkot-Bathinda section of NH-64 at Km. 226.272 in the State of Punjab on EPC Mode (20.33/16.9)= 7.62 Cr.	1TTBGH Pg No 70	1	09.12.2025	20.33	0	20.33	31.06.2027	20.33
13	Construction of New Road on Dhuss Bandh Traverse Alongh with River Ravi from Shirewari ramdass road to Gulph in Dist Amritsar in State of Punjab under CRIF.	1TTBGH Pg No 70	1	24.11.2025	67.59	9.63	57.96	31.06.2027	57.96
14	Construction of (Bridge portion & Approaches) of four lane Road over bridge (ROB) in lieu of level crossing No. 184N2-E at Km 353.990 between Doraha and Sahnewal station on Ambala Ludhiana section of Ambala Division & Construction of two lane Road over bridge (ROB) in lieu of level crossing No. B4/E2 at Km 323 between Amritsar-Rectification of MCR TH identified Block 101-G-03-141 by providing RCC Crash barrier Highway Lighting & True Beam Crash Barrier and other Road safety measures at Kupri Bridge and Bridge Approaches from Km. 234/700 to Km. 235/500 on Nagpur-Hyderabad section of NH-44 in the state of Telangana	1TTBGH Pg No 70	1	11.12.2025	99.84	0	99.84	31.06.2027	99.84
15	Construction of 2-lane Road with paved shoulder of total length 25.825 Km of Madhupani Ring Road from Kanapur (NH-27) to Jagatpur (NH-327A) (Western part of Ring Road, length 20.075 Km) and Biser to Gangapur (Southern part of Ring Road, length 5.750 Km) with ROB in district of Madhupani	1TTBGH Pg No 70	0.74	08.01.2026	144.68	0	144.68	31.12.2027	107.06
16	Construction of 2-lane Road with paved shoulder of total length 25.825 Km of Madhupani Ring Road from Kanapur (NH-27) to Jagatpur (NH-327A) (Western part of Ring Road, length 20.075 Km) and Biser to Gangapur (Southern part of Ring Road, length 5.750 Km) with ROB in district of Madhupani	1TTBGH Pg No 70	0.74	08.01.2026	144.68	0	144.68	31.12.2027	107.06
17	Upgradation of Various Roads in Bathinda including 5 year maintenance (1 year defect liability period and 4 years maintenance period)	1TTBGH Pg No 70	1	22.01.2026	6.02	0	6.02	31.03.2026	6.02
18	Upgradation of 01 No. Plan Road under Group No. 5 Lambi Punjabwa Sikhpwala Kullerwal Khurban upto Abohar-Siloguna-Dabwali Road (MKTODR-23) from Km 0.00 to 22.80, including maintenance of road for 5 years (1 year Defect Liability Period and 4 years Maintenance Period)	1TTBGH Pg No 70	1	L1	27.54	0	27.54	31.02.2027	27.54
19	Upgradation of 01 No. Plan Road under Group No. 1-Special Assistance Scheme 2025-26	1TTBGH Pg No 70	1	L1	25.47	0	25.47	31.02.2027	25.47
	Total								223.15

Rajoukhary

29/12/24