National Highways Authority of India
(Ministry of Road Transport and Highways, Government of India)
-5 Td 6, YII-10, &R, 71§ fRewll - 110 075 @ G-5 & 6, Sector-10, Dwarka, New Delhi-110075
' I /Phone : 91-11-25074100 / 25074200

mi—cﬁqrr@trrlmﬁqﬁéw |
(ws® aRaeT R TSR HAE, SR HIEHR) %\I

File No.: FINDIV-16011(14)/1/2024-0/0 GM (Finance-Il) /E-250157/ 35 Dated:- 18.05.2026

To,
All the Participated Bidder

(As per Table below)
Tender ID:- 2025_NHAI_260546_1

Sub: Request For Proposal for Independent Engineer Services during Operation and
Maintenance of the stretch “Tolling, Operation, Maintenance & Transfer of
Muzaffarnagar to Haridwar section from Km 130+560 to Km 209+ 120 of old NH 58 (New
NH-334) in the State of Uttar Pradesh & Uttarakhand”- Result of Technical Evaluation-
reg.

Sir,

This has reference to RFP invited for the subject consultancy work with bid due date as
27.01.2026. The result of Technical Evaluation of the Bids received are tabulated below:

Sr. No Name of Firm (M/s) Tiigp [ REmarks/ | RespansivetNon:
Rank Responsive
1/5 |M/s K and J Projects Private Limited 94.44 I Responsive

M/s Artefact Projects Limited in JV with Pioneer
2/5 |Infra Consultants Pvt. Ltd. in Association with Non-Responsive
KCS Engineering Private Limited

M/s L N Malviya Infra Projects Private Limited
3/5 |in Association with Highway Engineering |93.71 I Responsive
Consultant

M/s Sterling Indo Tech Consultants Private
Limited in Joint Venture with M/s. Yongma

475 Engineering Co. Limited in Association with M/s blon:-Besponsive
Manglam Infra & Engineering Limited
5/5 M/s Saptagon Asia Private Ltd. in Association Non-R )
with CivilMantra ConsAi Limited on-responsive
2. As per the relevant clauses of RFP, result of the technical evaluations are being made

available on the website giving opportunity to the bidder to respond within 07 days (i.e., till
25.05.2026 upto 1100 hrs) in case of any objection; after which, Authority shall not entertain
any correspondence with any bidder in relation to acceptance or rejection of any bid.

3, Reasons for non-responsiveness are attached at Annexure - | and detailed evaluation

sheet is enclosed as Annexure- Il.
Yours fajthfully,

Encl. As above.
)

ELF
(Alok Kumar)
I/c Chief General Manager (Tech)
ToT/ InvIT Division



Reasons for non-respaonsiveness are as below-

Annexure-|

Applicant

Name of Firm

Marks Rank

1/5

M/s K and J Projects Private
Limited

94,44 Rank |

2/5

M/s Artefact Projects Limited in JV|
with Pioneer Infra Consultants Pvt.
Ltd. in Association with KCS
Engineering Private Limited

The bidder (Other member) does not meet the
minimum eligibility criteria with respect to
experience in “At least one O&M project under
DBFOT / OMT /0O&M of 4/6 laning™ of 50%of
project length”, as stipulated under Clause 12 (A)
and Clause 12 (B), Section 1 of the RFP

3/5

M/s L N Malviva Infra Projects
Private Limited in Association with
Highway Engineering Consultant

93.71 Rank Il

4/5

M/s Sterling Indo Tech Consultants
Private Limited in Joint Venture
with M/s. Yongma Engineering Co.
Limited in Association with M/s|
Manglam Infra & Engineering
Limited

The bidder (Lead member & Other member) does
not meet the minimum eligibility criteria with
respect to experience in “At teast one O&M
project under DBFOT / OMT /O&M of 4/6 laning™
of 50%of project length”, as stipulated under
Clause 12 (A) and Clause 12 (B}, Section 1 of the
RFP

5/5

M/s Saptagon Asia Private Ltd. in
Association with CivilMantra
ConsAi Limited

The bidder does not meet the minimum eligibility
criteria with respect to experience in “At least
one O&M project under DBFOT / OMT /O&M of 4/6
laning** of 50%of project length”, as stipulated
under Clause 12 (A) and Clause 12 {B), Section 1 of
the RFP




Annexure-ll

Independent Engmeer Services durmg Operatmn & Mamtenance perlod of “Tollmg, Operatlon Ma;ntenance & Transfer of :
_M affarnagar to Hartdwar. sectmn from Km 130-1-560 to'Km 209+120 of _t_)!d NH: 58 (New NH"334)‘1n the State_of Utta :
; Pradésh & Uttarakhand. :

Length of the project 78.56 Km
50% of the length of the project 39.28 Km
30% of the length of the project 23.568 Km
Annual T/O (Rs,in Cr) 2,500
Bid due Date 27-lan-26

rd
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ludcpeudent Eugiuecr Sclvices durlng Opet‘atmn & Mamtennllce period of “’1 olling, Operaﬂon, Maintumllce ‘& Tiansfer of Muznftﬂrlmgnl tn Hnridw.nr scction fram I(m
130+560 to Kon 204+120 oi old NH 58 (New Nil- -334} i the State of Uttar Frndesh & Ut‘tmnkhand . :

Year of Establishment of the Firm {In case of JV yony of

establishment of LM 1.5
1 |shalk be considered) (Vin 5 Years) 2

For 5 years = 1.5 marks Moxe than § years - 2 marks 2
2 |Average Ammual Turnover (last 5 years or in each of the

preceding two years) from consultaney business 2.0

{Min 5 Crore)

For 5-10 Crores - 0.5 marks 5 0.5

For 10-20 Croxves - 1 marks 1.0

For 20-50 Crores - 1.5 marks 1.5

For =50 Crores -2 marks 2.0
3 |Numbers of key personnel with the firm more than ene

year with the firm,

< 4 personnel - 0 marks 2

410 12 - Linearly varying from 0.25 to 2

> 12 personmel - 2 marks

4 |Experience in DPR/ Feasibility cum DPR preparation for
twao projects of 4/6 laning** of 30% of project length each|-
or on¢ project of 4/6 laning of 30% of praject length in last
7 years

2 project 4/6 laning of 30% of project length each - 4
marks Or 5
1 project of 4/G laning of 50% of project length -4
marks

Add 0.25 (Zero point twe five) marks extra for each
additionnl project subject to maximum 1 mark,

i

In Land DPRs for NHAI Projects

For DPR project [ength > the length of profect for which
RFP juvited -5 Marks

For DPR profect length > two times the length of project 10
for which RFE invited -7.5 Marks

For project length > three times the length of project for
which RFP invited - 10 Marks

6 |Experience  ay Independent  Engineer/Authovity
Engineer/Supervision Consultant

two constrnetion projects of four/six lantng ** of 30% of]
project length ench or ane projecis of fowr/six laning ** of|
58% project length in Iast 7 years. 2 construction projects
4/6 laning of 30% of project length each -dmarks Or 1
construction project of 4/6 laning of 50% of project length | 6
4 marks

Add 1fone} mark extra for completed assignment
of Independent Engincer and add

0.5 {Zero point five) marks exira for completed
asstgnment of supervision consultancy subject to
maximum 2 (two) marlk.,

7 |Experience a3 Independent  Engineer/Supervision
Consultanis one O&M project under DEFOT/OMT/O8&M
of four/six laning®* of 50%, of project length in last 7 years

1 project - 6 marks 8
Add 0.5 (Zero peint five) marks extra for cach additional
project subject to maxivanm 2 marks,
Total 35 34.5 35 3225 35




(&) Equipment on MOU with Associate or on Hiring basis

b Own Bquipment 2
1.2 (a) Experience of 1-2 projects 1
b Experience of 3-5 projects 2
¢ Experience of > 5 projects 3
4
2.1 (&) Eqiripment on MOU with Associate or on Hiring basis 1
b Own Equipment 2
2.2 Bxperience of 1-3 projects 1
Experience of > 3 projects
23 2
4
31 () Equipment on MOU with Associate or on Hiring basis 1
b QOwn Equipment 2
3.2 (a) Bxperience of 1-3 projects i
(b) Bxperience of > 3 projects 2
4
4,1 {a) Equipment on MOU with Associate or on Hiring basis 1
b Cwn Equipment 2
4.2 {2} Experience of 1-3 projects 1
{b) Experience of > 3 projects 2
3
3.1 {2) Equipment on MOU with Associate or on Hiring basis 1
Own Equipment 2
52 a} Experience of 1-3 projects 0.5
t

(b) Experience of > 3 projects




Independent Engineer Services during Operation & Maintenance period of “Tolling, Operation,
Maintenance & Transfer of Muzaffarnagar to Haridwar section from ICm 130+560 to Km 209+ 120 of old
NH 58 (New NH-334) in the State of Uttar Pradesh & Uttarakhand

Site Appreciation
(i) Average 0.50

(i) Good 0.75 1 1 1 1
(iii) Very Good 1.00

Quality of Approach and Methodology

(Review of scope of work and design

review, construction  supervision
methodology, contract management
approach, safety review/audit and
Q&M stage, initial view on project plan
including key challenges envisaged

and potential sclutions to be judged).
(i} Average 0.75

(ii) Good 1.50

(iii) Very Good 2.00

Quality Audit Methodology and

Quality Assurance Plan
(i) Average 0.75 2 2 2 2 2

{ii} Good 1.50
{iii) Very Good 2.00

Total] 5 3 5 5 5




Nt;. L.N Malviya Infra Projects Pvt. Lid. in
Max. K83 Projects Pyt Ltd, association with Highway Engineering
Name of Key Personnel Max ' Consaltant
arks
Marks Marks
Assessed Claied by Bidder Asgessed Claimed by Bidder
1 |Team Leader cum Senior Highway Engineer | 18 83.50 95.00 20,00 95,00
2 H1g1.1way maintenance cum Resident 10 98.50 99,00 91.00 91.00
Engineer
3 |Bridge/Structural Engineet 4 94,00 928.00 96.00
4 {Rond Safety Expert 4 91.00 91.00 96.00
5 | ATMS/TMS Expert 4 91.50 94.50 96.00
e ae o]




S, |Degeription Max.

No. Marlks
Name of the Bidder
Marks Marks
Asgessed Claimed by Assessed Claimed by
Bidder Bldder
1 25
I} Graduate in Civil Engingering 21 21 21 21 21
T0) Post Graduation: in Management/ Construction/
Transportation/Highway Engineering/Structural Engineering/ any 4 4 4 0 4
other specialised stream of civil engineering
2 [Adequacy for the Project 76
i) |Total Highway Professional Experience
< 10vears - 0 .
10 yeats -2 30 22 30 30 30
Add 2 (two) mark extra for each additional completed year of
experience subject fo maximum 8 (eight) marks.
i) |Bxperience as Team Leader/ Project Manager or in similar
capacity* in O&M of completed 4/6 lane highway sections
=3 yeats - 0 35 32.5 35 35 35

3 years -30

Add 2.5 marks extra for each additional year of experience
subfect to maximum 5 {five) marks,

iil) |Experience in similar capacity® in Highway Development
Projects taken up under PPP

1 Project - 4 marks 5 4 5 4 5
add 1 mark extra Tor additional projects subject to maximum 1
(one) marks

3 |Employment with the Firm

<1 Yeat -0
1 Year -3 5 0 0 0 0
Add 0.5 marks for each subsequent year subject to maxiniam 2

marks




S, No. .

WName of the Bidder

Max,

Marks |

Marks

Marks

Assessed

Claimed by
Bidder

Assessed

Claimed by
Bidder

General Qualification

25

1) Graduate in Civil Engineering

21

21

21

21

21

1) Post Graduvation in Highway Engineering

Adequacy for the Project

74

a)

Professional Experience

B

Experience In Highway worlcs
(ingpection/design/construction/maintenance)

< 7 years -0

7 years -22

Add 2 f(two) marks exira for each additional
completed year of experience subject to maximum §
{eight) marks.

30

30

30

30

30

i

Experience in similar capacity* in highway
Construction / Maintenance works of similar nature

<3 years -0

3 years -12

Add 1 marks extra for each additional completed year
of experience subject to maximum 3 (three) marks.

15

15

15

15

15

m

Experience in similar capacity® includes project
involving Construction/Mainienance works of 4/6
laning/Highways or Bxpressways

1 project - 20

Add 2.5 marks extra for each additional project
subject to maximum 5 (five) marks.

25

25

25

25

25

Employment with the Firm

< | year -0

1 year or more -3
Add 0.5 marks for each subsequent year subject to
maximam 2 marks

3.5




SRR

Deseription

Name of the Bidder

Mazx.
Marks

M.

rles

Asnegsed

Claimed by
Bidder

Assessed

Claimed by
Bidder

General Qualificaiion

25

Graduate in Civil Engineering

21

21

21

21

21

D) Post Graduation in Structural Enginceting

Adequacy for the Project

70

i}

Toial Professional Experience

< 7 yeary -0

7 years 22

Add two marks extra for each additional completed year
subiect to maximum § (eight) marks

30

28

28

28

30

i)

Experience m similar capacity In Construction/Consiruction
Supetvision of Bridge/Intgrehange/any other structures
inchiding rehabilitation

< 3 years -0

3 years -16

Add 7 mark extra for each additional year of expetience
subject to maximum 4 (Four) marks.

20

20

20

20

20

)

Experience in similar capacity in Construction/Construction
Supervision of Bridge/Interchange/any other structures
including rehabilitation of 4/6 lane highway/expressway or
simifar project.

1 Project - 16

Add 1 marks extra for each additional project subject to
maximum 4 marks.

20

20

20

20

20

Employment with the Firm

< 1 year -0

1 year or more -3
Add 0.5 marks for each subsequent year subject to
maximum 2 marks




Max.

Name of the Bidder

Marks o7

Marks

Asgessed

Claimed by
Ridder

Assessed

Claimed by
Bidiler

General Qualification

25

Graduate in Civil Engineering

21

21

21

21

21

MPost  Gradvation in  Traffic/ Transportation/Safety
Engineering

0

0

Adequacy for the Project

Professional Experience

70

Total Professional Experience

<7 years -0

7 years 22

Add two marks extra for each additional year of experience
subject to maximum 8 (gight) matks,

30

30

30

28

30

)

Experience in similar capacily in Roed Sefety works on major
Highway Project {/4/6 laning projects)

<3 years -0

3 years ~17

Add one mark extra for each additional year of experience
subject to maximum 3 (three) martks.

20

20

20

20

20

i)

Experience in similar capacity in Road Safety Audit of 4/6-
lane Highway/Expressway projects

1 nos - 12

Add 1 mark extra for each additional project subject to
maximum three marks.

15

15

15

15

15

iv)

Experience in similar capacity in preparation of Road Safety
Management Plans for Inter Urban Highways

1 project - 3 marks

More than one project -5 marks

Lmployment with the Firm

< 1 year -0

1 year -3

Add 0.5 marks for each subsequent year subject to maximum
2 marks




AT
8. [Description

Evaluation Criteria for assessment of score of Key Staff for ndequacy of the Assignnent,

Max,

Name of firms

No, [Name of the Bidderammm>m>>>>

Marks [

Marks

Assessed

Clalimed by
Bidder

Assessed

Claimed by
Bidder

1 |General Qualification

25

I) Graduate in Electronics/Computer Science Engineering

21

21

21

21

21

TEPast Gradvation in Computer Science /Electronics/ System
Enginecring

2 jAdequacy for the Project

70

i) |Total Highway Professional Experience

< 7 vears -0

7 years - 22

Add 2 (two) mark extra for each additional completed year of
experience subject to maxitum 8 (eight) marks,

30

30

30

30

30

Management System related works or equivalent

ii) |Experience in similar cepacity in Advanced Traffic/Toll

<3 years -0

3 years - 16

maximurn 4 (Foor) marks

Add 1 mark extra for each additional year of experience subject to

20

20

20

20

20

highway/expressway or sitnilar project.

ili) |Expetience in similar capacity in Advanced Traffic/Toll
Menagement System related works or equivalent on 4/6 lane

1 Project — 16 Marks

maximum 4 {four} marks,

Add 1 mark exira for each additional year of experience subject to

20

17

20

20

20

3 |Employment with the Firm

<1 Year -0

1 Year -3

marks

Add 0.5 marks for each subsequent year subject to maximum 2

3.5

91.50

Digitally signed byALO
Date: 2026.05.18 17:00*
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