



न्यू क्लियरपॉवर कॉर्पोरेशन ऑफ इंडिया लिमिटेड Nuclear Power Corporation of India Ltd.

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट Kudankulam Nuclear Power Project

कुडनकुलम पोस्टक्राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106

Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu – 627 106

Patro Hrushikesh, Chief Construction Engineer, KK-3&4

04637- 26 3106

ई-मेल E-mail: cce.kknpp34@npcil.co.in

hpatro@npcil.co.in

सं. No. एनपीसीआईएल NPCIL/केकेएनपीपी KKNPP/C&MM-Works/2025/एस S/ 1000

November 12, 2025

To

M/s. Om Engineering and Construction Company,
106, Balaji Nagar, Rawatbhata. 323 307
Rajasthan,
Ph: 9460016397
Mail id: INFO@OMENGG.ORG

Work Order No.	:	400478
Subledger Code	:	O10006
Account Code	:	14443
Charge Code	:	6285
CC Code	:	59

Dear Sirs,

Subject : "WORK ORDER" – reg.

Name of work : Supply, fabrication and erection of GMA and GUD system piping and associated modification & miscellaneous works in Secondary cycle, TG auxiliaries, Sea water systems at KKNPP-3&4

- Ref. 1. E-Tender No. : NPCIL/KK-3&4/CONST/MECH/PT/2025/40
2. Our Ref No. : Corrigendum-1, Through CPP Portal dated: 28.04.2025 (Corrigendum for extension of Bid submission and Opening -reg.)
3. Our Ref No. : Corrigendum-2, Through CPP Portal dated: 28.04.2025 (Corrigendum for Pre-bid queries and clarification-reg.)
4. Our Ref No. : Corrigendum-3, Through CPP Portal dated: 28.04.2025 (Corrigendum for legible copy of Section- VI(drawings)-reg.)
5. Our Ref No. : Corrigendum-4, Through CPP Portal dated: 28.04.2025 (Corrigendum for Corrigendum to NIT-reg.)
6. Our Ref No. : Corrigendum-5, Through CPP Portal dated: 03.05.2025 (Corrigendum for 2nd time Extension of bid submission and opening reg.)
7. Our Ref No. : Corrigendum-6, Through CPP Portal dated: 15.05.2025 (Bid Auto Extension Corrigendum-reg.)
8. Our Ref No. : Through CPP Portal dated: 31.05.2025 (Asking additional document for evaluation)
9. Your Ref No. : Through CPP portal Dated: 06.06.2025 (Submission

Chief Construction Engineer
Kudankulam Nuclear Power Project
Tamil Nadu - 627 106

हृषिकेश पात्रो
HRUSHIKESH PATRO
मुख्य निर्माण अभियंता
Chief Construction Engineer
Kudankulam Nuclear Power Project
Tamil Nadu - 627 106

of additional document for evaluation-reg.)

10. Our Ref No. : Through CPP Portal dated: 15.07.2025 (Part-II opening intimation-reg)
11. Our E-Mail. : dated: 31.07.2025, (Asking Rate/Scope Clarification, Confirmation and Acceptance-reg)
12. Your E-Mail dated: 02.08.2025, (Submission of Letter for Rate/Scope Clarification, Confirmation and Acceptance-reg)
13. Our Letter No. : NPCIL/KKNPP/C&MM-Works/2025/S/791, dated: 19.09.2025 (Extension of Bid validity period-reg.)
14. Your letter No. : OECC/25-26/PT/40/01, dated: 22.09.2025 (Bid validity Acceptance-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-3&4/CONST/MECH/PT/2025/40 for the above work, Part-I and Part-II were opened on 22.05.2025 and 15.07.2025 respectively.

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of **₹18,40,50,023.00 (Rupees Eighteen Crore Forty Lakhs Fifty Thousand and Twenty Three Only)** inclusive of all applicable taxes, including Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies, applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

Further during execution of the contract due to variation in quantities, if tender structure changes you have agreed to give suitable discount to remain in L1 position as per Rate clarification letter through email, dated 02.08.2025.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within **18 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any.

The date of commencement will be reckoned within 14 days from the date of work order.