

ducting, structural supports, copper tubing & carbon steel piping, communication & power cabling, anti corrosive painting, ventilation equipments, valves & dampers in various main plant buildings of KKNPP-3&4.



न्यूक्लियर पावर कॉर्पोरेशन ऑफ इंडिया लिमिटेड Nuclear Power Corporation of India Ltd.

(भारत सरकार का उद्यम A Government of India Enterprise)

कुडनकुलम न्यूक्लियर पावर प्रोजेक्ट Kudankulam Nuclear Power Project

कुडनकुलम पोस्ट, राधापुरम तालुक, तिरुनेलवेली जिला, तमिलनाडु-627106
Kudankulam P.O., Radhapuram Taluk, Tirunelveli District, Tamil Nadu - 627 106
Prakash A, DGM (C&MM-Works)



04637- 28 2442

ई-मेल E-mail: aprakash@npcil.co.in

सं. No. एनपीसीआईएल/NPCIL/केकेएनपीपी/KKNPP/C&MM-Works/2026/एस/ 162

March 09th, 2026

To

M/s. OM Engineering and Construction Company
106, Balaji Nagar,
Rawatbhata
Phn: +91 9460016397,
E-mail: omengg.entr@gmail.com;

Work Order No.	:	400482
Subledger Code	:	O10006
Account Code	:	14438
Charge Code	:	6285
CC Code	:	59

Dear Sirs,

Subject : **"WORK ORDER"** – reg.

Name of work : Supply, installation, testing and commissioning of independent air conditioner units & associated ventilation ducting, structural supports, copper tubing & carbon steel piping, communication & power cabling, anti corrosive painting, ventilation equipments, valves & dampers in various main plant buildings of KKNPP-3&4.

- Ref. 1. E-Tender No. : NPCIL/KK-3&4/CONST/MECH/PT/2025/101
2. Our Ref No. : Through CPP Portal dated: 23.07.2025 (Corrigendum to NIT Revised Appendix-14-reg.)
3. Our Ref No. : Through CPP Portal dated: 23.07.2025 (Corrigendum for extension of Bid submission date and Bid Opening date - reg.)
4. Our Ref No. : Through CPP Portal dated: 05.08.2025 (Corrigendum for extension of Bid Submission and Opening Date-reg.)
5. Our Ref No. : Through CPP Portal dated: 14.08.2025 (Corrigendum for Bid Auto Extended-reg.)
6. Our Ref No. : Through CPP Portal dated: 24.09.2025 (Asking Additional document Intimation -reg.)
7. Your Ref No. : Through CPP Portal dated: 03.10.2025 (Additional document Submission -reg.)
8. Our Letter No. : NPCIL/KKNPP/C&MM-Works/2025/S/1113 dated: 18.12.2025 (Extension of bid validity Period -reg.)
9. Your Letter No. : OECC/25-26/PT/101/01 dated: 18.12.2025 (Bid Validity period Acceptance-reg.)

10. Our Letter No : NPCIL/KKNPP/C&MM-Works/2026/S/128 dated: 28.02.2026
(Extension 2nd of bid validity Period -reg.)
11. Your Letter No. : OECC/25-26/PT/101/02 dated: 02.03.2026 (2nd time Bid
Validity period Acceptance-reg.)

Please refer to your above cited tender in response to e-TENDER NOTICE No: NPCIL/KK-3&4/CONST/MECH/PT/2025/101 for the above work, Part-I and Part-II were opened on 20.08.2025 and 30.10.2025 respectively.

1. BID ACCEPTANCE:

This is to inform you that the tender submitted by you and modified in subsequent letters referred above has been accepted for and on behalf of Nuclear Power Corporation of India Limited, for the items of work shown in the schedule of quantities and rates covered by the tender for a total value of ₹ 12,56,29,470.00 (**Rupees Twelve Crores Fifty Six Lakhs Twenty Nine Thousand Four Hundred and Seventy Only**) inclusive of all applicable taxes, including Goods and Services Tax (GST).

2. RATES:

The rates quoted by the contractor as given in Annexure- 'I' (Schedule of Quantities and rates) are for complete items of work including supply of all materials (unless otherwise specified), consumables, all temporary arrangements, all labours, all taxes (including GST) levies, applicable from time to time and incidental charges as per terms, conditions and specifications mentioned in the tender document will remain firm until the entire period of contract.

3. EXECUTION OF WORK:

The work shall be carried out strictly in accordance with the terms and conditions and specifications, drawings stipulated in the tender and also in best workmanlike manner. You shall employ and maintain qualified engineers/supervisors in the job at all times. You shall also bring to the site and employ such machinery and equipments and other materials as are necessary for the satisfactory completion of this work.

4. CONTRACT PERIOD:

The work shall be completed in all respects within **24 Months (including monsoon period)** from the date of commencement including Sundays, Holidays and rainy season/days, if any. The date of commencement will be reckoned within 14 days from the date of work order. The time shall be essence of the contract and the work shall be completed as per approved programme of work.

5. CONTRACT PRICE ADJUSTMENT:

Contract Price Adjustment is as per clause No.11.3.3 of General Conditions of Contract. The various components of Escalation as mentioned in Schedule-A shall be as follows:

Fixed component (F)

- 15 Digitally signed by R SUJATHA
Date: 2026.03.09 15:09:17 IST

Location: eProcurement System for
Central PSUs

Signature Not Verified