

No. MUM/OFS/BSA/ST/2025/GLYCOL/1459455/QY1KC2501/9030013232

Dated:30.06.2025

NOTIFICATION OF AWARD (NOA)

To:

M/s. M/s. Ctech Engineering Consulting supply and Project Company (V. Code- 894512)
203, A-Wing, 2nd Floor, Crystal Plaza, Opp Railway Station Mira Road, (E) Thane- 401107
Email Id: ctech9784@yahoo.co.in


SUB: Notification of Award (NOA) for "Replacement of 02 Nos. of Glycol – Glycol exchangers at BPA Offshore Process Platform under B&S Asset on LSTK basis" against ONGC e-tender No. QY1KC25001

Dear Sir,

Please refer your bid submitted against GePNIC Tender No. 2025_ONGC_234536_1 (e-tender No. QY1KC25001), ONGC hereby places firm order (NOA) on you for "Replacement of 02 Nos. of Glycol – Glycol exchangers at BPA Offshore Process Platform under B&S Asset on LSTK basis" against the tender No. QY1KC25001 at following rates, terms and conditions:

1. Description: "Replacement of 02 Nos. of Glycol – Glycol exchangers at BPA Offshore Process Platform under B&S Asset on LSTK basis" as per scope of work at Annexure-II of tender documents.
2. Price Schedule: As per attached Annexure-A.
3. Completion Time: 10 months including monsoon period from the date of issue of Notification of Award (NOA) i.e. up to 26.04.2026.
4. Liquidated Damages: As per tender conditions
5. Total Contract Value: INR 10976000/- (Including GST@12% on Material & Services).
6. Performance Security: Contractor to submit security deposit of Rs. 10,97,600/- in the form of Bank guarantee/NEFT/RTGS/Electronic fund transfer to designated account of ONGC. The security deposit is to be submitted within 15 days from the date of acceptance of NOA. If security deposit is to be submitted in the form of bank guarantee then it should be valid beyond 60 days from post commissioning warranty period considering contract completion only after warranty period i.e. up to 26.12.2026.
7. Payment Terms and Conditions: As per payment terms of SCC.
8. Contract price schedule and breakup of price: At appendix-I.
9. Formal Contract will be signed within 30 days from the date of issue of this NOA. Till formal contract is signed, this NOA shall be binding on both ONGC and contractor.

Kindly acknowledge the receipt & Confirm acceptance of this Notification of Award within 03 days of issue of this NOA.


(Gurmit Singh Makkar)
CGM (P)-I/C SPM,
B&S Asset, Mumbai

Gurmeet Singh Makkar
CGM (P), I/c (SPM)
B & S Asset,
ONGC, Mumbai

Contract price schedule and breakup of price:

Sl.No	Description of Work / Item(s)	No.of Qty	Units	Unit Rate	GST amount	Total Amount
1	Supply of Glycol Glycol Heat Exchanger as per scope of work	2.00	NO	4600000.00	1104000	10304000.00
2	Dismantling and Removal as per scope of work	2.00	no	100000.00	24000	224000.00
3	Erection and Installation, Mechanical Completion as per scope of work	2.00	no	100000.00	24000	224000.00
4	Testing pre-commissioning and Commissioning as per scope of work	2.00	no	100000.00	24000	224000.00
5	Total contract value inclusive of GST					10976000



Gurmeet Singh Makkar
CGM (P), I/c (SPM)
B & S Asset,
ONGC, Mumbai