



ऑयल एण्ड नैचरल गैस कॉर्पोरेशन लिमिटेड
OIL AND NATURAL GAS CORPORATION LIMITED

पश्चिम अपतट इकाई,

WESTERN OFFSHORE UNIT, MUMBAI

सिविल अभियांत्रिकी अनुभाग - क्षेत्रीय कार्यालय,

ELECTRICAL ENGINEERING SECTION, REGIONAL OFFICE

चौथी मंजिल, काडरांत-2, प्लॉट स. सी-69 बी.के.सी°

4th Floor, Quadrant no 2 plot no C-69, BKC

मुंबई - ४०००५१ / Mumbai - 400051

फोन 022-26274465

No. MUM/MRO/ESTATE/ELEC-MAINT/2025/Lighting/2620008/NOA

Date: 05.08.2025

To,
M/s. OM Sai Mandap Decorators
CTS No. 360, B,BHANDARWADA P G MARG,,
SHRI BAMAN DEV CHOWK, MALAD WEST
Mumbai 400064,
E-mail: omsaimandapdecorators7@gmail.com
Mob: 9664687787

NOTIFICATION OF AWARD

Name of the Work: - Lighting decoration on the occasion of ONGC Day - 14th August & Independence day - 15th August and for three days of Diwali for 2025 & Republic Day - 26th January for 2026 for 01 year at the following ONGC office buildings:

- a) NBP Green Heights, BKC
- b) Vasudhara Bhavan, Bandra
- c) 11 High, Dharavi
- d) Helibase, Juhu

ONGC is pleased to place this Notification of Award (NOA) on you for the above mentioned work in abide with terms and conditions of Tender No. **1T5RC25006**.

A. Rates: The scheduled rates of this contract shall be as under:

S. No.	Description	Amount in (INR)
1	Basic cost	23, 54, 998.71
4	GST @18%	4, 23, 899.76
5	Total cost inclusive of GST @18%	27,78,898.48

R. S. Gaud

Schedule of Rates							
Rates for 14th August ONGC day and 15th August Independence day in 2025 (02 days/ year)							
Sl No.	Description	Qty	Unit	Basic rate/ day	GST Amount @18% (in Rs.)	Basic rate/item with GST (in Rs.)	Total amount with GST (in Rs.)
a	b	c	d	e	f=e x 18%	g=e + f	h=c x g x 2
I	NBP Green Heights building						
1	LED PAR light in 3 colours (Orange, White & Green)	100	No.	338.48	60.93	399.41	79,881.76
2	Series light (Orange, White & Green)	20,000	Nos.	0.35	0.06	0.42	16,661.12
3	LED flood light	20	Nos.	308.42	55.51	363.93	14,557.24
II	VB building						
1	LED PAR light in 3 colours (Orange, White & Green)	50	No.	338.48	60.93	399.41	39,940.88
2	Series light (Orange, White & Green)	10,000	Nos.	0.35	0.06	0.42	8,330.56
3	LED flood light	10	Nos.	308.42	55.51	363.93	7,278.62
4	Providing temporary illumination using neon flex LED strip lights	14,000	mtrs	12.75	2.29	15.04	4,21,160.88
III	11 High building						
1	LED PAR light in 3 colours (Orange, White & Green)	100	Nos.	338.48	60.93	399.41	79,881.76
2	Series light	10,000	Nos.	0.35	0.06	0.42	8,330.56
3	LED flood light	20	Nos.	308.42	55.51	363.93	14,557.24
4	Logo of ONGC on 14th August - ONGC day & Ashok Chakra on 15th August -Independence day	1.00	No.	5,728.22	1,031.08	6,759.30	13,518.61
IV	Helibase building						
1	LED PAR light in 3 colours (Orange, White & Green)	200	No.	338.48	60.93	399.41	1,59,763.52
2	Series light (Orange, White & Green)	40,000	Nos.	0.35	0.06	0.42	33,322.25
3	LED flood light	40	Nos.	308.42	55.51	363.93	29,114.48
A	Total charges for 04 locations on 14th & 15th August in 2025						9,26,299.49
Rates for Diwali in 2025 (03 days/ year)							

Devi

Sl No.	Description	Qty	Unit	Basic rate/ day	GST Amount @18% (in Rs.)	Basic rate/item with GST (in Rs.)	Total amount with GST (in Rs.)
a	b	c	d	e	f=e x 18%	g=e + f	h=c x g x 3
I	NBP Green Heights building						
1	LED PAR light (General colours)	100	No.	338.48	60.93	399.41	1,19,822.64
2	Series lights (General colours)	20,000	Nos.	0.35	0.06	0.42	24,991.69
3	LED flood light	20	Nos.	308.42	55.51	363.93	21,835.86
II	VB building						
1	LED PAR light (General colours)	50	No.	338.48	60.93	399.41	59,911.32
2	Series lights (General colours)	10,000	Nos.	0.35	0.06	0.42	12,495.84
3	LED flood light	10	Nos.	308.42	55.51	363.93	10,917.93
4	Providing temporary illumination using neon flex LED strip lights	14,000	mtrs.	12.75	2.29	15.04	6,31,741.32
III	11 High building						
1	LED PAR light (General colours)	100	No.	338.48	60.93	399.41	1,19,822.64
2	Series lights (General colours)	10,000	Nos.	0.35	0.06	0.42	12,495.84
3	LED flood light	20	Nos.	308.42	55.51	363.93	21,835.86
5	Logo of ONGC	1.00	No.	5,728.22	1,031.08	6,759.30	20,277.91
IV	Helibase building						
1	LED PAR light in 3 colours (Orange, White & Green)	200	No.	338.48	60.93	399.41	2,39,645.28
2	Series light (Orange, White & Green)	40,000	Nos.	0.35	0.06	0.42	49,983.37
3	LED flood light	40	Nos.	308.42	55.51	363.93	43,671.72
b)	Total charges for 04 locations for Diwali Parv in 2025						13,89,449.24
Rates for 26th January in 2026 (01 day/ year)							

(Signature)

Sl No.	Description	Qty	Unit	Basic rate/ day	GST Amount @18% (in Rs.)	Basic rate/item with GST (in Rs.)	Total amount with GST (in Rs.)
a	b	c	d	e	f=e x 18%	g=e + f	h=c x g
I	NBP Green Heights building						
1	LED PAR light in 3 colours (Orange, White & Green)	100	No.	338.48	60.93	399.41	39,940.88
2	Series light (Orange, White & Green)	20,000	Nos.	0.35	0.06	0.42	8,330.56
3	LED flood light	20	Nos.	308.42	55.51	363.93	7,278.62
II	VB building						
1	LED PAR light in 3 colours (Orange, White & Green)	50	No.	338.48	60.93	399.41	19,970.44
2	Series light (Orange, White & Green)	10,000	Nos.	0.35	0.06	0.42	4,165.28
3	LED flood light	10	Nos.	308.42	55.51	363.93	3,639.31
4	Providing temporary illumination using neon flex LED strip lights	14,000	mtrs.	12.75	2.29	15.04	2,10,580.44
III	11 High building						
1	LED PAR light in 3 colours (Orange, White & Green)	100	No.	338.48	60.93	399.41	39,940.88
2	Series light	10,000	Nos.	0.35	0.06	0.42	4,165.28
3	LED flood light	20	Nos.	308.42	55.51	363.93	7,278.62
4	Logo of ONGC at 11 high	1	No.	5,728.22	1,031.08	6,759.30	6,759.30
IV	Helibase building						
1	LED PAR light in 3 colours (Orange, White & Green)	200	No.	338.48	60.93	399.41	79,881.76
2	Series light (Orange, White & Green)	40,000	Nos.	0.35	0.06	0.42	16,661.12
3	LED flood light	40	Nos.	308.42	55.51	363.93	14,557.24
c)	Total charges for 04 locations on 26th January in 2026						4,63,149.75
D	Total cost of lighting Decoration for all buildings for all occasions in 2025-2026, D=(A+B+C)						27,78,898.48

Prasanna

B. Terms and Conditions:

The Scope of work, Schedule of rates and other terms & conditions shall be as per tender No. **1T5RC25006**.

You are requested to submit the Performance security of ₹ **1, 38, 945. 00** (Rupees One Lakh Thirty Eight thousand Nine Hundred Forty Four Five Only) in any one of the form mentioned in clause 10.0 of GCC within 30 days of issue of this NOA.

If Security Deposit is submitted in form of e-PBG / **SFMS Bank Guarantee (SFMS BG)**/ Irrevocable Unconditional Insurance Surety Bond will be released upon the completion of contract plus 90 days. The validity of BG will be upto 26.04.2026.

In case it is not submitted within 30 days from the date of issuing of NOA, a sum equivalent to 1.5% (one and half percent) of the amount of SD per month for such delay or part thereof shall be recovered from the first Bill/invoice (& any remaining amount from subsequent invoice) submitted by contractor.

You are also requested to confirm within 03 days of issue of the NOA that Performance Security shall be submitted within 30 days from the date of NOA. Non-submission of Performance Security within stipulated period may lead to annulment of the contract and action shall be taken against you as per Tender/NOA conditions.

On submission and acceptance of Performance Security, you are requested to execute the agreement with ONGC within 15 days from the receipt of acceptable Performance Security in the prescribed proforma vide Appendix-2.

1. Contract Period:-

a) 14 August-ONGC Day and 15 August-Independence Day

Whole lighting decoration work to be completed on 13th August and testing should be done after sunset on the same day. The illumination of buildings will kept on for both the days (i.e. 14th August-ONGC Day and 15th August- Independence Day) after Sun set and same will be switched off by morning on the next day (15th & 16th August) for both the days. The lighting decoration will be removed on 16th August (by morning).

b) Diwali-03 days

Whole lighting decoration work to be completed one day before Diwali and the testing will be done at night on the same day. The decorative illumination of buildings shall be set on after sun set & switched off by morning on the next day for three days of Diwali. The lighting decoration will be removed on the fourth day after Diwali (by morning).

c) 26 January-Republic Day

Whole lighting decoration work to be completed on 25th January for republic day and testing should be done after sunset on the same day. The illumination of buildings will be kept on after sun set for 26th January-Republic Day. The Lighting Decoration will be removed on 27th January (by morning).


Till the formal agreement is signed, this NOA along with your offer and further correspondences will act as binding agreement between ONGC Ltd. and **M/s. Om Sai Mandap Decorators**.

For all further activities pertaining to submission of Performance Security, execution of Agreement, handing/taking over the site and execution of the work, you are requested to contact undersigned (i.e. Mrs. Rani A Chand, C. E. (Electrical) (Mobile No. 9428828131).

Kindly acknowledge the receipt of the Notification of Award.

Distribution:

1. I/C F&A, ONGC, RO, Mumbai

 05/08/2025

(Rani Chand)

C. E. (Elect)

रानी चांद
RANI CHAND

मुख्य अभियंता (विद्युत)

Chief Engineer (Elect.)

ओएनजीसी., प. अपतट इकाई, मुंबई - 400051
ONGC, WOU; Mumbai - 400051