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Name of Work: “Annual Maintenance Contract (AMC) for repair and maintenance under civil works in 
Operational area for the year 2026 - 28 at Raja Bhoj Airport, Bhopal.” 

 

S. No. Description Page No. 
 

Combined 
Page No. 
 1  e-Tender Notice e – NIT – 1  to  9  

 
9 

2  Pre-Qualification Performa PQ – 1  to 6 6 
3  PROFORMA COVER PAGE  1 
  I Proforma I for Acceptance letter & Undertaking  A – 1 &  A – 2  2 
  II Proforma II for blacklisting/ debarment/ restrainment A – 3  1 
  III Proforma III of Form – A  A – 4 1 
  IV Profroma IV of Form – B – Financial information A – 5  1 
  V Proforma V Form – C – Net Worth A – 6  1 
  V Proforma VI of undertaking of GST A - 7 1 
  VII   Proforma VII for affidavit of minimum wages A – 8 to 9 1 
  VIII Proforma VIII for deployment of plant & machineries A – 10  1 
 IX Proforma IX for certificate of completion of private non Govt. / 

non PSU projects (if applicable)  
 

A – 11  2 

 X Request Letter: Transmission of Bank Guarantee Cover 
Message 

A – 12  1 

 XI Performa for declaration by Bidder for compliance of order on 
Restriction under Rule 144(xi) of the General Financial Rules 
(GFRs)-2017  (ANNEXURE – LBS) 

               A – 13  1 

4  General Instructions for online bid submission G – 1 to 4 4 
 5  Standard Operating Procedure for EMD and Tender Fee 

through CPP Portal 
 

SOP – 1 to 27 27 

6  General guidelines to bidders GG – 1   to GG – 7  7 
7  General Conditions of Contract (GCC)  1 
  Index GCC – 1 1 
 I General Guideline GCC – 2  1 
 II Tender forms  GCC – 3  to 4 2 
 III General Rules & Directions GCC – 5  to 12 8 
 IV Conditions of Contract – Definitions GCC – 13  to 15 3 
 V Clauses of Contract (Clause 1 to 48) GCC – 16  to 75 60 
 VI AAI Safety Code GCC – 76 to 80 5 
 VII Model rules for the protection of health and sanitary 

arrangements 
GCC – 81 to 85   5 

 VIII AAI Contractors labour regulations GCC – 86 to 90 5 

 IX Various Formats to be maintained (appendix I to XIX )  GCC – 91 to 136 46 

 X   Schedules A to F  GCC – 137 to 144 8 

8  Special Condition of contract SCC – 1  to 17  17 
9  Imposition of Penalties – guidelines regarding SCC – 18 1 

  10  Supplementary Conditions SACC – 1 to 7 7 

  11  Particular Item’s Specification PIS – 1  to 2 2 

  11  Approved make Civil  AML 01 to 08 8 

  12  SOQ SOQ – 1 to 10 10 

  13  Percentage BoQ BoQ – 1  1 

       

-S/d-    
         AGM (Engg. – Civil) 
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AIRPORTS AUTHORITY OF INDIA 

RAJA BHOJ AIRPORT, BHOPAL – 462036  

      CIVIL ENGINEERING UNIT  

 
AAI/BHO/ENGG-C/AMC-OPS/2026-28           DATE: 09/07/2026 

 

1. Item rate/Percentage rate/EPC e-tenders are invited through the e – tendering 
CPP Portal by AGM (Engg. – Civil), Airports Authority of India, Raja Bhoj Airport, 
Bhopal (Bid Manager) on behalf of Chairman, A.A.I. from the eligible contractors 
for the work/ composite work of “Annual Maintenance Contract (AMC) for repair 
and maintenance under civil works in Operational area for the year 2026 - 28 at 
Raja Bhoj Airport, Bhopal.” at an estimated cost of ₹200.00 Lakh (Excluding G.S.T.) 

with completion period of 24 (Twenty – Four) months including 02 (Two) months 
considered for rains of each rainy season.  
 
The tendering process is online at CPP – portal URL address 
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers 
may download and go through the tender document. 
 
Prospective Tenderers are advised to register themselves at CPP-portal, obtain 
‘Login ID’ and ‘Password’ and go through the instructions available in the Home 
Page after log in to the CPP-Portal https://etenders.gov.in/eprocure/app or 
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in 
parallel which is essentially required for submission of their application. The 
process normally takes 03 days’ time. The Tenderers may also take guidance 
from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk 
support. 
 

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help 
 Desk details are as below: - 

 
Tel: 0120 – 4711508, 0120 – 4001002, 0120 – 4001005, 0120 – 6277787,  
E-mail: support-eproc@nic.in  
 
International bidders are requested to prefix 91 as country code. 
 
Tenderers are requested to mention the URL of the Portal and Tender ID in 

 the subject while emailing any issue along with the contact details. 
 
Before submitting queries, bidders are requested to follow the instruction 
given in “Guidelines to Bidders” and get their computer system configured 
according to the recommended settings as specified in the portal at “System 
Settings for CPPP”.  
 

NOTICE INVITING e- Tender (2 BOT – 2 Envelope Open Tender) 
(Tender I.D. No. 2026_AAI_ 275922 _2) 
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(ii) For any further technical assistance with regard to functioning of CPP portal 
 the tenderer may contact to the following AAI help desk numbers on all 
 working days only between 
 
Sl. No. Support 

Persons 
Escalation 
Matrix 

E – mail Address Contract 
Numbers 

Timings* 

1. Technical 
Help Desk 
Team 

Instant 
Support 

eprochelp@aai.aero 011 – 
24632950 
Ext. 3512 

08:00 – 
20:00 Hrs. 
(MON – 
SAT)  

2. JE (IT) After 4 Hrs. 
of Issue 

etendersupport@aai.aero 
or 

vaibhav_g@aai.aero 

011 – 
24632950 
Ext. 3523 

 
 

09:30 – 
18:00 Hrs. 

(MON – 
FRI) 

3. Sr. 
Manager 
(IT) 

After 12 
Hrs. 

shripatim@aai.aero 011 – 
24632950 
Ext. 3509 

4. Jt. GM (IT) After 24 
Hrs. 

Sunil.km@aai.aero 011 – 
24632950 
Ext. 3506 

5. GM (IT) After 03 
days 

gmit@aai.aero 011 – 
24657900 

 

* The help desk services shall remain closed on all Govt. Gazetted Holidays.  

Tender processing fee of ₹1180.00/- (i/c GST) Non–refundable will be required 
to be paid online on CPP portal only.  

Or 

EMD may be submitted in the form  of Insurance Surety Bonds or Bank 
Guarantee (including e – Bank Guarantee) from any of the Schedule Commercial 
Bank (i.e. Indian of Foreign Banks included in the Second Schedule of Reserve 
Bank of India Act, 1934 excluding Co – Operative / Regional Rural Banks).  
 
The Bank Guarantee (PBG/ BG – SD/ FBG) in accordance with the bank details 
as:  
CORPORATE NAME : AIRPORTS AUTHORITY OF INDIA 
BANK NAME : ICICI BANK 
IFSC CODE : ICIC0000007 
BG ADVISING MESSAGE : IFN760COV (BG ISSUE0 

IFN767COV (BG AMENDMENT) 
UNIQUE IDENTIFIER CODE : (7037) AAI BHOPAL 
 

  

Earnest Money Deposit (EMD) of ₹6,00,000.00/- will be required to be paid 
online on CPP Portal. 
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2. Following 2 – Envelopes shall be submitted through online at CPP – portal by the 

tenderers as per the following schedule: - 
 

* Clarification End Date 28/07/2026 up to 18:00 hrs. 

** Bid Submission End Date 04/08/2026 upto 18:00 hrs. 

Last date and time of submission of 
original Insurance Surety Bond or BG 
against EMD if not paid online of CPP 
Portal. 

10/08/2026 upt 17:00 hrs. 

Bid Opening Date (Envelope – I)  10/08/2026 at 17:30 hrs. 

Bid Opening Date (Envelope – II)  To be intimated through CPP portal 

* Note:  
If the bidder has any query related to the Bid Document of the work, they should use 
‘Seek Clarification’ on CPP portal to seek clarifications. No other means of 
communications this regard shall be entertained.  

 

Envelope – I (Technical Bid and Pre - qualification): - Bid containing following: 
A. Technical Bid containing the following: - 

 
i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. 

(Proforma – I, page no. A – 1 to A – 2) 

ii) Scanned copy of Permanent Account Number (PAN) and GST 

Registration Number. 

iii) Scanned copy of ‘Undertaking regarding Blacklisting/ Debarment on 

Bidder’s Letter Head. (Proforma – II, page no. A – 3) 

iv) Scanned copy of Form – A details of similar works completed during 

last seven supported with completion certificate issued by client. 

(Proforma – III, page no. A – 4) 

v) Scanned copy of Form – B Financial Information. (Proforma – IV, page 

no. A – 5) 

CRITICAL DATA SHEET Publishing 

Date  14/07/2026 at 13:00 hrs. 

Bid Document Download / Sale Start Date 14/07/2026 from 13:30 hrs. 

Clarification Start Date 14/07/2026 from 13:30 hrs 

Bid Submission Start Date 14/07/2026 from 13:30 hrs 
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vi) Scanned copy of Form – C Net Worth. (Proforma – V, page no. A – 6) 

vii) Scanned copy of Undertaking regarding GST and compliance of its 

provision. (Proforma – VI, page no. A – 7) 

viii) Scanned copy of duly notarized affidavit regarding compliance of 

minimum wages on Non judicial stamp paper of Rs. 100.00/- or higher 

value. (Proforma –VII, page no. A – 8 to A – 9) 

ix) Scan copy of EPF & ESIC Registration certificate of the Firm. 

x) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s 

Letter Head that I/We will deploy sufficient plant and machinery as per 

the requirement of work in consultation with the Engineering – In – 

Charge (E – I – C) to achieve the milestone/targets and overall 

completion within the time period. (Proforma – VIII, page no. A – 10) 

xi) Bidders other than propriety firm shall submit, scanned copy of 

Authorization Letter/ Power of Attorney along with copy of Certificate of 

Incorporation of the Company under Companies Act Showing 

CIN/LLPIN/Name of Directors of the Company & Copy of Board 

Resolution regarding Authority to assign Power of Attorney.  

Proprietary firm shall submit scanned copy of Authorization Letter/ 

Power of Attorney only if the tender is processed by a person other 

than proprietor. 

xii) PQ Performa duly filled. (PQ – 1 to 6) 

 

B. Qualifying requirements of contractors/ Tenderers containing the 
following: - 
 
i) Should have successfully completed or substantially completed three 

works, each of ₹40.00 Lakh [without GST] or two works each of           

₹50.00 Lakh [without GST] or one work of ₹80.00 Lakh [without GST] 

in single contract of similar nature of Works (Civil Works) during last 07 

(seven) years ending last day of month previous to the one in which 

tenders are invited. 

 

The details of similar works completed during last seven years in the 

given format –  

Form – A (Proforma – III, page no. A – 4) with supporting documents 

issued by client.  
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Note: -  
1. The experience certificates of works completed pre GST era, 

Completion amount will be divided by 1.12 (to exclude pre GST 
taxes) to make it at par with experience certificates of post GST era 
but excluding GST. 

2. The tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC 
works, agency having experience of completed AMC contract of 
more than one year shall be counted for the value of work for a 
completed one year on pro-rata basis. However, the agency who 
has completed one year of work in running AMC contract of more 
than one year, may be counted for the value of work for a 
completed one year on pro-rata basis.  

3. Experience gained by executing work on back – to – back contract/ 
Sub- Contact basis is acceptable in the following conditions. 
(a) Work Should be actually executed by the second agency (Sub – 

Contractor) with due concurrence of the owner as tripartite 
agreement/ written approval. It should be backed by valid 
agreement and experience certificate.  

(b) Payments received by second agency should be reflected in 
TDS certificates.  
 

4. Experience gained in composite works for the specialized nature of 
works (List of Specialized Items/ Jobs/ Works are mentioned at 
Para 35.3 of AAI Works Manual) were executed by main contractor 
either by in – house expertize & experience or by engaging the 
specialized agencies with the approval of main client as per contract 
conditions. In such cases, main contractor as well as specialized 
agency both get the experience certificate for the same work from 
their respective client(s) i.e. main contractor for composite work 
along with specialized works from owner and specialized agency for 
specialized work(s) from the main contractor. 
 In this situation, the experience certificate of either specialized 
agency or main agency having in – house expertise & experience, 
who has actually executed the specialized work(s) shall be 
considered for Technical/ Pre-qualifying criteria in similar 
specialized nature of work(s).   
 

5. Substantial completion shall be based on 80 (eighty) percent (value 
wise) or more works completed under the contract. Substantial 
completion should not be defined in terms of percentage 
completion, rather it should be based on functional consideration. 
Certificate for ‘substantial completion of project/work/asset should 
contain two parts. Part – I shall contain ‘financial value of work 
done’ and Part – II shall contain ‘certificate of functional completion 
of project/ work/ asset’.   
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“The value of executed works shall be brought to current costing level 
by enhancing the actual value of works at simple rate of 7% per 
annum, calculated from the  date of completion to date of bid opening 
(Cover – I/ Technical bid). 
Client certificate for experience should show the nature of work done, 
the value of work, date of start, date of completion as per agreement, 
actual date of completion and satisfactory completion of work. 
Tenderers showing work experience certificate from non – government/ 
non – PSU organizations should submit copy of tax deduction at 
sources (TDS) certificate(s) along with a certificate issued by registered 
Chartered Accountant, clearly specifying the name of work, total 
payment received against the work and TDS amount for the work.  

 
 

ii) Should have Average Annual Financial Turnover of ₹35.40 Lakh on 
construction works during last three years ending 31st March of the 
previous financial year. The Financial Information shall be submitted in 
the given format Form – B (Proforma – IV, page no. A – 5). Tenderers 
showing continuous losses during the last three years in the balance 
sheet shall be summarily rejected. 
 

iii) The tenderers should have a minimum net worth of ₹15.00 Lakh, 
issued by certified Chartered Accountants. The Certificate should be 
submitted in the given format Form – C (Proforma – V, page no. A – 6). 

 
* For Start – ups  bidders and Sub-contractors, for repair works 
estimated cost of upto Rs. 30 lakhs, the requirements regarding 
General Construction Experience, Particular construction Experience 
and Available Bid Capacity may not be insisted upon provided the 
bidders fulfil other criteria regarding Financial/ Personnel/ Equipment 
capabilities. However, to avoid overstretching of their resources, no 
such contractors may be allowed to hold more than 2 (Two) contracts 
under relaxed credentials, at any given time.   
 

Envelope-II: - The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is 

acceptable. If the price bid has been given as a standard BoQ format 

with the tender document, then the same is to be downloaded and to 

be filled by all the tenderers. Tenderers are required to download the 

BoQ file, open it and complete the blue colored (unprotected) cells 

with their respective financial quotes and other details (such as name 

of the tenderer). No other cells should be changed. Once the details 

have been completed, the tenderers should save it and submit it 

online, without changing the filename. If the B.O.Q. file is found to be 

modified by the tenderer, the bid will be rejected.  
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3. Refund of EMD 
EMD deposited by all the bidders except the confirmed lowest bidder shall be 

returned within one week from the date of opening of the financial bid. EMD of 

the successful bidder shall be returned on receipt of Security Deposit equivalent 

to EMD amount/ performance bank guarantee. 

4. Bid Submission: - 

The tenderers shall submit their application only at CPP Portal: 

https://etenders.gov.in/eprocure/app. Tenderers/ Contractor are advised to 

follow the instructions provided in the tender document for online submission of 

bids. Tenderers are required to upload the digitally signed file of scanned 

documents as per Para 2. Bid documents may be scanned with 100 dpi with 

black and white option which helps in reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be 

considered. Hard copy of application shall not be entertained.  

5. Not more than one tender shall be submitted by one tenderer of tenderers 

having business relationship. Under no circumstance will father and his son(s) or 

other close relations who have business relationship with one another (i.e. when 

one or more partner(s)/ director(s) are common) be allowed to tender for the 

same contract as separate competitors. A breach of this condition will render the 

tender of both parties liable to rejection. 

6. Tenderer who has downloaded the tender from Central Public Procurement 

Portal (CPPP) website http://etender/gov.in/eprocure/app, shall not tamper/ 

modify the tender form including downloaded price bid template in any manner. 

In case if the same is found to be tampered/ modified in any manner, tender will 

be completely rejected and EMD would be forfeited and tenderers is liable to be 

banned from doing business with AAI. 

7. Bids Opening Process is as below: -  

Envelope – I (Technical bid and Pre – Qualification): 

Envelope – I containing documents as per Para 2 (A), (B) and (C) (uploaded by 
the tenderer) shall be opened on date & time mentioned in CRITICAL DATA 
SHEET. 
If any clarification is needed from the tenderer about the deficiency in his 
uploaded documents in Envelope – I, he will be asked to provide it through CPP 
portal or email if required. The tenderers shall upload the requisite clarification/ 
documents within time specified by AAI, failing which it shall be presumed that 
bidder does not have anything to submit and bid shall be evaluated accordingly. 
 

The intimation regarding acceptance/ rejection of their bids will be intimated to 
the tenderers through CPP portal. 
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Envelope – II (Financial Bid): 
Envelope – II containing financial bid of the tenderers found to be meeting the 
technical criteria and qualifying requirements shall be opened on date & time 
mentioned in CRITICAL DATA SHEET. (In case the date and time for 
opening of Envelope – II (Financial Bid) is required to be changed, the 
same shall be intimated through CPP Portal). 
 

8. AAI reserves the right to accept or reject any or all applications without 
assigning any reasons. AAI also reserve the right to call off tender process at 
any stage without assigning any reason. 
 

9. AAI reserves the right to disallow the working agencies whose performance at 
ongoing project (s) is below par and usually poor and has been issued letter of 
restrain/ Temporary or Permanent debarment/ black listing by any department 
of AAI. AAI reserves the right to verify the credential submitted by the 
tenderer at any stage (before or after the award of work). if at any stage, 
any information / documents submitted by the applicant is found to be 
incorrect/ false or have some discrepancy which disqualifies the tenderer 
then AAI shall take the following action: 
a) Forfeit the entire amount of EMD submitted by the tenderer. 
b) The tenderers shall be liable for debarment for a period up to two years 

from tendering AAI, including termination of the contract apart from 
any other appropriate contractual/ legal action. 
 

10. Consortium/ JV companies shall not be permitted. 

 

11. Purchase preference to Central Public Sector Undertaking shall be applicable 
as per the directive of Govt. of India prevalent on the date of acceptance. 

 
12. Concession to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/ NSIC/ KVIC/ KVIB/ Directorate of Handicraft and Handloom etc., to be 
given as per the provisions of Public Procurement Policy for MSEs order 2012 
with up to date amendments, shall be applicable for tenders of supply/ services 
and shall not be extended to construction work. 

 
13. Tenderers have to submit Unique Document Identification Number (UDIN) 

generated documents like Financial information (Turnover with loss/ profit), Net 
worth Certificate etc. as per NIT conditions duly certified by CA and having 
UDIN. The documents submitted by bidders without UDIN shall not be 
entertained. 

  



e – NIT - 9  
 

 
14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 

Commerce and Industry, Government of India, issued Public Procurement 
(Preference to Make in India), Order2017 vide OM No. P – 45021/2/2017-
PP(BE-II) dated 16.09.2020 is applicable. 
Implementation of Public Procurement (Preference to Make in India) Order 
2017 – Revision – reg – Refer TC 08/2024 dt. 30.09.24 
 

15. Requirement of registration by the Bidder from a country sharing land border 
with India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of 
Government of India, Ministry of Finance, Department of Expenditure (Public 
procurement Division) with up to date amendments, regarding restriction under 
Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. 
Bidder shall submit scanned copy of ‘Undertaking’ on Company’s letter head in 
this regard. (Annexure – LBS). 

 
 
 
 

-S/d- 

 

(P. N. Tiwari) 
AGM (Engg. – Civil),  

Airports Authority of India 
Raja Bhoj Airport,  
Bhopal – 462036 

Phone no.: 0755 – 2646491  
for and on behalf of  

Chairman, AAI  



C-NIL I-NIL O-NIL PQ-1 
 

 
PRE-QUALIFICATION PROFORMA – ENVELOPE-I 

 
 

To be filled & uploaded by applicants along with tender documents 
 
 

 

Name of Work: “Annual Maintenance Contract (AMC) for repair and 
maintenance under civil works in Operational area for the year 2026 - 

28 at Raja Bhoj Airport, Bhopal.” 
 

S. 
N. 

Qualifying criterion Supporting Document 
must have the following 

salient information 
which AAI would like to 

note 

Enclosure 
Check-list 

UDIN 
Number of 
Certificate  
(wherever 
applicable) 

 
1.0 Details of Agency:  

Name and registered 
office address of the 
Applicant Contractor/ 
Firm 

Details to be filled.  
 
 
 
 
 
 
 

 

2.0 Scanned copy of 
tender processing fee 
paid 

 Details to be 
filled. 
Copy uploaded: 

Yes / No 
 

 

3.0 Scanned copy of EMD.   Details to be 
filled. 
Copy uploaded: 

Yes / No 
 

 

4.0 Scanned copy of 
Acceptance of Terms & 
Conditions of Tender 
(Proforma-I) 

 Details to be 
filled. 
Copy uploaded: 

Yes / No 
 

 

5.0 Scanned copy of Power 
of Attorney. 

 Details to be 
filled. 
Copy uploaded: 
Yes / No 
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6.0 Qualifying Criteria   
 i) Should have satisfactorily completed (#Phase/ Part 

completion of the scope of work in a contract shall not be 
considered, however pre-determined phasing of the work 
will be accepted) three works, each of ₹40.00 lakhs or two 
works each of ₹50.00 lakhs or one work of   ₹80.00 lakhs in 
single contract of similar nature of work (Civil Works)  during 
last seven years ending last day of month previous to the one 
in which tenders are invited. 

ii) Experience  gained  by  executing  work  on  back-to-back  
contract/  Sub- contract basis is acceptable in the following 
conditions: 
 

a) Work  should  be  actually  executed  by  the  second  
agency  (sub-contractor) with due concurrence of the 
owner as tripartite agreement/ written  approval. It 
should be backed by valid  agreement  and experience 
certificate. 

b) Payments received by second   agency   should   be   
reflected in   TDS Certificates. 

 

A.) Should have 
satisfactorily 
completed  

Certificate of completion 
of the Three/ Two/ One 
work(s) for meeting 
eligibility criteria as 
applicable. 

  

 One work of ₹80.00 

Lakh in a single 
contract of similar 
nature of work during 
last seven years ending 
last day of month 
previous to the one in 
which tenders are 
invited. 

Work No. 1 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as 
per agreement: 
-Actual Date of 
Completion: 
-Satisfactory completion 
of work: 
-EOT granted (if any) up 
to …………. with/ without 
levy of compensation. 
- Whether experience 
from Govt. organizations 
or private clients? 

 
Details to be 
filled.  
 
 
Copy                of 
certificate 
uploaded:  

 
Yes / No 
 

 
 
 
TDS certificate 
enclosed:  
YES / NO 
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 Two works of ₹50.00  
Lakh(each in single 
contract) of similar 
nature of work during 
last seven years ending 
last day of month 
previous to the one in 
which tenders are 
invited. 
 
 
 
 
 
 
 
 
 
 
 

Work No. 1 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as 
per agreement: 
-Actual Date of 
Completion: 
-Satisfactory completion 
of work: 
-EOT granted (if any) up 
to …………. with/ without 
levy of compensation. 
- Whether experience 
from Govt. organizations 
or private clients? 

 
Details to be 
filled.  
 
 
 
Copy                of 
certificate 
uploaded:  

 
Yes / No 
 

 
 
TDS certificate 
uploaded:  
YES / NO 

 

Work No. 2 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as 
per agreement: 
-Actual Date of 
Completion: 
-Satisfactory completion 
of work: 
-EOT granted (if any) up 
to …………. with/ without 
levy of compensation. 
- Whether experience 
from Govt. organizations 
or private clients? 

Copy                of 
certificate 
enclosed:  

Yes / No 
 

 
 
 
 
 
 
 
 
 
TDS certificate 
enclosed:  
YES / NO 

 

 Three works of                       
₹40.00 Lakh (each in 
single contract) of 
similar nature of work 
during last seven years 
ending last day of 
month previous to the 
one in which tenders 
are invited. 
 
 
 

Work No. 1 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as 
per agreement: 
-Actual Date of 
Completion: 
-Satisfactory completion 
of work: 

 
Details to be 
filled.  
 
 
 
Copy                of 
certificate 
uploaded:  

 
Yes / No 
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-EOT granted (if any) up 
to …………. with/ without 
levy of compensation. 
- Whether experience 
from Govt. organizations 
or private clients? 

 
 
TDS certificate 
enclosed:  
YES / NO 

Work No. 2 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as 
per agreement: 
-Actual Date of 
Completion: 
-Satisfactory completion 
of work: 
-EOT granted (if any) up 
to …………. with/ without 
levy of compensation. 
- Whether experience 
from Govt. organizations 
or private clients? 

 
Details to be 
filled.  
 
 
 
Copy                of 
certificate 
uploaded:  

 
Yes / No 
 
 
 

TDS certificate 
enclosed:  
YES / NO 

 

Work No. 3 
-Name of work: 
-Nature of work done: 
- Value of contract: 
-Value of work done: 
-Date of start: 
-Date of Completion as 
per agreement: 
-Actual Date of 
Completion: 
-Satisfactory completion 
of work: 
-EOT granted (if any) up 
to …………. with/ without 
levy of compensation. 
- Whether experience 
from Govt. organizations 
or private clients? 

Copy                of 
certificate 
enclosed:  

Yes / No 
 
 
 
 
 
 
 
 
 
 

TDS certificate 
enclosed:  

YES / NO 

 

B.) If experience  gained  
by  executing  work  on  
back-to-back  contract/  
Sub- contract basis, 
then:  

   

 Copy of tripartite  Copy              of  



C-NIL I-NIL O-NIL PQ-5 
 

agreement/ return 
approval.  

agreement / 
approval 
enclosed: 

Yes / No 
 

 Copy of experience 
certificate.  

 Copy                of 
certificate 
enclosed:  

Yes / No 
 

 

 
 

 Copy of TDS certificate.  Copy                of 
certificate 
enclosed:  

Yes / No 
 

 

7.0 SIMILAR WORKS    
 Details similar nature 

of works (Civil Works) 
completed during last 
seven years with 
completion certificate 
issued by client. 
(Form-A) 

 Similar work 
certificate 
enclosed:  
YES / NO 

 

8.0 TURNOVER    
a) 
 

Annualized average 
financial turnover of 
not less than ₹35.40 
Lakh on construction 
works  during last 
three financial years 
i.e. ending on 
31.03.2026.  As a 
proof, copy of 
Abridged Balance 
Sheet along with profit 
and loss account 
statement of the firm 
for last five years shall 
be submitted along 
with the application  
(Form-B) 
 
 
 

Year Turnover (In Lakhs) 
2023-24 :   
2024-25 :  
2025-26 :  
Average (for last three FY 
2023-24, 2024- 25, 2025 – 
26):  

Proof of turn 
over 
supported 
with abridged 
balance sheets 
and profit & 
loss account 
uploaded:  
YES / NO 

 

 

9.0 a)  Permanent Account 
No. (PAN) 

 Copy of PAN 
uploaded:  
Yes/ No 
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b) GST Registration 
No. 

 Copy of GST 
Registration 
No. Uploaded:  
Yes/ No 

 
 
 
 

c) Undertaking reg. 
GST (Proforma-VI) 

 Copy of GST 
Undertaking 
Uploaded:  
Yes/ No 

 

10.0 Affidavit Minimum 
Wages (Proforma-
VII) 

 Uploaded: 
Yes/No 

 

11.0 Undertaking for 
deployment of T&P 
(Proforma-VIII) 

  
Uploaded: 

Yes/No 

 

12.0 Scanned copy of 
declaration regarding 
blacklisting/ debarring 
of firm submitting 
tender. 
(Proforma-II) 

  
 

Uploaded: 
Yes/No 

 

13.0 Minimum net worth of               
₹15.00 Lakh  issued by 
certified Chartered 
Accountants (As per 
Form-C) 

  
 

Uploaded: 
Yes/No 

 
 
 
 
 
 

14.0 Any other information  

Place:    SIGNATURE WITH STAMP 
 
 
 
Date:                                                   Authorized signatory of the Firm 

 

 





Proforma - I 

A - 1 
 

    

  
TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
 

To, 

The AGM (Engg. – C), 
Airports Authority of India,  
Raja Bhoj Airport,  
Bhopal-462036 

 

Sub: Acceptance of Terms & Conditions of Tender.  
 

 

 
 

 

 
Dear Sir, 

 

 
 
1.       I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from CPP Portal web site(s) namely: 
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above 
mentioned website(s). 

 

 
2. I / We hereby certify that I / we have inspected the site and read the entire terms and 

conditions of the tender documents, corrigendum(s) and reply to query if any made 
available to me/ us which shall form part of the contract agreement and I / we shall 
abide hereby by the terms / conditions / clauses contained therein. 

 

 
3.       I / We hereby unconditionally accept the tender conditions of AAI’s tender documents 

in its totality / entirety for above mentioned work. 
 
 
4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of 
bills, and further if any officer of AAI asks for bribe/gratification, I will immediately report 
it to the Appropriate Authority in AAI’. 

 
 
5.       I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per 

NIT conditions. 
 

Name of Work: - “Annual Maintenance Contract (AMC) for repair and maintenance under 
   civil works in Operational area for the year 2026-28 at Raja Bhoj Airport,  
                              Bhopal.” 

(Tender ID No: 2026_AAI_275922_2) 



 
 

A - 2 
 

6. I / We certify that all information/ documents furnished by our Firm is true & 
correct and in the event at any stage, the information/ documents is found to 
be incorrect/ untrue or found violated, then we shall be liable for debarment 
from tendering in AAI without giving any notice or reason therefore or 
summarily reject the bid or terminate the contract, without prejudice to any 
other rights or remedy including the forfeiture of the full said earnest money 
deposit absolutely. 

 
 
 

Yours Faithfully, 
 

 
 
 
 

(Signature of the Bidder, with Official Seal) 
 

 



Proforma – II 

Note : Above undertaking is to be given on company’s letter head  
A – 3  

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT 
 (To be given on Contractor’s Letter Head) 

 
 

 

 
I/We         ………………………… (name      and    post    of       authorized    
signatory) on behalf  of ………………………. (Name of firm) do here by solemnly 
affirm and declare as follows: 

 
 
 

(i) Our firm is not restrained/ debarred/ blacklisted by AIRPORTS 
AUTHORITY OF INDIA (AAI)/ Ministry of Civil Aviation (MoCA)/ Dept. of 
Expenditure (DoE), Ministry of Finance and the debarment/ blacklisting/ 
restrainment is not in force as on last date of opening of tender (Envelope 
– I, normally called as technical bid). 
 

(ii) None of Proprietor /Partners /Board Members /Directors of 
M/s……………………… (Name of firm) has remained Proprietor /Partner 
/Board Member /Director in any firm which stands debarred /blacklisted/ 
restrained by AAI/ MoCA/ DoE etc. and the debarment/blacklisting/ 
restrainment is not in force as on last date of opening of tender (Envelope 
– I, normally called as technical bid). 

 
(iii) Our firm understands that if our firm either debarred before the date of 

opening of tender (first bid, normally called as technical bid, in case of two 
packet/ two stage bidding) or debarred before the date of contract by AAI/ 
MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid 
is liable to be rejected at  that stage.  

 
(iv) Our firm understands that at any stage, if above statements are found to 

be false, our firm shall be liable for debarment from bidding in AAI, apart 
from any other appropriate contractual legal action including debarment/ 
blacklisting/ restrainment, termination of the contract etc. as deemed fit. 

 

 
 
 
 
 

Date:                                [Signature and name of the authorized signatory of the firm] 
 

Place: 
 

 

Name of Work: - Annual Maintenance Contract (AMC) for repair and maintenance under civil 
works in Operational area for the year 2026-28 at Raja Bhoj Airport, Bhopal. 

 
(Tender ID No: 2026_AAI_275922_2) 
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FORM “A” 
 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR 
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS ENDING ON .... 

 
 

Sl. 
No. 

 
Details of work 

 
W – 1 

 
W – 2 

 
W- 3 

 
i 

 
Name of work/project  
and Location 

   

 
ii 

 
Name  and Address of 
client 

   

 
iii 

 
Awarded Cost     of work 
(in Rs. Lakhs) 
 

   

 
iv 

 
Date of commencement    
as per contract 

   

 
v 

 
Stipulated date of 
completion 

   

 
vi 

 
Actual  date of 
completion 

   

 
vii 

 
Completion Cost/ 
Actual work done 
 

   

 
viii 

 
Whether the  work was 
done on   back to    back 
basis Yes/No 

   

 
 
 
 
 
 
 

SIGNATURE (S) OF BIDDER (S)  
(WITH STAMP) 

 
 
 
Note: The contractor should give list of only of eligible category works of 

requisite amount with supporting documents issued from client. 



PROFORMA - IV 

A – 5 

FORM-B 
FINANCIAL INFORMATION 

 
 
Name of the firm/ contractor……………………………………………… 
 
 
1. Financial Analysis - Details to be furnished turnover on construction works with 

profit/ loss as per figure in balance sheet account for the last three years duly 

certified by the Chartered Accountant as submitted by the applicant to the 

Income – Tax Department.  
 

Fig in lakhs Rs. 
 

 
Sl. 
No. 
 

 
Particulars 

      
Financial Year ( Last Three Years) 

2023 – 24  2024 – 25  2025 – 26 

 
1. 

 
Turn-Over on Construction 
Works 

   

 
2. 

 
Profit/ (loss)   after Taxes 
(standalone) 

   

 
 
2.     Financial arrangements for carrying out the proposed work. 

 

 
 
 
Unique Document Identification Number(UDIN)…………………………….. 

 
 
 
 
 
 
 
 
 

SIGNATURE OF CHARTERED 
ACCOUNTANT WITH SEAL 

 

SIGNATURE (S) OF BIDDER (S) 
 

 
 
 
 
 
 
Note : The bidder should give information strictly in above format.  
 



PROFORMA - V 

A – 6  

 

 

Form ‘C’ 
 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 
 
 
 
This is to certify that as per audited balance sheet and profit & loss account during the financial 

year..............................., the Net Worth of M/S. ………………………………………………… 

(Name       &       registered       address       of       Individual / Firm / Company),       as       on 

……………………………… (the date of certificate) is Rs………………………..………….…after 
 
 considering all liabilities. It is further certified that Net Worth of the company has not eroded  
 
by more than 30 % in last three years ending on 31st March ………………. (the relevant year*) 
 
 
 
Unique Document Identification Number(UDIN)…………………………….. 
 
 

 
 
 
Signature of Charted Accountant 
……………………………. 
 
 
 
Name of Charted Accountant 
…………………………. 
 
 
 
Membership of ICAI  

Date and Seal 

 

SIGNATURE (S) OF BIDDER (S) 

* The relevant year shall be the financial year ending 31st march preceding the calendar year  
of bid submission or 31st march of the financial year preceding the previous financial year, if 
the balance sheet of the previous financial year has not been audited.  



PROFORMA – VI  

A – 7  

[TO BE NEATLY TYPED (word-by-word) IN COMPANY LETTER-HEAD] 

To,  

AGM (Engg. - Civil), 
Airports Authority of India,  
Raja Bhoj Airport,  
Bhopal-462036 

 

 
UNDERTAKING FOR GST 

Sir,  

We hereby declare that we are registered under GST and copy with all provisions of GST Act.  

The GST details are furnished as below: 

1. GST Registration No. (Enclosed copy of GST Regn.) :  __________________________ 

2. PAN         : __________________________ 

3. Legal Name       : __________________________ 

4. Trade Name       :  __________________________ 

Further, I/ We hereby unconditionally accept the following conditions in its entirety for the above 
work, 

1. We are registered under GST and compliant of GST provision. 
2. We undertake that all input credits shall be passed on to AAI. 
3. In case of non - compliance of GST provisions and blockage of any input credit, we shall be 

responsible to indemnify AAI. 
 
 
 
Place: ______________ 
 
Date: _______________    

Signature 
Authorized Signatory of the contractor/firm 

 

NAME OF WORK: Annual Maintenance Contract (AMC) for repair and maintenance under civil works 
in Operational area for the year 2026-28 at Raja Bhoj Airport, Bhopal. 



 
 
 
 
 
 
 
 
 
 
 

AFFIDAVIT 
(To be executed in ₹ 100/- Non Judicial stamp paper duly Notarized) 

 

 

___________________________________ do hereby solemnly affirm and state as follows -  

                  I, _________________________________________________________________________________________

age_______________Years  S/o__________________________________________________________
 

Proprietor/ Managing Partner/Managing Director of M/s._____________________________

___________________________________________________________________________________________

having address_____________________________________________________________________________

__________________________________________________________________________________________

PROFORMA - VII 

LENOVO
Typewritten text
A-8



Place:____________ 
 
Date:_____________ 
 

          
DEPONENT 

 

 
Dated this, the……….day of month …………………………,year……………………………. 

PROFORMA - VII 

I  am  competent  to  swear  this  affidavit  on  behalf  of  ........................................  (Name  of 
agency).  I  state  that,  in  the  event  of  work  “Annual Maintenance Contract (AMC) for repair 
and  maintenance  under  civil  works  in  Operational  area  for  the  year  2026-28  at  Raja  Bhoj 
Airport, Bhopal.” is awarded to our agency,  the  wages  to  be  paid to  the  workers  engaged
 shall  not  be  less  than  the  minimum  wages  determined  by  appropriate  Govt. 
Authorities from time to time.

LENOVO
Typewritten text
A-9



PROFORMA - VIII 

A-10 

(TO BE SUBMITTED IN ENVELOPE NO 1)  

[TO BE NEATLY TYPED (word-by-word) IN COMPANY LETTER-HEAD] 

To,  

  AGM (Engg. – Civil), 
 Airports Authority of India,  
 Raja Bhoj Airport, Bhopal-462036 

 

 
UNDERTAKING FOR DEPLOYMENT OF PLANT & MACHINERIES 

 
Sir,  
 
1. It is hereby I/we undertake that I /We shall deploy sufficient plant and machinery at site as per requirement 
of work to achieve the milestone /targets and overall completion of work within the stipulated time period 
given in the tender document. 
 2. I / We further undertake that I /We shall deploy or provide at site required machinery or equipment as 
asked by the engineer-in-charge in good and working condition within the given time frame in connection with 
the work assigned 
 3. I/We further undertake that I /We shall deploy atleast following machinery/plant at site in connection to 
execute above work – 
S. No.  Name of machinery Number 
   
   
   
   
 
 
4.I /We shall NOT oppose if any penalties, whatsoever, imposed on me/us by Engineer-incharge due 
to delay in deployment of required machineries at site. Decision of Engineer-incharge shall be 
binding on me/us.  
 
 
Place: ______________  
Date: _______________ 
 
 
 
                                                                                                                                         Signature  

Authorized Signatory of the contractor/firm 

NAME OF WORK: “Annual Maintenance Contract (AMC) for repair and maintenance under civil 
works in Operational area for the year 2026-28 at Raja Bhoj Airport, Bhopal.” 



 

CERTIFICATE OF COMPLETION OF PRIVATE/ NON GOVT./ NON PSU PROJECT 

 
 

1.0 This is hereby certified that M/s. ____________________________ has executed 

following works as listed below in respective financial year  

Sl. No. Name of work Financial 
Year  

Total Payment 
Received (in 
Rupees) 

TDS 
Deducted 

(in Rupees) 
     

     

     

     

*Note :If any single project executed in two or more financial year, details may be given in 
each  financial year wise.  
 
2.0 This is also certified that above details are verified by me with the TDS 

certificates and these details are true to be in best of my knowledge.  
 

 

Place __________________ 

Date __________________ 

 

Seal of Firm 

 

Signature of charted accountant 

Name of CA _____________________ 

Membership No of ICAI ____________ 

UDIN No ________________________ 

 
Note : document shall not be accepted without UDIN Number 

PROFORMA  -  IX 
CERTIFICATE BY CHARTED ACCOUNTANT 

A - 11  



PROFORMA – X 

A – 12  

Request Letter: Transmission of Bank Guarantee Cover Message 

(To be submitted by applicant to BG issuing bank) 

 

Date: - ___________________ 

To, 

 The Branch Manager, 
 (Bank) 
 (Branch)  
Sub: - Inclusion of unique identifier code of AAI while transmitting BG cover 
 message where beneficiary is ICICI Bank (IFSC – ICIC0000007) 
Dear Sir/ Madam, 
 
 I/We _______________ , request you to include identifier “AAIBHOPAL” 
in field 7037 of the SFMS cover message IFN COV 760 (for BG issuance) and IFN 
COV 767 (for BG amendment) while transmitting the same to the beneficiary 
bank (ICICI Bank – IFSC – ICICI0000007). 
 
 
 
Thank you. 
___________________ 
 
(Bidder) 
 
 



 

ANNEXURE- LBS 

 
 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) 
of the General Financial Rules (GFRs)-2017  

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

 

Name of Work: ______________________________________________ 

Tender ID: __________________________________________________ 

 

I, the undersigned, _____________________________ (full names), do hereby declare, in my capacity 

as_______________________________of M/s____ (Name of company/Firm) ____that: 

 

1) I am competent to swear this undertaking on behalf of M/s____ (Name of company/Firm) ____ 

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial Rules 

(GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares a land 

border with India and comply to all the provisions of the Order(s). 

 

3) I certify that M/s____(Name of company/Firm)____) is not from such a country / is from such 

a country, has been registered with the Competent Authority (strike out whichever is not 

applicable). I hereby certify that this BIDDER fulfills all requirements in this regard and is eligible to be 

considered [Where applicable, evidence of valid registration with the Competent Authority is 

attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ declaration given by                  

M/s____(Name of company/Firm)____is found to be false, this would be a ground for immediate 

termination and further legal action in accordance with law as per Clause 12 of the Public Procurement 

Order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017. 

 

 

Signature and name of the authorized signatory of the firm  

with Rubber Stamp 

Date: 

Place: 

A – 13  
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Annexure‐AA	

General	Instructions	for	Online	Bid	Submission:	

The	bidders	are	required	to	submit	soft	copies	of	their	bids	electronically	on	the	
CPP	 Portal,	 using	 valid	 Digital	 Signature	 Certificates.	 The	 instructions	 given	
below	are	generally	meant	to	assist	the	bidders	in	registering	on	the	CPP	Portal,	
prepare	their	bids	in	accordance	with	the	requirements	and	submitting	their	bids	
online	on	the	CPP	Portal.		

More	 information	 useful	 for	 submitting	 online	 bids	 on	 the	 CPP	 Portal	 may	 be	
obtained	at:		http://etenders.gov.in/eprocure/app	

REGISTRATION	

1) Bidders	are	required	to	enroll	on	the	e‐Procurement	module	of	the	Central	
Public	 Procurement	 Portal	 (URL:	 http://etenders.gov.in/eprocure/app)	 by	
clicking	on	the	link	“Online	bidder	Enrollment”	on	the	CPP	Portal	which	is	
free	of	charge.	

2) As	part	of	 the	enrolment	process,	 the	bidders	will	be	 required	 to	choose	a	
unique	username	and	assign	a	password	for	their	accounts.		

3) Bidders	 are	 advised	 to	 register	 their	 valid	 email	 address	 and	 mobile	
numbers	 as	 part	 of	 the	 registration	process.	 These	would	 be	 used	 for	 any	
communication	from	the	CPP	Portal.		

4) Upon	enrolment,	 the	bidders	will	be	required	to	register	their	valid	Digital	
Signature	Certificate	(Class	II	or	Class	III	Certificates	with	signing	key	usage)	
issued	 by	 any	 Certifying	 Authority	 recognized	 by	 CCA	 India	 (e.g.	 Sify/	
nCode/	eMudhra	etc.),	with	their	profile.	

5) Only	 one	 valid	DSC	 should	 be	 registered	 by	 a	 bidder.	 Please	note	 that	 the	
bidders	are	responsible	to	ensure	that	they	do	not	lend	their	DSC’s	to	others	
which	may	lead	to	misuse.	

6) Bidder	then	 logs	 in	to	the	site	through	the	secured	 log‐in	by	entering	their	
user	ID	/	password	and	the	password	of	the	DSC	/	e‐Token.	

SEARCHING	FOR	TENDER	DOCUMENTS		

1) There	are	various	search	options	built	in	the	CPP	Portal,	to	facilitate	bidders	
to	 search	 active	 tenders	 by	 several	 parameters.	 These	 parameters	 could	
include	Tender	 ID,	Organization	Name,	 Location,	Date,	 Value,	 etc.	 There	 is	
also	 an	 option	 of	 advanced	 search	 for	 tenders,	 wherein	 the	 bidders	 may	
combine	a	number	of	search	parameters	such	as	Organization	Name,	Form	
of	 Contract,	 Location,	 Date,	 Other	 keywords	 etc.	 to	 search	 for	 a	 tender	
published	on	the	CPP	Portal.		

2) Once	the	bidders	have	selected	the	tenders	they	are	interested	in,	they	may	
download	the	required	documents	/	tender	schedules.	These	tenders	can	be	
moved	 to	 the	 respective	 ‘My	 Tenders’	 folder.	 This	 would	 enable	 the	 CPP	
Portal	 to	 intimate	 the	 bidders	 through	 SMS	 /	 e‐mail	 in	 case	 there	 is	 any	
corrigendum	issued	to	the	tender	document.		

3) The	 bidder	 should	make	 a	 note	 of	 the	 unique	Tender	 ID	 assigned	 to	 each	
tender,	 in	 case	 they	 want	 to	 obtain	 any	 clarification	 /	 help	 from	 the	
Helpdesk.		
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PREPARATION	OF	BIDS	

1) Bidder	should	 take	 into	account	any	corrigendum	published	on	 the	 tender	
document	before	submitting	their	bids.		

2) Please	 go	 through	 the	 tender	 advertisement	 and	 the	 tender	 document	
carefully	 to	understand	the	documents	required	to	be	submitted	as	part	of	
the	bid.	Please	note	the	number	of	covers	in	which	the	bid	documents	have	
to	 be	 submitted,	 the	 number	 of	 documents	 ‐	 including	 the	 names	 and	
content	of	each	of	the	document	that	need	to	be	submitted.	Any	deviations	
from	these	may	lead	to	rejection	of	the	bid.		

3) Bidder,	in	advance,	should	get	ready	the	bid	documents	to	be	submitted	as	
indicated	 in	 the	 tender	 document/	 schedule	 and	 generally,	 they	 can	 be	 in	
PDF	 /XLS	 /RAR	 /DWF	 formats.	 There	 is	 no	 limit	 on	 the	 size	 of	 the	 file	
uploaded	at	the	server	end.	However,	the	upload	is	decided	on	the	Memory	
available	at	the	Client	System	as	well	as	the	Network	bandwidth	available	at	
the	client	side	at	that	point	of	time.	In	order	to	reduce	the	file	size,	bidders	
are	 suggested	 to	 scan	 the	 documents	 in	 75‐100	 DPI	 so	 that	 the	 clarity	 is	
maintained	and	also	the	size	of	file	also	gets	reduced.	This	will	help	in	quick	
uploading	even	at	very	low	bandwidth	speeds.	

4) To	avoid	the	time	and	effort	required	in	uploading	the	same	set	of	standard	
documents	 which	 are	 required	 to	 be	 submitted	 as	 a	 part	 of	 every	 bid,	 a	
provision	of	uploading	such	standard	documents	(e.g.	PAN	card	copy,	annual	
reports,	auditor	certificates	etc.)	has	been	provided	to	the	bidders.	Bidders	
can	use	“My	Space”	or	‘’Other	Important	Documents’’	area	available	to	them	
to	 upload	 such	 documents.	 These	 documents	 may	 be	 directly	 submitted	
from	the	“My	Space”	area	while	submitting	a	bid,	and	need	not	be	uploaded	
again	 and	again.	This	will	 lead	 to	 a	 reduction	 in	 the	 time	 required	 for	 bid	
submission	process.	

SUBMISSION	OF	BIDS	

1) Bidder	 should	 log	 into	 the	 site	well	 in	 advance	 for	 bid	 submission	 so	 that	
they	 can	 upload	 the	 bid	 in	 time	 i.e.	 on	 or	 before	 the	 bid	 submission	 time.	
Bidder	will	be	responsible	for	any	delay	due	to	other	issues.	

2) The	bidder	has	to	digitally	sign	and	upload	the	required	bid	documents	one	
by	one	as	indicated	in	the	tender	document.	

3) Bidder	 has	 to	 select	 the	 payment	 option	 as	 “online”	 to	 pay	 the	 tender	
processing	fee/	EMD	as	applicable	and	enter	details	of	the	instrument.		

4) Bidder	 should	 prepare	 the	 EMD	 as	 per	 the	 instructions	 specified	 in	 the	
tender	document.	The	original	should	be	posted/couriered/given	in	person	
to	 the	 concerned	 official,	 latest	 by	 the	 last	 date	 of	 bid	 submission	 or	 as	
specified	in	the	tender	documents.	The	details	of	the	DD/any	other	accepted	
instrument,	 physically	 sent,	 should	 tally	 with	 the	 details	 available	 in	 the	
scanned	copy	and	 the	data	entered	during	bid	submission	 time.	Otherwise	
the	uploaded	bid	will	be	rejected.	

5) Bidders	 are	 requested	 to	 note	 that	 they	 should	 necessarily	 submit	 their	
financial	 bids	 in	 the	 format	provided	and	no	other	 format	 is	 acceptable.	 If	
the	 price	 bid	 has	 been	 given	 as	 a	 standard	 BOQ	 format	 with	 the	 tender	
document,	 then	 the	 same	 is	 to	 be	 downloaded	 and	 to	 be	 filled	 by	 all	 the	
bidders.	 Bidders	 are	 required	 to	 download	 the	 BOQ	 file,	 open	 it	 and	
complete	 the	 white	 coloured	 (unprotected)	 cells	 with	 their	 respective	
financial	 quotes	 and	 other	 details	 (such	 as	 name	 of	 the	 bidder).	 No	 other	
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cells	 should	be	changed.	Once	 the	details	have	been	completed,	 the	bidder	
should	 save	 it	 and	 submit	 it	 online,	 without	 changing	 the	 filename.	 If	 the	
BoQ	file	is	found	to	be	modified	by	the	bidder,	the	bid	will	be	rejected.		

6) The	 server	 time	 (which	 is	 displayed	 on	 the	 bidders’	 dashboard)	 will	 be	
considered	 as	 the	 standard	 time	 for	 referencing	 the	 deadlines	 for	
submission	 of	 the	 bids	 by	 the	 bidders,	 opening	 of	 bids	 etc.	 The	 bidders	
should	follow	this	time	during	bid	submission.	

7) All	the	documents	being	submitted	by	the	bidders	would	be	encrypted	using	
PKI	 encryption	 techniques	 to	 ensure	 the	 secrecy	 of	 the	 data.	 The	 data	
entered	 cannot	 be	 viewed	 by	 unauthorized	 persons	 until	 the	 time	 of	 bid	
opening.	 The	 confidentiality	 of	 the	 bids	 is	 maintained	 using	 the	 secured	
Socket	 Layer	 128bit	 encryption	 technology.	 Data	 storage	 encryption	 of	
sensitive	fields	is	done.	Any	bid	document	that	 is	uploaded	to	the	server	is	
subjected	to	symmetric	encryption	using	a	system	generated	symmetric	key.	
Further	 this	 key	 is	 subjected	 to	 asymmetric	 encryption	 using	 buyers/bid	
openers	 public	 keys.	 Overall,	 the	 uploaded	 tender	 documents	 become	
readable	only	after	the	tender	opening	by	the	authorized	bid	openers.	

8) The	 uploaded	 tender	 documents	 become	 readable	 only	 after	 the	 tender	
opening	by	the	authorized	bid	openers.	

9) Upon	the	successful	and	timely	submission	of	bids	(i.e.	after	Clicking	“Freeze	
Bid	 Submission”	 in	 the	 portal),	 the	 portal	 will	 give	 a	 successful	 bid	
submission	message	&	a	bid	summary	will	be	displayed	with	the	bid	no.	and	
the	date	&	time	of	submission	of	the	bid	with	all	other	relevant	details.		

10) The	bid	summary	has	to	be	printed	and	kept	as	an	acknowledgement	of	the	
submission	of	the	bid.	This	acknowledgement	may	be	used	as	an	entry	pass	
for	any	bid	opening	meetings.	
	

ASSISTANCE	TO	BIDDERS		

Any	bid	related	issue/	query	pertaining	to	technical	support	or	otherwise	on	CPP	
portal	 (URL:‐https//etender.gov.in/eprocure/app)	 for	 submission	 of	 tender	
documents	 should	 be	 addressed	 to	 AAI	 Help	 Desk	 Support	 (details	 also	
mentioned	in	the	web‐NIT)	as	below:	

(i)	 Call	Helpdesk.	 	24	x	7	Help	Desk	Number	0120‐4200462,	0120‐4001002,	
Mobile:	 91‐8826246593	 or	 can	 send	 e‐mail	 at:	 support‐eproc@nic.in		
Bidders	are	requested	to	mention	the	URL	of	the	Portal	and	Tender	ID	in	
the	e‐mail	sent	along	with	their	contact	details.	

(ii)	 For	 any	 further	 technical	 assistance	 with	 regard	 to	 functioning	 of	 CPP	
portal,	 the	 bidder	 should	 contact	 personnel	 at	 following	 AAI	 help	 desk	
numbers	on	all	working	days	as	below:	

	 08.00	hrs.	to	20.00	hrs.	(Mon	–	Sat)		 	
011‐24632950,	Ext	–	3512	(Six	Lines),	e‐mail	–	eprochelp@aai.aero		
0930	hrs.	to	1800	hrs.	(Mon	–	Fri)	 	
011‐24632950,	 Ext	 –	 3523,	 e‐mail:	 etenderssupport@aai.aero,	
sanjeevkumar@aai.aero,	snita@aai.aero		
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	 0930	hrs.	to	1800	hrs.	(Mon	–	Fri)	

	 011‐24657900,	e‐mail:	gmitchq@aai.aero	

	

In	 case	of	 technical	 support	 regarding	e‐tender	portal,	 if	 the	AAI	Help	
Desk	is	non‐responsive	the	Bid	Manager	can	be	contacted	as	below	on	all	
working	days	from	0930	hrs.	to	1800	hrs.	

Name	 	 	 :	 Shri	Kishlay	
Sr.	Manager	(Engg.‐Civil)	

Telephone	No.	 	 :	 011‐24632950	

Extension	No.		 	 :	 2572	

Mobile	No.	 	 :	 +91‐7830176961	

E‐mail	ID		 	 :	 kishlay@aai.aero	

	

All	bid	procedure	related	queries	be	referred	to	HELP	DESK	as	above	and	
then	to	Bid	Manager	only.			

	

Please	note	that	under	no	circumstances	bid	procedure	related	

queries	shall	be	referred	 to	 the	 Independent	External	Monitors	

(IEMs).	

	



 

 
 
 

Annex- I 
Standard Operating Procedure 

for 
Online payment, refund and settlement of EMD and Tender Fee through CPP Portal 

 

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and 
services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs. 
Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the 
implementation of e-Tendering system i.e. CPPP https://etenders.gov.in . 

 

Stakeholders: 
 

1. Tender Floating Department: Airports Authority of India (AAI) 

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end 
process and providing technical support to the Government Dept. 

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway services 
and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating 
in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till 
the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank 
will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling 
account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded 
to their source account. This will be happened as per instruction received from TIA through online  
portal. Customized MIS will be provided to the Tender Floating Department i.e. AAI. 

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender 

floated by the tender floating department and participate in the tendering process. 
Bidders are directly involved in making the use of this e-System for making payments 

and getting refunds into their accounts. 

Eligibility (Prerequisite for e-Tendering) 
 

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal 
https://etenders.gov.in to carry out the procurement activities. 

2. Portal login will be through two factor authentication i.e. User id & password followed by the 
login through DSC. 

‐ TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature 
‐ Bidders must have DSC with Signing feature 

 
Bank Account Details 

 
a. Common Pooling A/C for EMD and Tender Fee Collection 
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts 
c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts 

 
Payment gateway for End to End Procedures: 

 
1. Collection Process: 

 
a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will 

allow the option of Online Mode for collection of EMD and Tender Fee while publishing
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks) 
and NEFT/RTGS. 

 
b. Collection of EMD through Bank Guarantee(BG): During the tender creation TIA will allow 

the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload 
the copy of BG or Exemption certificate as per tender terms and condition. 

 
Note: Keeping in the view of running tender status, the portal currently has both online and offline payment 

options for next few days, after which the offline mode will be disabled. 
 

2. During the collection process the amount will be debited from the bidder account and credited to 
the collection pooling account of the AAI. 

 
3. Till the tender opening all the collected amount will be residing in the collection pooling account 

of AAI. 
 

4. Refund and Settlement process: 
 

a. Step-I: After opening the tender, bid submitted successfully along with the online payment, 
the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in 
‘Pooling Account’. 

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP 
portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD 
amount of rejected bidders will be refunded to their source account. 

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the 
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of 
rejected bidders will be refunded to their source account. 

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD 
amount will be refunded to their source account and for this Bid managers are advised to 
complete the AOC process: 
‐ Only after receiving the PBG and its confirmation from the bank. 

or 
‐ Adjustment of Security Deposit (SD) as per NIT Condition. 

5. In the case of "Cancellation of tender" before opening and "Re-Tender": 
 

- All the submitted amount will be refunded to the bidders. 

6. In the case of "Cancellation of tender" after opening and "Re-Tender": 
 

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of 
tender opening. 

- Now only EMD residing in the collection pooling account, the EMD will be refunded to the 
bidders. 

7. In case of 'Withdraw of bid' by the vendor: 
 

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume 
that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate 

the refund of EMD on the day of tender opening.
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8. In case of Revocation Corrigendum: 
 

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD 
again via offline mode before publishing the revocation corrigendum because EMD amount 
has already been refunded or refund initiated to the rejected bidders A/c. 

9. Procedure for Forfeiture of EMD through CPP Portal: 
 

Forfeiture activity can be performed at the time of rejection of the bidder. 
 

Step I: Rejected the bidder during the Technical or Financial Evaluation process. 
Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD. 
Step III: Select the tender and then the bidder to forfeit the EMD 
Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD 
Settlement A/c” 

 
Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not 
be available in the system because at the end of the day CPPP will initiate refund to the rejected 
bidders. 

 
10. Following procedures are attached on subsequent pages: 

 
a. Procedure to allow the online Payment Option in CPP Portal by TIA 
b. Procedure for checking the Payment Status by TIA 
c. Procedure for Online Collection of EMD and Tender Fee from Bidders 
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Procedure to allow the Online Payment Option in CPP Portal by TIA 
 
 

1. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID 
mapped with Digital Signature Certificate) and follow the process of tender creation. 

 
2. After completion of Basic and Cover Details go to next stage for Fee Details and select the option 

as per below screen: 
 

Allow Online mode for EMD and

Tender Fee Payment
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Choose Yes option for EMD

payment through Bank Guarantee

or for EMD Exemption
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Procedure for checking the Payment Status by TIA 
 

1. Payment confirmation can be find out at the time of Tender Opening process. 
2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User 

ID mapped with Digital Signature Certificate) and follow the process of tender opening. 
3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick 

Bid Opening option against each Bidder. 
4. Payment status will be checked/verified for Individual Bidders. 
5. Click on View Paid Information link and get the bidder details along with Payment detail. 
6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD 

Successfully. Screen shot is attached herewith for the reference. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
EMD and Tender Fee 
both paid successfully 
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Procedure for Online Collection of EMD and Tender Fee from Bidders 
 

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with 
Digital Signature Certificate) and follow the process of participation to the tender. 

2. After Login search the tender in “Search Active Tender” tab with different criteria after that click 
on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details 
and click on proceed for Bid Submission. 

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online” 
4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option 

to “Yes” other wise “NO” as per below screenshot: 

 
5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes” 

(as per below screenshot) and provide the details and upload copy as a proof. 
- Bank Guarantee (BG)/Swift Transfer (ST) 
- Exempted from EMD Payment, 

 
Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must 
select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee. 
Once proceeded it is not possible to revert the option. 

 
6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment. 

 
After selecting the option, click on “Next” Button as per above screenshot. Further process to be 
followed as per subsequent screen. 
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NOTICE INVITING TENDER 
GENERAL GUIDELINES TO BIDDERS 

 
1. Digitally Signed & Sealed (Encrypted) item rate online e-tenders are invited through the NIC CPP 

e-tendering portal on behalf of Chairman, Airports Authority of India by AGM (Engg. – Civil), AAI, 
R. B. Airport, Bhopal from eligible contractors for the work of “Annual Maintenance Contract 
(AMC) for repair and maintenance under civil works in Operational area for the year 2026 - 28 at 
Raja Bhoj Airport, Bhopal.” at an estimated cost of ₹200.00 Lakh exclusive of GST with period of 
completion of 24 (Twenty – Four) months 02 (Two) months considered for rains of each rainy 
season.  

2. The tenders shall be in the prescribed Form, are invited in open tender Two Bid/ Envelope 
system: -  
i) Envelope – I:    Containing details of payment made through online payment gateway 

     against tender processing fee and EMD and Unconditional Acceptance of
     AAI’s Tender Conditions and documents required for pre – qualification 
     from Contractor/ Firms. 

ii) Envelope – II:   Financial Bid containing dully filled “Standard BOQ Format”. 
 

3. The works are required to be completed within the Time Limit: 24 (Twenty – Four) months 02 
(Two) months considered for rains of each rainy season as mentioned in Schedule – F. 

4. Not more than one Tender shall be submitted by agencies. Not more than one concern in which 
an individual is interested as Proprietor and/ or partner shall tender for the execution of the 
same work. If they do so, all such Tenders shall be liable to be rejected. 

5. The Accepting Authority as mentioned in Schedule “F”/2(viii) shall be the Accepting Officer 
hereinafter referred to as such for the purpose of this contract. 

6. In the event of the tender being submitted by a partnership firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed on his 
behalf by a person holding a power – of – attorney authorizing him to do so. Such power of 
attorney to be uploaded in Envelope – I with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

7. Tender document consisting of plans, specifications, Schedule(s) of Quantities of the various 
classes if work to be done, the condition of contracts and other necessary documents will be 
available on e-tendering portal can be downloaded from the NIC CPP e-tender portal. Tender 
processing fee of ₹1,180.00/- (including GST and non-refundable) will required to be paid online 
through available payment gateway on CPP Portal. 

8. Copies of all tender documents pertaining to the works will be available at NIC CPP for mentioned 
Tender ID under name of organization Airports Authority of India. 

9. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub soil (so far as 
is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require, working conditions including space for stacking of materials, 
installation of T&P, rates of various materials to be incorporated in works, conditions affecting 
accommodation and movement of labours etc. and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may influence or 
effect their Tender. A tenderer shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall 
be allowed. 

10. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the works to be done 
and of conditions and rates at which land for stores, tools and plant, etc. will be allotted to him 
by Airports Authority of India, local conditions, local material rates and other factors bearing on 
the execution of the works. 

11. All rates shall be quoted in Indian rupees in Envelope – II / Financial Bid in the “Standard BoQ 
Format” which is duly uploaded on the CPP portal and no other format is acceptable. 

12. As this tender is an Item rate Tender, rates for all items quoted shall only be considered. Any 
Tender containing percentage below/ above the total estimated cost is liable to be rejected, 
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Tenderers which propose any alteration in the works specified in the said form of invitation of 
tender, or in the time allowed for carrying out the work, or which contain any other conditions of 
any sort including conditional rebates will be summarily rejected.  

13. The site for the work is available. 
14. Tenders shall be received through CPP portal up to the date and time and same shall be opened 

on the date and time as mentioned at e-NIT. Any change or extension of date shall be intimated 
through CPP Portal. 

payment gateway on CPP portal OR offline in form of BG/ Insurance surety bonds. 
16. Notification of Award of contract will be made in writing to the successful bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the qualified 
and responsive Bidder offering lowest evaluated bid in conformity with the requirements of the 
specification and contract documents and the Accepting Authority shall be the sole judge in this 
regard. The Accepting Authority does not bind himself to accept the lowest or, any tender or to 
give any reason for his decision. 
16.1  A responsive bidder is one who submits priced Tender and accepts all terms, conditions and 

specification of the contract documents failing which his Tender will be liable to be rejected. 
16.2  A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the 
Bidder or any right of AAI, as required in the specifications and contract documents. Any 
modification in the terms and conditions of the Tender which are not acceptable to AAI shall 
also be treated as a major modification. 

16.3  A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. 
16.4  The Accepting Authority reserves the right of accepting the whole or any part of the Tender 

and Tenderer shall be bound to perform the same at the rates quoted. No claim whatsoever 
will be entertained on this account. 

17. On acceptance of Tender, “Earnest money” will be treated as part of the security deposit as per 
Clause 1A of GCC. 

18. Airports Authority of India shall return the earnest money where applicable to every unsuccessful 
Tenderer except as mentioned in the Tender document. 

19. SUBMISSION OF BANK GUARANTEE 
The agency shall advise the branch of the bank issuing bank guarantee to send the original bank 
guarantee directly to the Airports Authority of India (AAI) under Registered Post (A.D.). Where 
the guarantee is to be handed over directly to the AAI for any genuine reasons, the branch shall 
immediately send by Registered Post (A.D.) and unstamped duplicate copy of the guarantee 
directly to the AAI with a covering letter with request to compare the same with the original 
received from their customer and confirm that it is in order. The agency shall also advise the 
issuing bank branch to incorporate the address etc. of the Regional/ Controlling Branch of the 
issuing Branch in a suitable space in the Bank Guarantee. The A. D. card shall be kept with the 
loan papers of the relevant guarantee. Letter of Undertaking from the depositor to bank to be 
submitted along with fixed deposit/ bank guarantee to Airports Authority of India in the Performa 
appended at page no. 92 – 93 of GCC. 
The agency shall also advise the issuing bank branch that whenever any letter is issued by AAI to 
the concerned bank branch, for confirmation of having issued the guarantee, branches must send 
the confirmation letter to the concerned authorities promptly without fail. 

20. The Tenderer shall not be permitted to tender for works in Airports Authority of India 
Engineering Department, responsible for award and execution of contracts, in which his near 
relative is posted as Manager Finance & Accounts or Sr. Officer or as an engineer in any capacity. 
He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any officer in Airports Authority of 
India. Any breach of this condition by the contractor would render him liable to be debarred from 
Tendering for next 2 years. 

21. The contractors shall give a list of AAI employees related to him. 
22. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of India/ Govt. of India 
is allowed to work as a contractor for a period of two years of his retirement from Airports 

15. Earnest Money Deposit of amount mentioned in Schedule “F” shall be deposited as: - 
i) EMD of the Value ₹6,00,000.00/- shall be accepted only online through available 
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Authority of India/ Government services, without the previous permission of Airports of India/ 
Govt. of India. The contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of 
Airports Authority of India/ Govt. of India as aforesaid before submission of the Tender or 
engagement in the contractor’s service. 

23. On acceptance of the Tender, the name of the accredited representative(s) of the agencies who 
would be responsible for taking instructions from the Engineer – In – Charge shall be 
communicated to the Engineer – In – Charge.  

24. The Tender for composite work includes in addition to Building works all other works such as 
sanitary, water supply installations and Electrical work etc. The tenderer apart from being 
registered contractor (B & R) of appropriate class, must associates himself with agencies of 
appropriate class which are eligible to Tender for sanitary, water supply and Electrical work in 
composite tender. 

25. AAI reserves the right to disallow the working agencies whose performance at ongoing project (s) 
is below par and usually poor and has been issued letter of restrain/ Temporary or Permanent 
debarment/ black listing by any department of AAI. AAI reserves the right to verify the 
credential submitted by the tenderer at any stage (before or after the award of work). if at any 
stage, any information / documents submitted by the applicant is found to be incorrect/ false 
or have some discrepancy which disqualifies the tenderer then AAI shall take the following 
action: 
a) Forfeit the entire amount of EMD submitted by the tenderer. 
b) The tenderers shall be liable for debarment for a period upto two years  from tendering in 

AAI, including termination of the contract apart from any other appropriate contractual/ 
legal action. 

26. Wherever supplies/ services involve imports same shall be identified separately by the contractor 
for this work contract. Custom Duty levied by Custom Authorities shall be payable by utilizing 
EPCG license/ duty scrip under SEI scheme of GOI. Quoted rates shall be exclusive of GST but 
inclusive of statutory payments made to local/ Govt./ Statutory authorities if required in this 
work contract shall be payable by the contractor and incorporated along with the quoted rates. 
Airports Authority of India will not entertain any claim whatsoever in this respect. Nothing extra 
will be paid by AAI in this respect.  

27. Amendment in Taxes & Levies 
a) All tendered rates shall be inclusive of any taxes, duties, cess fee and charges levied under 

any statue but exclusive of GST. However, in case of change in rate of tax or any provision 
relating to the levy to Tax resulting in increase in burden of Tax on the contractor, the 
contractor shall be entitled to receive any compensation for such increase in quantum of Tax 
payable by the contractor. Similarly, recovery shall be made from the contractor on account 
of decrease of rate of Tax or any provision relating to levy of Tax. 

b) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of Airports Authority of India and / or Engineer – In – Charge and 
further shall furnish such other information/ documents as the Engineer – In – Charge may 
require from time to time.  

28. Agency is required to go through the entire tender documents before submission. General 
conditions of contract of tender document uploaded by AAI is in English. In case or any 
discrepancies between English & Hindi version, The English version will be taken as authentic.  

29. MODE OF SUBMISSION OF TENDERS: 
29.1  Tender for the work shall be submitted online through CPP portal in open tender Two Bid/ 

Envelope system as detailed below: -  
Bidders are advised to visit this website regularly to keep themselves updated as any change/ 
modification in the tender will be intimated through this website only. Bids shall be 
submitted online only at CPP Portal: 
https://eprocure.gov.in/eprocure/app.Tenderer/Contractor are advised to follow the 
instructions “Instructions to Bidder for Online Bid Submission” provided in the Annexure 
“AA” got online submission of bids. Further it may be noted that tenders which are duly 
submitted on e-tender portal (CPP) shall only be final and tenders just saved without 
submission will not be available to the evaluation purpose. 
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Bidders are requested to go through FAQ and help files available in the Portal (CPP). In case 
of any difficulty, bidders may contact the help desk numbers and emails ID provided in the 
CPP Portal. 
Tenderer should download the Tender Document from the CPP portal, fill up the required 
information and upload the same after digitally signing well in time along with authorization 
letter/ power of attorney, if any, required as per the direction given in e-NIT.  
(i) Tender Processing Fee for online E – Tender: e – Tender/ Bid application processing 

fee of ₹1,180.00/- (Rupees One Thousand One Hundred Eighty Only) (including GST 
and non refundable) is required to be paid through online mode on CPP portal via 
SBI payment gateway. 

Refund of EMD 
The refund of EMD to tenderers who fails to qualify in the eligibility/ technical criteria, shall 
be initiated as below: -  
(a) The online payment made against tender processing fee by the bidder will remain on 

‘Tender Settlement Account’ and EMD amount will remains in ‘Pooling Account’. 
(b) After opening the tender and submission of technical evaluation report on the CPP 

portal, The EMD of technically qualified bidders will remain in the pooling account and 
EMD amount of rejected bidders will be refunded to their source account. 

(c) After submission of financial evaluation report on the CPP portal, the EMD of L – 1 
bidder will remain in the pooling account and EMD amount of rejected bidders will be 
refunded to their source account. 

(d) After AOC completion on the portal, EMD amount of L – 1 bidder will be refunded to 
their source account subject to Adjustment of Security Deposit (SD) as per NIT Condition. 

Bid Submission 
Envelope – I : -  

  A:- Containing following document as per e – NIT. 
i) Details of payment made through online gateway against tender 

processing fee and EMD. 
B:-  Containing qualifying requirement of Contractor/ Firm for pre – qualification 

i) Scanned copy of tender Acceptance letter on bidder’s letter head. 
ii) Scanned copy of Permanent Account Number (PAN) and GST Registration 

Number. 
iii) Scanned copy of Undertaking regarding Blacklisting/ Debarment on 

bidder’s Letter head. 
iv) Scanned copy of FORM – A: details of similar works completed during last 

seven years with completion certificate issued by client. 
v) Agency should have annualized average financial turnover of ₹35.40 Lakh 

during last three years ending 31st March of the previous financial year. The 
Financial Information shall be submitted in the given format – FORM – B. 
Tenderers showing continuous losses during the last three years in the 
balance sheet shall be summarily rejected.  

vi) Scanned copy of FORM – C Net worth. 
vii) Scanned copy of Undertaking regarding GST and compliance of its 

provision. 
viii) Scanned copy of duly notarized affidavit regarding compliance of minimum 

wages on Non judicial stamp paper of Rs.100.00/- or higher value (as per 
Annexure-) 

ix) Scanned copy of EPF registration certificate of the Firm. 
x) Scanned copy of ESIC registration certificate of the Firm. 
xi) Bidders other than the propriety firm shall submit scanned copy of 

Authorization letter/ Power of Attorney along with the copy of certificate 
of Incorporation of the company under the companies act showing CIN/ 
LLPIN/ Name of Directors of the Company & copy of Board Resolution 
regarding authority to assign power of Attorney. Proprietary firm shall 
submit scanned copy of Authorization Letter/ Power of Attorney only if the 
tender is processed by a person other than proprietor.  

xii) Duly Filled PQ Performa. 
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Envelop – II :- 

i) The Bidder shall quote their item rates online through CPP portal only. 
ii) The Price Bids/ Financial Bids of those Bidders who are fulfilling the criteria 

of Envelope – I shall be opened.  
iii) All rates shall be quoted in the format provided and no other format is 

acceptable. If the price bid has been given as a Standard BOQ FORMAT 
with the tender document, then the same is to be downloaded and to be 
filled by all the bidders. Bidders are required to download the BOQ file, 
open it and complete the blue colored (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). 
No other cells should be changed. Once the details have been completed, 
the bidder should save it and submit it online, without changing the 
filename. If the BOQ file is found to be modified by the bidder, the bid will 
be rejected. 

iv) In event no rate has been quoted for any item(s) leaving amount blank, it 
will be presumed that the contractor has included the cost of this/ these 
item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly.  

v) All rates shall be quoted online in the CPP portal in Indian Rupees only in 
the Envelope – II (Price Bid Folder). 

vi) AAI does not give any concessional forms/ certificates/ permits towards 
any taxes, duties & other levies like GST, entry taxes etc. 

vii) Please note there is no separate provision of header discount, loading of 
Taxes and duties in standard BOQ format. Hence bidders are advised to 
quote the item rate considering all these factors as a whole and then quote 
the rate as mentioned in above paras.  
 

Bids opening process is as below: - 
 Envelope – I : 
 Containing Documents uploaded by the Contractors shall be opened as mentioned 

in e – NIT. 
 Envelope – II/ Financial Bid: 
 The Financial Bids of the Contractors/ Firms found to be meeting the qualifying 

requirements/ eligibility criteria as per Envelope – I of the e – NIT. 
29.2  Once the tenderer has uploaded the digitally signed unconditional acceptance to AAI’s 

tender conditions as an attachment in its entirety, he is not permitted to upload any 
additional file or put any remark(s)/ condition(s) in/ along with the Tender Document. 
 

 
30. The Notice Inviting Tender and these General guidelines for the bidder shall form part of the 

contract documents. The successful Tenderer/ contractor, on acceptance of his Tender by the 
Accepting Authority, shall within 15 – days from the date of award of work sign the contract 
consisting of Notice Inviting Tenders, General Conditions of Contract, Special/ Additional 
Condition, General and particular specification drawings, Tender conditions as issued at the time 
of invitation of Tender and acceptance thereof with any correspondence leading there to.  
 

31. Rejection of Tender 
AAI may cancel the process of procurement of rejecting all bids at any time before 
intimating acceptance of successful bid under circumstances mentioned below. In case 
where responsive bids are available, the aim should be to finalise the tender by taking 
mitigating measures even in the conditions described below. If it is decided to re-bid the 
tender, the justification should balance the perceived risks in finalisation of tender 
(marginally higher rates) against the certainty of resultant delays, cost escalations, loss of 
transparency in re-invited tender.  
After such decision, all participating bidders would be informed and bids if not opened 
would not be opened and in case of manual tenders be returned upopened.  
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a) If the quantity and quality of requirements have changed substantially or there is an un-

rectifiable infirmity in the bidding process; 
b) When none of the tenders is substantially responsive to the requirements of the 

Procurement Documents; 
c) None of the technical Proposals meets the minimum technical qualifying score; 
d) If effective competition is lacking. However, lack of competition shall not be determined 

solely on the basis of the number of Bidders; 
e) The Bid’s/ Proposals’ prices are substantially higher than the justified cost /updated cost 

estimate or available budget; 
f) In case, the bidder, whose bid has been found to be the lowest evaluated bid withdraws 

or whose bid has been accepted, fails to sign the procurement contract as may be 
required or fails to provide the security as may be required for the performance of the 
contract or otherwise withdraws from the procurement process. 

If the notice inviting tender is required to be cancelled before opening (Cover – I / 
Technical bid), such cancellation shall be done only after prior approval of the NIT 
approving authority with record of reasons/ proper justification in writing. 
If the tenders are required to be cancelled or rejected after opening (Cover –I or II/ 
Technical or Financial bid) tender, the approval for cancellation shall be accorded by tender 
accepting authority with record of reasons/ proper justification in writing. However, 
concerned Member shall have full powers for cancellation of the tenders. 
 

32. Validity of Tender 
Validity of tender is normally kept as 90 days for Domestic tenders and 120 days for Global 
tenders from the date of submission of bids i/c extension, if any. However, the consent from the 
lowest bidder may be obtained in writing for extension to the period of bid validity with approval 
of NIT approving authority for justified reason. Such request should preferably be made before 
the expiry of the bid validity. A bidder accepting the request and granting extension shall not be 
permitted to modify his bid.  

 
33. Tenderers are advised to get themselves acquainted for e-tendering participation requirements 

at “instruction for Online Bid Submission”, register themselves at CPP Portal, obtain ‘Login ID’ & 
‘Password’ and go through the ‘self-help files’ available in the home page after login to the CPP 
portal https://etenders.gov.in/eprocure/app or www.aai.aero . They should also obtain Digital 
Signature Certificate (DSC) in parallel which is essentially required for submission of their 
application. 
 

34. Tenderers are advised to go through the “instruction for Online Bid Submission” given on the CPP 
portal https://etenders.gov.in/eprocure/app for online guidance, before online registration and 
submission of their applications/ bids and submit their applications along with firms bio-data & 
self-attested documents/ credentials etc. as required as an attachment before due date as per      
e – NIT. 

 
35. AAI is not responsible for any postal delay or delay due to link failure/ internet problem etc. in 

respect of submission/ receipt of any documents or in submission of e – Bid. Bidders who are 
intending to submit responsive e – Bids are requested to submit the same well in advance before 
the due date & time. It is the responsibility of the Bidder to make sure that the required 
documents/ e – Bid is submitted in time. 
 

36. IMPLEMENTATION OF INTEGRITY PACT 
a) Signing of Integrity Pact is mandatory for every Bidder/ contractor in this procurement/ bid 

process, and scanned copy of same should be uploaded as specified in Tender Document. 
b) The Bidder/ contractor shall commit itself to ensure taking all measures necessary to prevent 

corrupt practices, unfair means and illegal activities during any stage of its bid or during any 
pre – contract or post – contract stage as specified in Section 3 of the integrity pact.  
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c) Any breach of the aforesaid provisions by the bidder or any one employed by it or acting on 
its behalf (whether with or without the knowledge of the Bidder) shall entitle the authority 
to take all or any one of the actions as specified in Section 6 of the integrity pact.  
 
The Independent External Monitor (IEM) for this work will be: 
 
Shri Satish Chander,  
MES [Retd.] 
Mobile No. +91 – 9417256367  
Email: satishchander.adg@gmail.com  

Shri P. R. RaviKumar, 
IRS [Retd.] 
Mobile No. +91 – 8547002410, 8848767105 
Email: satishchander.adg@gmail.com 

 
d) The duties responsibilities and powers of IEM are detailed in Section B of the IP Act. 
e) Any query related to tender document or problem in e-bidding process should normally be 

addressed to bid manager as mentioned in General Instruction for Online bid submission 
(Annexure – AA) in para “Assistance to Bidders” on page G – 1 to G – 4 of tender document.  
 
No bid procedure related query shall be referred to Independent External Monitor (IEM). 
 

f) Update with regard Integrity Pact may please be seen on AAI Website by following the access 
path www.aai.aero>Vigillance>Vigillance Events>Integrity Pact . 

g) The Consequence of Integrity Pact may be perused on the website. http://www.aai.aero/  
 

37. AAI has made arrangement for Verification of Bank Guarantees received by AAI from Vendors/ 
Customers/ Concessionaires through Structured Financial Messaging System (SFMS) of ICICI Bank. 
The system will operate on pan India basis. The prospective successful bidder shall submit BG 
(PBG/ BG – SD/ FBG) in accordance with the beneficiary bank details as below: -  
 

CORPORATE NAME : AIRPORTS AUTHORITY OF INDIA 
BANK NAME : ICICI BANK 
IFSC CODE : ICICI0000007 
BG ADVISING MESSAGE : IFN 760COV (BG ISSUE) 
UNIQUE IDENTIFIER CODE 
(7037) 

: AAI BHOPAL 

 

While submitting the documents to BG issuing bank, the vendor/ customer/ concessionaire will 
also submit letter to the issuing bank as per the format mentioned in the Proforma X at page no. 
A – 12. 
 
 

 
AGM (Engg. – Civil) 

Raja Bhoj Airport, Bhopal 
For and on behalf of 

Chairman, Airports Authority of India 
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GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”.  
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases depending 
on whether this is used for percentage rate tenders or item rate tenders 

  
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with the 
Tender Documents but the same shall form part of the agreement to 
be drawn and signed by both parties after acceptance of tender. 

  
 

3. All blanks are confined to Notice Inviting Tender and Schedules A to 
F. 

  
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 
the blanks in Notice Inviting Tender and in Schedules B to F before 
issue of Tender documents. 

  
 

5. The intending bidders will quote their rates in Schedule A. 
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AIRPORTS AUTHORITY OF INDIA 
 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

 
 

(ii) To be opened in presence of tenders who may be present on at 
 hrs. in the office of   

 

Issued to ------------------------------------------------------------------------------------ * 

Signature of officer issuing documents ------------------------------------------------ * 

Designation --------------------------------------------------------------------------------- * 

Date of issue -------------------------------------------------------------------------------- * 

 
*(ii) Not applicable for e-tendering 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such material as are provided for, by and in respects in accordance 
with, such conditions so far as applicable. 

 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 
back to back basis through another contractor. Further that, if such a violation comes to the notice of 
AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- 
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 
Guarantee. 

嬣
I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if 
at any stage such documents/ information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action. 

A.A.I. C……I…….O……. Page 3 

 

Airport: Raja Bhoj Airport, Bhopal 

        

Type your text

. 
(i) To be submitted/uploaded upto date and time As per Critical Data Sheet in   NIC CPP Portal.

Branch: Civil Engineering Office of: AGM (Engg. - Civil) 

 
We agree to keep the tender open for Ninety (90) days from the date of  bid submission end date in 
3/2 bid system and not to make any modifications in its terms and conditions. 

(A)  Tender  for  the  work  of:  - "Annual Maintenance Contract (AMC) for repair and maintenance under
                                    civil works in Operational area for the year 2026-28 at Raja Bhoj Airport, Bhopal."

LENOVO
Line

USER
Line



Tender forms  
AIRPORTS  AUTHORITY OFINDIA 

be debarred for participation in the re-tendering process of the work.  
 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. (* To be deleted which are not 
applicable) 
 
Date : 

 
Signatures of Contractor : 

 
Witness: 

 
Postal Address 

 
Occupation:  

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on behalf of the Chairman, Airports Authority of India for sum of 
Rs.________________ (Rupees________ _____________________________). 
 
The letters referred to below shall form part of this contract Agreement:- 
 
(i)  
(ii) 
(iii) 

For & on behalf of Chairman, Airports  
Authority of India 
Signature---------------------- 

 
Designation--------------------  
Date----------------------------- 
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 is here by submitted online on CPP Portal/  Insurance Surety Bonds or Bank Guarantee (BG) in the 
format  prescribed  in tender documents  as  earnest  money (Annexure-1).  If  I/we,  fail  to  furnish  the 
prescribed performance bank guarantee within prescribed period, I/we agree that the said Chairman, 
A.A.I. or his successors in office shall without prejudice to any other right or remedy, be at liberty to 
take appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, 
I/we agree that Chairman, A.A.I. or his successors in office shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said 
earnest money shall be retained by AAI towards security deposit to execute all the works referred to in 
the tender documents upon the terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and 
those in excess of that limit at the rates to be determined in accordance with the provision contained in 
Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money 
or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We shall 

 
 
A sum of Rs. 6,00,000.00/- (Rupees Six Lakh Only)
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
 
1. General Rules & 

Rules 
All work proposed for execution by contract are notified in a form of invitation 
to tender pasted in public places /NIC CPP Portal and signed by the officer 
inviting tender or by publication in Newspapers and posted on AAI web-site and 
NIC CPP Portal http://etenders.gov.in and www.aai.aero (for reference only). 
 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications,  designs  and  drawings  and  any  other  documents  required  in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be 
signed separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a power-of-attorney 
authorizing him to do so, such power of attorney to be produced with the tender, 
and it must disclose that the firm is duly registered under the Indian Partnership 
Act, 1952. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the 
firm by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable for 
Item Rate 
Tender only. 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, written 
on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest 
contractors will be asked to submit revised offer quoting rate of each item of the 
schedule of quantity for all sub sections/sub heads as the case may be, but the 
revised quoted rate of each item of schedule of quantity for all sub sections/sub 
heads should not be higher than their respective original rate quoted already at 
the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offer. 
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2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture  /  consortium  agreement  in  the  specified  proforma  defining  the  lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

USER
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  If  the  revised  tendered  amount  (worked  out  on  the  basis  of  quoted  rate  of 

individual items) of two or more contractors received in revised offer is again 
found to be equal, then the  lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work and 
the lowest contractors those have quoted equal amount of their tenders. In case of 
any such lowest contractor in his revised offer quotes rate of any item more than 
their respective original rate quoted earlier at the time of submission of tender, 
then such revised offer shall be treated invalid. Such case of revised offer of the 
lowest contractor or case of refusal to submit revised offer by the lowest contractor 
shall be treated as withdrawal of his tender before acceptance and 50% of his 
earnest money shall be forfeited.  
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work.  
Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable For 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalid if;  

1.  The contractor dose not quote percentage above/below on the total 
amount of tender or any section/sub-head of the tender. 

2.  The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of the tender. 

3.  The percentage quoted above/below is different in figures and words on the 
total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
Summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit  revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offers. In case any of such contractor refuses to submit revised offer, 
then it shall be treated as withdrawal of his tender before acceptance and 50% of 
earnest money shall be forfeited.  
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ 
Sr.Manager (Engg) in-Charge of work & the lowest bidders those who have 
quoted equal amount of their tenders. In case all the lowest bidders those have 
quoted same tendered amount, refuse to submit revised offers, then tenders are to 
be recalled after forfeiting 50% of EMD of each bidder. 
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  Bidders, whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 
prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of  letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub  heads  as  the  case  may  be,  but  the  revised  percentage  quoted 
above/below on tendered cost or on each sub section /sub head should not be 
higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers.  
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers 
is again found to be equal, the lowest tender, among such contractor, shall be 
decided by draw of lots in the presence of Jt. GM(Engg)/DGM (Engg), AGM 
(Engg)/ Sr. Manager (Engg) in -Charge of major & minor component(s) of work 
& the lowest bidders those who have quoted same tendered amount of their 
tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule – I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorized cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the officer inviting tender before the tender form is issued. If a form 
is issued to an intending bidder without having been so filled in and incomplete, 
he shall request the officer to have this done before he completes and delivers his 
tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them.  The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such tender 
is liable for rejection. If there is any correction it should be cut with a straight line 
and should be initialed and cello tape to be provided on all the rates quoted in case 
of physical tenders. 
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10. Applicable 

for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender  
containing  percentage  below  /  above  the  rates  quoted  is  liable  to  be rejected. 
Rates quoted by the bidder in item rate tender in figures and words shall be 
accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 
i. If a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless 
otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the rates 
quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in 
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 
but the amount corresponding to the item(s) is worked out by the bidder and 
added to the grand total, then rate(s) of the items(s) shall be derived from the 
amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder has 
included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 
 Applicable for 

percentage rate 
tender only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the bidder 

shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then the 
percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable for 
Item Rate 
Tender only.                 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in 
figures and in words. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 
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12(A).   Applicable for 

percentage rate 
tender only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13. Acceptance of 
abnormally low 
quoted bid 
(Capital & 
Revenue 
Expenditure 
Contract) approval of the tender accepting authority, including detailed price analyses of 

its Bid price in relation to scope, schedule, resource mobilization, allocation 
of risks and responsibilities, and any other requirements of the bids document. 
 

ii) If, after evaluating the price analyses, the Tender Accepting Authority 
determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, then the bid/ proposal 
may be rejected. 

 
iii) Such contracts should be closely monitored that final payments in such cases 

do not abnormally increases due to extra items. Further, there is no abnormal 
increase in quantities of the item for which contractors have initially quoted 
very high rates.  
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i) The Bid Manager shall seek written clarifications from the lowest Bidder with 
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14.  i. The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Guarantee 
Bonds of any Scheduled Bank but not co-operative or Gramin Bank, in 
accordance with the prescribed form, provided confirmatory advice is 
enclosed.  

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 
10% of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 
applicable,  the  security  deposit  @  10%  of  the  tendered  value  shall  be 
deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. 

v. Security deposit will also be accepted in form of Guarantee Bonds of any 
Scheduled Bank but not co-operative or Gramin Bank in accordance with the 
prescribed form, provided confirmatory advice is enclosed. 

vi. The contractor shall submit an irrevocable additional performance security 
in the form of an irrevocable Insurance Surety bond, demand draft, bank 
guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding Co-Operative / Regional Rural Banks, if the Bid price offered by 
the selected bidder is lower than 10% of the estimated cost put to tender. This 
clause shall be binding and enforceable in relation to all works, irrespective 
of their nature, scope, or value. 

Additional performance security Amount and Treatment - 
The additional performance security shall be calculated as below- 
(a) Where the bid price is below 10% but not below 20% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.25% for every percentage of bid price below 10% of the project cost put to 
bid starting at 11% with the additional bid performance security being 0.25% and 
this additional performance security percentage shall be applied on the bid price; 
(b) Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be Incremented 
by 0.50% for every percentage of bid price below 20% of the project cost put to 
bid starting at 21% with the additional bid performance security being 0.50% and 
this additional performance security percentage shall be applied on the bid price; 
(c) Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.75% for every percentage of bid price below 25% of the project cost put to 
bid starting at 26% with the additional bid performance security being 0.75% and 
this additional performance security percentage shall be applied on the bid price; 
(d) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price below 
30% of the project cost put to bid starting at 31% with the additional bid 
performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 
(e) The additional performance security percentage shall be rounded off to the next 
lower percentage based on whether the decimal point of the percentage of bid price 
is below 0.5% or next higher percentage based on whether the decimal point of 
the percentage of bid price is 0.5% or more. 
(f) All matters pertaining to validity, extension, claims, forfeiture, and any other 
conditions in relation to the additional performance security shall be governed by 
the provisions of Clause 1: Performance Security. 
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15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties 
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST 
for all the items. 

2. However, GST as applicable shall be paid to the contractor for any taxable 
supply / services / construction rendered by the agency to AAI, against a 
valid GST invoice as per terms and condition of the contract. 

3. In case supplies / services / works involve imports; the same should be 
identified separately. Basic custom duty & IGST will be paid directly by AAI 
by utilizing EPCG license / Duty credit scrip under services export from 
India Scheme (SEIS) of Govt. of India. 
 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

of Office where work 
is being executed 

Value of work Position of works 
in progress 

Remarks 

1 2 3 4 5 
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20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding 
capacity of the bidders:-  

 
Name of work Name and particulars 

19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 
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21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.) may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act.  

22.  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 
 
Note: In such case para 23 below may be deleted by NIT approving authority. 
 

23.  If complete site is not available for taking up the work, the same shall be made 
available in phases. The scope of work covered in each phase, time  for completion 
of work in each phase and methodology of taking over completed work in phased 
manner has been specified under special conditions of contract. The completion 
time for each phase shall be applicable as indicated in tender documents. The work 
shall also be taken over by Engineer-In-Charge in phases. The warranty for the 
works executed in each phase shall be applied independently w.e.f. date of 
completion /taking over of individual phase. 
 
Note: In such case para 22 above may be deleted by NIT approving authority 
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CONDITIONS OF CONTRACT 

Definitions : 
1.  The contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
Chairman, Airports Authority of India and the Contractor, together with the 
documents  referred  to  therein  including  these  conditions,  the  specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in- 
Charge and all these documents taken together, shall be deemed to form one 
contract and shall be complimentary to one another.  

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted or 
additional. 

ii. The site shall mean the land / or other places on, into or through which work 
is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of carrying out the 
contract. 

iii. The  Contractor/tenderer/bidder  shall  mean  the  individual,  firm  or 
company  whether  incorporated  or  not,  Joint  Venture  /  Consortium 
undertaking the works and shall include the legal personal representative of 
such individual or the persons constituting such firm or company, or the 
successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The  Engineer-in-Charge  means  the  Engineering  Officer  who  shall 
supervise and be in-charge of the work and who shall sign the contract on 
behalf  of  the  Chairman,  Airports  Authority  of  India  as  mentioned  in 
Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 
Authority of India. 

vii. The terms Member (Planning) means the head of Department of 
Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of 

contractor’s  employees),  war  (whether  declared  or  not)  invasion,  act  of 
foreign  enemies,  hostilities,  civil  war,  rebellion  revolution,  insurrection, 
terrorism, military or usurped power, any acts of Airports Authority of India, 
damages  from aircraft,  acts  of  God,  such  as  earthquake,  lightening and 
unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority or causes solely due 
to use or occupation by Airports Authority of India of the part of the works in 
respect of which a certificate of completion has been issued or a cause solely 
due to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the 
basis of the prevailing cost of materials and labour at the site where the work 
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
overheads and profits. Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other agency(s) by the contractor as 
per terms of contract. 
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  xi. Schedule(s)  referred  to  in  these  conditions  shall  mean  the  relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 
of  the  government  mentioned  in  Schedule  ‘F’  hereunder,  with  the 
amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 
behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter 
of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in the Schedule of 
Quantities (Schedule – A) shall, unless otherwise stated, be held to include  
wastage  on  materials,  carriage  and  cartage,  carrying  and  return  of empties, 
hoisting, setting, fitting and fixing in position and all other labours necessary in 
and for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment of 
Errors 

The  several  documents  forming  the  Contract  are  to  be  taken  as  mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. MoRTH Specifications 
v. C P W D Specifications. 
vi. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 
vii. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 
8.2  If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any 
omission therefrom shall not vitiate the Contract or release the Contractor from  
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  the execution of the whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the contract. 
 

8.4 Payment for 
similar items 
with different 
quoted rates in 
different 
subheads of the 
contract 
agreement 

If the contractor has quoted different rates for the same item appearing in two or 
more subheads, then the lowest of the rates quoted shall only be considered for 
payments during execution of work. In case of deviation of quantity of such item, 
payments shall be made at the lowest quoted rate for quantity  executed  upto  the  
deviation  limit  specified  in  the  contract. Beyond the deviation limit the rate 
shall be derived as per relevant contract provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 
put to tender is more than Rs. 2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, sign 
the contract consisting of : 
 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and 
acceptance thereof together with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
a. Various standard clauses with corrections upto the date stipulated in 

Schedule ‘F’ along with annexures thereto. 
b. AAI Safety Code. 
c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 
d. AAI Contractor’s Labour Regulations. 
e. List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form of 
agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
 
CLAUSE 1 
 

 Performance 
Guarantee 

This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs. 5 crores in each work 

  ii. Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1st running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date 
of completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance 
of buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 
a. Failure  by  the  contractor  to  extend  the  validity  of  the  Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 
either  as  agreed  by  the  contractor  or  determined  under  any  of  the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision 
of any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI.  
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  i. The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the contract amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including 
e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank 
of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 
accordance with the form annexed hereto. (Appendix-XI). 
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CLAUSE 1 A 
 

 Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted will amount to security deposit 
of 5% of the tendered value of the work. Such deductions will be made and held 
by AAI by way of Security Deposit unless he/they has/have deposited the amount 
of Security at the rate mentioned above in the form of Bank Guarantee (including 
e-Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act,1934 
excluding Co-Operative/Regional Rural Banks). 
 
In case a Guarantee Bonds of any Bank is furnished by the contractor to the AAI 
as part of the security deposit and the Bank is unable to make payment against the 
said Guarantee Bond, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the AAI to 
make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) 
of gross amount of each running bill shall be deducted instead of 5%, till the sum 
will amount to security deposit of 10% of the contract value of work. Other 
conditions shall remain same as stated above. 
 
All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest arising therefrom, or from any 
sums which may be due to or may become due to the contractor by AAI on any 
account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in Fixed Deposit Receipt, Insurance Surety Bonds, Account 
Payee Demand Draft or Bank Guarantee from any of the Commercial Bank (if 
deposited for more than 12 months) endorsed in favour of the Airports Authority 
of India, any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the contractor at the rates mentioned 
above. 
 
The security deposit as deducted above can be released against Bank Guarantee 
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the 
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative 
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the 
condition amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lakh. 
 
Note 1: Provided further that the validity of Bank Guarantee shall be in 

conformity with provisions contained in the clause 17 which shall be 
extended from time to time depending upon extension of contract under 
provision of Clause 2 & Clause 5. 

 
Note 2:   Note 1 above shall be applicable for both clause 1 and 1 A. 
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CLAUSE 1 B 
 

 Additional 
Performance 
Security 

The contractor shall submit an irrevocable additional performance security in the 
form of an irrevocable Insurance Surety bond, demand draft, bank guarantee 
issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included 
in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-
Operative / Regional Rural Banks, if the Bid price offered by the selected bidder 
is lower than 10% of the estimated cost put to tender. This clause shall be binding 
and enforceable in relation to all works, irrespective of their nature, scope, or 
value. 
 
Additional performance security Amount and Treatment - 
The additional performance security shall be calculated as below- 
 
(i) Where the bid price is below 10% but not below 20% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.25% for every percentage of bid price below 10% of the project cost put to 
bid starting at 11% with the additional bid performance security being 0.25% and 
this additional performance security percentage shall be applied on the bid price; 
 
(ii) Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be Incremented 
by 0.50% for every percentage of bid price below 20% of the project cost put to 
bid starting at 21% with the additional bid performance security being 0.50% and 
this additional performance security percentage shall be applied on the bid price; 
 
(iii) Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.75% for every percentage of bid price below 25% of the project cost put to 
bid starting at 26% with the additional bid performance security being 0.75% and 
this additional performance security percentage shall be applied on the bid price; 
(iv) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price below 
30% of the project cost put to bid starting at 31% with the additional bid 
performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 
 
(v) The additional performance security percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage of bid 
price is below 0.5% or next higher percentage based on whether the decimal point 
of the percentage of bid price is 0.5% or more. 
 
(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other 
conditions in relation to the additional performance security shall be governed by 
the provisions of Clause 1: Performance Security. 
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Clause 2 
 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete  the  Work and  clear the  site  on  or  before the  contract  or  justified 
extended date of completion as per clause 5(excluding any extension under clause 
5.5) as well as any extension granted under clause 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the AAI on 
account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount  of  Tendered  Value  of  the  work  for  every  completed  day/month  (as 
determined) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for which 
a separate period of completion has been specified. 

  i)  Compensation  for  
delay of work 

If  the  completion  of  work  is  delayed  due  to reasons  
attributed  to  contractor,  AAI  shall  be entitled  for  
compensation  for  delay  as  detailed below : 
 
i) For works costing upto Rs. 10.00 Lac: 

1.0% (one percent) of tendered value per week 
of delay or lesser amount as decided by the 
competent authority subject to a maximum of 
10% of contract value. 
 

  Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 
which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’ during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the 
period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 
Provided that compensation during the progress of work beyond the justified 
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on stipulated/ 
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ii) For the works costing more than Rs 10 Lac 
  

0.5% (half percent) of tendered value per week 
of delay or lesser amount as decided by the 
competent authority subject to a maximum of 
10% of the tendered value. 
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  justified extended date for such part work or if delay affects any other 

works/services. This is without prejudice to right of action by Engineer in 
Charge under clause 3 for delay in performance and claim of compensation 
under that clause. 
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain 
post determination of contract but levy of compensation shall be for days the 
progress is behind the schedule on date of determination, as assessed by the 
authority in schedule ‘F’, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum 
payable to the’ Contractor under this or any other contract with AAI. In case, 
the contractor does not achieve a particular milestone mentioned in schedule 
F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown 
against that milestone shall be withheld, to be adjusted against the 
compensation levied as above. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 
Clause 2A 
 

 Incentive for 
early completion 

In case, the contractor completes the work ahead of stipulated date of 
completion so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the 
tendered value per month computed on per day basis, shall be payable to the 
contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Bonus/ Incentive shall be applicable for the contract 
completed before stipulated dated of completion and shall not be applicable 
for the contract extended beyond the stipulated period even with justified 
hindrance and without any action of compensation for delay. 
 
This clause shall not be applicable for the works which estimated cost put to 
tender is less than Rs. 50.00 Cr. 

 
Clause 2B 
 

 Release of 
withheld   
amount against 
compensation 
for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 
lacs, can be released against Bank Guarantee (on the format given at 
Appendix-1) or in the form of guarantee bonds of any Scheduled Bank but not 
Co-operative or Gramin Bank, pending finalization of case of extension of time 
by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In- Charge through proper channel. 

 
Clause 3 
 

 a) When 
Contract can be 
Determined  

Subject to other provisions contained in this clause, the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the contractor 
in respect of any delay, inferior workmanship, any claims for damages and/or 
any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine 
the contract in any of the following cases: 
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  i. If the contractor having been given a notice by the Engineer-in-Charge 
in writing to rectify, reconstruct or replace any defective work or that 
the work is being performed in an inefficient or otherwise improper or 
un-workman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress 
of the work or has failed to proceed with the work with due diligence 
and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  

iii. If the contractor fails to complete the work or section of work with 
individual date of completion on or before the stipulated or justified 
extended date on or before such date of completion, and the Engineer in 
Charge without any prejudice to any other right or remedy under any 
other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in 
absence of such mutual agreement by his own assessment making such 
time essence of contract and in the opinion of Engineer in Charge, the 
contractor will be unable to complete the same or does not complete the 
same within the period specified.  

iv. If the contractor persistently neglects to carry out his obligations under 
the contract and / or commits default in complying with any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in AAI 
service or to any other person on his behalf any gift or consideration of 
any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for AAI.  

vi. If the contractor shall enter into a contract with Airports Authority of 
India in connection with which commission has been paid or agreed to 
be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or 
commits any breach of Integrity Pact.  

viii. If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving order or order 
for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance 
or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors.  

ix. If the contractor being a company shall pass a resolution or the court 
shall make an order that the company shall be wound up or if a receiver 
or a manager on behalf of a creditor shall be appointed or if 
circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a 
winding up order.  

x. If the contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21 days. 
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  xi. If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials 
not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise 
parts with the entire works or any portion thereof without the prior written 
approval of the Engineer-in-Charge. When the contractor has made 
himself liable for action under any of the cases aforesaid, the Engineer-
in-Charge on behalf of the Chairman, AAI shall have powers : 
a. To determine the contract as aforesaid so far as performance of work 

by the Contractor of work is concerned (of which determination 
notice in writing to the contractor under the hand of the Engineer-in-
Charge shall be conclusive evidence). Upon such determination, the 
Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the AAI. 

b. After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor or any other means to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. In the event 
of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained 
by him by reasons of his having purchased or procured any materials 
or entered into any engagements or made any advances on account 
or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid 
any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so 
certified. 

 b) Debarment of 
Contractor 

i) Contractor may be debarred if it is determined that bidder/contract has 
breached the Integrity Pact as per clause 41(a) and/or Code of Integrity 
as per clause 41(b) has been occurred  

ii) Contractor can also be debarred for any action or omission by 
contractor amounting to breach of contract and thereupon contractor 
made himself liable for determination of contract under clause 3 which 
may include but not limited to supply of sub-standard material, non-
supply of material, abandonment of work, sub-standard quality of 
work, poor/ unsatisfactory performance etc. 

iii) The period of debarment shall be upto two years. 
 
CLAUSE 3 A 
 

  In case, the work cannot be started due to reasons not within the control of 
the contractor within 1/8th of the stipulated time for completion of work or 
one month whichever is higher, either party may close the contract by giving 
notice to the other party stating the reasons. In such eventuality, the Earnest 
Money Deposit and the Performance Guarantee of the contractor shall be 
refunded within 30 days. 
Neither party shall claim any compensation for such eventuality. This clause 
is not applicable for any breach of the contract by either party. 
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CLAUSE 4 
 

 

 

In any case in which any of the powers conferred upon the Engineer-in-
Charge by  Clause-3  thereof,  shall  have  become  exercisable  and  the  same  
are  not exercised, the non-exercise thereof shall not constitute a waiver of 
any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and 
the liability of the contractor  for  compensation  shall  remain  unaffected.  
In  the  event  of  the Engineer-in-Charge putting in force all or any of the 
powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Engineer-in-Charge) all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used for the 
execution of the work/ or any part thereof, paying or allowing for the same 
in account at the contract rates, or, in the case of these not being applicable, 
at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the 
works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such 
notice) in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-Charge may remove them at the contractor’s 
expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to 
the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the contractor. 

 
CLAUSE 5 
 

 Time and 
Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ 
or the extended time in accordance with these conditions shall be the essence 
of the Contract. The execution of the works shall commence from such time 
period as mentioned in schedule ‘F’ or from the date of handing over of the 
site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, AAI shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 
Time  and  Progress  Chart  for  each  mile  stone  and  get  it  approved  by  
the Engineer-in-charge. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. 
It shall indicate the forecast of the dates of commencement and completion 
of various trades of sections of the work and may be amended as necessary 
by agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) complete 
the work as per mile stones given in Schedule ‘F’.  
Project Management shall be done.  
a. For works costing upto Rs. 5.00 Cr. --  CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

                                                                     Software like Primavera / MS 
                                                                     Project or any other software 
                                                                     with the approval of 
                                                                     Engineer-in-charge. 
 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 
status of various activities and physical completion of work. 
 

PROGRAMME CHART 
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to 
the Engineer-in- Charge within fifteen days of award of the contract. A 
recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 
5000/- (for works costing more than Rs. 5.00 Crores) shall be made on 
per day basis in case of delay in submission of the above programme. 
 

ii. The programme chart should include the following:  
a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 
 

Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. 
works etc. for three floors within one month from the date of start of work 
till the completion of RCC work as per requirement of work. The 
contractor shall submit shuttering schedule adequate to complete 
structure work within laid down physical milestone. 
 

iii. If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved programme referred 
above or after rescheduling of milestones, the contractor shall produce 
a revised programme within 7 (seven) days, showing the modifications 
to the approved programme to ensure timely completion of the work. 
The modified schedule of programme shall be approved by the Engineer 
in Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall 
be made on per day basis in case of delay in submission of the modified 
programme. 
 

iv. The submission for approval by the Engineer-in-Charge of such 
programme or such particulars shall not relieve the contractor of any of 
the duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-Charge to take action against the 
contractor as per terms and conditions of the agreement. 

 

v. The contractor shall submit the progress report using MS Project/ 
Primavera software with base line programme referred above for the 
work done during previous month to the Engineer-in-charge on or 
before 5th day of each month failing which a recovery Rs. 2500/ - (for 
works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more 
than Rs.5.00 Crores) shall be made  on  per  day  basis  in  case  of  delay  
in  submission  of  the  monthly progress report. 
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5.2  If the work(s) be delayed by:-  
i.   Force majeure, or an act of terrorism  
ii.  Abnormally bad weather, or  
iii. Serious loss or damage by fire, or  
iv.  Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or  
v.  Delay on the part of other contractors or tradesmen engaged by Engineer- 

in- Charge for executing work not forming part of the Contract, or 
vi.  Non-availability of stores, which are the responsibility of AAI to supply 

or 
vii. Non-availability or break down of tools and Plant to be supplied or 

supplied by AAI or  
viii. Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control.  
 then upon the happening of any such event causing delay, the contractor 
 shall immediately give notice thereof in writing to the Engineer-in-Charge 
 but shall nevertheless use constantly his best endeavors to prevent or make 
 good the delay and shall do all that may be reasonably required to the 
 satisfaction  of  the  Engineer-in-charge  to  proceed  with  the  works.  All 
correspondence with the agency and concerned stakeholders, during 
execution of works will be taken into consideration for evaluation of 
hindrance causing delay, for grant of extension of time by the competent 
authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible 
for consideration, shall be made by the contractor in writing within fourteen 
days of the happening of the event causing delay on the prescribed form to 
the authority indicated in schedule ‘F’. The contractor may also, if 
practicable, indicate in such a request the period for which extension is 
desired.  

5.4  In  any  such  case  the  Engineer-in-Charge  with  the  approval  of authority 
indicated in Schedule ‘F’ may give a fair and reasonable extension of time 
and reschedule  the  Milestones  for  completion  of  work.  Such extension 
or re- scheduling of the milestone shall be communicated to the contractor by 
the Engineer-in-charge in writing, within 1 month or 4 weeks of the date of 
receipt of such request respectively. Non-application by the contractor for 
extension of time/  re-scheduling  of  milestones  shall  not  be  a  bar  for  
giving  a  fair  and reasonable extension / re-scheduling of milestones by the 
Engineer-in-charge with the approval of authority indicated in schedule ‘F’ 
and this shall be binding on the contractor. 

 
CLAUSE 6 
 

 Measurements 
of Work 
Done 
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Engineer-in-charge shall, except as otherwise provided, ascertain and 
determine by measurement, the value in accordance with the contract of work 
done. All  measurement  of  all  items  having  financial  value  shall  be  
entered  in Measurement Book and/or level field book so that a complete 
record is obtained of all works performed under the contract.  
All measurements and levels shall be taken jointly by the Engineer-in-Charge 
or his authorized representative and by the contractor or his authorized 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be made 
to that effect with reason and signed by both the parties.  
If for any reason the contractor or his authorized representative is not 
available and  the  work of  recording  measurements  is  suspended  by the  
Engineer-in- Charge or his representative, the Engineer-in-Charge and 
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  the Department shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorized representative 
does not remain present at the time of such measurements after the contractor 
or his authorized representative has been given a notice in writing three (3) 
days in advance or fails to countersign or to record objection within a week 
from the date of the measurement, then such measurements recorded in his 
absence by the Engineer-in- Charge or his representative shall be deemed to 
be accepted by the Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
Except where any general or detailed description of the work expressly shows 
to the contrary, measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding any provision in the 
relevant Standard Method of measurement or any general or local custom. In 
the case of items which are not covered by specifications, measurements shall 
be taken in accordance with the relevant standard method of measurement 
issued by the Bureau of Indian Standards and if for any item no such standard 
is available, then a mutually agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised representative  of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of measurement and shall 
not cover up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorised representative 
of the work who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be uncovered at 
the Contractor’s expense, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 
Engineer-in-Charge or his authorised representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements 
or levels. 
It is also a term of this contract that recording of measurements of any item 
of work in the measurement book and/or its payment in the interim, on 
account or final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

 
Clause 6 A 
 

 Computerized 
Measurement 
Book 

Computerized measurement is mandatory for works costing more than Rs 
5.00 Lacs. However in case of works costing lesser than Rs. 5.00 Lacs 
Engineer-in-Charge may decide for adopting computerized measurement if 
required, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. All 
measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement 
Book having pages of A-4 size as per the format of the department so that a 
complete record is obtained of all the items of works performed under the 
contract. 
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  All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress of the work, 
shall be got checked by the contractor from the Engineer-in-Charge or his 
authorized representative as per interval or program fixed in consultation with 
Engineer-in-Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in- Charge, the measurement sheets shall 
be returned to the contractor for incorporating the corrections and for 
resubmission to the Engineer-in-Charge for the dated signatures by the 
Engineer-in-Charge and the contractor or their representatives in token of 
their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as 
may be done during these checks/test checks in his draft computerized 
measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorized representative would thereafter check this MB, 
and record the necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no 
cutting or overwriting in the measurements would thereafter be allowed. If at 
all any error is noticed, the contractor shall have to submit a fresh 
computerized MB with its pages duly machine numbered and bound, after 
getting the earlier MB cancelled by the department. Thereafter, the MB shall 
be taken in the records of Engineer-in-charge, and allotted a number as per 
the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Engineer-in-charge for payment. The 
contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department. 
The contractor shall also submit to the department separately his 
computerized Abstract of Cost and the bill based on these measurements, 
duly bound, and its pages machine numbered along with two spare copies of 
the “bill. Thereafter, this bill will be processed by the Engineer-in-charge and 
allotted a number as per the computerized record in the same way as done for 
the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows 
to the contrary, measurements shall be taken in accordance with the 
procedure setforth in the specifications notwithstanding any provision in the 
relevant Standard Method of measurement or any general of local custom. In 
the case of item which are not covered by specifications, measurements shall 
be taken in accordance with the relevant standard method of measurement 
issued by the Bureau of Indian Standards and if for any item no such standard 
is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered 
up or placed beyond the reach of checking and / or test checking measurement 
and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-charge or his authorized 
representative of the work who shall within the aforesaid period of seven days  
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  inspect the work, and if any work shall be covered up or placed beyond the 
reach of checking and / or test checking measurements without such notice 
having been given or the Engineer-in-charge’s consent being obtained in 
writing the same shall be uncovered at the contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either 
themselves or  through  another  officer  of  the  department  to  check  the  
measurements recorded  by  contractor  and  all  provisions  stipulated  herein  
above  shall  be applicable to such checking of measurements or levels.
  
It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the 
measurements of any item of work in the measurement book and/or its 
payment in the interim, on account of final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period.
  

 
CLAUSE 7 
 

 Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 
after  the  whole  of  the  work  shall  have  been  completed  and  certificate  
of completion given. For works estimated to cost over Rs. One lac, the 
interim or running account bills shall be submitted by the contractor for the 
work executed on the basis of such recorded measurements on the format of 
the Department in triplicate  on or  before  the  date  of  every month  fixed  
for  the  same  by the Engineer-in-Charge. The contractor shall not be entitled 
to be paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the last 
such payment is less than the amount specified in Schedule ‘F’, in which case 
the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer-in- Charge shall arrange to have the 
bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. 
In the event of the failure of the contractor to submit the bills, Engineer-in- 
Charge shall prepare or cause to be prepared such bills in which event no 
claims whatsoever due to delays on payment including that of interest shall 
be payable to the contractor. Payment on account of amount admissible shall 
be made by the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment at such rates as 
decided by the Engineer-in- Charge. An amount of ad-hoc payment not less 
than 75% of the net amount of the bill under check, shall be made within 10 
working days of submission of the bill by the Contractor to the Engineer-in-
Charge or his Authorized Engineer together with the account of the material 
issued by the department, or dismantled materials, if any. The remaining 
payment is also to be made after final checking of the bill within 28 working 
days of submission of bill by the contractor. In case of delay in payment of 
intermediate bills after 30 days of submission of bill by the contractor, 
provided the bill submitted by the contractor found to be in order, a simple 
interest @ prevailing rate of interest of General Provident Fund shall be paid 
to the contractor from the date of expiry of prescribed time limit.  
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, 
unsound and  imperfect  or  unskilled  work  to  be  rejected,  removed,  taken  
away  and reconstructed or re-erected.  
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  Any certificate given by the Engineer-in-charge relating to the work done or 

materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and 
shall not by itself be conclusive evidence that any work or materials  to  which  
it  relates  is  are  in  accordance  with  the  contract  and specifications. Any 
such interim payment, or any part thereof shall not in any respect conclude, 
determine of affect in any way powers of the Engineer-in- charge under the 
contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract. Pending 
consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by 
the competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate 
from the  Asstt  Manager  /  Manager  (Engg)  to the effect  that  the  work 
has  been completed up to the level in question make interim advance 
payments without detailed  measurements  for  work  done  (other  than  
foundations,  items  to  be covered under finishing items) up to lintel level 
(including sunshade etc.) and slab level, for each floor working out at 75% 
of the assessed value. The advance payments so allowed shall be adjusted in 
the subsequent interim bill(s) to be submitted by the contractor within 10 
days of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% (percent) per annum on the advance 
payment made shall be paid to the AAI from the date of expiry of prescribed 
10 days. 

 
CLAUSE 7 A 
 

  No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-Charge 

 
CLAUSE 8 
 

 Completion 
Certificate and 
Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give 
notice of such completion to the Engineer-in-Charge and within thirty days 
of the receipt of such notice, the Engineer-in-Charge shall inspect the work 
and if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) 
for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to 
be complete for ‘Civil Construction Works’ until the contractor shall have 
removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution 
of the works as shall have been erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floor or 
other parts of the building, in, upon, or about which the work is to be executed 
or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-
charge.  
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  If the contractor shall fail to comply with the requirements of this Clause as 
to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangement as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Engineer-in-charge may at the expense 
of the contractor remove such scaffolding, surplus materials and rubbish etc., 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, 
and the contractor shall have no  claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof.
  
a. For electrical and mechanical capital works: The contractor shall remove 

the rubbish from the site. Following conditions must be met before 
recording completion certificate : 
Submits completion plan, maintenance manual, manufactures catalogue 
and gives performance test for system.  

b. For repair works: The performance of the repaired system has been tested 
and found satisfactory. 

c. For  AMC  work:  The  system  has  been  tested  for  its  performance/ 
completeness  and  taken  over  by  AAI  /  next  agency  for  operation  and 
maintenance. 

 
CLAUSE 8 A 
 

 Contractor to 
keep site clean 

When the annual repairs and maintenance of works are carried out, the 
splashes and droppings from white washing, colour washing, painting etc., 
on walls, floor, windows etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have the right to 
get this work done at the cost of the contractor either departmentally or 
through any other agency. Before taking such action, the Engineer-in-charge 
shall give ten days notice in writing to the contractor. 

 
CLAUSE 8 B 
 

 Completion 
Plans to be 
Submitted by 
the Contractor 
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The  contractor  shall  submit  completion  plan  as  required  vide  General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II 
External) 1994 or latest available specifications, as applicable within thirty 
days of the completion of the work. 
The contractor shall submit completion plan for building works, all services, 
and obtain  occupancy  certificate  from  local  bodies  on  the  basis  of  
completion drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and 
maintenance manual for the complete E & M systems.  If contractor fails to 
submit completion plans of all works, he shall be liable to pay compensation 
@ 0.5% of the tendered value of works costing up to Rs. 5 Crores subject to 
maximum of Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 
crores subject to maximum of Rs. 1.5.Lac. The decision of Project-in-charge 
in this regard shall be final and binding on the contractor.  
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CLAUSE 9 
 

 Payment of 
final bill 

The corrected final bill shall be submitted by the contractor in the same 
manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final certificate 
of completion furnished by the Engineer-in-charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished. 
Payments of those items of the bill in respect of which there is no dispute and 
for those items which are in dispute on account of quantity and/ or rates shall 
be paid at approved quantity and/ or rates by the Engineer-in-charge, within 
three months period reckoned from the date of receipt of the bill by the 
Engineer in- Charge or his authorized representative, complete with account 
of materials issued by the Department and dismantled materials. 
 
lf the final bill is submitted by the contractor within the period specified 
above and payment of final bills is made by the AAI within above prescribed 
time limit, if delay in payment, a simple interest @ prevailing rate of interest 
of General Provident Fund shall be paid to the contractor from the date of 
expiry of prescribed time limit, provided the final bill submitted by the 
contractor is found to be in order. 
 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered 
items (excluding Extra Items based on market rate) and payment shall be 
made on the basis of lower of the two. 

 
 

CLAUSE 9 A 
 

 Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so 
desired by him and wherever possible in banks be made through electronic 
payment mechanism instead of direct to him, provided that the contractor 
furnishes to the Engineer-in- Charge. 
i.    Information’s as per proforma attached. 
ii.   An authorization in the form of a legally valid document such as power 

of attorney conferring authority on the bank to receive payments and 
iii.  His own acceptance of the correctness of the amount made out as being 
      due to him by Authority or his signature on the bill or other claim 

preferred against Authority before settlement by the Engineer-in-charge 
of the account or claim by payment to the bank. While the receipt given 
by such banks shall constitute a full and sufficient discharge for the 
payment, the contractor shall whenever possible present his bills duly 
receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any 
rights or equities vis-à-vis the Airports Authority of India. 
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CLAUSE 10 
 

 Materials 
supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme 
for the completion of work as per clause 5 of this contract and shall give his 
estimates  of  materials  required  on  the  basis  of  drawings/  or  schedule  
of quantities of the work. The contractor shall give in writing his requirement 
to the  Engineer-in-charge,  which  shall  be  issued  to  him  keeping  in  view  
the progress of work as assessed by the Engineer-in- Charge in accordance 
with the agreed phased programme of work indicating monthly requirements 
of various materials. The contractor shall place his indent in writing for issue 
of such materials at least 7 days in advance of his requirement.  
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid 
schedule shall be set off or deducted, as and when materials are consumed in 
items of work (including normal wastage) for which payment is being made 
to the contractor, form any sum then due or which may therefore become due 
to the contractor under the contract or otherwise or from the security deposit. 
At the time of submission of bills, the contractor shall certify that balance of 
materials supplied is available at site in original good condition.  
The contractor shall submit along with every running bill (on account or 
interim bill) material-wise reconciliation statements supported by complete 
calculations reconciling total issue, total consumption and certified balance 
(diameter/ section-wise in the case of steel) and resulting variations and 
reasons thereof. Engineer-in-charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of 
recovery in clause 42 at any stage of the work if reconciliation is not found 
to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. 
Notwithstanding anything to the contrary contained in any other clause of the 
contract and all stores / materials so supplied to the contractor or procured 
with the assistance of the AAI shall remain the absolute property of Authority 
and the contractor shall be the trustee of the stores/ materials, and the said 
stores/ materials shall not be removed/ disposed off from the site of the work 
on any account and shall be at all times open to inspection by the Engineer-
in-charge or his authorized agent. Any such stores/ materials remaining 
unused shall be returned to the Engineer-in-charge in as good a condition in 
which they were originally supplied at a place directed by him, at a place of 
issue or any other place specified by him as he shall require, but in case it is 
decided not to take back the stores/ materials the contractor shall have no 
claim for compensation on any account of such stores/ materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to 
in such stores/ materials. On being required to return the stores/ materials, 
the contractor shall hand over the stores/ materials on being paid or credited 
such price as the Engineer-in-charge shall determine, having due regard to 
the condition of the stores/ materials. The price allowed for credit to the 
contractor, however, shall be at the prevailing market rate not exceeding the 
amount charged to him, excluding the storage charge, if any. The decision of 
the Engineer-in-charge shall be final and conclusive. In the event of breach 
of the aforesaid condition, the contractor shall in addition to 
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CLAUSE 10 A 
 

 Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 

1.  The contractor shall, at his own expense, provide all materials, required 
for  the works other than those which are stipulated to be supplied by the 
 Authority.  

 2.   The contractor shall, at his own expense and without delay supply to the 
 Engineer in- charge samples of materials to be used on the work and shall 
 get these approved in advance. All such materials to be provided by the 
 contractor  shall  be  in  conformity  with  the  specifications  laid  down  
or  referred  to  in  the  contract.  The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 
charge that the materials so comply. The Engineer-in-charge shall within  
thirty (30) days of supply of samples or within such further period as he 
may  require intimate to the Contractor in writing whether samples are 
approved  by him or not. If samples are not approved, the Contractor shall 
forthwith  arrange to supply to the Engineer-in-charge for his approval, 
fresh samples  complying  with  the  specifications  laid  down  in  the  
contract.  When  materials  are  required  to  be  tested  in  accordance  
with  specifications,  approval of the Engineer-in-charge shall be issued 
after the test results are  received.  

 3.   The contractor shall at his cost submit the samples of materials to  be 
tested or analyzed and shall not make use of or incorporate in the work 
 any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the 
Engineer-in-charge. 

 4.   If any additional tests apart from mandatory tests specified in the contract 
 are required to be carried out at the instance of AAI or any other advisory 
 body, to ensure conformity of the item to the contract specifications, the 
 cost of such tests shall be borne by AAI. In case the material / equipment 
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      fails in the above tests, the expenditure incurred by AAI on testing of  such 

material or equipment along with incidental charges borne by AAI (if 
any)  shall be recovered from the dues of the contractor and action shall 
be taken under Clause 16 and other relevant clauses of the contract. 

5.  The contractor shall not be eligible for any claim or compensation either 
 arising out of any delay in the work or due to any corrective measures 
 required to be taken on account of and as a result of testing of materials. 

 6.   The contractor shall, at his cost, make all arrangements and shall 
 provide all facilities as the Engineer-in-charge may require for collecting 
 and preparing the required number of samples for such tests at such time 
 and to such place or places as may be directed by the Engineer-in-charge 
 and bear all charges including testing charges. The  Engineer-in- charge 
 or his authorized representative shall always have access to the works 
and to all workshops and places where work component is being prepared 
or from  where  materials,  manufactured articles  or  machinery  are  being 
obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access.  

 7.   The Engineer-in-charge shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-
in-charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-charge shall  also  have  full  powers  to  
require  other  proper  materials  to  be substituted thereof and in case of 
default, the Engineer-in-charge may cause the same to be supplied and all 
costs which may be attend such removal and substitution shall be borne 
by the Contractor. 

8.  The contractor shall at his own expense, provide a material testing lab at 
the site for conducting routine field tests. The lab shall be equipped at 
least with the testing equipment as specified in Schedule F. 

9.    Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 
 

CLAUSE 10 B 
 

(I) Secured 
Advance on 
Nonperishable 
materials 

1.   The Contractor, on signing an indenture form specified in Appendix-XX, 
shall be entitled to be paid during the progress of the execution of the work 
up to 75% of the assessed value of any materials, which  are  in  the  opinion  
of  the Engineer-in-charge  nonperishable, non-fragile and non-combustible 
and are in accordance with the contract and which  have  been  brought  on  
the  site in  connection  therewith  and  are adequately stored and/ or protected 
against damage by weather or other causes but which have not at time of 
advance been incorporated in the works. When materials on account of which 
an advance has been made under this sub-clause are incorporated in the work, 
the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the full 
cost of such materials. The decision of the Engineer-in-charge shall be final 
and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel. 
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  The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be paid 
on submission of Collateral Bank Guarantee submitted by the vendor against 
the payment in case equipment/system fails to perform on testing and 
commissioning. Normally secured advance is paid up to 75% of the assessed 
value of items but in any case it shall not exceed 80% of cost of items 
indicated for supply of equipment.  

(II) Mobilisation 
Advance 

(III) Interest on 
Mobilization 
advance 

(IV) Recovery of 
Mobilisation 
advance 

4. Recovery of such sums advanced shall be made by deduction from the 
contractor’s bill commencing after first ten percent of the gross value of 
the work is executed and paid, on pro-rata percentage basis to the gross 
value of the work billed beyond 10% in such a way that the entire advance 
is recovered by the time eighty percent of the gross value of the contract 
is executed and paid, together with interest due on the entire outstanding 
amount up to date of recovery of the installment. 

 
If the circumstances are considered reasonable by the Engineer-in-
charge, the period mentioned for request by the contractor in writing for 
grant of mobilization advance may be extended at the discretion of the 
Engineer-in-charge. 

 
 

CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 

If after submission of the tender, if the price of any material incorporated in 
the work and/ or wages of labour increases as a direct result of the coming 
into force of any fresh law or statutory rule or order (but not due to any 
variation of rates in GST applicable on such materials being considered under 
this clause) beyond the prices / wages prevailing at the time of last stipulated 
date for receipt of the tenders including extensions, if any, for the work, 
during contract period including the justified period extended under the 
provisions of the Clause 5 of the Contract without any action under Clause 
2, then the amount of the contract shall accordingly be varied. 
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2. Mobilization advances not exceeding 10% of the tender value  may be 
given, if requested by the contractor in writing within six months of the order 
to commence the work. Such advance shall be released in two or more 
installments  to  be  determined  by  the  Engineer-in-Charge  at  his  sole 
discretion. The first installment of such advance shall be released by the 
Engineer-in-charge to the contractor on a request made by the contractor to 
the  Engineer-in-Charge  in  this  behalf.  The  second  and  subsequent 
installments  shall  be  released  by the  Engineer-in-Charge  only  after  the 
contractor furnishes a proof of the satisfactory utilization of the earlier 
installment(s) to the satisfaction of the Engineer-in-Charge. 
 
Before any instalment of advance is released, the contractor shall execute 
Bank Guarantee Bonds not more than 6 (six) in number from commercial 
Bank for the amount equal to 110% of the amount of advance and valid for 
the period till recovery of advance. This (Bank Guarantee from commercial 
Bank on prescribed format for the amount equal to 110% of the balance 
amount of advance) shall be kept renewed from time to time to cover the 
balance amount and likely period of complete recovery.  
 

3. The interest, on mobilization, advance shall be calculated form the date of 
payment to the date of recovery (both days inclusive) on the outstanding 
amount of advance, simple interest @ prevailing Bank rate + 3%. 
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  If after submission of the tender, the price of any material incorporated in the 
works and / or wages of labour as prevailing at the time of last stipulated date 
of receipt of tender including extensions, if any, is decreased as a direct result 
of the coming into force of any fresh law or statutory rule or order (but not 
due to any variation of rate in GST applicable on such material(s) being 
considered under this clause). Authority shall in respect of materials  
incorporated  in  the  works  and/ or labour engaged on the execution of the 
work after the date of coming into force of such law, statutory rule or order 
be entitled to deduct from the dues of the contractor, such amount as shall be  
equivalent to the difference between the prices of the materials and/ or wages 
as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/ or 
wages of labour on the coming into force of such law, statutory rule or order. 
This will be applicable for the contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2. 
 
Engineer-in-charge shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices 
of materials and wages. The contractor  shall,  within a  reasonable  time  of  
his becoming aware of any alteration in the price of any such materials and/ 
or wages of labour, give notice thereof to the Engineer-in-charge stating that 
the same is given pursuant to this condition together with all information 
relating thereto which he may be in position to supply. 
For  this  purpose,  the  labour  component  of  85%  of  the  value  of  the  
work executed during period under consideration shall not exceed the 
percentage as specified  in  Schedule  F,   and  the  increase  /  decrease  in 
labour shall be considered on the minimum daily wages in rupees of any 
unskilled mazdoor, fixed under any law, statutory rule or order. 
 
The cost of work for which escalation applicable is same as cost of work done 
shall be worked out as below:  
(a) Gross value of work done up to this quarter : (A) 
(b) Gross value of work done up to the last quarter : (B) 
(c) Gross value of work done since previous quarter (C) = (A-B) 
(d) Full addressed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation Payable in 

this quarter, (F) = (D-E) 
(g) Advance payment made during this quarter : (G) 
(h) Advance payment recovered during this quarter : (H) 
(i) Advance payment for which escalation is payable in this quarter (I) =  

(G -H) 
(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter : (J)  
Then, M = C-F+I-J 
 
N= 0.85 M 

(k) Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L) 

(l) Less cost of Engineering Consultancy Services rendered at fixed charges 
as per BOQ and paid during the quarter (X). 
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Cost of work for which escalation is applicable W = N – (L + X) 
 
Provided always that :  
(a) Where provisions of clause 10C are applicable, provisions of clause 10 

CC will not be applicable and; 
(b) Where provisions of clause 10 CC are applicable, provisions of clause 

10C will not be applicable. 
 

 
CLAUSE 10 CA 

 
 Payment due to 

variation in prices 
of materials after 
receipt of tender 
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Clause 10CC 
 

 Price 
adjustment for 
Works. 
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Conditions of Contract 

 
CLAUSE 10 D 

 
 Dismantled 

Material AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work etc. as property of AAI and such 
materials shall be disposed off to the best advantage of Authority according 
to the instructions in writing issued by the Engineer-in-charge. 

 
CLAUSE 11 

 

 Work to be 
executed in 
accordance with  
specifications, 
drawings, orders 
etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise 
in every respect in strict accordance with the specifications. The contractor 
shall also conform exactly, fully and faithfully to the design, drawings and 
instructions in writing in respect to the work signed by the Engineer in charge 
and the contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and instructions 
as are not included in the standard specifications of Central Public Works 
Department specified in Schedule F or in any Bureau of Indian Standard or 
any other published standard or code or Schedule of Rates or any other 
printed publication referred to elsewhere in the contract. The contractor shall 
comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works, 
structural plans and other things of temporary or permanent nature required 
for such execution and maintenance in so far as the necessity for providing 
these, is specified or is reasonably inferred from the contract. The contractor 
shall take full responsibility for adequacy suitability and safety of all the 
works and methods of construction. 

 
CLAUSE 12 

 
 Deviations / 

variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from,  additions  to,  or  substitutions  for  the  original  specifications,  
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineering- charge and 
such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on 
the same conditions in all respects including price on which he agreed to do 
the main work except as hereafter provided. 

12.1  The time  for  completion of  the  works  shall, in  the  event  of  any deviations 
resulting in additional cost over the tendered value being ordered, be 
extended, if requested by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional 

or substituted work, bears to the original tendered value plus 
ii.       25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the engineer-in-charge. 
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12.2 Deviation, Extra 
Items and Pricing 
Deviation, 
substituted items 
pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor may within fifteen days of receipt 
of order or occurrence of the item(s) claim rates, supported by proper analysis, 
for the work and the Engineer-in-charge shall within Six weeks of the receipt of 
the claims supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so  determined.  
 
In  the  case  of  substituted  items  (items  that  are  taken  up  with  partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement  item  (to  be  substituted)  and  substituted  item  shall  also  be 
determined in the manner as mentioned in the following para. 
(i)  If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

(ii)  If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing  

In the case of contract items, substituted items, contract cum substituted 
items, which exceed the limits laid down in schedule F, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim 
revision of the rates, supported by proper analysis for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess 
of the rates  specified in the  schedule of  quantities,  the Engineer-in-Charge 
shall within prescribed time limit of receipt of the claims supported by 
analysis, after  giving  consideration  to  the  analysis  of  the  rates  submitted  
by  the contractor,  determine  the  rates  on  the  basis  of  the  market  rates  
and  the contractor shall be paid in accordance with the rates so determined. 
 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule 
F, and the Engineer-in-Charge shall after giving notice to the contractor 
within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt 
of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 
 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 
an  upto  date  account  giving  complete  details  of  all  claims  for  additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, which he has executed 
during the preceding quarter failing which the contractor shall be deemed to 
have  waived his right. However, the Executive Director Engineering may 
authorize consideration of such claims on merits. 
 

12.5  For the purpose of operation of Schedule F, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the 
contract: 
i. For Buildings: All works upt to 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 
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  ii. For abutments, piers and well staining:  All works up to 1.2 m above 
the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/tanks and other elevated structures:  All works up to 1.2 m 
above the ground level. 

iv. For roads, apron, runway & taxi track all items of excavation, filling 
GSBC and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works 
up to 1.2 metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 
1 level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing, tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned 
above, whether or not,  specifically  indicated  in  the  description  of  the  
item  and  the  relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule of rates, as 
the case may be. Nothing extra shall be admissible for such operations. 
 

 
CLAUSE 13 
 

 Foreclosure of 
contract due to  
Abandonment or 
Reduction in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work 
the purpose  or  object  for  which  the  work  is  being  done  changes  due  
to  any supervening cause and as a result of which the work has to be 
abandoned or reduced in scope the Engineer-in-Charge shall give notice in 
writing to that effect to the contractor and the contractor stating the decision 
as well as the cause for such decision and the contractor  shall act accordingly 
in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from  the  execution  of  the  works  in  full  but  
which  he  did  not  derive  in consequence of the foreclosure of the whole or 
part of the works. The contractor shall be paid at contract rates, full amount 
for works executed at site and, in addition, a reasonable amount as certified 
by the Engineer-in-Charge for the items hereunder mentioned which could 
not be utilized on the work to the full extent in view of the foreclosure; 
i. Any expenditure incurred on preliminary site work, e.g. temporary 

access roads,  temporary  labour  huts,  staff  quarters  and  site  office;  
storage accommodation and water storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part 
thereof either brought to site or of which the contractor is legally bound 
to accept delivery from suppliers (for incorporation in or incidental to 
the work) provided, however AAI shall be bound to take over the 
materials or such portions thereof as the contractor does not desire to 
retain. For materials taken over or to be taken over by AAI, cost of such 
materials as detailed by Engineer-in- Charge shall be paid. The cost 
shall, however, take into account purchase price, cost of transportation 
and deterioration or damage which may have been caused to materials 
whilst in the custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except 
normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance 
for any deterioration or  damage which  may have been caused whilst 
the materials  were  in  the  custody  of  the  contractor.  In addition, cost 
of transporting such materials from site to AAI stores, if so required by 
AAI, shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to 

contractor’s permanent stores or to his other works, whichever is less. 
If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 
 

v. Reasonable compensation for repatriation of contractor’s site staff and 
imported labour to the extent necessary. 

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents 
and evidence as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in 
excess of 2% of the cost of the work remaining incomplete on the date of 
closure, i.e. total stipulated cost of the work as per accepted tender less the 
cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the AAI as per item (ii) above. 
Provided always that against any payments due to the contractor on this 
account or otherwise, the Engineer-in-Charge shall be entitled to recover or 
be credited with any outstanding balances due from the contractor for 
advance paid in respect of any tool, plants and materials and any other sums 
which at the date of termination were recoverable by the AAI from the 
contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of 
work, the contractor may furnish fresh Performance Guarantee on the same 
conditions, in the same manner and at the same rate for the balance tendered 
amount and initially valid upto the extended date the completion or 
stipulated date of completion if no extension has been granted plus 180 days 
beyond that. Wherever, such a fresh Performance Guarantee is furnished by 
the contractor, the Engineer in Charge may return the previous Performance 
Guarantee. 
 

 
CLAUSE 14 

 
 Carrying  out part 

Work at risk & 
cost of contractor 

a. If contractor: 
i. At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues to do 
so even after a notice in writing of 7 days in this respect from the 
Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions 
of the contract and does not remedy it or takes effective steps to 
remedy it within 7 days even after a notice in writing is given in that 
behalf by the Engineer-in-Charge; or 

iii.  Fails to complete the work(s) or items of work with individual dates 
of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in 
writing in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor 
which have either accrued or accrue thereafter to AAI, by a notice in 
writing to take the part work / part incomplete work of any item(s) out of 
his hands and shall have powers to: 
i. Take  possession  of  the  site  and  any  materials,  constructional  

plant, implements, stores, etc., thereon; and/or         
ii. Carry out the part work / part incomplete work of any item(s) by 

any means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is 
recoverable from the contractor for completion of the part work/ part 
incomplete work of any item(s) taken out of his hands and executed at 
the risk and cost of the contractor, the liability of contractor on account 
of loss or damage suffered by AAI because of action under this clause 
shall not exceed 10% of the tendered value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate 
as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of 
work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice 
in writing to the contractor. Provided also that if the expenses incurred by 
the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

 
e. Any excess expenditure incurred or to be incurred by AAI in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 
damages suffered or may be suffered by AAI as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available 
to AAI in law or per as agreement be recovered from any money due to 
the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 

 
f. If the contractor fails to pay the required sum within the aforesaid period 

of 30 days, the Engineer-in-Charge shall have the right to sell any or all 
of the contractors' unused materials, constructional plant, implements, 
temporary building at site etc. and adjust the proceeds of sale thereof 
towards the dues recoverable from the contractor under the contract and 
if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 
CLAUSE 15 
 

 Suspension of 
Work  

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 
Charge, (whose decision shall be final and binding on the contractor) 
suspend the progress of the works or any part thereof for such time and 
in such manner as the Engineer-in- Charge may consider necessary so as 
not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or 
c. for safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above 
(but not attributed to contractor): 
a. the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25% for completion of the 
item or group of items of work for which a separate period of 
completion is specified in the contract and of which the suspended 
work forms a part, and; 
 

b. If the total period of all such suspensions in respect of an item or 
group of items or work for which a separate period of completion is 
specified in the contract exceeds thirty days, the contractor shall, in 
addition, be entitled to such compensation as the Engineer-in-Charge 
may consider reasonable in respect of salaries and/or wages paid by 
the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within fifteen days of 
the expiry of the period of 30 days. 
 

c. If the works or part thereof is suspended on the orders of the 
Engineer-in-Charge for more than three months at a time, except 
when suspension is ordered for reasons (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on 
the Engineer-in-Charge requiring permission within fifteen days 
from receipt by the Engineer-in-charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only 
a part of the works as on omission of such part by AAI or where it 
affects whole of the works, as an abandonment of the works by AAI, 
shall within ten days of expiry of such period of 15 days give notice 
in writing of his intention to the Engineer-in-Charge. In the event of 
the contractor treating the suspension as an abandonment of the 
contract by AAI, he shall have no claim to payment of any 
compensations on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, 
however, be entitled to such compensation, as the Engineer-in-
Charge may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses 
of the contractor provided the contractor submits his claim supported 
by details to the Engineer-in-Charge within 30 days of the expiry of 
the period of 3 months. 
 

 
 
CLAUSE 15 A 

 
 Compensation in 

case of delay due 
to late supply of 
stipulated 
material by AAI. 

The contractor shall not be entitled to claim any compensation from AAI for 
the losses suffered by him on account of delay by AAI in the supply of 
materials in Schedule ‘B’ where such delay is covered by the difficulties 
relating to supply of wagons, force majeure or any reasonable cause beyond 
the control of AAI.    
    
This clause 15 A will not be applicable for works where no material is 
stipulated for issue by AAI. 
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CLAUSE 16 
 

 Action in case 
Work not done as 
Per Specifications 

All  works  under  or  in  course  of  execution or  executed in pursuance  of  
the contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  
and supervision of the Engineer-in-Charge, his authorize subordinates in 
charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the AAI or any organization engaged by the Department 
of Quality Assurance and of the Chief technical Examiner’s Office, and the 
contractor shall, at all times, during the usual working hours and at all other 
times at which reasonable notice of the visit of such officers has been given 
to the contractor, either himself be present  to  receive  orders  and  
instructions  or  have  a  responsible  agent  duly accredited in writing, present 
for that purpose. Orders given to the Contractor’s agent shall be considered 
to have the same force as if they had been given to the contractor himself.
  
If it shall appear to the Engineer-in -charge or his authorized subordinates in 
charge of the work or to the Executive Director-In-charge of quality 
assurance or his subordinate officers or the officers of the organization 
engaged by the AAI for quality Assurance or to the Chief Technical Examiner 
or his subordinate officers, that  any  work  has  been  executed  with  unsound,  
imperfect,  or  unskillful workmanship, or with materials or articles provided 
by him for the execution of the  work  which  are  unsound  or  of  a  quality  
inferior  to  that  contracted  or otherwise not in accordance with the contract, 
the contractor shall, on demand in writing which shall be made within twelve 
months (six months in the case of work costing Rs.10 lac and below except 
road work) of the completion of the work from the  Engineer-in-Charge  
specifying the work,  materials  or  articles complained of notwithstanding 
that the same may have been passed, certified and paid for forthwith rectify, 
or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his 
own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 
2 of the contract (for non-completion of the work in time) for this default. 
In such case the Engineer-in-Charge may not accept the item of work at the 
rates applicable under the contract but may accept such items at reduced rates 
as the authority  specified  in  schedule  ‘F’  may  considered  reasonable  
during  the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get 
it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and 
binding on the contractor.  

 
CLAUSE 17 
 

 Contractor Liable 
for Damages, 
defects During 
maintenance 
period 

If the contractor or his working people or servants shall break, deface, injure 
or destroy any part of building in which they may be working, or any 
building, road, road kerb fence, enclosure, water pipe, cables, drains, electric 
or telephone post or  wires,  trees,  grass  or  grassland,  or  cultivated  ground  
contiguous  to  the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 
twelve months (six months in the case of work costing Rs. Ten lacs and below 
except road work) after a certificate final or otherwise of its completion shall  
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  have been given by the Engineer-in-charge as aforesaid arising out of defect 
or improper materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in-charge  cause the  same  to be  made  good  by other  
workmen  and  deduct  the expense from any sums that may be due or at any 
time thereafter may become due to the contractor, or from his security deposit 
or the proceeds of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of twelve 
months (six months in the case of work costing Rs. Ten lacs and below except 
road work) after the issue of the certificate final or otherwise, of completion 
of work, or till the final bill has been prepared and passed whichever is later. 
Provided that in the case of road work, if in the opinion of the Engineer-in-
charge, half of the security deposit is sufficient, to meet  all  liabilities  of  the  
contractor  under  this  contract, half  of  the security deposit will be 
refundable after six months and the remaining half after twelve months of the 
issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from 
the date of final payment or within one month from the date of completion 
of the maintenance contract whichever is earlier. 

 
CLAUSE 18 
 

 Contractor to 
Supply Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in-charge’s stores) machinery, tools & plants as specified in 
Schedule F. in addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer-in-
charge as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage therefor to 
and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work 
or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/ 
or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 
CLAUSE 18 A 
 

 Recovery of 
Compensation 
paid to Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 
12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, AAI will recover  from  the  contractor,  the  amount  of  the  
compensation  so  paid,  and, without prejudice to the rights of the AAI under 
sub-section(2) of Section 12, of the said act, AAI shall be at liberty to recover 
such amount or any part thereof by deducting it  from the security deposit  or 
from any sum due by AAI to the contractor whether under this contract or 
otherwise. AAI shall not be bound to contest any claim made against it under 
subsection(1) of Section 12, of the said Act, except on the written request of  
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  the contractor and upon his giving to AAI full security for all costs for which 
AAI might become liable in consequence of contesting such claim. 

 
CLAUSE 18 B 
 

 Ensuring Payment 
and Amenities to 
Workers if 
Contractor fails 

In  every  case  in  which  by  virtue  of  the  provisions  of  the  Contract  
Labour (Regulation and Abolition) act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, AAI is obliged to pay any 
amounts of wages to a workman employed by the contractor in execution of 
the works, or to incur any expenditure in providing welfare and health 
amenities required to be provided under the above said Act and the rules 
under Clause 19H or under the AAI Contractor’s Labour Regulations or 
under the Rules framed by AAI from time to time for the protection of health 
and sanitary arrangements for workers employed by AAI Contractors, AAI 
will recover from the contractor the amount of wages so paid or the amount 
of expenditure so incurred and without prejudice to the rights of the AAI 
under sub section (2) of Section 20, sub section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by AAI to the contractor whether under 
this contract or otherwise AAI shall not be bound to contest any claim made 
against it under sub section (1) of Section 20, sub section (4) of Section 21, 
of the said Act, except on the written request of the contractor and upon his 
giving to the AAI full security for all costs for which AAI might become 
liable in contesting such claim. 

 
CLAUSE 19 
 

 Labour laws to be 
Complied by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) 
Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, before the commencement of the work, and continue to have a valid 
license until the completion of the work. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) 
Act, 1996 and the building and other Construction Workers Welfare Cess 
Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of 
this contract arising out of the resultant non execution of the work. 

 
CLAUSE 19 A 
 

 Payment of wages Payment of wages: 
i. The contractor shall pay to labour employed by him either directly or 

through sub-contractors, wages not less than fair wages as defined in the 
AAI Contractor’s Labour Regulation or as per the provisions of the 
Contract Labour (Regulation and Abolition) act, 1970 and the contract 
labour (Regulation and Abolition) Central Rules, 1971 wherever 
applicable. 

 
ii. The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection  

 

  No labour below the age of fourteen years shall be employed on the work.  
CLAUSE 19 B 
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  with the said work, as if the labour had been immediately employed by 
him. 

iii. In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard 
to payment of wages wage period, deductions from wages recovery of 
wages not paid and deductions unauthorisedly made, maintenance of 
wage books or wage slips, publication of scale of wages and other terms 
of employment, inspection and submission of periodical returns and all 
other matters of the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 and the Contract Labour 
(Regulation and Abolition) 

iv. The following deductions shall be permissible to be made by the 
Engineer-in-Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct 

from the moneys due to the contractor or any sum required or 
estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non payment of wages or 
of deductions made from his or their wages which are not justified 
by their terms of the contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the 
contractor is bound to allow to the labours directly or indirectly 
employed in the works one day rest for 6 days continuous work and 
pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-charge shall have the right to deduct the sum or sums 
not paid on account of wages for weekly holidays to any labours and 
pay the same to the persons entitled thereto from any money due to 
the contractor by the Engineer-in-charge concerned. 

 
In the case of Union Territory of Delhi, however, as the all inclusive 
minimum daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from 
time to time are inclusive of wages for the weekly day of rest, the question of 
extra payment for weekly holiday would not arise. 
 
v. The contractor shall comply with the provisions of the Payment of wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 
and Abolition) Act 1970, or the modifications thereof or any other laws 
relating thereto and the rule made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid 
and the AAI Contractor’s Labour Regulations without prejudice to his 
right to claim indemnity from his sub contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar 
shall not be entitled to deduct or recover any amount from the minimum 
wage payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no amount by way of commission or 
otherwise is deducted or recovered by the Jamadar from the wage of 
workmen. 

 
CLAUSE 19 C 
 

  In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at 
his own expense arrange for the safety provisions as per AAI Safety Code 
framed from time to time and shall at his own expense provide for all 
facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable 
to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-
incharge shall be at liberty to make arrangement and provide facilities as 
aforesaid and recover the costs incurred in that behalf from the contractor. 

 
CLAUSE 19 D 
 

  The contractor shall submit by the 4th and 19th of every month, to the 
Engineer-incharge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month respectively:  
i. the number of labourers employed by him on the work,  
ii. their working hours, 
iii. the wages paid to him,  
iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and  

v. the number of female workers who have been 
allowed maternity benefit according to Clause 19F and the amount paid to 
them Failing which the contractor shall be liable to pay to AAI, a sum not 
exceeding Rs. 200/- for each default or materially incorrect statement. The 
decision of the Engineer-in-charge shall be final in deducting from any bill 
due to the contractor; the amount levied as fine and shall be binding on the 
contractor. 

 
CLAUSE 19 E 
 

  In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with all the rules framed by AAI from 
time to time for the protection of health and sanitary arrangements for 
workers employed by the AAI and its contractor. 

 
CLAUSE 19 F 
 

  Leave and pay during leave shall be regulated as follows: 
1.  Leave: 
i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

upto and including the day of delivery and 4 weeks following that day. 
ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2.  Pay: 
i.   In the case of delivery – leave pay during maternity leave will be at the 

rate of women’s average daily earnings, calculated on total wages earned 
on the days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects 
to be confined or at the rate of Rupee one only a day whichever is greater. 

ii.  In the case of miscarriage – leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of 
such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has 
been employed for a total period of not less than six months immediately 
preceding the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the 
Prescribed Form as shown in appendix – III and IV, and the same shall 
be kept at the place of work. 

 
CLAUSE 19 G 
 

  In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour 
Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing 
any information or submitting or filling any statement under the provisions 
of the above Regulations and Rules which is materially incorrect, he / they 
shall, without prejudice to any other liability, pay to the AAI a sum not 
exceeding Rs.200/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the 
contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per day for each day of default subject to a maximum 
of 5 per cent of the estimated cost of the work put to tender. The decision of 
the Engineer-in-Charge shall be final and binding on the parties. 
 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI 
Contractor’s Labour Regulations and Model Rules and the provisions of the 
Contract Labour (Regulation and Abolition ) Act 1970, and the Contract 
Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work – people employed by the contractor (s) (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have power to give 
notice in writing to the contractor (s) requiring that the said Rules be 
complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor 
(s) shall fail within the period specified in the notice to comply with and/ 
observe the said Rules and to provide the amenities to the work-people as 
aforesaid, the Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and 
to approved standards all necessary huts and sanitary arrangements required 
for his / their work –people on the site in connection with the execution of 
the works, and if the same shall not have been erected or constructed, 
according to approved standards, the Engineer-in-Charge shall have power 
to give notice in writing to the contractor (s) requiring that the said huts and 
sanitary arrangements be remodeled and / or reconstructed according to 
approved standards, and if the contractor (s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge 
shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor 
(s). 
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CLAUSE 19 H 
 

  The contractor (s) shall at his / their own cost provided his / their labour with 
a sufficient number of huts (hereinafter referred to as the camp) on the 
following specifications on a suitable plot of land to be approved the 
Engineer-in-Charge. 
i. Facility to be provided 

a.   The minimum height of each hut at the eaves level shall be 2.10m 
(7ft.) and the floor area to be provided will be at the rate of 2.7 sq.m. 
(30 sq.ft.) for each member of the worker’s family staying with the 
labourer. 

b.   The contractor shall in addition construct suitable cooking places 
having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the 
hut for each family. 

c. The contractor(s) shall also construct temporary latrines and urinals 
for the use of the labourers each on the scale of not less than four per 
each one hundred of the total strength, separate latrines and urinals 
being provided for women. 

d. The contractor (s) shall construct sufficient number of bathing and 
washing places one unit for every 25 persons residing in the camp. 
These bathing and washing places shall be suitably screened. 

ii. Specifications 
a.    All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 
Engineer-in-Charge in case of sun-dried bricks, the walls should be 
plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall be at least 15 cm (6”) above the 
surrounding ground. The roofs shall be laid with the thatch or any 
other materials as may be approved by the Engineer-in-Charge and 
the contractor shall ensure that throughout the period of their 
occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable 

leaves for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to 
the availability of site with the approval of the Engineer-in-Charge. 
Back to back construction will be allowed. 

iii.   Water Supply 
The contractor (s) shall provided adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply 
is from wells or river, tanks which may be of metal or masonry, shall be 
provide. The contractor (s) shall also at his / their own cost make 
arrangements for laying pipe lines for water supply to his / their labour camp 
from the existing mains wherever available and shall pay all fees and charges 
therefor. 
iv.   The site selected for the camp shall be high ground, removed from jungle. 
v.   Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of 
excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor (s) shall make 
arrangements for the removal of the excreta through the Municipal 
Committee / authority and inform it about the number of labourers employed  
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  so that arrangements may be made by such Committee / authority for the 
removal of excreta. All charges on this account shall be borne by the 
contractor and paid direct by him to the Municipality / authority. The 
contractor shall provide one sweeper for every eight seats in case of dry 
system. 
vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 
vii.  The contractor (s) shall make necessary arrangements for keeping the 
camp area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in 
the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 
CLAUSE 19 I 
 

  The Engineer-in-Charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractors’ employ 
upon the work who may be incompetent or misconduct himself and the 
contractor shall forthwith comply with such requirements. In respect of 
maintenance/repair or renovation works etc. where the labour have an easy 
access to the individual work premises, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be 
responsible for any untoward action on the part of such labour. Assistant 
Manager/Junior Executive will display a list of contractors working in the 
colony/Blocks on the notice board in the colony and also at the service centre, 
to apprise the residents about the same. 

 
CLAUSE 19 J 
 

  It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorized during construction, 
and is handed over to the Engineer-in-Charge with vacant possession of 
complete building. If such building though completed is occupied illegally, 
then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account 
will be treated as the delay in completion and for such delay, a levy upto 5% 
of tendered value of work may be imposed by the General Manager Engg. 
Whose decision shall be final both with regard to the justification and 
quantum and be binding on the contractor. However, the Executive Director 
Engg., through a notice may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 

 
CLAUSE 19 K 
 

 Employment of 
skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled 
tradesmen who are qualified and possess certificate in particular trade from 
CPWD Training Institute/Industrial Training Institute/ National Institution 
of Construction Management and research (NICMAR) National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed 
/ certified by State / Central Government. The number of such qualified 
tradesmen shall not be less than 20% of total skilled / semi skilled workers 
required in each trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its scheduling and the 
list of qualified tradesmen alongwith requisite certificate from recognized 
Institute to Engineer in charge for approval.  
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  Notwithstanding such approval, if the tradesmen are found to have 
inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer –
in- Charge. Failure on the part of contractor to obtain approval of Engineer-
in-Charge or failure to deploy qualified tradesmen will attract a 
compensation to be paid by contractor at the rate of Rs.100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of 
default shall be final and binding. 
Provided always, that the provision of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 

 
CLAUSE 19 L  
 

 Contribution of 
EPF and ESI 
 
Registration with 
EPFO and ESIC 

The ESI and EPF contributions on the part of employer in respect of this 
contract shall be paid by the contractor. These contributions on the part of 
the employer paid by the contractor shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis. The verification of deployment of 
labour will be done through biometric attendance system or any other 
suitable method by the Engineer in Charge. The applicable and eligible 
amount of EPF & ESI shall be reimbursed preferably within 7 days but not 
later than 30 days of submission of documentary proof of payment provided 
same are in order. 

 
CLAUSE 19 M 
 

 Compliance of 
NGT guidelines 

The contractor is required to follow latest NGT guidelines at the construction 
site and any violation of such guidelines will be in his account. 

 
CLAUSE 20 
 

 Minimum Wages 
Act to be 
Complied with 

The contractor shall comply with all the provision of the Minimum Wages 
Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970 
amended from time to time and rules framed thereunder and other labour 
laws affecting contract labour that may be brought into force from time to 
time. 

 
CLAUSE 20(A) 
 

 Employees 
Provident Fund & 
Miscellaneous 
Provident Act 
1952/Jammu & 
Kashmir 
Employees 
Provident Funds 
(and 
Miscellaneous 
Provisions) Act, 
1961 and State 
Insurance (ESI) 
Act, 1948. 
 

The Contractor shall comply with all the provisions of the Employees 
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir 
Employees Provident Funds (and Miscellaneous Provisions) Act, 1961 and 
ESI Act, 1948, amended from time to time and rules framed thereunder. 
Some of the provisions are given below: 
a. The contractor shall intimate his PF Account Code No. allotted by 

Regional PF Commissioner and ESI Registration No. allotted by ESI 
Corporation after award of work and shall continue to have valid PF 
Account Code No. and ESI Registration No. till actual completion of the 
contract. 

b. The contractor shall provide a list of contract Workers engaged for 
contract work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident 
fund contribution to RPFC and ESI contributions to ESI Corporation in 
respect of Workers engaged in contract work. 
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  d. The  contractor  shall  provide  copies  of  PF  &  ESI  challans  of  

monthly contributions in respect of contract workers engaged for 
contract work on month to month basis. 

 
AAI reserves the right to withhold minimum amount as detailed under, from 
the running account payments, if PF / ESI contributions are not paid by the 
contractor and proof to that effect have not been produced regularly  on due 
dates. To withhold 3% for building work & 1.5% for road/pavement work of 
the total amount of work done during the period considered.  
 
ESI & EPF amount paid to the statutory authorities by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence. 

 
CLUASE 21 
 

 Work not to be 
sublet. Action in 
case of insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, 
or attempt to do so, or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt to do so, 
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered 
by the contractor, or any of his servants or agent to any public officer or 
person in the employ of AAI in any way relating to his office or employment, 
or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineers in Charge on behalf of the AAI shall 
have power to adopt the course specified in Clause 3 hereof in the interest of 
AAI and in the event of such course being adopted, the consequences 
specified in the said Clause 3 shall ensue. 

 
CLUASE 22 
 

  All sums payable by way of compensation under any of these conditions shall 
be considered as reasonable compensation to be applied to the use of AAI 
without reference to the actual loss or damage sustained and whether or not 
any damage shall have been sustained. 

 
CLAUSE 23  
 

 Changes in firm’s 
Constitution to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing 
of the Engineer-in-Charge  shall  be  obtained  before  any  change  is  made  
in  the constitution  of  the  firm.  Where  the  contractor  is  an  individual  
or  a  Hindu undivided family business concern such approval as aforesaid 
shall likewise be obtained before the contractor enters into any partnership 
agreement where under the  partnership  firm  would  have  the  right  to  
carry  out  the  works  hereby undertaken by the contractor. If previous 
approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 hereof and the same action may 
be taken and the same consequences shall ensue as provided in the said 
Clause 21. 

 
CLAUSE 24 
 

  All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-Charge 
who shall be entitled to direct at what point or points and in what manner 
they are to be commenced, and from time to time carried on. 
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CLAUSE 25 
 

 Dispute 
Resolution 
Mechanism and 
Resolution 
Mechanism and  
Arbitration 

 

 
  

 
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration 
& Conciliation Act, 1996 and shall be borne by both the parties equally.  
 
No dispute shall be referred for resolution under this clause through 
arbitration in matters for which eviction & recovery procedure is provided 
under Chapter -VA of the Airports Authority of India Act, 1994. 
 

Dispute Resolution Clause  
All disputes or differences which may arise out of or in connection with or 
incidental to the Agreement(s) including any dispute or difference regarding the 
interpretation of terms and conditions of any clause(s) thereof shall be dealt with 
as provided hereinafter:  
(i) Through Mediation: All dispute(s), at the first instance, shall be 
referred to the Mediation Committee of Independent Experts (MCIE) or 
individual mediator for mediation as per AAI Mediation Policy and 
applicable laws. All cost of mediation, shall be borne equally by the parties.  
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c. In  the  event  of  any  dispute  of  difference  relating  to  the  interpretation  
and application of the provision of commercial contract(s) between Central 
Public Sector  Enterpriese  (CPSEs)/  Port  Authorities  inter-se  and  also  
between (CPSEs)  and  Government  Department/  Organizations  
(excluding  dispute relating  (to  Railway,  Income  Tax,  Customs  &  Excise  
Departments),  such dispute  or  difference  shall  be  taken  up  by  either  
party  for  its  resloution thorugh  AMRCD  as  mentioned  in  DPE  OM  
No. DPE-02/0001/2023-AMRCD-FTS-13578 dated 8th December 2025 and 
the decision of AMRCD on the said dispute will be binding on both the 
parties.
 
Unless the contract has already been repudiated or terminated, the parties shall, 
in every case, continue to proceed to perform their respective 
obligations under the agreement.  
 
Arbitration proceedings shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996, as amended from time to time.  

In case either party withdraws from the Mediation or the dispute(s) is not resolved within
 120 days of reference to the Mediation, then the aggrieved party may invoke arbitration 
through sub para (ii) within 30 days from the date of receipt of Partial Settlement Agreement
 or Failure Report.  
 (ii) Adjudication through Arbitration: In case no final settlement has been arrived at 
between the parties after mediation or partially settled as per sub Para (i) above, the 
unresolved dispute(s), on invocation by the aggrieved party shall be referred for 
adjudication by arbitration.  
 
Arbitration is restricted to disputes with a value of less than Rs. 10. Crores. 

The dispute shall be referred to a Sole Arbitrator to be appointed by Chairman/ 
Member, AAI, after obtaining consent of the other party, as per format annexed at 
Annexure - A.
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CLAUSE 26 
 

 Contractor to 
indemnify AAI 
against Patent 
Rights  

The contractor shall fully indemnify and keep indemnified the Chairman 
AAI against any action, claim or proceeding relating to infringement or use 
of any patent or design or any alleged patent or design rights and shall pay 
and royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action 
brought against AAI in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be 
at liberty, at his own expense, to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to 
indemnify the AAI if the infringement of the patent or design or any alleged 
patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 

 
CLAUSE 27 
 

 Lump sum 
Provisions in 
Tender 

When the estimate on which a tender is made, includes lump sum in respect 
of parts of the work, the contractor shall be entitled to payment in respect of 
the items of work involved or the part of the work in question at the same 
rates as are payable under this contract for such items ,or if the part of work 
in question is not,  in  the  opinion  of  the  Engineer-in-Charge  payable  of  
measurement,  the Engineer-in-Charge may at his discretion pay the lump- 
sum amount entered in the estimate, and the certificate in writing of the 
Engineer-in-Charge shall be final and conclusive against the contractor with 
regard to any sum or sums payable to him under the provision of the clause. 

 
CLAUSE 28 
 

 Action where no 
Specifications are 
specified 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with 
the Bureau of Indian Standards Specifications. In  case  there  are  no  such 
specifications in Bureau of Indian Standards, the work shall be carried out as 
per manufacturers’ specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge. 

 
CLAUSE 29 
 

 With-holding and 
lien in respect of 
sums due from 
contractor 

i.   Whenever any claims for payment of a sum of money arises out of or 
under the contract or against the contractor, the Engineer-in-Charge or 
the AAI shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any deposited by 
the contractor and for the purpose aforesaid, the Engineer-in-Charge or 
the AAI shall be entitled to withhold the security deposit if any, 
furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if 
no security has been taken from the contractor, the Engineer-in-Charge 
or the AAI shall be entitled to withhold and have lien to retain to the 
extent of such claimed amount or amounts referred to above from any 
sum or sums found payable or which may at any time thereafter become  
payable  to  the  contractor  under  the  same  contract  or  any  other 
contract with the Engineer-in Charge of the AAI or any contracting 
person through the Engineer-in-Charge pending finalization of 
adjudication of any such claim. 
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         It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-
in- Charge or AAI will be kept withheld or retained as such by the 
Engineer-in- Charge or AAI till the claim arising out of or under the 
contract is determined by the arbitrator. (if the contract is governed by 
the arbitration clause)or by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the AAI shall be entitled to 
withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 

ii. AAI shall have the right to cause an audit and technical examination of 
the works and the final bills of the contractor including all supporting 
vouchers, abstract, etc,. to be made after payment of the final bill and if 
as a result of such audit and technical examination any sum is found to 
have been overpaid in respect of any work done by contractor under the 
contract or any work claimed to have been done by the him under the 
contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over payment and it shall be lawful for 
AAI to recover the same from him in the manner prescribed in sub-
clause (i) of this clause or in any other manner legally permissible; and 
if it is found that the contractor was paid less than what was due to him 
under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by AAI to the 
contractor, without any interest thereon whatsoever. 

        Provided that the AAI shall not be entitled to recover any sum overpaid, 
nor the contractor shall be entitled to payment of any sum paid short 
where such payment has been agreed upon between the Executive 
Director Engineering / General Manager Engineering on the one hand 
and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Executive Director 
Engineering / General Manager Engineering. 

 
CLAUSE 29 A 
 

 Lien in respect of 
claims in other 
Contracts  

i. Any sum of money due and payable to the contractor (including the 
security deposit refundable to him) under the contract may be withheld or 
retained by way of lien by the Engineer-in-Charge or the AAI or any other 
contracting person or persons through Engineer-in-Charge against any 
claim of the Engineer-in-Charge or AAI or such other person or persons 
in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Engineer-in-Charge or the AAI 
or with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be 
kept withheld or retained as such by the Engineer-in-Charge or the AAI 
or till his claim arising out of the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no 
claim for interest or damages whatsoever on this account or on any other 
ground in respect of any sum of money withheld or retained under this 
clause and duly notified as such to the contractor. 
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CLAUSE 30 
 

 Employment of 
coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour 
falling under any category whatsoever or in connection with the work 
or recruit labour from area within a radius of 32 km (20 miles) of the 
controlled area. Subject  as  above  the  contractor  shall  employ  
imported  labour  only  i.e., deposit imported labour or labour imported 
by contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or 
Regional Labour Committees not more than that ceiling price shall be 
paid to the labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be 
pointed out by the Engineer-in-Charge as being a coal mining or 
controlled area labourer. Failure to do so shall render the contractor 
liable to pay to AAI a sum calculated at the rate of Rs.10/- per day per 
labourer. The certificate of the Engineer-in –Charge about the number 
of coal mining or controlled area labourer and the number of days for 
which they worked shall be final and binding upon all parties to this 
contract. 

iv. It is declared and agreed between the parties that the aforesaid 
stipulation in this clause is one in which the public are interested within 
the meaning of the exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District 
of Bilaspur. Any other area which may be declared a Controlled Area by or 
with the approval of the Central Government. 

 
CLAUSE 31 

 
 Unfiltered 

water supply 
The contractor(s) shall make his/their own arrangements for water required 
for the work and nothing extra will be paid for the same. This will be subject 
to the following conditions. 
i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for supply 

of water at the risk and cost of contractor (s) if the arrangements made 
by the contractor (s) for procurement of water are in the opinion of the 
Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31A 
 

 Departmental 
water supply, if 
available 

Water if available may be supplied to the contractor by the department 
subject to the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 
ii. The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of 
supply. 

iii.   The Department do not guarantee to maintain uninterrupted supply of 
water and  it  will  be  incumbent  on  the  contractor  (s)  to  make  
alternative arrangements for water at his/their own cost in the event of 
any temporary break down in the AAI’s water main so that the progress 
of his/their work is not held up for want of water. No claim of damage 
or refund of water charges will be entertained on account of such break 
down. 
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CLAUSE 32 
 

 Alternate water 
arrangements 

i. Where there is no piped water supply arrangement and the water is taken 
by the contractor from the wells or hand pump constructed by the AAI, 
no charge shall be recovered from the contractor or that account. The 
contractor shall, however, draw water at such hours of the day that it does 
not interfere with the normal use for which the hand pumps and well are 
intended. He will also be responsible for all damage and abnormal repairs 
arising out of his use, the cost of which shall be recoverable from him. 
The Engineer-in-Charge shall  be  the  final  authority  to  determine  the  
cost  recoverable  from  the contractor on this account and his decision 
shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land 
for taking water for construction purposes only after he has got 
permission of the Engineer-in-Charge in writing. No charges shall be 
recovered from the contractor on this account but the contractor shall be 
required to provide necessary safety arrangements to avoid any accidents 
or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of the 
work. 

 
CLAUSE 33 

 
 Return of Surplus 

materials 
Notwithstanding anything contained to the contrary in this contract, where 
any materials for the execution of the contract are procured with the 
assistance of AAI either by issue from AAI stocks or purchase made under 
orders or permits or licenses issued by AAI, the contractor shall hold the 
said materials economically and solely for the purpose of the contract and 
not dispose of them without the written permission of the AAI and return, if 
required by the engineer-in-Charge, all  surplus  or  unserviceable  materials  
that  may  be  left  with  him  after  the completion of the contract or at its 
termination for any reason whatsoever on being paid or credited such prices 
as the Engineer-in-Charge shall determine having due regard to the 
condition of the materials. The price allowed to the contractor however shall 
not exceed the amount charged to him excluding the element of storage 
charges. The decision of the Engineer-in-Charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to action for contravention of the 
terms of the license or permit and / or for criminal breach of trust, be liable 
to AAI for all moneys, advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach. 

 
CLAUSE 34 

 
 Hire of plant & 

Machinery 
i.  The Contractor shall arrange at his own expense all tools, plant, 

machinery and equipment(hereinafter referred to as T&P) required for 
execution of the work except for the Plant & Machinery listed in 
Schedule ‘C’ and stipulated for issue to the contractor. If the contractor 
requires any item of T&P on hire from the T&P available with the AAI 
over and above the T&P stipulated for issue, the AAI will, if such item 
is available, hire it to the contractor at rates to be agreed upon between 
him and the Engineer-in-charge. In such a case, all the conditions 
hereunder for issue of T & P shall also be applicable to such T&P as is 
agreed to be issued. 
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  ii.  Plant & Machinery when supplied on hire charges shown in Schedule 
‘C’ shall be made over and taken back at the departmental equipment 
yard / shed shown in Schedule ‘C’ and the contractor shall bear the cost 
of carriage from the place of issue to the site of work and back. The 
contractor shall be responsible to return the plant and machinery with 
condition in which it was handed over to him, and he shall be responsible 
for all damage caused to the said plant and machinery at the site of work 
or elsewhere in operation and otherwise during transit including damage 
to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The 
Engineer-in-charge shall be the sole judge to determine the liability of 
the contractor and its extent in this regard and his decision shall be final 
and binding on the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange 
his programme of work according to the availability of the plant and 
machinery and no claim, whatsoever, will be entertained from him for 
any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 
inclusive of the date the plant and machinery made over upto and 
inclusive of the date of the return in good order even though the same 
may not have been working for any cause except major breakdown due 
to no fault of the contractor or faulty use requiring more than three 
working days continuously (excluding intervening holidays and 
Sundays) for bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in-charge when any 
plant or machinery gets out of order requiring major repairs as aforesaid. 
The Engineer-in- charge shall record the date and time of receipt of such 
intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the 
breakdown occurs in the post lunch period of major breakdown will be 
computed starting from the next working day. In case of any dispute 
under this clause, the decision of the Executive Director (Engg) /General 
Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of 
the one hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also 
supply of lubricating oil and stores for cleaning purposes. Power fuel of 
approved type, firewood, kerosene oil etc. for running the plant and 
machinery and also the full time chowkidar for guarding the plant and 
machinery against any loss or damage shall be arranged by the contractor 
who shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and 
machinery sign an agreement indemnifying the Department against any 
loss or damage caused to the plant and machinery either during transit 
or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a 
day inclusive of one hour lunch break. In case of an urgent work 
however, the Engineer-incharge may, at his discretion, allow the plant 
and machinery to be worked for more than normal period of 8 hours a 
day. In that case, the hourly hire charges for overtime to be borne by the 
contractor shall be 50% more than the normal proportionate hourly 
charges (1/8th of the daily charges) subject to a minimum of half day’s 
normal charges on any particular day. For working out hire charges for 
over time, a period of half an hour and above will be charged as one hour 
and a period of less than half an hour will be ignored. 
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  viii.  The contractor shall release the plant and machinery every seventh day 
for periodical servicing and / or wash out which may take about three 
to four hours or more. Hire charges for full day shall be recovered from 
the contractor for the day of servicing / wash out irrespective of the 
period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be 
returned by him on account of lack of arrangements of labour and 
materials, etc. on his part, the same will be returned only when they are 
required for major repairs or when in the opinion of the Engineer-in-
charge, the work or a portion of work for which the same was issued is 
completed. 

x. Log Book for recording the hours of daily work for each of the plant 
and machinery supplied to the contractor will be maintained by the 
Department and will be countersigned by the contractor or his 
authorised agent daily. In case the contractor contests the correctness 
of the entries and / or fails to sign the Log Book, the decision of the 
Engineer-in-charge shall be final and binding on him. Hire charges will 
be calculated according to the entries in the Log Book and will be 
binding on the contractor. Recovery on account of hire charges for road 
rollers shall be made for the minimum number of days worked out on 
the assumption that a roller can consolidate per day and maximum 
quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the 
hopper cleaned and the drum washed at the close of the work each day 
or each occasion. (a) In case rollers for consolidation are employed by 
the contractor himself, log book for such rollers shall be maintained in 
the same manner as is done in case of departmental rollers, maximum 
quantity of any items to be consolidated for each roller-day shall also 
be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue 
rate. 

xii. The contractor shall be responsible to return the plant and machinery 
in the condition in which it was handed over to him and he shall be 
responsible for all damage caused to the said plant and machinery at 
the site of work or elsewhere in operation or otherwise or during transit 
including damage to or loss of parts, and for all losses due to his failure 
to return the same soon after the completion of the work for which it 
was issued. The Engineer-in-charge shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and 
his decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-charge 
to suspend execution of the work, provided AAI’s plant and machinery 
in question have, in fact, remained idle with the contractor because of 
the suspension. 

xiv. In the event of the contractor not requiring any item of plant and 
machinery issued by AAI though not stipulated for issue in Schedule 
‘C’ any time after taking delivery at the place of issue, he may return 
it after two days written notice or at any time without notice if he agrees 
to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-charge to use the said plant and 
machinery during the said period of two days as he likes including 
hiring out to a third party. 
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CLAUSE 35 
 

 Condition relating 
to use of asphaltic 
materials 
 

i. The contractor undertakes to make arrangement for the supervision of 
the work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required 
for the work as per standard formula, before the process of painting is 
started and shall hypothecate it to the Engineer-in-Charge. If any 
bitumen or tar remains unused on completion of the work on account of 
lesser use of materials in actual execution of for reasons other than 
authorised changes of specifications and abandonment of portion of 
work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer-in-Charge shall be made and 
the material return to the contractors. Although the materials are 
hypothecated to AAI, the contractor undertakes the responsibility for 
their proper watch, safe custody and protection against all risks. The 
materials shall not be removed from site of work without the consent of 
the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within 
a year from the date of completion of the work and the portion of the 
security deposit relating asphaltic work shall be refunded after the expiry 
of this period. 

 
CLAUSE 36 
 

 Employment of 
Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i. The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract. 
 
The Contractor shall immediately after receiving letter of acceptance of 
the tender and before commencement of the work, intimate in writing to 
the Engineer-in-Charge, the name (s), qualifications experience, age, 
address (s) and other particulars along with certificates, of the principal 
technical representative to be charge of the work and other technical 
representative (s) who will be supervising the work. Minimum 
requirement of such technical representative (s) and their qualifications 
and experience shall not be lower than specified in schedule ‘F”. The 
Engineer-in-Charge shall within 3 days of receipt of such 
communication intimate in writing his approval or otherwise of such a 
representative (s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall 
appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed 
by the contractor soon after receipt of the approval from Engineer-in-
charge and shall be available at site before start of work. 
 
All the provisions applicable to the principal technical representative 
under the clause will also be applicable to other technical 
representative(s). The principal technical representative and other 
technical representative (s) shall be present at the site of work for 
supervision at all times when any construction activity is in progress and 
also present himself/themselves, as required to the Engineer-in-Charge 
and / or his designated representative to take instructions. Instructions 
given to the principal technical representative or other technical 
representative (s) shall be deemed to have the same force as if these 
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  have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually 
available at site fully during all stages of execution work, during 
recording / checking / / test checking of measurements of works 
whenever so required by the Engineer-in-Charge and shall also note 
down instructions conveyed by the Engineer-in-Charge or his designated 
representative (s) in the site order book and shall affix his/their signature 
in token of noting down the instructions and in token of acceptance of 
measurements / checked measurements / test checked measurements. 
The representative (s) shall not look after any other work. Substitutes, 
duly approved by engineer – in-Charge of the work in similar manner as 
aforesaid shall be provided in event of absence of any of the 
representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from the contractor 
as specified in Schedule ‘F’ and the decision of the Engineer–in- Charge 
as recorded in the site order book and measurement recorded 
checked/test checked in Measurement Books shall be final and binding 
on the contractor. Further if the contractor fails to appoint suitable 
technical Principal technical representative and / or other technical 
representative (s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibility satisfactorily, the 
Engineer–in–Charge shall have full powers to suspend the execution of 
the work until such date as suitable other technical representative (s) is / 
are appointed and the contractor shall be held responsible for the delay 
so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative (s) (in the form of copy of 
Form- 16 or CPF deduction issued to the Engineer employed by him) 
along with every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 
 

ii. The contractor shall provide and employ on the site only such technical 
assistants as are skilled, and experienced in their respective fields and 
such foremen and supervisory staff as are competent to give proper 
supervision to the work. The contractor shall provide and employ 
skilled, semi-skilled and unskilled labour as is necessary for proper and 
timely execution of the work. The Engineer-in-Charge shall be at liberty 
to object to and require the contractor to remove from the works any 
person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in Charge to be undesirable. Such 
person shall not be employed again at works site without the written 
permission of the Engineer-in-Charge and the persons so removed shall 
be replaced as soon as possible by competent substitutes. 
 

iii. The contractor shall not change his engineer/supervisory staff after 
approval of the Engineer-In-Charge. If Contractor wants to replace any 
of his staff due to unavoidable circumstances, he will seek permission of 
Engineer-In-Charge indicating reasons for such change, qualification 
and experience of the alternative employee suggested by him. The 
qualification and experience of the alternative staff shall not be inferior 
to the person employed earlier. 
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CLAUSE 37 
 

 Levy / Taxes / 
Royalty / Land 
License fee 
payable by 
Contractor 

1.   Taxes: 
a.  All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  GST. 
      Wherever supplies/services involve imports, the same should be 

identified separately.   Basic Custom Duty will be paid by AAI by 
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall 
be paid to bidder for any taxable supply/services against a valid Tax 
Invoice. 

 
b.   The bidder is required to provide Tax type and Tax percentage in all bids 
      other than that of civil works. 
  
c. In case of composite works having component of SITC items, such as 

Electrical & Mechanical Installation, Airport System.   Security,  IT, 
Furniture etc. should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input 
Tax Credit on such items. 
 

d. In case of change in rate of Tax or any provision relating to levy of Tax 
resulting in increase in burden of Tax on the contactor, the contractor shall 
be entitled to receive any compensation for such increase in quantum of 
Tax payable by the contractor. Similarly recovery shall be made from the 
contractor on account of decrease of rate of Tax or any provision relating 
to levy of Tax. 

 
2.   Royalty: 
 
a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The 
contractor shall deposit royalty and obtain necessary permit for collection 
of stone, sand, red bajri, kankar etc. from the local authority in the matter 
and will abide by the notification issued by Central Govt. / State 
Government / Local State Authorities as applicable from time to time in 
this regard. The contractor is also bound to allow deduction from his bills 
any difference in statutory taxes/royalty and penalty proposed by Local 
State Authorities to AAI till finalization of settlement of all demands in 
this regard by Central / State Govt. 
 

b. This will also be applicable to forest produce. 
 

c. If pursuant to or under any law, notification or order any royalty, cess or 
the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of 
the contractor. 

 
3.   License fee for land 
 
a. Land/space (Paved/Unpaved/Covered AC or Non-AC), to the extent 

allotted to contractors during execution of work for the purpose of 
installation of plants, labour camp, cement godown, site office, stacking 
of materials shall be provided at free of cost upto defect liability 
period/maintenance period. 
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CLAUSE 39 
 

  b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG 
shall be deposited by the contractor. In case contractor do not deposit 
security deposit same shall be deducted from Ist Running Account Bill. 
 

c. Such security deposit shall be released only after allotted land has been 
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted Land/space 
(Paved/Unpaved/Covered AC or Non-AC) after Defect Liability 
Period/Maintenance Period of the work shall be charged as per prevailing 
licence fee of the airport plus 25% penalty over that. 

 Conditions for 
reimbursement of 
levy/taxes if levied 
after receipt of 
tenders 

1. All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  GST. 
Wherever supplies/services involve imports, the same should be 
identified separately. Basic Custom Duty will be paid by AAI by 
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall 
be paid to bidder for any taxable supply/services against a valid Tax 
Invoice. 
  

2. The bidder is required to provide Tax type and Tax percentage in all 
bids other than that of civil works. In case of composite works having 
component of SITC items, such as Electrical & Mechanical Installation, 
Airport System.   Security,  IT, Furniture etc should be identified 
separately with value of goods and services, Tax Rate, amount of Tax 
so as to enable AAI to claim Input Tax Credit on such items. alone is 
responsible for delay as determined by authority for extension of time 
under clause 5 in Schedule F. 

 
3. In case of composite works having component of SITC items, such as 

Electrical & Mechanical Installation, Airport System. Security, IT, 
Furniture etc. should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input 
Tax Credit on such items. alone is responsible for delay as determined 
by authority for extension of time under clause 5 in Schedule F. 

 
4. The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 
shall allow inspection of the same by a duly authorized representative 
of AAI or the Engineer-in-charge and further shall furnish such other 
information / documents as the Engineer-in-charge may require from 
time to time. 

 
5. The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy or Cess, give a written notice thereof to the 
Engineer-in-charge that the same is given pursuant to the condition, 
together with all necessary information / documents relating thereto. 

 Termination of 
contract on death 
of contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the 
option of terminating the contract without compensation to the contractor. 
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 If relative working 
in AAI then the 
contractor not 
allowed to tender. 

The contractor shall not be permitted to tender for works in AAI wherein his 
near relative is posted as an Officer responsible for award and execution of 
work. He shall also intimate the names of persons who are working with him 
in any capacity or / are subsequently employed by him and who are near 
relatives to any officer of AAI. Any breach of this condition by the Contractor 
would render him, the contract liable to be rejected at any stage. 
NOTE: By the term “near relatives” is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, aunts 
and cousins and their corresponding in-laws. 

 
CLAUSE 41 
 

 No any officer in 
Department of 
Engineering to 
work as 
contractor within 
one year of 
retirement 

Engineer or any officer employed in engineering or administrative duties in 
an engineering department of AAI shall not work as a contractor or employee 
of contractor for a period of one year after his retirement from AAI service 
without the prior permission of AAI in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time 
to be such a person  who  had  not  obtained  the  permission  of  AAI  as  
aforesaid,  before submission of the tender or engagement in the contractor’s 
service, as the case may be. 

 
CLAUSE 41(a) 
 

 Integrity Pact 
And Independent 
External Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F.  
All tenderers shall have to submit an undertaking as per Appendix XVIII 
along with tender documents. AAI shall appoint Independent External 
Monitor(s) to oversee effective implementation of Integrity Pact for such 
works/supplies. For this purpose, a panel of Independent External Monitors 
shall be constituted by the Authority in concurrence with Central Vigilance 
Commission (CVC). 
 
i. The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact.  
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor 

in this procurement/bid process the signed original pact to be send to 
the office of Bid Manager and should reach before the due date 
mentioned in NIT.  

b. The Bidder/contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in section 3 of the integrity pact.  

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integrity pact. 

ii.    In case any violation of above conduct is established, AAI reserves right 
to take following actions. 
a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ Bid Security.  
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b)Code of 
Integrity 
 
 
 
 
 

b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled to 
demand and recover from the contractor damages equivalent to 5% 
of the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher. 
 

c. Authority may initiate appropriate proceedings against the 
contractor. 
 

d. Contractor will be liable to pay damages as determined by the 
Authority. 
 

e. Contractor against whom an action for violation of its commitments 
and obligations has been taken earlier, again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ 
contract processes for a period as deemed fit. 
 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter. 
 

No official of AAI or a bidder shall act in contravention of the codes which 
includes 

(i) prohibition of 
 

        a)   making offer, solicitation or acceptance of bribe, reward or gift or      
              any material benefit, either directly or indirectly, in exchange for  
               an unfair advantage in the procurement process or to otherwise   
               influence the procurement process. 
 

(b) any omission, or misrepresentation that may mislead or attempt to  
mislead so that financial or other benefit may be obtained or an 
obligation avoided. 
 

(c) any collusion, bid rigging or anticompetitive behaviour that may  
impair the transparency, fairness and the progress of the 
procurement process. 
 

(d) improper use of information provided by the procuring entity to the    
bidder with an intent to gain unfair advantage in the procurement 
process or for personal gain. 
 

(e) any financial or business transactions between the bidder and any   
official of the procuring entity related to tender or execution 
process of contract; which can affect the decision of the 
procuring entity directly or indirectly. 
 

(f) any coercion or any threat to impair or harm, directly or indirectly,  
any party or its property to influence the procurement process. 
 

(g) obstruction of any investigation or auditing of a procurement  
process. 
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  (h) making false declaration or providing false information for 
participation in a tender process or to secure a contract; 

(i)  disclosure of conflict of interest. 
(j) Disclosure by the bidder of any previous transgressions made in 

respect of the provisions of sub-clause (i) with any entity in any 
country during the last three years or of being debarred by any 
other procuring entity. 

 Return of material 
and recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the 
event of non-reconciliation of materials issued, consumed and in balance 
– (see Clause 10), Theoretical quantity of materials issued by the AAI for 
use in the work shall be calculated on the basis and method given 
hereunder; 
 
a. Quantity  of  cement  &  bitumen  shall  be  calculated  on  the  basis  

of quantity of cement & bitumen required for different items of work 
as shown in the Schedule of Rates mentioned in Schedule ‘F’. In case 
any item is executed for which standard co-efficient for the 
consumption of cement or bitumen are not available in the above 
mentioned schedule / statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid down 
by the Engineer-in-Charge. 
 

b. Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorised 
by Engineer-in- Charge, including authorized lappages, chairs etc. 
plus 3% wastage  due  to  cutting  into  pieces,  such  theoretical  
quantity  being determined and compared with the actual issues each 
diameter-wise, section wise and category wise separately. 
 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity 
actually required and measures plus 5% for wastage due to cutting 
into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 
such determination & comparison being made diameter-wise & 
category-wise. 

d. For any other material as per actual requirements. 
 
 

ii. Over the theoretical quantities of materials so computed a variation shall 
be allowed as specified in Schedule ‘F’. The difference in the net 
quantities of material  actually  issued  to  the  contractor  and  the  
theoretical  quantities including such authorised variation, if not returned 
by the contractor or if not fully reconciled to the satisfaction of the 
Engineer-in-Charge within fifteen days of the issue of written notice by 
the Engineer-in-Charge to this effect shall be recovered at the rates 
specified in Schedule ‘F’, without prejudice to the  provision  of  the  
relevant  conditions  regarding  return  of  materials governing  the  
contract. 

 
CLAUSE 42  
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  Decision of Engineer-in-Charge  in  regard  to theoretical quantities of 
materials, which should have been actually used as per the Annexure of 
the standard schedule of rates and recovery at rates specified in Schedule 
‘F’ shall be final and binding on the contractor. For non scheduled items, 
the decision of the Engineer – in - charge regarding theoretical quantities 
of materials which should have been actually used, shall be final and 
binding on the contractor. 

a. The said action under this clause is without prejudice to the right of the 
AAI to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed 
specifications.  

b. For materials brought by the contractor for use in item of work at site, 
similar  theoretical  consumption  shall  be  prepared  and  submitted  to  
the Engineer-in-Charge for verification. If it is found that material 
consumed in the work is less than the theoretical consumption after 
taking into account permissible minus variation, the recovery for 
corresponding material shall be effected as per rates specified in 
schedule ‘F’ under Clause 42. 

 
CLAUSE 43 
 

 Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants scaffolding, temporary buildings and other things connected 
therewith shall be at the risk of the contractor until the work has been 
delivered to the Engineer-in-Charge and a certificate from him to that effect 
obtained. In the event of the work or any materials properly brought to the 
site for incorporation in the work  being  damaged  or  destroyed  in  
consequence  of  hostilities  or  warlike operation or act of terrorism, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store 
all serviceable materials salvaged from the damaged work and shall  be  paid  
at  the  contract  rates  in  accordance  with  the  provision  of  this agreement 
for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation upto the value of 
the work original executed before being damaged or destroyed and not paid 
for. 
In case of works damaged or destroyed but not already measured and paid 
for, the compensation shall be assessed by the Engineer-in charge upto 
Rs.5,000/- and by the Executive Director Engg. concerned for a higher 
amount. The contractor shall be paid for the damages / destruction suffered 
and for restoring the material at the rate based on analysis of rates tendered 
for in accordance with the provision of the contract. The certificate of the 
Engineer-in- Charge regarding the quality and quantity of materials and the 
purpose for which they were collected shall be final and binding on all parties 
to this contract. 
Provided  always  that  no  compensation  shall  be  payable  for  any  loss  in 
consequence of hostilities or warlike operation (a) unless the contractor had 
taken all such precautions against  air raid as are deemed necessary by the  
A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on 
the site of the work or for any tools plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, 
he shall  be  allowed  such  extension  of  time  for  its completion as  is 
considered reasonable by the Engineer – in - charge. 
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CLAUSE 44 
 

 Apprentices Act 
provisions to be 
complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the rules and orders issued thereunder from time to time. If he fails to do 
so, his failure will be a breach of the contract and the Executive Director 
Engg. / General Manager (Engg.) may, in his discretion, cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 

 
CLAUSE 45 
 

 Release of security 
deposit after 
labour clearance 

The Security Deposit of the work shall be refunded if no labour complaint 
has been received from the labour officer till the due date of its payment. lf a 
labour complaint is received during this period, the Engineer-in-Charge shall, 
after issue of notice in this regard to the contractor, withheld the amount 
required to settle the complaint from his security deposit and refund the 
balance amount. 
 

 
CLAUSE 46 
 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall 
take full responsibility for the case thereof and for taking precautions to 
prevent loss  or  damage  and  to  minimize  loss  or  damage  to  the  
greatest  extent possible and shall be liable for any damage or loss that 
may happen to the Works or any part thereof and all AA l’s T & P from 
any cause whatsoever (save and except the Excepted Risks) and shall at 
his own cost repair and make good the same so that at completion, the 
Works and all AAI’s T & P shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and 
instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to 
any T & P, to any material or articles at the Site from any of the Excepted 
Risks the following provisions shall have effect: 
a. The Contractor shall, as may be directed in writing by the 

Engineer-in-Charge, remove from the Site any debris and so much 
of the works as shall have been damaged, taking to AAI’s store 
such AAI’s T & P, articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-
in-Charge, proceed with the erection and completion of the Works 
under and in accordance with the provisions and Conditions of the 
Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment 
under the above provisions in respect of so much loss or damage as has 
been occasioned by any failure on his part to perform his obligation 
under the Contract or not taking precautions to prevent loss or damage 
or minimize the amount of such loss or damage. 
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  iv. Without limiting its obligations and responsibilities under other clauses 
of General Conditions of Contracts ,the contractor at his own cost shall 
insure ,in the joint name of AAI and the contractor, against all losses or 
damages from whatever cause, arising (other than the accepted risks )for 
which he is responsible under the terms of the contract and in such 
manner that the AAI and the contractor are covered during the period of 
construction of works and any loss or damage occasioned by the 
contractor in the course of any operation carried out by them for the 
purpose of complying with its obligations of defects liability clause 
hereof; 
a. All works including temporary works to their full value executed 

from time to time. 
 

b. The construction materials and equipments to their full value 
brought on to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all 
losses and claims for injuries or damage to any persons or any property 
whatsoever which may arise out of or in consequence of the construction 
and maintenance of Works and against all claims, demands proceedings, 
damage costs, charges and expenses whatsoever in respect of or in 
relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, 
without in any way limiting his obligations and responsibilities under 
this condition, insure at his own cost against any damage, loss or injury 
which may occur to any AAI property, or to any person for at least the 
minimum amount of Rs. 1.00 lakh with unlimited number of 
occurrences (including any employee of AAI) by or arising out of 
carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, 
damages or compensation under the provisions of Payment or Wages 
Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 1938, 
the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 
and the Maternity Benefit Act, 1961 or any modifications thereof or any 
other law relating thereto and rules made there under from time to time 
or as a consequence of any accident or injury to any workman or other 
persons in or about the Works, whether in the employment of the 
Contractor or not, his agents or servants, and also against all costs, 
charges and expenses of any suit, action or proceedings arising out of 
such accident or injury and against all sum or sums which may with the 
consent of the Contractor be paid to compromise or compound any 
claim. Without limiting his obligations and liabilities as above provided, 
the Contractor shall insure against all claims, damages or compensation 
payable under the Workmen’s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of 
the General Insurance Company of India or by a company approved by 
the Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not 
be cancelled till the Engineer-in-Charge has agreed to their cancellation 
in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time 
that he has taken out all the insurance policies referred to above and has 
paid the necessary premiums for keeping the policies alive till expiry of 
the Defects Liability Period. A self-certified copy of such policies are 
required to be submitted to the Engineer-in-charge. 
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  xi. The Contractor shall ensure that similar insurance policies are taken out 
by his subcontractors (if any) and shall be responsible for any claims or 
losses to AAI resulting from their failure to obtain adequate insurance 
protection in connection thereof. The contractor shall produce or cause 
to be produced by his subcontractor (if any) as the case may be, the 
relevant policy or policies and premiums receipts as and when required 
by the Engineer-in-Charge. A self-certified copy of such policies are 
required to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 
keep in force the insurance referred to above or any other insurance 
which he/they may be required to effect under the terms of the Contract 
then and in any such case AAI may, without being bound to, effect and 
keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the 
amount equivalent to 150% of premium or premiums as may be by AAI 
from any moneys due or which may become due to the Contractor or 
recover the same as a debt due from the Contractor only after issuing 
notice to contractor in this regard. Engineer-In-Charge shall ensure that 
all applicable insurances shall be in force without any break as per 
contract requirement to avoid any losses to AAI on account of non-
availability of insurance policies and/or break in insurances policies. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name 
of AAI and Contractor for full tendered value alongwith third party 
liability (max of 10% of tendered value or as applicable as per Insurance 
Regulatory Authority of India) then there is no requirement for taking 
separate insurance by sub contractors. 

However, workmen compensation policy is required to be taken separately 
by main contractor and sub contractor for workers employed by them. 

 
CLAUSE 47 

 Composite 
Contract and 
responsibilities of 
main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-
qualification criteria shall be applicable for each subhead of work 
independently. The agency  meeting  PQ  criteria  for  the  main  work  
shall  be  considered  for execution  of  composite  work.  However the 
agency shall be allowed to execute only those specialized subheads of 
works for which bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works 
(covered under one or more subhead) for which he meets all requirements 
of pre- qualification including financial, technical and technological 
requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for specialized works 
under various subheads for which he himself has failed to meet PQ 
criteria. In such case he will appoint his associate for the execution of 
each specialized work with the approval of the NIT approving authority. 
The main contractor shall intimate the names of only those agencies who 
fully meet the PQ criteria for each specialized work for the acceptance of 
the department. 

iv. Main contractor shall not be permitted to change their associate agencies 
in the course of execution of work. If change of agency is inevitable then 
a request shall be submitted to the engineer-in-charge in writing giving 
full justification for change of agency. The proposal should include name 
of the alternate agency along with his financial, technical capabilities and 
work experience in the appropriate field. Such change shall be allowed 
only after receiving approval from the competent authority. 
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 Composite 
contract- 
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.500.00 crores. 
i. The main contractor shall finalize his rates, terms and conditions and 

mode of execution of work with specialized agencies for all works 
covered in various subhead  of  works  on  receipt  of  work  order  but  
specifications,  preferred makes of materials and performance of system 
shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, 
main contractor and associated agencies for all subheads on receipt of 
work order from the engineer-in-charge. Main contractor and expert 
agency shall be jointly responsible for quality of work and performance 
of the system. 

iii. Main contractor shall submit list of associated agency for each 
specialized work within 1/12th of stipulated completion period or within 
one month from issue of work order whichever is later along with 
documentary evidence for financial soundness, technical capabilities 
and their experience for executing similar specialized works along with 
his application seeking acceptance for the name of associated agency.  
Approval / rejection for the name of associated agency shall be accorded 
thereafter by NIT approving authority within a period of 15 days each 
subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 
format provided by AAI within 2/12th of stipulated completion period 
or 60 days whichever is later for acceptance and signature of 
department. The extension  of  time  for  signing  of  this  agreement  
shall  not  be  generally permitted. The signing time shall only be 
extended if handing over of site is delayed due to reasons beyond control 
of the contractor.  

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 
instalment of mobilization advance shall be corresponding to the value 
of work which shall be executed by the main contractor.  The subsequent 
mobilization advances corresponding to value of work covered in each 
subhead shall be released on signing of each Tripartite Agreement with 
expert agency for the same. 

iii. The  security  deposit  shall  be  deducted  from  the  running  bills  of 
main contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 
schedule indicated in the NIT. The compensation for the delay shall be 
levied on the main contractor only. 

v. The  coordination  meetings  called  by  AAI  or  it’s  representative  
shall  be attended by associated expert agencies as and when required. 
Expert agency shall be responsible for technical soundness, quality of 
work and adherence to tender specifications. The main contractor as 
well as associated agency shall be responsible for rectification of 
deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies 
for the  execution  of  works  covered  under  all  subheads  of  NIT  and  
get  the tripartite agreements signed as per NIT requirement at an early 
date. The main contractor shall not be paid for value of work covered 
under second running bill & subsequent bills till all Tripartite 
Agreements are signed by all agencies concerned. 
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  ii. The main contractor must fill the ratio of work which shall govern the 

ratio of direct payment to the expert agency and to the main contractor 
for each subhead of work in schedule F. This ratio may also be indicated 
in tripartite agreement. Thus direct payment to each expert agency shall 
be released in the same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms 
and conditions of the contract. All deductions like security deposit, 
income tax and part rate for incomplete work or due to any other reason 
shall be made as per contract conditions from each running bill. In case 
the ratio as desired under (ii) is not filled by the main contractor AAI 
will make payment of 75% of the net payable amount to the expert 
agency directly and balance 25% shall be paid to the main contractor. 

 
Clause 48 
 

 Escrow 
Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 
made only through Escrow Account opened by the contractor. However 
for works costing less than Rs.500 Cr., it shall be at the description of 
Technical Sanctioning authority to opt for Escrow account or not. The 
bank charges for Escrow Account shall be borne by contractor. The 
detailed conditions of Escrow Account shall be drawn in consultation 
with associated bank. 
 

ii. Mobilization advance for mobilisation of resources and purchase of 
plant & machinery shall be credited directly to the escrow account 
opened for this contract through bank transfer as per terms and condition 
of contract. The agency shall be able to utilise 25% (or as decided by 
TS authority) of each instalment of mobilisation advance to meet minor 
expenses like construction of site office, purchase of office equipment 
and other minor works, while release of balance 75% fund shall  be 
regulated by the department. The contractor shall seek prior concurrence 
of Engineer-in Charge for release of payment to the supplier etc. through 
Escrow Account by the Bank. Funds against cheque issued by 
contractor shall be released by Bank on receipt of written consent from 
Engineer-in Charge. 

 
iii. Payment received and credited against each RA Bill, can be utilised 

25% directly by the contractor for minor expenses like salary, 
stationary, office expenses etc. AAI shall exercise control for release of 
payment by contractor for balance 75%. 

 
iv. The   Contractor   shall   submit   his   proposal   to the   Engineer-in-

Charge/Authority  for  utilisation  of  funds  made  available  by  AAI  
(75% against each RA bill) 

 
 

a. Name of agency for whom payment is proposed to be released. 
 

b. Details of work executed/material supplied by agency to whom he 
intends to release payment. 

 

c. Nature of advance payment if any, has to be released to the supplier 
for supply of material for the project only. 

 
d. Documentary evidence in support of his claim. 
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Conditions of Contract 

 
 

final payment for the work/project or on receipt of letter for foreclosure 
of work by the AAI. All balances and liabilities against this Escrow 
Account shall be left at the disposal of the contractor. 

 
Note : In case of difference or ambiguity in Hindi and English version anywhere, the English 

version will prevail. 
 

  v. Engineer –in-charge will examine and approve full/part of such 
payments as per agency’s request within maximum of three working 
days. The terms and condition of Escrow Account shall be finalised with 
bank according to terms and conditions of contract. Bank shall release 
payment against such cheques only after written consent of authorised 
officer of AAI is received.  

vi. Contractor shall be permitted to close Escrow Account on receipt of 
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AAI Safety Code 

 
AIRPORTS AUTHORITY OF INDIA 

 
SAFETY CODE 

 
1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall 
be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) 
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be 
increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not 
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person on which may, with the consent of the contractor, be paid to compensate any claim by 
any such person. 

 
6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances, undermining or undercutting shall be done. 
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b.  Safety Measures for digging bore holes : - 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the 
bore well. The failed and the abandoned ones should be completely refilled to avoid caving 
and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the drilling 
contractor and the Engineer-in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after the installation 
of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to 
avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr 
above ground level and 0.60 Mtr below ground level should be constructed around the well 
casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by 
welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the 
soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 

 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:- 

 
a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 

Superintendent (Engg.) or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 

 
c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit.  

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency.  

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day.  

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba.  
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 
may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 
allowing to work in the manhole.  

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines.  

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 
to manhole well.  

o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but  
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final.  

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:-  

a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint.  

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped.  

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in   

painting operation except in the form of pastes or paint ready for use.  
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping.  

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work.  

v) Overall shall be worn by working painters during the whole of working period.  
vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.  
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI.  
viii) AAI may require, when necessary medical examination of workers.  
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 
10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision, should be made for prompt first aid treatment of 
all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:  
i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects.  

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.  

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall 
be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.  

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery 
to site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary should be provided. The worker should not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 

  
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI OR ITS 

CONTRACTORS 
 
1. APPLICATION  

These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3. FIRST-AID FACILITIES  

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed.  

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment.  

(a) For work places in which the number of contract labour employed does not exceed 50 
Each first –aid box shall contain the following equipments:  

1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.  
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label.  
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors.  
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India.  
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution.  
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments.  
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.  
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more.  
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work.  

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKING WATER 
 

i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking.  

ii) Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall be stored.  

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 
or other source of pollution. Where water has to be drawn from an existing well which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 
and be provided with a trap door which shall be dust and waterproof.  

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 
 

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein.  

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers.  

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS 
 

i) Latrines shall be provided in every work place on the following scale namely: 
a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one for 
every 50 thereafter.  

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings.  

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers  
“For Men only” or “For Women Only” as the case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or part thereafter.  

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times.  
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals.  
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn to manure).  

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 
 

i) At every work place, at which 20 or more women workers are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 
(ii) a, b & c.  

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean.  

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room.  

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50.  

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is likely 
to continue for six months and where in contract labour numbering one hundred or more 
are ordinarily employed, an adequate canteen shall be provided by the contractor for the 
use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner.  
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils.  
iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year. Provided that the inside walls of 
the kitchen shall be lime washed every four months.  

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.  
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  
viii) Suitable arrangements shall be made for the collection and disposal of garbage.  
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time.  
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in Sub-Rule (ix).  

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy.  

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in Sub-Rule (ix).  

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen.  
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition.  
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments.  

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour.  

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen.  
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation.  
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen.  
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 
 
12. AMENDMENTS 
 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations  
1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 
 
2. DEFINITIONS  

(i) Workman means any person employed by AAI or its contractor directly or indirectly 
through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled 
or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 
terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or  
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature : or  

c) Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 
shall be employed to act as a workman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time.  
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes a subcontractor.  
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.  

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 
than 12 hours on any day.  
ii) When an adult worker is made to work for more than 9 hours on any day or for more than  
48 hours in any week, he shall be paid over time for the extra hours put in by him at double the 
ordinary rate of wages.  
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not.  
b) Where the minimum wages prescribed by the Central/State Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 
to rest day wages at the rate applicable to the next preceding day, provided he has worked under 
the same contractor for a continuous period of not less than 6 days.  
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of 
the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC.  

The contractor shall before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places on the work, notices in English and in the local Indian languages spoken by the majority 
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix ‘VIII’. 
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5. PAYMENT OF WAGES 

 
(i) The contractor shall fix wage periods in respect of which wages shall be payable.  
(ii) No wage period shall exceed one month.  
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable.  

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 
earned by him shall be paid before the expiry of the second working day from the date on which 
his employment is terminated.  

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day.  

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf.  

(vii) All wages shall be paid in current coin or currency or in both.  
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956.  

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement.  

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will 
be required to be present at the place and time of disbursement of wages by the contractor to 
workmen.  

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register of 
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:  
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at………………..” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

  
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following:  
a) Fines  
b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default.  
d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register.  
e) Any other deduction which the Central Government may from time to time allow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner.  
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

 
7. LABOUR RECORDS 

  
(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII 

of the CL(R&A) Central Rules 1971 (Appendix VI)  
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).  
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)  
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars : 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 
(o) Remarks  

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971 
(Appendix-XIII).  
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII)  

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix-XIV)  

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV)  

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 

 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX)  
(ii) The card shall be valid for each wage period.  
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference.  
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 
 
9. EMPLOYMENT CARD 
 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

  
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be made 
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 
authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

  
The Labour Officer or any person authorised by Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance 
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 
complaint regarding the default made by the contractor or subcontractor in regard to such 
provision. 

 
13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal.  
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
 
a) An officer of a registered trade union of which he is a member.  
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other 
workman employed in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
a) An officer of an association of employers of which he is a member.  
b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated.  
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS  

The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 
18. AMENDMENTS  

The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT  
(on Non-Judicial Stamp Paper of Rs.100/-) 

 
[Refer Clause 1A and 2B] 

 
To  
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi   

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context 
include its administrator, successors and assigns) having agreed under the terms and condition 
of Contract Agreement No. ………………………dated……………made  
Between ………. and AAI in connection with the work of ……………………. (hereinafter 
called  the  said  contract)  to  accept  Deed  of  Guarantee  as  herein  provided  for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the  
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the………………bank (hereinafter referred to as “the 
said Bank” and having our registered office at ……………………do hereby under take and 
agree to identify and keep indemnified AAI from time to time to the extent of  
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid. 

 
2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as to 
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 
that may be caused to or suffered by AAI from time to time shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date 
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the 
period in which case the same shall be enforceable against the Bank notwithstanding the fact, 
that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its liability 
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid 
or by reason of time being given to the said contractor or any other forbearance, act or omission 
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have the effect 
of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 
In presence of 

Dated this __________ Day of _________ 
WITNESS  
1. 
 
2. 

For and on behalf of (The Bank) 
Signature__________________  

Name & Designation __________ 
Authorisation No. _____________ 
Name & Place _______________ 

Bank’s Seal __________________ 
 
The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature ________________ 
Name ___________________ 
Designation _____________  
Dated __________________ 
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APPENDIX-1A 

 
FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

 
WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 
contractor”) has submitted his tender dated _______________ (date) for the construction of 
“_______________________________ ”(name of work) (hereinafter called “the TENDER”). 

 
KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 
registered office at _________________ (hereinafter called “the bank”) are bound
 unto  
_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. _________________ (Rs. In words _________________) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the Bank this ______________ day of _____________20 __.  
THE CONDITIONS of this obligation are:  
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender. 
 
(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

 
a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required – 
OR  

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 
tender document and instructions to contractor, 

OR  
c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor,  
OR  

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 
against security deposit after award of contract. 

 
We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due 
to him owing to the concurrence of one or any of the above conditions, specifying the occurred 
condition or conditions. 

 
This guarantee will remain in force up to and including the date* ____________ after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended 
by the Engineer-in-Charge , notice of which extension (s) to the bank is hear by waived. Any demand 
in respect of this guarantee should reach the bank not later than the above date. 

 
 
     DATE   …………………………                                                     SIGNATURE OF THE BANK 
 
    WITNESS ………………………..                                                                           SEAL 
    (SIGNATURE NAME AND ADDRESS) 
 
 Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender.
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 

 
Name of work:…………………………….......... Name of      
Contractor…………………………………...        
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..……          

            
Sl. Item Quantities Frequency  No. of Upto No. of  No. of  Remarks 
No.  as per as per   Tests date Tests  Tests   

  Agreement Specification  Required Quantity Required actually   
          done   
             

1 2 3 4   5 6 7  8  9 

             
 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 
 

 
 
Signature of Supdt. (Engg) 

 
 
 
 
Signature of Engineer-in-Charge.                                              Signature of Manager / AM (Engg) 
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APPENDIX-III 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the  
contractor………………………………………………………………………… 

 
Name and location of the 
work………………………………………………………………………………  

 
 
 

Name of the Father’s/husband’s Nature of Period of Date on which 
employee name employment actual notice of 

   employment confinement given 
1 2 3 4 5  

 
 
 
 
 
 
 
 

Date on which maternity leave commenced and ended 
 
 

In case of delivery In case of delivery  
Date of     
delivery/miscarriage     

 Commenced Ended Commenced Ended 
6 7 8 9 10  

 
 
 
 
 
 
 

     Leave Pay paid to the employee  

  In case of delivery    In case of miscarriage   Remark 

  Rate of leave pay Amount paid Rate of leave Amount  
      pay paid  
  11  12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN AIRPORTS AUTHORITY OF INDIA 

WORKS (CLAUSE 19F) 
 
Name and address of the contractor ------------------------------------------------------------------------------
- Name and location of the work ----------------------------------------------------------------------------------

-- ------------------------------------------------------------------------------------  
1) Name of the woman and her husband's name 
 
2) Designation 
 
3) Date of appointment 
 
4) Date with months and years in which she is employed. 
 
5) Date of discharge/dismissal, if any 
 
6) Date of production of certificates in respect of pregnancy. 
 
7) Date on which the woman informs about the expected delivery. 
 
8) Date of delivery/miscarriage/death. 
 
9) Date of production of certificate in respect of delivery/miscarriage. 
 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 
 
11) Date with amount of subsequent payment of maternity benefit 
 
12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 
 
13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 
 
14) Signature of the contractor authenticating entries in the register. 
 
15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 
Labour Board 

 
Name of work 
Name of Contractor---------------------------------------------------------------------------------------------------  
--------------------------------------------------------------------------------Address of Contractor --------------- 
--------------------------------------------------------------------------------------------------------------------------- 
--------------------------------------  
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer --------------------------------------------------------------------------------  
----------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 
 

Sl. No. Category Minimum 
wage fixed 

Actual wage 
paid 

Number  
present 

Remark 

      
      

 
Weekly holiday -----------------------------------------------------------------------------------  
Wage period  -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------- 
Working hours -----------------------------------------------------------------------------------  
Rest interval--------------------------------------------------------------------------------------- 
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                Form-XIII            APPENDIX-VI 
                [See rule 2(1)]                    
              [Part-A: For all Establishments]                
            Register of Workmen Employed by Contractor                

 Name and address of contractor……………………………………………………………………………………….             
 Name and address of establishment which contractor is carried on…………………………………………………...             
 Name and location of work…………………………………………………………………………………………….             
 Name and address of Principal Employer……………………………………………………………………………...             

 Name of the Establishment-------------------------------------------        Name of Owner----------------------------------------------       LIN-----------------------------------------------------            
                                   

 Sl. No.  Employee  Name Surname  Gender Father’s/Spouse   Date of Birth#  Nationality  Education  Date of  Designation 
    Code             Name         Level   Joining     
                                      

 1   2 3    4   5  6  7   8   9    10  11 
                                      

                               
                                      

 Category  Type of  Mobile   UAN  PAN   ESIC IP LWF   AADHAAR  Bank A/c  Bank  Branch   Present  Permanent 
 Address Employment                   Number     (IFSC)   Address    
 *(HS/S/SS/US)                                    
                                

 12   13  14   15  16   17 18  19  20  21  22  23   24 
                           

                  
 Service Book No.  Date of Exit  Reason for Exit   Mark of Identification   Photo  Specimen Signature/Thumb   Remarks 
                          Impression          
                              

 25     26    27   28 29     30        31  
                                       

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 
 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the 
remarks Column. 
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APPENDIX-VII 

 
 

Form-XVI  
[See Rule 78 (1) (a) (i)] 

 
Muster Roll 

 
 

Name and address of 
contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of  
work……………………………………………………………………………………………. 

 
Name and address of Principal Employer……………………………………For the month of  
fortnight……………. 

 
Sl Name of Se Father’s/   Date   Remark 
. Work  x Husband’s        
1 Man 3 4 1 2  3 4 5  

 2          

           

           
 
 
 
 
 
 
 
 
 
 
 
 
 
A.A.I. (C- Nil, I- Nil, O- Nil) Page 99 



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OF INDIA 

 

 

 

FORM B 
[See Rule 78(1) (a) (i)] 
 APPENDIX-VIII 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN 

From To (Monthly/Fortnightly/Weekly/Daily/Piece 
Rated) 

Wage period 

 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 
Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C  

    FORMAT OF REGISTER OF LOAN/ RECOVERIES     

Name of Establishment   LIN           
                  

Sl. Number In Employee  Name  Recovery Type  Particulars  Date of damage/Loss*  Amount 
register    (Damage/loss/fine/advance/loans          

                 

1   2  3    4   5 6 
                

            
Whether show cause  Explanation heard in Number of Instalments  First Month/Year  Last Month/Year  Date of Complete  Remarks 

issued*   presence of*            Recovery   
                

7  8 9   10   11    12  13 
                  

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

        Amount of wages      

S. Name of Serial no Descript No. of Units Daily Basic Dearness Over- Other Total Deduc Net Sig. or Initial 
No workman in the ion/ days of rates of wage Allowanc time cash  tion if amou thumb contract 

  register nature worked work wages/ s e  payme  any nt impre or his 
  of of work  done piece rate    nt.  (indic paid ssion represe 
  workman done       (indic  ate  of the ntative 
          ate  nature  work  
          nature  )  men  
          )      

                
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 
 

Wages Card No………………………… 
 

Name and Address of Contractor……………………Date of issue……………………….. 
 

Name and location of work………………………….Designation………………………… 
 

Name of workman………………………………….Month/Fortnight…………………….. 
 

Rate of Wages………………………………………… 
 

1 2 3 4 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31 
         0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0  

Morning                              Rate 
 
 
 
 
 

Evening Amount 
 
 
 
 
 

Initial  
 
 
 
 
 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages  
Signature 

The Wage Card is valid for one month from the date of iss 
 
 
A.A.I. 

 
 
(C- Nil, I- Nil, O- Nil) 
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APPENDIX-IX 

19/Form-XIX 
[See rule 78 (1) (b)] 

 
Wages Slip 

 
Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending…………………………………………………….. 
 
 
1. No. of days worked…………………………………………………………………… 
 
 
2. No. of units worked in case of piece rate workers……………………………………. 
 
3. Rate of daily wages/piece rate………………………………………………………… 
 
4. Amount of overtime wages…………………………………………………………… 
 
5. Gross wages payable…………………………………………………………………. 
 
6. Deduction, if any……………………………………………………………………… 
 
7. Net amount of wages paid……………………………………………………………. 
 
 
 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV  
[See rule 76]  

 
Employment Card 

 
 
Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 
 
1. Name of the workman………………………………………………………………... 
 
2. SI. No. in the register of workman employed………………………………………... 
 
3. Nature of employment/designation………………………………………………….. 
 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 
 
5. Wage period………………………………………………………………………… 
 
6. Tenure of employment……………………………………………………………… 
 
7. Remark……………………………………………………………………………… 
 
 
 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 

 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE)  
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 
………………………………………………………………………………………………  
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement.  
We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as 
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ………………… only) on demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. ………………..  
(Rupees ……………………… only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. 

 
5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by AAI against in the said contractor(s) and to 
forebear and enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extensions being granted 
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any 
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which 
under the law relating to securities would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 
 
8. This guarantee shall be valid upto ……………………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing 
is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall stand discharged. 

 
In presence of  

Dated this __________ Day of _________ 
Witness 
1. 
2. 

For and on behalf of (The Bank)  
Signature _________________ 

Name & Designation __________ 
Authorizations No. _____________ 

Name & Place _______________ 
Bank’s Seal __________________ 

 
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature ________________ 
Name ___________________  
Designation _____________ 
Dated __________________ 
Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to  

Airports Authority of India)  
 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 
 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 
 

The subject Bank Guarantee is obtained from your bank for the purpose of Security 
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 
 

I hereby authorized the Airport Authority of India in whose favour the deposit is made 
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 
 

Signature of the Depositor 
 
 
Place: 
 
Date: 
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APPENDIX-XII 
 
 
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 
 
 
1. Willful insubordination or disobedience, whether alone or in combination with other. 
 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 
 
3. Taking or giving bribes or any illegal gratifications 
 
4. Habitual late attendance. 
 
5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 
 
6. Habitual negligence. 
 
7. Smoking near or around the area where combustible or other materials are locked 
 
8. Habitual Indiscipline 
 
9. Causing damage to work in the progress or to property of the AAI or of the contractor. 
 
10. Sleeping on duty. 
 
11. Malingering or slowing down work. 
 
12. Giving of false information regarding name, age, father's name, etc. 
 
13. Habitual loss of wage cards supplied by the employer's 
 
14. Unauthorized use of employer's property of manufacturing or making of unauthorized particles 

at the work place 
 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 
 
16. Making false complaints and/or misleading statements. 
 
17. Engaging on trade within the premises of the establishments. 
 
18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 
 
20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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       AIRPORTS  AUTHORITY  OFINDIA       

            APPENDIX-XIII 

       Form-XVII  [See Rule 78 (2) (d)]    

      Register of Fines       

Name and address of contractor……………………………………………………………………………………….     

Name and address of establishment which contractor is carried on…………………………………………………...     

Name and location of work…………………………………………………………………………………………….     

Name and address of Principal Employer……………………………………………………………….…………….     
               

SI. No. Name of Father’s/ Designatio Act or Date of  Whether Name of person  Wage Amount  Date on Remarks 
 workman Husband’ n nature of action for Offence  workman in whose  period of the  which  
  s employmen which   showed presence  and imposed  fine  
  Name t fine   cause employee’s  wages   released  
    imposed   against fine explanation was  payable     
        heard       

1 2 3 4 5 6  7 8  9 10  11 12 
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        AIRPORTS  AUTHORITY  OFINDIA         

               APPENDIX-XIV 

       Form-XVII         
       [See Rule 78 (2) (d)]         
     Register of Deduction for Damage or Loss        

Name and address of contractor……………………………………………………………………………………….       

Name and address of establishment under which contract is carried on…………………………………………………...     

Name and location of work…………………………………………………………………………………………….       

Name and address of Principal Employer……………………………………………………………….…………….       
                  

SI. Name Father’s Designation Particular  Date of Whether Name of  Amount No. of Date of     
No. of Husband’ /nature of of  damag workman person in  of install recovery    

 workma s Name employmen Damages  es or showed whose  deductio ments First  Last    
 n  t or Loss  loss cause presence  n  Instal  Instal  Remark  
       against employee’s  imposed  lment  lment   
       deductio explanation          
       n was heard          

1 2 3 4 5  6 7 8  9 10 11  12  13  
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Form-XXII 
[See Rule 78 (2) (d)]  

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. Name Father’s Designation Wage Date Purpose Number of Date and Date  
No. of Husband’ /nature of period and for which installment amount on  

 workma s Name employmen and amount advance by which of each which  
 n  t wages of paid advance to installme last Remark 
    payable advanc  be repaid nt repaid install  
     e paid    ment  
         was  
         repaid  

1 2 3 4 5 6 7 8 9 10 11 
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       Form-XXIII [See Rule 78 (2) (e)]    

      Register of Overtime      

Name and address of contractor……………………………………………………………………………………….    

Name and address of establishment under which contract is carried on…………………………………………………...   

Name and location of work…………………………………………………………………………………………….    

Name and address of Principal Employer……………………………………………………………….…………….    
              

S. Name of Father’s/ Sex Designation/ Date on  Total overtime Normal Overtime  Overtim Rate on which Remarks 
N workme Husbands  nature of which  worked at rate of rate of  e overtime paid  
o n Name  employement overtime  project in case wages wages  earning   

     worked  of piece rate       
1 2 3 4 5 6  7 8 9  10 11 12 
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APPENDIX-XVII   
Format Consent Letter 

Dispute Resolution Clause-Para 2 ii (b) 
To,  

The Chairman/Member/Regional Executive Director,  

Airports Authority of India, 

____________________ 

 

SUB: Request for appointment of arbitrator under Clause ______ of the ________ agreement dated for 

______________ 

 

Sir/Madam,  

1. We state that _____________________________________ (contractor/agency) was awarded work/ 

concession of _______________________________at _________________________ Airport/ 

____________________ /(other location) of Airports Authority of India through Award Letter dated 

___________________ 

2. Dispute related to ____________________________ arose between us (contractor/agency) and A AI.  

3. On _________________(date), dispute was referred to Mediation as per AAI Mediation Policy and any 

settlement on the following claims/disputes was not reached between the parties:  

(i)  

(ii)  

(iii)  

4. A concise statement along with claim in respect of each of such disputes is attached herewith. 

5. In view of the above, we invoke arbitration under clause _________________ of the _________ agreement 

between us and AAI and as per proviso to Section-12(5) of the Arbitration & Conciliation Act, 1996, we 

hereby agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator 

from AAI 's panel of arbitrators.  

6. I/We also give my/ our consent for appointing any of an arbitrator from AAI's approved panel of arbitrators, 

as per paragraph-5 above.  
 

Thanking you,  

 

(____________________________) 

Authorized signatory of  

 

Encl: As above 
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APPENDIX -XVIII 
 
 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 
 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of 
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 
and offices at ………….in India, hereinafter called the Authority (which term shall 
unless excluded by or is repugnant to the context, be deemed to include its Chairman, 
or Member, Executive Directors, Airport Directors, officers or any of them specified 
by the Chairman in this behalf, and shall also include its successors and assigns) of  
the one part 

 
AND 

 
……represented by ……… of the other part, hereinafter called the  
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the 
context be deemed to include its heirs, representatives, successors and assigns of the 
Bidder/Contractor) 
WHEREAS the Authority intends to award, under laid down organizational 
procedures, tender/ contract for ............................ The Authority, while discharging its 
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural, justice, ethics, equity, fairness and 
transparency in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more 
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 
Authority hereby adopts the instrument developed by the renowned international 
non‐governmental organization “Transparency International” (T I) headquartered in 
Berlin (Germany). The Authority will appoint an Independent External Monitor 
(IEM) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
AND WHEREAS the Bidder is submitting a tender to the Authority for 
…………………….In response to the NIT (Notice Inviting Tender)dated……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 
forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 
 

1.1 The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party related to the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

 
1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 

will provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

 
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 
prima facie found to be correct by the Authority, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the Authority and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the Authority the proceedings under the contract would not 
be stalled. 

 
1. Commitments of Bidders/Contractor. 

 
The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or forbearing to do or having done any act in relation to the obtaining or 
executionofthecontractoranyothercontractwiththeAuthorityforshowingor 
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forbearing to show favour or dis favour to any person in relation to the contract or 
any other contract with the Authority. 

 
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non‐submission of bids or any actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government 
sponsored export entity of the stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the Authority or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the 

contract to impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

 
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the Authority as 
part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data carrier. 
The Bidder / Contractor also under takes to exercise due and adequate care lest 
any such information is divulged. 

 
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

 
i) If he receives demand for an illegal/undue payment /benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 
 

iii) If he makes any payment to any Authority’s associate(s) 
 

2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a 
relative of any of the officers of the Authority, or alternatively, if any relative of 
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s 
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of 
the Companies Act1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 
of the Authority. 

 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for such reason 
and to debar the BIDDER from participating in future bidding processes. 

 
2. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder 
or with any Public Sector Enterprise in India or any Government Department in 
India that could justify Bidder’s exclusion from the tender process. 

 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason and he may be considered for debarment for 
future tender/contract processes. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with 
the tender document/ contract before contract signing. 

 
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 
before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
in relation to the contract/ work. 

 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy of authority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

fails to get this Pact signed in terms of policy of authority. Authority will 
terminate the contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 
Guarantee/Bond. 

 
While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 
as per terms and conditions and details given in NIT / tender documents sold to 
the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 
 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, 
wherever required: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
 

iii) If the Authority has disqualified / debarred the Bidder from the tender 
process prior to the award under section 2 or 3 or 4, the Authority is entitled 
to forfeit the earnest money deposited/bid security. 

 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the Authority in 
connection with any other contract or any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, 
already made by the BUYER, along with interest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 
resulting from such cancellation/rescission and the Authority shall be 
entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 
discretion of the Authority. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 

ix) In case where irrevocable Letters of Credit have been received in respect of 
any contract signed by the Authority with the BIDDER, the same shall not 
be opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

 
xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 
or 4, the Authority shall be entitled to demand and recover from the 
contractor damages equivalent to 5% of the contract value or the amount 
equivalent to security deposit or performance bank guarantee, whichever is 
higher. 

 
xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 
Bidder/Contractor can prove and establish to the satisfaction of the 
Authority that the disqualification / debarment of the bidder from the tender 
process or the termination of the contract after award of the contract has 
caused no damage to the Authority. 

 

 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 

5.2  The  Authority  will  be  entitled  to  take  all  or  any  of  the  actions mentioned at 
para 5.1 above. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 
the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and 
the documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5 That a transgression is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along with 
Independent External Monitor’s recommendations/suggestions that no reasonable 
doubt is possible in the matter. 

  
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External 
Monitor(s) appointed for the purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 

 
That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the 
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent External Monitor(s), 

 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 

7.2 The task of the Monitor(s) is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. He will 
also enquire into any complaint alleging transgression of any provision of this 
Pact made by the Bidder, Contractor or Authority. 

 
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 
report to the Chairperson of the Board of the Authority. 

 
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
hewillsoinformthemanagementoftheAuthorityandrequestthemanagement 
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to discontinue or heal the violation, or to take other relevant action. The 
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 
this, the Monitor(s) has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

 
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 
by the Authority and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
7.8 That if the Monitor(s) has reported to the Chairperson of the Board a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws of 
India and the Chairperson has not, within reasonable time, taken visible action to 
proceed against such offence or reported it to the Vigilance Department, the 
Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all 
possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 
That this Pact is subject to provisions under Indian Law. The place of 
performance and jurisdiction is the Corporate Headquarter /the Regional 
Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 

 
10.1 That the changes and supplements as well as termination notice need to be made 

in writing. 
 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must 
be signed by all the partners and consortium members or their authorized 
representatives. 
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11. Pact duration(Validity) 
 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 
the Contractor 12 months after the final payment under the respective contract, 
and for all other Bidders 3 months after the contract is awarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 
unless it is discharged/determined by Chairman of the Authority. 

 
11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
12. Company Code of Conduct 

 
Bidders are also advised to have a company code of conduct (clearly rejecting the 
use of bribes and other unethical behavior) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at  on 
 
 

Buyer 
Name of the Officer 
Designation 
Deptt./Ministry/PSU 
Witness 

 
1.     

 

2.  
 

Bidder 
 

CHIEF EXECUTIVE OFFICER 
Witness 
1.   

 

2.  
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APPENDIX-XIX 
 

(To be filled by Contractor) 
(CLAUSE-47) 

 
 

Ratio of direct payment to the specialized 
agency in case of composite contract 
 

: …% of the net payment to be made to Specialized 
agency 
 

   
 

Sl. Sub-head Nature of work %  of  the  net  payment  to  be 
   made to Specialized agency 

1 Sub-head I   
    
    
    
 

Note: 
 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The 
bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of 
the net payment admissible as per AAI for the subhead under consideration shall be paid directly 
to specialized agency in case of composite contract. 
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INDETURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 
 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 
for the execution of a certain specified of work in a given time) 
 
THIS INDENTURE made the …………… day of ..…………..20…… BETWEEN ……………….. 
(hereinafter called the contractor which expression shall where the context so admits or implies be deemed 
to include his executors administrators and assigns)  of the one part and the CHAIRMAN , AAI (hereinafter 
called AAI which expression shall where the context so admits or implies be deemed to include his 
successors in office and assigns ) of the other part . 
WHEREAS by an agreement  dated …………..(hereinafter called the said agreement ) the contractor has 
agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the 
security of materials absolutely belonging to him and brought by him to the site of the work as he has 
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and 
other charges ) AND WHEREAS the AAI has agreed to advances to the Contractor the sum of Rupees 
…………………………………………………… on the security of materials the quantities and other 
particulars of which are detailed in Accounts of Secured Advances attached to the Running Accounts Bill 
for the said works signed by the Contractor on…………………………………… and the AAI has reserved 
to himself the option of making any further advance or advances on the security of other materials brought 
by the Contractor to the site of the said works . Now THIS INDENTURE WITNESSETH that in pursuance 
of the said agreement and in consideration of the sum of Rupees ……………..………………… on or 
before the execution of these presents paid to the Contractor by the AAI (the receipt whereof the Contractor 
doth here by acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 
Contractor both here by covenant and agree with the AAI and declare as follows:  
(1) That the said sum of Rupees……………………………………………….. so advanced by the AAI 

to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 
employed by the Contractor in or towards expediting the execution of the said works and for no other 
purpose what so ever. 

 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the AAI as security are absolutely the Contractor’s  own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials 
in respects of which an advance has been made to him as aforesaid . 

 
(3) That the materials detailed in the said Account of Secured Advances and all the other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid (here in 
after called the said materials) shall be used by the Contractor solely in the execution of the said 
works in accordance with the directions of the Engineer-in-Charge of the project (hereinafter called 
Engineer-in-Charge) and in the term of the said agreement. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor’s custody and on his own responsibility and shall at all times be open to inspection by the 
Engineer-in-Charge or any officer authorized by him. In the event of the said materials or any part 
there of being stolen , destroyed or damaged or becoming deteriorated in a greater degree than is due 
to reasonable use and wear thereof the Contractor will forthwith replace the same with other materials 
of like quality or repair and make good the same as required by the Engineer-in-Charge . 
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(5)   That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Engineer-in-Charge or an officer authorized by him on that behalf. 

 
(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

AAI of the price payable to him for the said woks under the terms and provisions of the said agreement. 
Provided that if any intermediate payments are made to the Contractor on account of work done than 
on the occasion of each such payment the AAI will be at liberty to make a recovery from the 
Contractor’s bill for such payment by deducting there from the value of the said materials then actually 
used in the construction and in respect of which recovery has not been made previously , the value for 
this purpose being determined in respect of each description of materials at the rates at which the 
amounts of the advances  made under these presents were calculated . 

 
(7) That if the Contractor shall at any time make any default in the  performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 
of the advance or advances that may still be owing to the AAI shall immediately on the happening of 
such default be repayable by the Contractor to the President together with interest there on at twelve 
percent per annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs charges , damages and expenses incurred by the President in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default of the 
contractor and the contractor hereby covenants and agree with the President to repay and pay the same 
respectively  to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with all repayment to the President of the 

said sum of Rupees …………………………………………………and any further sum or sums 
advanced as aforesaid and all costs charges, damages and expenses payable under these presents 
PROVIDED ALWAYS and it is hereby agreed and declared that                                      
notwithstanding anything in the said agreement and without prejudice to the powers contained therein 
if and whenever he covenant for payment and repayment herein before contained shall become 
enforceable and the money owing shall not be paid in accordance therewith the AAI may at any time 
there after adopt all or any of the following courses as he may deem best :- 

 
(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf 

of the Contractor in accordance with the provisions in that behalf contained in the said agreement 
debiting the Contractor with the actual cost of effecting such completion and the amount due in 
respect of advances under these presents and crediting the Contractor with the value of work done 
as if he had carried it out in accordance with the said agreement and at the rates thereby provided. 
If the balance is against the Contractor, he is to pay same to the AAI on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the AAI under these 
presents and pay over the surplus (if any) to the Contractor .  
Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.     
     

(9)  That except in the event of such default on the part of the Contractor as aforesaid interest on the said 
advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been herein before expressly 
provided for the same shall be finally resolved as per provisions of clause 25 of the contract. 

 
In witness whereof the said ……………………………and ………………………………by the order and 
under the direction of the AAI have hereunto set their respective hands the day and year first above 
written. 
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Signed , sealed and delivered by ………………………………….the said contractor in the presence of 
……………………………………………………………………………………………………………… 
 
 
Signature ………………………………………… 
 
Witness Name…………………………………… 
 
Address………………………………………… 
 
Signed by ……………………………………… 
 
By the order and direction of the AAI in the presence of  
 
Signature ……………………………………………… 
 
Witness Name ………………………………………… 
 
Address………………………………………………… 
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Form of Insurance Surety Bond towards EMD 

(To be stamped in accordance with Stamp Act of India) 
 

Insurance Surety Bond No.: 
Date: 

 
Name of Work : 
 
To,  
 
{AIRPORTS AUTHORITY OF INDIA,   
_______________________AIRPORT} 
 
 
WHEREAS THIS SURETY BOND AGREEMENT is executed at ……………… this ……….. 
day of  ………….20... 
 
BETWEEN 
 
a.  M/s. ……………………………… (Name of the Bidder) having its Registered/Head 

Office at (Hereinafter called "the Bidder" which expression shall include its successors, 
administrators, executors and assigns) ; 

 
AND 
 
b.  ………………………… (Name and Address of Insurer) having its registered office at 

………………………… (hereinafter called "the Insurer" which expression shall include 
its successors, administrators, executors and assigns) 

 
AND 
 
c.  Airports Authority of India, a Statutory Body constituted under the Airports Authority of 

India Act, 1994 State Bank of India Act, 1955 having its Central Headquarters at Rajiv 
Gandhi Bhavan, Safdarjung Airport, New Delhi, 110003 (hereinafter called the "AAI"); 
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Dear Sirs, 
 
In accordance with Invitation for Bids under your Bid Document No. {Tender Reference No.}, 
dated …………. M/s {Agency's Name} having its Registered/ Head Office at {address} 
(hereinafter called the 'Agency) wish to participate in the said bid for {Tender Title}. 
 
As an irrevocable Insurance Surety Bond against Bid Security for an amount of …………….(*) 
valid for ..................................................... days from ……………………. (**) required to be 
submitted by the Supplier as a condition precedent for participation in the said bid which amount 
is liable to be forfeited on the happening of any contingencies as mentioned under the Bidding 
Documents / NIT No. …………………………… 
 
We, the {Name of Insurer} having our Head Office at {address of the Insurer} guarantee and 
undertake to pay truly AND immediately on demand by Airports Authority of India (hereinafter 
called the 'Owner') and its successors and assigns by these presents the amount of ............... (*) on 
first written demand, without any DEMUR, reservation, protest, demand and recourse, the Insurer 
binds itself, its successors and assigns by these presents. Any such demand made by the 'Owner' 
shall be conclusive and binding on us irrespective of any dispute or difference raised by the Agency 
and/or any right/remedy available to the Agency in terms thereof. 
 
THE CONDITIONS of this obligation are: 
 
(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the 
Bid Form; or 
 
(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of 
withdrawal stated by him in the bid and/or accept the withdrawals/rectifications pursuant to the 
declaration/confirmation made by him; or 
 
(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit 
 
1. To execute the Contract Agreement, or 
 
2. To furnish the required performance security/guarantee within the prescribed time. 
 
3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of the 
terms and conditions of the tender by the bidder. 
 
WE undertake to pay to the Owner up to the above amount upon receipt of its first written demand, 
without the Owner having to substantiate its demand, and that in its demand the Owner/ may note 
that the amount claimed by it is due to it, owing to the occurrence of any of the above-named 
CONDITIONS or their combination, and specifying the occurred condition or conditions. 
 
The Surety Bond shall not be affected by any change in the constitution or winding up, any 
absorption, merger or amalgamation of any of the parties to this surely bond, with any other person. 
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Is the event that the obligations of Owner of this Surety Bond are assigned or novated to a third 
party, the Surety agrees that this Bond shall remain in full force and effect and shall be deemed to 
apply to the new principal as if originally named herein, provided that the Surety's liability shall 
not be increased or extended beyond the original terms of this Bond. 
 
This Surety Bond shall be governed by Indian Law and is to be construed in accordance with 
Indian Law in all its respects. Each hereby agrees to submit to the jurisdiction of the Courts at (#), 
and to comply with all the requirements necessary to give such Court the jurisdiction. All matters 
arising hereunder shall be determined in accordance with the law and practice of the Courts at (#) 
 
This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain valid 
up to ………………... (@) If any further extension of this Insurance 
 
Surety Bond is required, the same shall be extended to such required period (not exceeding one 
year) on receiving Instructions from M/s. {Agency's Name} on whose behalf this Insurance Surety 
Bond is issued. 
 
In witness where of the Insurer, through its authorized officer, has set its hand and stamp on this 
………………... day of ……………20………. at ………… 
 

…………………………. 
(Signature) 

 
…………………………. 

(Name) 
 

……………………………. 
(Designation with Insurer Stamp and Complete Address, 

Telephone and Email of the Authorized Signatory) 
 
 
Authorized Vide Power of Attorney PoA No. ……………………  
 
WITNESSES: 
 
(i)  Name & Signature 
(ii)  Name & Signature 
 
Date …………………. 
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NOTE: 
 
1.  (*) The amount shall be equivalent to EMD amount specified in the tender. 

 
2.  The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 
1938 as per guidelines issued by Insurance Regulatory and Development Authority of India 
(IRDAI) as amended from time to time. 
 
3.  The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the 
Insurance company/Insurer shall be the Surety in respect of the Insurance Surety Bond to be issued 
by the Insurer. 
 
4.  The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp paper 
of appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond 
is submitted or is to be acted upon or the rate prevailing in State where the Insurance Surety Bond 
is executed, whichever is higher. The Stamp Paper/e- stamp paper shall be purchased in the name 
of Supplier/Insurer issuing the Insurance Surety Bond. 
 
5.  While getting the Insurance Surety Bond issued, Suppliers are required to ensure 
compliance to the points mentioned in Form of Bank Guarantee/Insurance Surety Bond 
Verification Check List enclosed in this Section of Bidding Documents. Further, Suppliers are 
required to fill up this Form and enclose the same with the Insurance Surety Bond. 
 
6.  Each page of Insurance Surety Bond for EMD shall be duly singed / initialed by the 
executing officers and the last page shall be signed in full by the duly authorized signatory of 
Insurance Company alongwith two witnesses. 
 

 

 

 

 

 

 

 

 

 

 

(**) This shall be the last date of bid submission deadline. 
(@) This date shall be thirty (30) days after the last date for which the bid is valid. 
(#) This shall be the place where the tender is floated by AAI. 
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USER
DELETED



 

 

1.​ Name of Work……………………………………………………………………… 

2.​ Contract Agreement No ……………………………………………………………. 

3.​ Date of Acceptance ………………………………………………………………… 

4.​ Name and Registered address of Contractor……………………………………… 

5.​ Contract Sum and /or percentage on Schedule of Rate……………………………... 

6.​ Period of Contract…………………………………………………………………... 

7.​ Name and local address of Contractor/ Contractor’s Agent ……………………….. 

8.​ Date of First Works order…………………………………………………………… 

9.​ Date of handing over the site to contractor ………………………………………… 

10.​ Date of Commencement of work …………………………………………………… 

11.​ Stipulated date of completion of Contract…………………………………………... 

12.​ Suspension orders showing duration and authority…………………………………. 

13.​ Extended date of completion with authority ……………………………………….. 

14.​ Date of actual completion of work ……………………………………………………… 

15.​ Date of work taken over……………………………………………………………….. 

16.​ Date of expiry of Maintenance Period ……………………………………………... 
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DAILY RECORD 
 

1.​ Weather 

2.​ Workers engaged by Contractor 
 
 
 

Skilled Unskilled 

Category No Category No Category No Category No 

Concreter 

Bricklayer 

Mason 

Carpenter 

Joiner 

 Paviour 
 
Tiller 

 
Painter 

Polisher 

 Glazier 

Plumber 

 Mate 

Bhisty 

Mazdoor (man) 

Mazdoor (women) 

Mazdoor (boy) 

 

 
 

3.​ Important materials brought on site with approximate quantities (rejection, if any, to be stated). 
 

Schedule ‘B’ materials Contractor’s materials Rejections 

Materials Quantity Materials Quantity Materials Quantity 

      

 
 

4.​ Details of plant, equipment and transport and transport working on site. 
 

 T & P Hired under Schedule ‘C’ Contractor’s T&P equipment & transport 

T & P Quantity Remarks regarding 
breakdown 
maintenance etc 

Quantity Remarks​ regarding 
breakdown maintenance etc 

Road​ Roller 
Concrete. 
Mixer​ Tar 
Roller 
Transport 
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5.​ Brief particulars of work in progress 
 

 

6.​ Important stages completed and passed 
 

 

7.​ Remarks of Visiting Officer 
 

 
 
 
 
 

Dated signature of Engineer-in-charge​ Date of signature of contractor or representative or 
his authorized agent 
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SCHEDULES 

SCHEDULE ‘A’ 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has 
been given as a standard BOQ at page no. SOQ – 1 to  10 format with the tender document, then the 
same is to be downloaded and to be filled by the bidders. Bidders are required to download the BOQ 
file in excel format, open it and complete the white colored (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once 
the details have been completed, the bidder should save it and submit it online, without changing the 
File name. if the BOQ file is found to be modified by the bidder, the bid will be rejected and EMD shall 
be forfeited.  

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor. 

SI. NO. Description of Item  Quantity  Rates in figures & 
words at which the 
material will be 
charged to the 
contractor  

Place of issue 

1 2 3 4 5 

     

 

   

  

===========NIL========= 
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SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor.  
 

SI. NO.  Description Hire charges per day Place of issue  

1 2 3 4 

   
 
 
 
 
 
 
 
 

 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ 
 documents for the work, if any 

‘Special Conditions of Contract’ & 
“Supplementary Additional Condition of 
Contract” if enclosed with this tender document 
in addition to ‘General Conditions of Contract 
’along with errata & amendments issued thereof, 
if any. 

 

SCHEDULE ‘E’ 

Reference to General Condition of 
contract   

: GCC 2017 including amendments and errata 
accompany with tender document. 
 

Name of work  : “Annual Maintenance Contract (AMC) for 
repair and maintenance under civil works in 
Operational area for the year 2026 - 28 at 
Raja Bhoj Airport, Bhopal. 
 

Estimated cost of work  : Rs.2,00,00,000.00/- 

i. Earnest Money  : 

ii. Performance Guarantee : 5% of contract value 

iii. Security deposit : 10% of contract value 

     

===========NIL========= 

Rs.6,00,000.00/- 
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SCHEDULE ‘F’  

GENERAL RULES & DIRECTION  

Officer inviting tender    :  AGM (Engg. - Civil), Raja Bhoj Airport, Bhopal 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 12.2 
& 12.3 

  
a: 15 % (for above ground level Items) 
b: 100% (for foundation Items) 
c: 30 % (for overall deviation) 

 

Definitions:  

Office inviting tender : AGM (Engg. - Civil), Raja Bhoj Airport, Bhopal 

2(v)      Engineer-in-Charge  
 

: As per AAI’s DOP   

2(viii)   Accepting Authority : As per AAI’s DOP 

2(x Percentage on cost materials & Labour 
to cover all overheads &profits 

: 15% 

2(xi) standard schedule of rates : DSR - 2023 Vol I & II with up to date correction slips as 
on last date of Submission of tenders & market rates 
 

2(xii)   Department : AAI, Engineering- Civil 

    
Clause 1 
 

(i) Time allowed for submission of 
performance Guarantee from the date of 
issue of letter of acceptance (If 
applicable) 

 Within 30 Days 

(ii) Maximum allowable period of extension   As per clause 1 
 
Clause 2 
 
 Authority for fixing compensation under Clause 2 DGM Engineering Civil/ as per 

DOP 
 
 
Clause 2A 
 
 Whether clause 2A shall be applicable  No  
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Clause 5 
 

 Number of days from the date of issue of letter of 
acceptance for reckoning date start  

10(Ten) days  

 
Mile stone(s) as per table given below: 
 

SI. NO.  Description of Milestones (Physical) Time allowed in days 
(from date of start) 

Amount to be deducted 
in case of non-
achievement of 
milestone by the 
Agency. 

As per GCC Clause No. 5 

 
 
 
Time allowed for execution of work.  : 24 (Twenty Four) months including 02 (Two)     

month(s) considered for rains 
   

Authority to decide: 
1 Extension of time Engineer-in-Charge (as per AAI DOP) 
2 Rescheduling of milestone Engineer-in-Charge (as per AAI DOP) 
3 Shifting of date start in case of delay in 

handing over of site 
Engineer-in-Charge (as per AAI DOP) 

 
Clause 6 6A 
Clause applicable-(6 or 6A)    :6A (Computerized Billing) 
Clause 7 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment.  

 
 As site requirement. 

 
 

 
 

Clause 10A 
Testing equipment to be provided by the contractor at site lab  
All the Testing equipments required for conducting test for building/ pavement as per CPWD, 
MORTH, IRC and AAI specifications as applicable. The testing equipment as and when required by 
Engineer in-charge to be made available at site. 
Clause 10B 

 Whether Clause 10B shall be applicable  (mobilization 
advance) 

NO 

 Interest on Mobilization Advance ....... per Annum 
 
Clause 10C:       Applicable 
Component of labor expressed as percent of value of work:          25% 
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Clause 10CA  

Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement bars, 
structural steel & Bitumen)for 
which All India Wholesale price 
index is to be followed  

Base price and its corresponding 
period of all the materials 
covered under clause 10CA 

1.Cement (OPC/PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works).  
CPWD or concerned Zonal Chief 
Engineer. CPWD as on last date 
of receipt of tender. In case base 
price for cement , reinforcement 
steel and Bitumen as to be 
issued by CPWD is not available 
concerned ED (Engg) 
empowered to determine the 
same. 

2. Reinforcement steel bars   
(TMT) 
3. structural Steel  

4. Bitumen  

   
*Note: 
1. includes cement component used in RMC brought at site from outside approved RMC plants, if 
any. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 
by adopting latest base price and its corresponding period.  
 

Clause 10CC- (Not applicable) 
 
      

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column  

18 months 

 

A. For Construction  period 
 
S.No. Relevant component of Material / Labour for 

price escalation 
*Percentage against total 
value of work 

1. Cement  
2. Labour Component   
3. Civil component of other Construction Materials   
4. E&M (Electrical and Mechanical i/c IT & Airport 

system) component of Construction Materials 
 

5. POL (Diesel) component  
6. Reinforcement  steel   bars/ TMT bars/  

structural  steels  (including strands and 
cables) component 

 

7. Bitumen component  
 Total 100% 

    *% of components to be decided by NIT approving authority for particular tender. 
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B. For operation & maintenance period. 

S.No. Relevant component of Material / Labour for 
price escalation 

*Percentage against total 
value of work 

1. Labour Component   
2. Civil component of other Construction Materials   
3. E&M (Electrical and Mechanical i/c IT & AS) 

component of Construction Materials 
 

4. Bitumen component  
 Total 100% 

 

*% of components to be decided by NIT approving authority for particular tender 
 
 

Clause 11  

Specification to be followed for execution of work  a) Technical specification. 
b) “CPWD specification 2019, Vol I to II with 

upto date correction slips, MORTH or other 
specification as applicable. 

c) Manufacturer’s specification. 
 
 
Clause 12 (As this contract is a R&M %rate contract) 

12.2 
& 
12.3 

Deviation limit beyond which clauses 12.2 & 
12.3 shall apply for buildings, Pavements 
and all other works above foundation level.  

 
15% ( Fifteen Percent ) 

12.5 Deviation limit beyond which clauses 12.2 & 
12.3 shall apply for foundation work  

100% ( Hundred  Percent ) 

 Overall Deviation i/c extra items, if any. 30 % (Thirty Percent)  
 
 

Clause 16 
 Competent Authority for deciding  

Reduced rates  
 

As per DOP 
 

 

Clause 17 

Defect Liability Period: Not applicable  

Clause 18 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and nature of works. Other Machineries whenever asked by 
Engg-in-Charge to deploy at site for timely completion of work. 

Clause 25 

Place of Arbitration: Bhopal (M.P.) 
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Clause 36(1) 
   Requirement of Technical Representative (s) and recovery rate  

SI. 
NO
. 

 Minimum 
Qualification of 
Technical 
Representative  

Discipline  Designation 
(Principal 
Technical 
representative) M

in
im

u
m

 
E

xp
er

ie
n

ce
 

N
um

b
e

r Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 
provision of clause 36 

Figures in 
Rs. 
 

Words 

1. Degree/ 
Diploma 

Civil Site Engineer/ 
Supervisor 

05 / 08 Years 01 Rs. 1800.00/- 
per day 

Rupees One 
Thousand 
Eight 
Hundred 
Only (Per 
Day)  

1. 12th pass Any 
discipline 

Supervisor 
(Skilled) 

04 Years 02 Rs. 1100.00/- 
per day 

Rupees One 
Thousand 
One Hundred 
Only (Per 
Day)  

 
The documentary evidence of minimum wages of payment as noticed by Office of Chief Labour 
Commissioner, Govt. of India shall be submitted by the agency in respect of technical Staff as mentioned 
above in every month. 
a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers.  
b. Diploma holder with minimum 8 year relevant experience with a reputed construction company can 
be treated at par with Graduate Engineer for the purpose of such deployment subject to the condition 
that such diploma holder should not exceed 50% of requirement of degree engineers  
 
Clause 37 
License Fee for unpaved land   Deleted 
 
 
Clause 41(b) 
Integrity pact applicable    Not applicable 
 
Clause 42 

(i) Schedule/statement for determining theoretical 
quantity of cement & bitumen on the basis of 
Delhi Schedule of Rates  

DSR 2023 printed by C.P.W.D with up-to-
date correction slips till last date of 
submission of tender, technical specification& 
BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 
tender not more than Rs. 5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender 
more than Rs. 5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel 
section for each diameter, section and 
category  

2% plus/minus 

c. Bitumen  2.5% plus only & NIL on minus side 

d. All other materials   
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

SI. 
NO. 

Description of 
items  

Rates in figures and words at which recovery shall be made 
from the contractor  

  Excess beyond permissible 
variation  

Less use beyond the 
permissible variation* 

1. Cement  Applicable  Not permitted 
2 Steel 

reinforcement  
  

3. Structural Sections   
4. Bitumen issued 

free 
Applicable Not permitted 

5. Bitumen issued at 
stipulated fixed 
price 

  

   

*provided work is considered technically sound. Otherwise work has to be re-executed as per 
direction of Engineer-in charge 

Clause 48 

Escrow Account: Not applicable. 
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SPECIAL CONDITIONS OF CONTRACT CIVIL WORKS 

 
1.0 GENERAL 

 
1.1 Bidders are advised to read Notice Inviting tender (NIT) and mandatory documents 

required to be submitted along with the bid. This work is of urgent nature and to be 
completed within the given time frame. Hence, AAI is not bound to ask for any 
missing documents not submitted in original tender bid under the 'short-fall' 
provisions. Hence, it is once again advised to all bidders to read carefully NIT 
conditions and submit all required documents at the time submission of their Bid. 
AAI shall reject the tender bid of the tenderer if any of the required document not 
found in their E-Tender bid and no communication shall be further initiated from this 
office for short-fall.  

 
1.2 General Conditions of contract (GCC) from Page 001 to 144 must be read. 
 
1.3 Special conditions of Contract shall be read in conjunction with General Conditions of 

Contract, Technical Specifications, Drawings and any other documents forming part 
of this contract wherever the context so requires.  

 
1.4 Notwithstanding the sub-division of the documents into these separate sections and 

volume every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT so 
far as it may be practicable to do so. 

 
1.5 Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a different 
intention appears, the provisions of the Special Conditions of Contract shall be 
deemed to over-ride the provisions of the General Conditions of Contract and shall to 
the extent of such repugnancy, or variations, prevail. 

 
2.0  COMPLETION SCHEDULE 

 
2.1. The works shall be executed strictly as per time schedule mentioned in NIT. 

Contractor shall have to plan his construction programme and activities so as to 
complete the work in the st ipu lated  period  by  working  in  multiple  shifts  if  
required. The  period  of completion  given  includes  the  time  required  for  
mobilization  as well  as  testing, rectifications, if any, re-testing and completion 
in all respects to the entire satisfaction of Engineer-in-Charge. 

2.2. No additional payment shall be made to the contractor for any multiple shift work 
or other incentive methods contemplated by him in his work Schedule even 
though the time schedule is approved by the Engineer-in-Charge 

2.3. During the currency of schedule on mile stone the work the contractor is 
expected to adhere to the time and total completion and this adherence will 
be a part of Contractor's performance under the contract. 

2.4. Handing over of land for the subject work is to be handed over by Engineer-In-
Charge, the site to the contractor may be made available in phases. Contractor 
shall take up the work as per availability of site and shall be liable to 
dismantle/ relocate any of the structures fouling with the proposed site as per 
instruction by the Engineer-in-Charge. 
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3.0 MINIMUM WAGES, EPF & ESIC REQUIREMENTS  

3.1 The contractor has to ensure that in any cases or circumstances, the wages paid to 
the workers should not be less than the minimum wages as notified by the Govt. 
bodies. The agency shall submit the affidavit on non-judicial stamp paper of value Rs. 
100/- (the cost of stamp paper shall be borne by the contractor) declaring that 
he/she shall fully adhere to the minimum wages Act, 1948. Similarly, deductions of 
provident fund amount at the prescribed rate and its timely deposit to the PF 
account is a legal obligation under the contract labour (regulation and abolition) Act, 
1970 and Agency is fully observing the aforementioned legal obligations. 

3.2 The contractor shall intimate his PF account code no. allotted by regional PF 
commissioner and ESI registration no. allotted by ESI Corporation & service tax 
registration number after issue of work order, failing which no payment will be 
released to the contractor.  The contractor shall provide a list of contract Workers 
engaged for contract work along with their PF Account NO. & ESI Registration No. 

3.3 The contractor shall provide copies of PF & ESI challans of monthly contributions in 
respect of all contract workers engaged for contract work on month to month basis. 
AAI will reimburse the actual amount of PF & ESI to the contractor after submission 
& verification of documentary proof i.e. PF & ESI challans to the AAI. 

3.4 The agency has to pay regular bonus to his employee / workers under THE PAYMENT 
OF BONUS ACT, 1965 with subsequent amendments. The quoting agency will be 
responsible for compliance of all statutory provisions relating to minimum wages, 
Provident Fund and Employees State Insurance etc. in respect of the persons 
deployed by it in this Department.  

 
 

4.0 DRAWINGS AND DOCUMENTS 
 

4.1    The drawings accompanying the tender document (If enclosed) are of indicative 
    nature only and issued for tendering purpose with the  purpose to enable the 
    tenderer to make an offer in line with the requirement of the  AAI. 
 

4.2    However, no extra claim whatsoever shall be entertained for non – availability of 
drawing in tender document or variation in the “Approved for Construction” and 
“Tender drawing” regarding and changes. The execution of work shall be as per 
approved drawings and detailed specifications.  

 
5.0 TEMPORARY WORKS 

 
5.1  The Tenderer should see the approaches and conditions of the same. If any approach 

from main road is required at site or existing approach is to be made and maintained 
for cartage of materials etc. by the Contractor, the same shall be provided, improved 
and maintained by the Contractor at his own cost. 

 
5.2  All  Temporary and ancillary works including enabling  works connected  with  the  

work shall be  responsibility  of  the Contractor  and the price quoted by them shall 
be deemed  to have included the cost of such works which shall be  removed by the 
contractor at his cost, immediately after  completion of the work. 
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6.0 PAYMENTS 
 

6.1 The bill shall be submitted each month on or before the date fixed by the Engineer-
in-Charge for all the works executed in previous month in accordance with provision 
of clause 7 on page GCC-20-21. The contractor shall submit all the bills on the 
proforma prescribed by the Engineer-in-Charge, preferably through computerized 
billing in triplicate. 

6.2 Contractor shall pay wages to labour by Cheque/DD or RTGS to individual bank 
account of labour and has to submit copy of proof of labour payment alongwith 
wage register.  

6.3 Payment shall be made after deduction of security deposit and taxes as per 
 statuary requirements prevailing at the time of payment.  

6.4 The final bill shall be paid to the agency after disbursement of all the payment to the 
workers including bonus. No dues certificate duly signed by each worker need to be 
submitted in this regard.  

6.5 The payment due to the contractor shall be made within 30 days of the submission of 
the bill by the contractor and the measurements shall be verified by the Engineer-in-
Charge or his representative within 10 days of submission of the bill. The payment 
shall be made in ERP-SAP Module from the AAI Office at Bhopal. (As per Clause 6A 
GCC Page No. 26 – 27. ) 

6.6 Labour cess as per rules and regulations in force shall be deducted from the bills of 
the contractors and deposited with designated authorities 

 
7.0 WATER 

 
7.1 Contractor shall make his own arrangements of suitable water supply for the work 

and his staff and workmen at his own cost. The testing charges of water shall be 
borne by the contractor. 

7.2 Generally, water required for the work shall not be given by AAI and same has to be 
arranged by the Contractor. In case AAI water source is available near the work site 
and water can be spared to the contractor as per discretion of the Engineer-in-
Charge, the Contractor may draw water from the AAI source as approved by 
Engineer-in Charge. 

7.3 Wherever AAI water source used by the Contractor. 1% of gross bill amount (work 
done) shall be deducted from the running/final bill. 

 
8.0 POWER SUPPLY 

 
8.1 Generally, electricity required for the work shall not be given by AAI and same has to 

be arranged by the Contractor. In case AAI electricity source is available near the 
work site and electricity can be spared to the contractor as per direction of Engineer-
in-charge. The contractor may draw electricity from the AAI source as approved by 
Engineer-in-charge. 
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8.2 Necessary meter and connection from the source as approved by Engineer-in-charge 
shall be arranged by the contractor. No extra payment towards meter and 
connection arrangement shall be paid by AAI 

 
8.3 Wherever AAI's source of electricity is used by the contractor. Charges as fixed by 

AAI for per unit shall be charged from the Contractor.  
 

 
9.0 CONTRACT AGREEMENT 

 
9.1 The contract agreement shall be executed on a non-judicial stamp paper of value 

Rs.500/- and cost of the stamp paper shall be borne by the Contractor. 
 

9.2 Contractor's tender including the letters of clarifications between the contractor and 
the AAI prior to the award of contract shall form a part of the Contract Agreement to 
the extent they have been accepted by AAI. 

 
10.0 INSPECTION OF SITE AND TESTING 

 
10.1 The Engineer-in-Charge or his authorized representative shall have full power to 

inspect any   portion of the work, examine the materials and workmanship at the 
contractors works site or at any other place from where the material is obtained. 
Acceptance of any material shall in no way relieve the contractor of his responsibility 
for meeting the requirement of the specifications. 

 
10.2  Routine type tests for the various items of material shall be performed at the 

contractor's works and test certificates furnished. The contractor shall permit the 
Engineer-in-Charge or his authorized representative to be present during any of or 
all the tests. In case the work does not meet the full extent of the specifications it 
shall be rectified by the Contractor at no extra cost and the contractor shall bear all 
the expenses for any further tests considered necessary. 

 
10.3  All  tools,  instruments, plants  and  labour/operating personnel  for  the  test  shall  

be  provided  by  the contractor  at  his  own  cost. The contractor shall have to 
facilitate required testing equipment at site as desired by engineer-in-charge time to 
time.   

 
10.4 The Engineer-in-Charge may at his discretion, check the test results obtained at 

contractors laboratory by independent tests at an approved laboratory. The cost of 
such material, transport, cost of testing etc. shall be borne by the contractor. 

 
10.5 It is made clear that cost of testing, cost of material for testing, all field apparatus 

required for sampling and testing as per CPWD/IS codes and manpower incident to 
such testing will be provided along with necessary transport  arrangement  to  and  
fro  to  the  approved  testing  agency  or laboratory by the Contractor during the 
construction phase of the work and defect liability period. The expenditure in this 
regard shall be borne by the Contractor and nothing extra shall be payable by AAI on 
this account.  

 
 

10.6 The Contractor or his accredited representative shall be present during 
sampling/testing and signify his concurrence for sampling/ testing carried out by 
signing the test records. The Contractor shall be liable of all actions consequent to 
the test and their results as if he himself attended to the tests. The Contractor is duly 
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advised to be present himself for sampling and testing or in the alternative, have 
fully qualified duly authorized Engineer for this purpose. 
 

10.7 Failure of  the Representative of  the  Engineer-in-Charge to disapprove any  work 
or materials shall not prejudice the power of the Engineer-in-Charge thereafter to 
disapprove such work or materials and to order the pulling down, removal or 
breaking up thereof 

 
11.0 STORES AND MATERIALS 
 

 No storage accommodation will be arranged by AAI, Contractor shall make  all such 
arrangements at his own  cost  to  the satisfaction of Engineer-in-Charge. Defense 
Authorities may allow the storage of construction materials at designated places at 
their discretion. 

 
12.0 BY-LAWS 
 

12.1 The contractor shall comply with all bye-laws and regulations of local and statutory   
authorities having jurisdiction over the works and shall be responsible for payment  
of  all fees and other charges and for  giving  and receiving of all necessary notices 
and keeping the Engineer-in-Charge,  informed  of the said compliance with  the  
bye-laws, payments made, notices issued and received. 

12.2 The contractor shall indemnify the AAI against all claims in respect  of  patent rights, 
design,   trade marks of  name  or other  protected  rights in respect of any  plant,  
machine, work or materials used for or in connection with the work or temporary  
works  and from and against all  claims,  demands proceedings,  cost,  charges  and  
expenses  whatsoever   in respect  of  or in relation thereto.  The  contractor  shall 
defend  all  actions  arising from  such  claims  and  shall himself  pay all royalties 
license fees, damages, costs  and charges  of all and every sort that may be legally  
incurred in respect thereto. 

 
13.0 SITE PRECAUTIONS 
 

13.1    Any materials or T & P etc. found lying outside the sites  approved  by the  
Engineer-in-Charge,  shall  be removed by the Engineer-in-Charge at the risk and  
cost of the contractor.  

 
13.2    With regard to construction safety measures, the contractor shall adhere to all 

Indian Standard Codes of Practice, requirements of Provincial Government and 
local Municipal Authority wherever  the provisions  of  the latter two agencies shall  
be  more stringent than the provisions of the former. When these codes do not 
exist, the contractor shall adhere to such safety measures as directed by the 
Engineer-in-Charge. 

 
13.3 Every transport vehicle shall carry a permit issued by the Airport Director or 

authorized agencies concerned and shall be produced on demand by him or his 
authorized agent. All vehicles entering the Airport limits shall follow the routes 
prescribed by the Airport Director of Airport for entering the airport areas.  
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13.4    The contractor shall take all precautions to avoid all accidents by exhibiting 
necessary caution boards day and night, speed limit boards, red flags, red lights 
and providing barriers. He shall be responsible for all damages and accidents 
caused due to negligence on his part. No hindrance shall be cause to traffic 
during the execution of the work. Nothing extra will be payable on this account.  

 
 
13.5    The contractor shall be responsible for any damage, resulting from his operations, 

either to buildings, structures, airport fixtures etc. The contractor shall restore, 
replace or repair any such damage to the complete satisfaction of the Engineer-in-
Charge and in default the Engineer-in-Charge may cause the same to be made good 
by any other means and deduct the expenses from any sums due to contractor. 

 
13.6    No payment will be made to the contractor for damage caused by rains or other 

natural calamities during the execution of the work and no such claim on this 
account will be entertained. 

 
13.7    The  work  shall be  carried  out  in  phases if required   in  such  a  way  that  there  

is  least obstruction to the airport working. The phasing shall be decided by the 
Engineer- in-Charge, who will be at liberty to change the phasing to suit the 
requirements. The contractor shall have to abide by these instructions and 
nothing extra shall be paid to him on this account 

 
13.8   After the closure of day's work, all equipment and stock piled materials must be 

cleared from the site 
 
13.9   The Contractor shall provide and maintain at his own expense all lights, guards, 

fencing and watching when and where necessary or required by the Engineer-in-
Charge for the protection of the Works or for the safety and convenience of those 
employed on the Works 

 
 

14.0 PRICES 
 

The rates / Percentage quoted shall be inclusive of taxes, duties, cess, fee and charges 
levied under any statute but EXCLUSIVE OF GST as specified at relevant pages of NIT, 
labours, tools & plants, packing freight/transportation of items from factory up to the 
installation site & insurance up to the site, loading, unloading and hoisting arrangement 
for installation, testing cost, inspection, fee(s) payable for obtaining statutory 
license/approval etc. from concerned department. GST shall be paid to bidder for any 
taxable supply/services against a valid tax invoice.  
 
Final bill will be worked out at the accepted tender rates and also with quoted rates of 
second lowest. The amount of final bill to be paid will be restricted to the lowest of the 
two. 
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15.0 STORAGE OF MATERIAL: - 
 
15.1     Materials brought to the site by the contractor shall be stored by the contractor in a safe 

and dry storage space. The contractor shall be responsible for safe custody of materials at 
site till such time; the installation is commissioned and handed over to the Engineer-in-
Charge. 

 
15.2     Cement bags shall be stored in separate godowns to be constructed by Contractor at his 

own cost as per dimensions approved by engineer-in-charge  with weather proof roofs 
and walls.  Each godown shall be provided with a single door with two locks, the keys of 
one lock shall remain with AAI Engineer-in-Charge of work and that of the other lock with 
the authorized agent of the contractor at the site of work so that the cement is removed 
from the godown according to the daily requirement with the knowledge of both the 
parties and the account maintained in the Performa approved by the Engineer-In-Charge. 

 
15.3     The contractor is required to submit the bill receipt for cement, lime, paint and any other 

item incorporated in works for which Engineer-in-charge directs. 
  

16.0 SITE CONDITIONS AND REQUIREMENTS 
 
16.1 The contractor shall be responsible for the true and proper setting out of the 

work and for the correctness of the positions levels and dimensions and 
alignments of all parts of the works and for the provisions of all necessary 
applications and labour in connections therewith.  

16.2 If any time during the progress of the work any error may appear of arise in 
the position, levels, dimension or alignments of any part of the work the 
contractor on being required to do so by the Engineer-in-Charge shall at his own 
expense rectify such errors to the satisfaction of the Engineer-in-Charge  

16.3 The  checking  or  any  setting  out  of  any  line  by  the  Engineer-in-Charge  or  
his representative shall not relieve in any way the contractor of responsibility 
for the correctness thereof and shall carefully project and preserve all bench mark 
site rails, pegs and other things used in the set is out of work.  

16.4 The contractor shall  also  keep  proper  record  of  such  permanent  bench  marks  
established denoting therein their correct levels. 

16.5 All such bench marks established by the contractor shall be subjected to check 
and approval of the Engineer-in-Charge or duly representative and valuations 
noticed in the work as a result of improper establishment of maintenance of such 
bench marks shall be at the contractor’s risk and expense.  

16.6 The contractor has to adjust his work and progress to work in co-ordination 
with other agencies working at site. 

17.0 SITE FOR STACKING OF MATERIALS, INSTALLATION OF T&P AND LABOUR CAMPS 
 ETC. 

17.1 The contractor shall be allowed to install plants and machineries, stores and material 
within Airport premises . However, installing crushing plant within AAI area will 
not be permitted.  
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17.2 The contractor shall not be permitted to enter on other than for inspection purpose 
or take possession of the site until instructed to do so by the Engineer-in-Charge in 
writing. The portion of the site to be occupied by the contractor shall be defined 
and/or marked on the site plan. In respect of any land allotted to the contractor for 
purpose of or in connection with the contract, the contractor shall be a licensee 
subject to the following and such other terms and conditions as may be imposed by 
the licenser: 

17.3 License Fee for land. 

a) Land/ space (Paved/ Unpaved/ Covered – AC or Non – AC), to the extent allotted 
to contractors during execution of work for the purpose of installation of plants, 
labour camps, cement godown, site office stacking of materials shall be provided 
at free of cost up to completion of work 

b) A security deposit at the rate of Rs. 500.00/- per sqm in the form of DD/ BG shall 
be deposited by the contractor. In case contractor do not deposit security 
deposit same shall be deducted from 1st Running Account Bill. 

c) Such security deposit shall be released only after allotted land has been fully 
vacated by the contractor to entire satisfaction of Engineer – In – Charge. If 
contractor fails to vacate the allotted land / space (Paved/ Unpaved/ Covered – 
AC/ Non – AC) after completion of work  

17.4 That such use or occupation shall not confer any right of tenancy of the land to the 
contractor. That the contractor shall be liable to vacate the land on demand by 
the Engineer-in-Charge.  

17.5 That the contractor shall have no right to any construction over this land without 
the written permission of the Engineer-in-charge. In case, he is allowed to 
construct any structure he shall have to demolish and clear the same before 
handing over the completed work unless agreed to the contrary . 

 
18.0 WORK IN OPERATIONAL AREA 

 
18.1 Entry is restricted for the work in operational area. Agency has to get issued entry 

passes for manpower, material, vehicle etc. from the Airport Security authorities 
(such as BCAS, DGCA, AAI security etc. as the case may be) after submission and 
verification of documents with applicable fee as per the prevailing rule and law.  

18.2 Agency is supposed to know and well familiar about the rules related to issuing of 
passes in Airport Operational Area before quoting rates and submitting tender. It is 
the responsibility of contractor to obtain such passes from the concerned authority 
and AAI has no role or responsibility on getting passes issued for the contractor. 
Nothing shall be paid extra on this effect. Bidders should read carefully about the 
‘Guideline for issue of passes for Airport Operational Area’ enclosed with this tender 
document. 

18.3 For the work to be carried out in operational area, whenever necessary, the work 
shall be carried out in the non-operational period or night also. 
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18.4 The contractor shall have to co-ordinate with the ATC Tower and other Airport 
Authority offices for locating T&P and stacking of materials, issuing passes etc. 
Nothing extra shall be paid to the contractor for the entire above factor.  

18.5 Work shall be closed during VVIP movement and also other exigencies, if directed by 
the Engineer – In – Charge. No compensation shall be entertained on this account 
form the contractor.  

18.6 The contractor shall ensure that his men will work in areas/ zones allotted, to them. 
Passes shall be deposited with Engineer – In – Charge on demand and in any case 
immediately after completion of work.  

18.7 The contractor his staff/ workman shall observe all the rules promulgated from time 
to time by the concerned authorities such as prohibition of smoking & lighting, 
search of persons on entry and exit, keeping to specified routes etc. any person 
found violating the security rules laid down by the authorities either shall be fined as 
listed in Annexure – I and / or will be expelled from the area without assigning any 
reason whatsoever and contractor shall have no claim on this account.  

18.8 Nothing extra shall be payable by AAI on account of working restricted to non – 
operational hours and in restricted working conditions.  

           
19.0 SPECIFICATIONS 

 
19.1 For items not covered under CPWD specifications mentioned the work shall be done 

as per latest relevant standards/codes published by B.I.S. inclusive of all 
amendments issued there to or revision there of, if any, upto the date of receipt of 
tenders.  

19.2 In case B.I.S. codes/specifications are not available, the decision of the Engineer-in-
charge based on acceptable sound engineering practice and local usage shall be final 
and binding on the contractor. 

19.3 Materials shall be approved by the Engineer-in-charge as may be necessary. 

 
20.0 ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 

 
20.1 Necessary registers and stationeries required for entering data and test results shall 

be provided by the contractor at his own cost as directed by the Engineer-in-charge. 
 

20.2 In addition to the tools and plants and equipments/apparatus and instruments 
required for laboratory and execution of the work as per C.P.W.D. Specifications & 
Technical Specifications of the NIT to be arranged  by the contractor at his own cost 
within Fifteen days of stipulated date of start of work. 

 
20.3 Agency has to make his own arrangement of transportation of their engineers, 

supervisors and labors at agencies cost. Stray walking is not allowed inside ops area. 
 

20.4 The agency is entitled to take away all the movable items like equipment, furniture, 
machinery etc. provided by the agency for the project after completion of the work 
and release of final bill. 
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21.0 ROYALTY OF MATERIALS 
21.1 Royalty at the rates wherever payable, shall have to be paid by the contractor on the 

boulders, metal, shingle, sand, good earth, bajri etc. or any other materials collected 
by him for the work direct to the revenue authority of the District/ State/ Central 
Government concerned. 

22.0 OBLIGATIONS TO THE CONTRACTOR 
 

In order to ensure that the contract work is executed strictly in accordance with this 
Agreement and in time, the Contractor shall have the following obligations at no extra cost to 
the Engineer-in-Charge in addition to other obligations and responsibilities as have been 
specified elsewhere in this Contract- 

 
22.1 Provision of adequate number of constructional T&P and machinery for mechanized 

system of construction, handling and transportation; 

22.2 Fulfill all the Contractor's labour regulations i.e fair wages, display of notices 
regarding wages, payment of wages, labor records, attendance cards-cum-wage slips, 
labour welfare etc. as per standard practices and norms applicable at site; 

22.3 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, 
of antiquity and structures and other remains/things of geological or archaeological 
interest  discovered  on  the  site  of  the  works  shall  be notified  by  the  Contractor  
immediately  to  the  Engineer-in-Charge  for onward information to the concerned 
authorities 

22.4 The contractor shall keep indemnified AAI against all loose and claims for injuries or 
damage to any person or any property what so ever, which may arise out of or in 
consequence of the construction and maintenance of the works by them and against 
all claims, demands, proceedings of or in relation thereof. 

22.5 The Contractor shall take all reasonable precaution to prevent his workmen or any 
other person from removing or damaging any such article(s) or thing(s) and protect 
the same till the removal as per the instructions of the Engineer-in-Charge.  

22.6 Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary 
structures, plant and machinery, scaffoldings and filling of all pits, excavation and 
hand over the site in a tidy and cleaned condition after completion of work.  

22.7 Opening up of covered work if instructed by the Engineer, if such covering was done 
before inspection by the Engineer or without permission/approval from  the 
Engineer-in-Charge. 

22.8 The quoting agency shall also be liable for depositing all taxes, levies, Cess etc. on 
account of service rendered by it to the Department to the concerned tax collection 
authorities from time to time as per extant rules and regulations on the matter. Any 
deduction / payment under PF workmen's compensation Act, Labour (Regulation and 
Abolition Act), Minimum wages Act, Maternity Benefit Act, labour cess etc. shall be 
the sole responsibility of the Contractor. 

22.9 The quoting agency shall maintain all statutory registers under the applicable 
law. The agency shall produce the same, on demand, to the concerned 
 authority of this Department or any other authority under law.  
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22.10 The contractor has to follow the local security/safety rules and regulations and such 
instructions on restricted hours of work as may be imposed on him by the 
department/ local authorities, while working in security restricted zones and no claim 
whatsoever on account of loss of worker / idle worker etc. can be entertained. 

22.11 It shall be the responsibility of the contractor the all necessary safety measures and 
precautions are invariably ensured while performance of the contract work and AAI 
shall not be responsible for any injuries / accidents suffered by contract worker. 

22.12 The contractor shall be responsible for any damage caused to any equipment’s, 
building installation and also personal due to the negligence of the contract worker. 
The same shall be made good by the contractor at his own cost. 

22.13 Any incident/ mishap of contractor's workers shall be the contractor's responsibility. 

22.14 If any worker engaged is found to be not suitable for the position, the contractor has 
to remove the worker from the site immediately and has to depute his substitute. 

22.15 The contractor has to maintain attendance register & wage register for his employees 
and has to be produced for verification to Engineer-In-Charge on monthly or as and 
when required. 

22.16 In case, the person employed by the successful Company/Firm/Agency commits any 
act omission/commission that amounts to misconduct/ indiscipline/ incompetence, 
the successful Bidder Firms/companies/Agencies will be liable to take appropriate 
disciplinary action against such persons, including their removal from the site of work 
or as required by the Department. 

22.17 The Bidder Firms/companies/Agencies shall replace immediately any of its 
personnel, who are found unacceptable to this Department because of security risks, 
incompetence, conflict of interest, improper conduct etc. upon receiving a notice 
from this Department.  

22.18 For all intents and purpose the service providing agency shall be the "Employer" 
within the meaning of different Labour Legislations in respect of persons so 
employed and deployed in this Department. The persons deployed by the agency in 
the Department shall not have claims of Master and Servant relationship nor have 
any principal and agent relationship with or against the Department. 

22.19 The Service providing agency shall be solely responsible for the redressal of 
grievances/resolution of disputes relating to person deployed. The Department shall, 
in no way be responsible for settlement of such issues whatsoever.  

22.20 This Department shall not be responsible for any damages, losses, claims, financial or 
other injury to any person deployed by service providing agency during the course of 
their performing the functions/duties, or for payment towards any compensation.  

22.21 The person deployed by the service providing agency shall not have any claim or be 
entitled to pay, perks and other facilities admissible to casual, ad-hoc, 
regular/confirmed employees of this Department during the currency or after expiry 
of the contract.  

22.22 In case of termination of this contract on its expiry or otherwise, the persons 
deployed by the service providing agency shall not be entitled to and will have no 
claim for any absorption nor for any relaxation for absorption in the 
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regular/otherwise capacity in the Department .  

22.23 The Final bill shall be paid to the agency after disbursement of all the payment to the 
workmen. No dues certificate duly signed by each worker, if asked by the Engineer-
in-charge, need to be submitted in this regard. 

22.24 It will be responsibility of the Contractor to liaise with the local bodies like Electricity 
Board/ authority water supply sanitation/authority, Horticulture Department, 
Dog/Animal Squads etc. to get the emergency service attended immediately by the 
concerned agency at no extra cost. 

23.0 Goods & Services Tax (GST)  
 
23.1 The agency should have mandatory registered with GST.  

23.2 All tendered rates shall be EXCLUDING of GST. The rate quoted by the bidders/ 
tenderers shall be inclusive of any taxes, duties, cess, fee and charges levied under 
any statute but exclusive of GST.  

23.3 GST shall be paid to bidder for any taxable supply/services against a valid tax invoice. 
Contractor must raise GST invoice showing his GSTIN, HSN code/SAC, Address of 
contractor, Cost of work done, CGST/SGST/IGST (as applicable) etc. so that input 
credit can be availed under GST regime. 

23.4 An undertaking from the bidder shall be given that they are registered under GST 
and compliant of GST provision.  

23.5 In case of non-compliance of GST provisions and blockage of any input credit, the 
bidder shall be responsible to indemnify AAI for the losses, if any, suffered by AAI. 
AAI may stop payments of running bill and/or release of security deposit or any dues 
in case of non-compliance of GST provisions or non-payment of GST to concerned 
department as per the regulated time intervals.   

23.6 The bidder is required to provide tax type and tax percentage.  

23.7 As per the Govt. of India Notification No. 50/2018, with effect from 01/10/2018, a 
TDS of 2% is to be deducted from the GST under section 51 of the GST Act. Hence it 
will be applicable on this work.  

23.8 Terms and conditions in respect of indirect taxes (excise, VAT, Sale Tax, Purchase Tax 
etc) if mentioned in this tender document shall be considered deleted.  

23.9 Any modifications in rules or notification issued time to time by government of India  
or any clarification received on GST rules, it shall supersede all the tax related clauses 
mentioned herein this tender document.  

23.10 In case of change in rate of tax or any provision relating to levy of tax resulting in 
increase in burden of tax on the contractor, the contractor shall be entitled to 
receive any compensation for such increase in quantum of tax payable by the 
contractor. Similarly recovery shall be made from the contractor on account of 
decrease of rate of tax or any provision relating to levy tax. 

23.11 In case of irregular deposits of GST and thereby losses of AAI towards non-availing 
input credit,  AAI may foreclose the agreement at any time and forfeit all payable to 
agency like pending payments , SD etc. The decision of Engineer – In – Charge shall 
be final and binding.   

23.12 The tax invoice for the supply of the mentioned good/services/both has to be raised 
in pursuance of section 31 of CGST act of the concerned unit , which has actually 
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recieved such supply, implying thereby that where the goods/services are supplied 
to a unit, the invoice must be raised to such unit. 

24.0 COMPARISION WITH FIRST LOWEST 
 

The total amount of final bill worked out at the accepted tender rates, if found to be more  
than the amount worked out at the quoted rates of second lowest, the contractor shall be 
paid lower of the two. 

 
25.0    MODE OF COMMUNICATION:  

 
All following mode of communication related to site / work related information, 
decisions or instructions shall be valid and binding to agency – 
 
(i) Printed or hand written letter signed by Engineer-in-charge or his authorized 

representative send either via post or courier to their official address given in 
data sheet or by-hand after taking receiving from agency authorized site 
representative, 

(ii) Any letter written directly to agency by DGM Engg-Civil/Electrical, Jt. GM Engg-
Civil/Electrical, GM Engg-Civil/Electrical/Project, ED Engineering of Airports 
Authority of India (AAI) related to this work, 

(iii) Instructions given in Site order Book or Work Diary, 

(iv) Letters or communication send via email on official email ID of agency 
declared in data sheet and /or to MD/director of the company, 

(v) SMS or Whatsapp message sent by EIC or his authorized representative to the 
mobile number of MD/ Director of the company or mobile number of Site  - In 
– Charge officially deputed at site.  

26.0   PRICE REFERENCE TO PUBLIC ENTERPRISES: 
 

The Accepting authority reserves to him self the right to allow to the public enterprises 
prices preference facilities as admissible under the existing policy.  
 

27.0   SPECIFICATIONS TO BE FOLLOWED:  
 

In the absence of any definite provision in the technical specifications contained 
herein, reference may be made to the latest CPWD, MORTH, IRC, AAI, ICAO 
Specifications and IS codes, in that order. Wherever these are silent, the 
construction and completion of the works shall conform to sound engineering 
practice and in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer-in-Charge (EIC) shall be final and binding on the 
Contractor. All the codes of practice, standards and specifications applicable shall 
be the latest editions with up to date correction slips. 
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28.0 LIST OF ABBREVIATIONS WHEREVER USED IN THIS DOCUMENT:  
 

 
a) CPWD Central Public Works Department 
b) AAI Airports Authority of India 
c) IRC Indian Road Congress 
d) MORTH Ministry of Road Transport & Highways, Government of India 
e) IS Indian Standard of the Bureau of Indian Standards 
f) BS British Standard of the British Standard 
g) ICAO International Civil Aviation Organization 
h) ASTM American Standards of the American Society of Testing Materials 
i) AASHTO American Association of State Highway and Transportation Officials 
j) BCAS Bureau of Civil Aviation Security 
k) DGCA Director General of Civil Aviation 
l) AEP Airport Entry Pass 
m) ADP Airport Driving Permit 
n) ATC Airport Traffic Control - AAI  
o) APD Airport Director - AAI 
p) DSR Delhi Schedule of Rates 
q) AGM Assistant General Manager (E-C) - AAI 
r) DGM Deputy General Manager (E-C) - AAI 
s) Jt. GM Joint General Manager (E-C) - AAI 
t) GM  General Manager (Engg.) - AAI 
u) ED Executive Director (Engg.) - AAI 
v) EIC Engineer-in-charge 

 
29.0 The expenditure on labour/ manpower supply in ARMO works contract (except for 

contracts primarily for manpower supply) shall not exceed 20% of awarded cost of work.  
 

30.0 GUIDELINE FOR ISSUE OF PASSES FOR AIRPORT OPERATIONAL AREA 
 

NOTE : This Guideline has been issued by BCAS ( Bureau of civil aviation security) subject to 
modification time to time for issue of passes for the labours, workers, supervisiors etc to 
work inside operational area. The issue of passes is sole responsibility of BCAS after due 
verification of documents of applicant and AAI is restricted only to recommend and 
forward the pass application.    

 
30.1GUIDELINE FOR ISSUE AEP (Airport Entry Pass): 
   
 

I. Agency/ Contractor  has to register immediate themselves with BCAS on e-sahaj 
portal (https://esahaj.gov.in) under ‘Auxilliary Service Provider’ section to fill  
online application form for security clearance. 

II. Printed copy of acknowledgement of security clearance application downloaded 
from above portal alongwith following documents in duplicate to be submitted to 
get temporary pass for initial 30 days in AAI security office.   
a) Format – A as per Annexure – I  
b) Format – A1 as per Annexure- II  
c) ID and Address proof of owner/ director/ key persons 
d) Certificate of Incorporation 
e) Memorandum of association & Articles of Association 
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f) Form 32/ DIR – 12 
g) Company profile ( Brief description about company, Goal of the company, 

Business plan, Details of Registered office/ corporate office/ branch office, 
client list) 

h) Agreement Copy 
i) Any other security clearance from BCAS 
j) Authorized signatory Letter 
k) Declaration regarding no criminal case against company and its directors. 
l) Aviation Security Programme.  

 
III. The person who has to get temporary Entry passes has to mandatory undergo 

aviation security programme (AVSEC) as and when conducted by the concerned 
authority. 
 

IV. For the initial 30 days temporary airport entry pass shall be issued by AAI security  
section. Within 15 days the applicant has to submit prescribed application form as 
per Annexure – III to be submitted to the BCAS alongwith necessary documents: 
a) Filled-up Application form Police verification form  
b) Copy of work order  
c) Appointment letter by the company 
d) ID and Address proof  
e) Photograph- 2 no 
f) AVSEC Training certificate 
g) Copy of old AEP (if issued earlier) 
h) Applicable fee (₹ 75 ) subject to revision time to time. 

 
30.2 GUIDELINE FOR ISSUE LABOUR PASSES: 

 
I. Web based temporary entry passes will be issued for casual labour as per following 

guidelines:-  
a) Labour form vide Annexure – IV dully filled up to be submitted.(Page No. AEP-8) 
b) Photograph of casual labour dully attested by the employer with stamp. 
c) Copy of work order  
d) Photograph ID proof and address proof of casual worker 
e) Copy of Pass (if earlier issued) 
f) Pass fee (₹ 75  – subject to revision time to time) 

 
II. Rules to be followed related to labour pass: 

a) Contractor will hand over labour pass to worker daily and collect it in the evening 
or end of the day work. 

b) Agency has to maintain a register of handing over daily labour pass to casual 
worker which will be checked by security officer time to time. 

c)  The contractor or there supervisor must have valid airport entry pass (AEP) and 
there will be maximum 20 causal labour pass holder could work under him. All 
responsibility related to casual labour shall be rest with the contractor. 

d) Contractor/ Supervisor must follow strictly security and safety norms of 
operational area and terminal building.  

 

 

30.3 .GUIDELINE FOR ISSUE OF VEHICLE PASSES: 
 

 Necessary documents required for vehicle permits  alongwith vehicle form AEP-10 
a) Copy of notification regarding requirement of vehicle in operational area 
b) Registration copy 
c) Insurance papers 
d) Pollution check  
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The vehicle shall be inspected by the safety officer before issuance of permit after 
checking on the following aspects –  

- Vehicle in road worthy conditions 
- Obstacles light or flag in accordance with airport rules 
- Speed governors in the vehicle to restrict speed of vehicle 
- Vehicle marking ensured logo of company / agency 

 
Approximate cost of Issue of Airport Entry Permits(AEP) are as below (It is indicative 

 only subject to revision time to time during actual execution of work) – 

The charges of temporary vehicle permit for a duration of maximum one year 
(light commercial vehicle). Calculated pro-rata on monthly basis.  

₹ 1000/-  

The charges of temporary vehicle permit for a duration of maximum one year 
(Heavy commercial vehicle). Calculated pro-rata on monthly basis.  

₹ 1500/- 

The charges for issue of ADP (Airport Driving Permit) for a maximum period of 
one year. 

₹   200/-  

 
In addition to the aforesaid charges, Taxes, GST etc shall be applicable as per the 
prevalent rates. The entry of vehicles and manpower will however continue to be 
regulated as per already laid down norms. 

 

                     30.4    Safety Standard of construction equipment vehicle in operational area. 

The construction equipment/ vehicle deployed inside operational area shall be 
accompanied by an initial certificate of pavement/ road worthiness and fitness 
issued by the manufacturer. Subsequently after expiry of the initial certificate, 
manufacturer or his authorised agency shall issue fitness certificate including 
servicing and calibration on yearly basis for the safe operation of the construction 
equipment in operational area.  

31.0 ADDITIONAL SAFETY ARRANGEMENTS TO BE DONE AT SITE : 
 
 
Following safety criteria will be strictly followed – 
 
31.1 All vehicles, Machines deployed inside operational area shall display RED 

CHEQURED FLAG on the top.  

31.2 All Labours, Supervisors, Engineers should wear FLORESCENT SAFETY JACKET 
all the time during their stay inside operational area / site.  

31.3 NO LABOUR, SUPERVISOR, ENGINEER, VEHICLE, CONSTRUCTION MACHINES 
ETC. SHALL ENTER INTO RUNWAY WITHOUT PERMISSION OF ATC (AIR 
TRAFFFIC CONTROL TOWER). PENALTY FOR EACH VIOLATION SHALL BE 
RECOVERED AS @ Rs 5,000/- PER INCIDENT.   
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32.0 DELAY PENALTY FOR NON-SUBMISSION OF INSURANCE UNDER CLAUSE 46 GCC P-
 72 
 

32.1 Contractor All Risk (CAR) policy and Workman Compensation Policy (WCP) 
required to be mandatory taken separately with compliance of all conditions 
as per the tender document clause 46 mentioned at page GCC-72 before 
commencement of execution of work. Cost of premium shall be borne by the 
agency and nothing shall be reimbursed on this account. 

32.2 Policies should be valid till expiry of the Defect Liability Period (DLP) plus 
three months. Hence, it is advisable to submit above insurance policies valid 
for the period equivalent to agency’s assess time taken to complete the 
work/project + DLP ( generally one year if not mentioned otherwise) + Three 
additional months to save in cost of premium and avoid penalty thereof. 

32.3 Policies must be submitted within the scheduled date of start of work as 
would be mentioned in the work award letter issued. 

32.4 Engineer-in-charge reserves the right of withhold payment of running bill 
on account of non-submission of insurance policies. 

32.5 If,for any reason whatsoever, work is abnormally delayed and insurance 
policies expired before the completion of the work/project, agency has to 
extend the policies by paying extra premium by their own (without any 
reminder). A penalty @ Rs 100/- per day shall be recovered for any delay in 
compliance in this case. No claim for any reimbursement shall be entertained 
by this office on this account.  

33.0 SOP for submission of Bank guarantee - 
 
33.1 AAI has made arrangement for verification of bank guarantee received by AAI from 

bidder through structured financial messaging system (SFMS) of ICICI bank. 
 

33.2 The prospective successful bidder may submit Bank guarantee in accordance with 
following bank details. 

CORPORATE NAME AIRPORTS AUTHORITY OF INDIA 
BANK NAME ICICI BANK 
IFSC CODE ICIC0000007 
BG ADVISING MESSAGE  IFN760COV(BG ISSUE) 

IFN767COV(BG AMENDMENT) 
FIELD NUMBER 7037 
UNIQUE IDENTIFIER CODE AAIBHOPAL 

UNIQUE IDENTIFIER EMAIL  bgv.bhopal@aai.aero 

 
33.3 In reference to details as per clause 31.2, while submitting the documents to BG 

issuing bank, the agency will also submit letter to the issuing bank as per format 
mentioned in PROFORMA X. 
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SUPPLEMENTARY ADDITIONAL CONDITIONS (MAINTAINANCE WORKS) 

1. GENERAL: 
 

1.1 The scope of works includes - 

1.1.1 Annual day to day maintenance contract work for the operational area of this 
Airport. Job involve rectification of defects, supply of man power as and when 
required by Engineer-In-Charge. 

1.1.2 The operational area include runway, eco taxi way, other taxi way, perimeter 
road, perimeter wall, new apron, old apron, ATC tower, Fire station, MT, 
Electric substation at old power house and other vital installations within 
perimeter wall etc. 
 

1.2 The following special condition shall be read in conjunction with general condition of 
contract (GCC) with Addendums and amendments corrections thereto. If there are any 
provisions in these special conditions which are at variance with the provision in the GCC 
and Amendments, the provision in these special supplementary conditions shall take 
precedence. 

 
1.3 Wherever, it is applicable in DSR-2023 (Vol 1 & 2) Items as well as in schedule-A (part II) 

items, Lead upto 50 m and lift upto 1.5 m, shall be read as – all leads and lifts within 
Airport premises unless otherwise specified and as directed by engineer-in- charge. 

 
2. SITE CUM ENQUIRY OFFICE: 
 

2.1 A site office and an attached store yard have to be established by the contractor at a 
suitable location when directed by the Engineer-in-Charge. In case any vacant room and 
store yard of AAI is available, same will be handed over to the contractor for use as site 
office and store yard and shall recovered a nominal license fee for use and occupation of 
the same from running bills. Such use occupation shall not be conferring any right of 
tenancy of the land/room/store yard to the Contractor. The Contractor shall be liable to 
vacate the occupied Land/room/store yard within 15 days after completion of work or on 
demand by the Engineer-Charge. 

2.2 Necessary furniture, like table, chair, almirah, racks etc. for running the enquiry office and 
store shall be provided by the Contractor and no extra payment for these shall be paid by 
AAI. On expiry of the contract, the furniture may be taken back by the contractor. 

2.3 The agency shall deploy a minimum of one qualified full time supervisor with mobile 
phone at site for the co-ordination and attending complaints. Nothing extra shall be paid 
by AAI in this regard. The supervisor staff shall report to Airport Operational Area 
Maintenance Office every day except Sundays and national holidays. In the event of any 
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failure, recovery as applicable per day (Minimum Rs 1000/-per day) shall be recovered 
from bills. 

2.4 Store Ledger, complaint register, Site order book, Attendance Register and other 
stationeries as directed by the engineer-in-charge shall be provided by the Contractor and 
no extra payment for these shall be paid by AAI.   

2.5 ELECTRICITY FACILITY: In case, if it is possible to provide temporary electric connection to 
agency to help execute certain civil work/complaints, same can be made available to him 
on chargeable basis as decided by engineer-in-charge in consultation with his electrical 
counter-part. Agency has to submit a formal request in this regard along with ‘Electric 
Meter’ (duly approved by AAI), wires of required length, switch-boards, plugs etc. 
however, providing electricity connection is not a liability on part of AAI and agency shall 
have no excuse or plea on it for not doing or attending any complaints 

3. ATTENDING COMPLAINTS/WORK, PERMISSIBLE TIME LIMIT AND PENALTIES: 

3.1 For ordering the various works on the Contractor, a register for complaint/works shall be 
maintained at site an appropriate location as directed by the Engineer-in-Charge. 

3.2 Complaints as conveyed to the agency by any means like though complaint books, by 
email, by SMS / WhatsApp message or by letter from engineer-in-charge should betreated 
as work-order to attend related complaints. Same should also be recorded in the 
complaints register by the supervisor and get countersigned by Engineer-in-charge or his 
authorized representative. The Contractor shall also sign the same as a token of having 
received the work order.  

3.3 Complaints shall be categorized in THREE categories – 

3.3.1 Non critical or General complaints  

e.g., repair of doors, windows, minor constructions, minor painting, marking 
etc. which are not affecting flight operations or category of works not defined 
in complaint books. 

3.3.2 Critical complaints 

e.g., related to water supply, sewage lines, boundary wall repair etc.as 
categorized by engineer-in-charge. 

3.3.3 Highly critical complaints  

Related to Emergency Runway and taxiway repair, critical water supply, 
urgent boundary wall repair, complaints related to aircraft operations, safety 
and security etc. as categorized by engineer-in-charge. 
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3.4 All day to day maintenance complaints or General Complaints shall be attended by the 
contractor in totality to the entire satisfaction of the complainant and Engineer-in-charge 
or his authorized representative within maximum FIVE days of their registration or within 
the specific time period if provided in the complaint register. Failing which Penalty @ Rs. 
100/- per day will be levied as penalty for each complaint per day beyond the specified 
time limit. The decision of Engineer-in-Charge shall be final and binding. 

3.5 All CRITICAL nature of complaints as so entitled by the Engineer-in-charge or his 
authorized Representative shall be attended to the entire satisfaction of the complainant 
and Engineer-in-Charge or his authorized Representative within TWO days or within the 
specific time period if provided in the complaint register. Failing which Penalty @ Rs. 
200/-  per day will be levied as penalty for each complaint per day beyond the specified 
time limit. The decision of Engineer-in-Charge shall be final and binding in all respect i.e., 
on the type of complaints and amount of penalty imposed. 

3.6 In case of EMERGENCY and HIGHLY CRITICAL NATURE of complaints as certified by the 
Engineer-in-charge or his authorized Representative, the complaint shall be attended 
immediately without loss of time in totality to the entire satisfaction of the complaint 
and Engineer-in-charge or his authorized representative and to be completed within the 
time frame ordered in writing to the agency. Failing which Penalty @ Rs. 1,000/- per day 
or higher compensation which would be linked with flight operation delay and / or 
passenger movement obstructions shall be levied. The decision of Engineer-in-Charge 
shall be final and binding in all respect i.e., on the type of complaints and amount of 
penalty imposed 

3.7 However, if Engineer-in-charge or his authorized representative feels that the contractor 
is not taking any appropriate action for attending the day to day complaints as mentioned 
above intentionally or closed his office temporarily, the same complaint will be attended 
by AAI by engaging other agency and 4(four) times the actual expenditure incurred by AAI 
for that work  shall be deducted from the contractor’s bill as compensation. This is over 
and above the deduction mentioned in Penalty clauses as well as action to be taken under 
other relevant clauses of this agreement. Decision of Engineer-in-charge and his 
authorized representative is final and binding to the contractor 

3.8 Wages payment to all workers, supervisors, engineers etc. shall be done on or before7th 
working day of following month failing which a penalty of Rs. 100.00 per day per 
employee and will be paid by the contractor to his employee along with salary. Delay, if 
any, of payment of running bills should not be a reason for delay in payment to their staff.  
No any excuse on part of agency shall be entertained. 

  



Supplementary Additional Conditions 

A.A.I         C………I………O SACC-4 
 

3.9 In a eventuality of abnormal delay in payment of wages, AAI had to intervene and pay 
wages to the workers, as per the relevant clauses of agreement, the paid amount shall be 
subsequently recovered from the agency’s dues including penalty with simple interest @ 
18% per annum calculated per day for the delay period till the date of actual recovery of 
dues.  

3.10 AAI reserves the right to withhold minimum amount @ 6 % of running account payment [ 
Instead of 3% as mentioned in clause 20(A) GCC Page 56 ] during the period considered if 
PF / ESI contributions are not deposited by the contractor in the concerned authority and 
proofs of that effect have not been produced.   

3.11 IMPORTMENT: Attending complaints related to Flight operation, running of airport 
infrastructure like runway, apron, ATC tower etc. are utmost important and essence of 
this contract. Determination of contract shall be applicable on not attending complaints 
within specified time frame implied as poor performance of work by the contractor. If 
contractor is (a) Not fulfilling its obligation to rectify complaints and showing reluctance 
towards attending complaints frequently or (b) Fails to attend and rectify 100% 
complaint(s) of highly critical nature (REDcolour) as marked in the complaint register 
within the given time-period or (c) Contractor is not attending 90% of complaints of non-
critical nature  as registered in complaint books within specified time-frame, than the 
engineer-in-charge on behalf of chairman AAI, shall have powers to determine the 
contract so far as performance of work by the contractor is concerned. The determination 
notice in writing to the contractor under the hand of engg-in-charge shall be conclusive 
evidence. Upon such determination, the Earnest Money Deposit (EMD) and Security 
deposit(SD)already recovered shall be liable to be forfeited. The contractor whose 
contract is determined, shall not be allowed to participate in the tendering process of 
this type of works (Annual Maintenance works) at Bhopal Airport for the current 
financial year as well as for next subsequent THREE financial years. Other provisions of 
GCC clause 3 /page 20 shall also be applicable in above context. In the event of above 
course of action being adopted by engineer-in-charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reasons whatsoever.  

4. MANPOWER & PEMITS: 
 

4.1 The agency should well aware of various charges of the cost of Airport entry permit of 
labour, all types of vehicles, Airport driving permit etc. (Please refer SCC under relevant 
clauses) as mention in relevant pages of this tender document. The above charges are 
included in the rate quoted by the agency and nothing extra or No claim in this regard 
shall be entertained. 
 

4.2 The contractor or his authorized site representative (which have full financial and 
administrative power) must possess valid and working MOBILE PHONE and must be 
available on contact every day for 24 hrs. Failing which, Engineer-in-charge shall have full 
power to impose any penalty on the agency depending on the severity of the situation 
thus arrived if any. 
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5.0 SCHEDULE OF ITEMS & PAYMENT - 
 

5.1 Schedule of Items applicable under this tender bid / contract shall be entire items of 
CPWD Delhi schedule of rates (DSR) 2023 Vol. 1 and Vol. 2 as well as Additional 
Miscellaneous Items Listed in pages SOQ 1 to 11. 

5.2 The  CPWD Delhi schedule of rates (DSR) 2023 Vol. 1 and Vol. 2  are available in CPWD 
website in the link below- 

https://cpwd.gov.in/Publication/DSR_Vol_1_2023.pdf 

https://cpwd.gov.in/Publication/DSR_Vol_2_2023.pdf 

Or visit the web-address as below to search for DSR 2023(1&2) - 

https://cpwd.gov.in/Documents/cpwd_publication.aspx 

5.3 Agency has to submit their bid / offer in PERCENTAGE (%) TERM over or below with 
respect to rates printed in DSR (Delhi schedule of rates) 2023. As the rates mentioned in 
DSR 2023 is inclusive of GST, hence the final rate payable shall be over the DSR 2023 
rates after removal of GST impact before applying contractor’s quoted percentage. The 
methodology of calculation is explained below. The single value of quoted percentage 
shall be applied and valid on all items of DSR 2023 (Vol 1&2) and Additional Items as 
listed in SOQ wherever applicable. Not more than one quoted percentage shall be 
entertained and bid shall be rejected in case of quoting two or more percentage value of 
different items of DSRs. 

5.4 METHODOLOGY OF PAYMENT ON THE BASIS OF QUOTED PERCENTAGE OVER DSR 
2023 - 

1. Assume the percentage quoted by agency (inclusive all taxes, duties, cess, fee, 
royalty charges etc. levied under any statute but excluding GST) = X% 
 

2. Removing GST impact on DSR 2023 rates and additional items(if any) (Y) = 
R/1.2127 
(Where R = DSR 2023 Rates as well as additional Misc. Items wherever applicable) 

3. Rate to be considered for payment = (Y) x [(100+X)/100] 
(Where Y = R/1.2127 and X = quoted percentage by the bidder) 

4. GST shall be paid extra on all items as per applicable rates. 
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ILLUSTRATIONS / EXAMPLES: - 

Example: 1 

Rate of item as per DSR 2023 = Rs. 100.00 (assumed) 

Rate quoted by agency = (-) 5% 

Quoted Percentage in multiplying factor of 100 = [100 - 5] / 100 = 0.95  

Final rate payable to agency = Rs. 100 x 0.95   = Rs 78.34 [GST Extra] 
      1.2127  
 

Example: 2 

Rate of item as per DSR 2023 = Rs. 450.35 (assumed) 

Rate quoted by agency = (+) 7.5% 

Quoted Percentage in multiplying factor of 100 = [100 + 7.5] / 100 = 1.075 

Final rate payable to agency =       Rs. 450.35 x 1.075= Rs 399.22[GST Extra] 
     1.2127 
 

 

  



Supplementary Additional Conditions 

A.A.I         C………I………O SACC-7 
 

6. SUMMARY OF PENALTIESTO BE IMPOSED IN MAINTAINANCE WORKS: 
 

There are few provisions of penalties to be imposed on agency in the event of failure to 
fulfill agreement provisions. Some of them are summarized below for a ready reference 
in addition to same already mentioned in various clauses of agreement. If there is any 
contradiction, the penalty mentioned in this clause will supersede others.  
 
Sl 
No 

Description Penalty Unit / frequency 

1 Failing to rectify complaints of 

GENERAL nature beyond stipulated 

time period  

Rs 100/- Per complaint per day 

beyond specified period or 

as decided by E-I-C 

2 Failing to rectify complaints of 

URGENT nature beyond stipulated 

time period  

Rs 200/- Per complaint per day 

beyond specified period or 

as decided by E-I-C 

3 Failing to rectify complaints of 

HIGHLY CRITICAL nature (related to 

runway and aircraft operation) 

beyond stipulated time period. 

Rs 1000/- Per complaint per day 

beyond specified period or 

as decided by E-I-C 

3 Delay in payment of wages of 

previous month after the 7thdate of 

following month 

Rs 100/- 

Rs. 200/- 

Per day per person from 8th 

of the month & 20th of the 

month  till actual date of 

payment to staff for as 

decided by E-I-C 

4 Unauthorized absence of supervisor 

from site  

Rs 1000/- Per day or as decided by E-I-

C 

5 Absence of required loading vehicle 

deployed in operational area under 

the item no 27.1 

Rs 2700/- Per day or as decided by E-I-

C 

6 Absence of any staff related to 

setting-up of enquiry office under 

the item no 27.1  

Rs 1000/- Per staff per day or as 

decided by E-I-C 
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PARTICULAR ITEM'S SPECIFICATION 

27.1 setting up of Civil Operational area maintenance office…… 

 ------------------------------------------------------------------------------------------------------------------------------------- 

 
 

1. Designated office space shall be allotted to the agency for the setting up of operational area 
maintenance office for which applicable rent shall be deducted from subsequent running bills.  
 

2. As part of maintenance of operational area and various buildings &structures situated inside 
operational area and operational boundary wall, agency has to execute every kind including 
urgent nature of operational related complaints just like quick repair of operational boundary 
wall, RWY, Apron etc., attending water logging problems during rains, urgent water supply 
problems, security related any problem raised by CISF and security department, repairs of pot 
holes etc. Accordingly, full setup of operational area maintenance required within the airport 
premises.  
 

3. Following provisions to be made by the agency at the Civil Operational Area Maintenance 
office for smooth and speedy attending various maintenance related minor complaints.   
 
3.1 Minimum Furniture availability at Maintenance Office: Table (01 No). Bench/Chairs 
(03 No), Steel Almirah small size (01 No), Lockable toolbox Trunk or sandook  (02 no), Cooler 
(01 No), One computer system with printer for making CMB / other civil Engg. works and 
other requirement as asked by Engg-in-charge to made available. Agency shall be permitted 
to remove these infrastructures after completion of contract period.  
 
 
3.2 Minimum man power deployment: Following manpower to be deployed on round of the 

clock (as Bhopal Airport is a 24 hrs operation)  on all working days (except Sundays and 
national holiday) at Bhopal Airport -  

(a) 01 Nos. Engineer 

(b) 02 Nos. Supervisor 

(c) 01 Nos. Skilled Manpower 

(d) 01 Nos. Semi Skilled Manpower 

(e) 02 Nos. Unskilled Manpower/ helper (01 - Day & 01 - Night) for 26 days  

 
The above manpower shall directly report to Engineer – In – Charge  or his representative 
and any particular manpower not fit for airport operational area job have to replace with 
suitable one. E-I-C shall have final authority on all such decisions. 
 
A sum of Rs 1000/- per day shall be deducted for unauthorised absence of anyone of 
above manpower. 
 
 

3.3 Loading transport vehicle: The agency has to mandatory deploy in civil operational 
area maintenance office one Loading vehicle minimum 5 seater like Mahindra Bolero 
Pickup truck / camper/ TATA 207 yodha or similar equivalent vehicle not more than 5 
(Five) years old in good running condition with valid commercial registration or as 
compatible with BCAS norms, valid fitness certificate, regular pollution checks(PUC) etc. 
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alongwith driver and required fuel etc all complete on all working days for 24 hrs. and 
monthly running upto 2500kms. This loading vehicle shall be used for quick attending of 
complaints anywhere inside operational area, insideas well as outside periphery of 
operational boundary wall for the purpose of transportation of material (like cement, sand, 
aggregate, bricks etc) in small quantities, labours etc. It shall be used in regular 
inspection of operational boundary wall, Runway, Taxiways, Drainage outlets etc. Agency 
has to bear the cost of ADP (Airport Driving Permit), AEP (Airport Entry Passes/Permit) 
and other charges.  
Engg-in-charge shall have final authority on deployment of vehicle and its usage. 
 
A sum of Rs 2700/- per day shall be deducted in absence of said vehicle during working 
days. 
 

4. Tools (T&P) to be made available at Maintenance office: Drill Machine(masonary), Tile 
cutting machine, Hand trolley, Concrete breaker (niddle), Tractor trolley, Vibrator (niddle),  
Mason's tools, Car-painter's tools, Plumber's tools, Taslas & Fawdas in sufficient numbers, 
broom (Jhadu) used for runway sweeping, ladders (Folding) etc. Any other tools as and when 
required by engineer-in-charge have to arrange time to time. Steel Trunk (sandook) of 
suitable size with suitable lock should be arranged at complain office for proper storage of 
frequent use plumbing items in safe custody. Agency shall be permitted to remove these T&P 
after completion of contract period.  

 

 

 



Item No. Description of Items Unit  Rate (R) 

(I) Schedule Part - A (DSR - 2023)

All items of all sub heads of (Delhi Schedule of Rates ) DSR 2023 (Volume 1 & 2) including 
uptodate correction slips. (DSR Item No. 1.1 to 26.81) 

as per 
individual 
items of 

CPWD DSR 
2023 

as per individual 
items of CPWD DSR 

2023 

(II) Schedule Part- B (Additional Miscelleneous Items derived at par with DSR - 2023)

27.0 : ADDITIONAL MISCELLENEOUS ITEMS - MAINTENANCE OFFICE/TEAM

27.1 Setting up of Civil Operational area maintainance office and attending various day to day unmeasureable
and minor complaints in operational area of R.B. Airport Bhopal having boundary wall with approximate
20 km length and perimeter road of approximately 18 kms length. apart from other pavements, buildings,
instruments etc. This Job includes maintenance of boundary wall, runway, aprons, taxiways, perimeter
roads, various buildings like ATC Tower, Technical Block, ESS Block, MT Workshop, Fire Station,
Localiser, Glide path, Engineering office etc. and recifying defects with necessary T&P, required building
materials etc., minor carpentry materials, nails, screws, fevicol, tape, washers, drill machine, cutter tools,
etc., plumbing related minor complaints as and when required. etc. whatsoever required on day-to-day
basis including provisions and deployments of regular manpower resources comprising round the clock
(as Bhopal Airport is a 24 hrs. operation) of 02 Supervisor,01 Engineer (General duty), 01 Skiled
Manpower (General duty), 01 Semi-skiled (General duty) and 02 Unskiiled Manpower (General & Night
duty) with One loading vehicle (Mahindra Bolero pick-up truck five seater or equivalent not more than 5
years old including driver & fuel duly, for 24 hrs. and monthly running upto 2500 kms, as per satisfaction
of EIC) for attending day-to-day civil complaints. as per the particular specification (seprately attached
under this item) upto the complete satisfaction of Engineer-In-Charge including cost of getting issued
Airport Entry Permits and ADPs (Airport Driving Permit), as required. (Major fitting & fixtures Skilled
manpower such as Plumber, Carpenter, Filtter etc. shall be paid seperately whenever required).
Recoveries for non-deployment of any component of this item shall be applicable as per recovery rates
given in this tender document. (Cost of unmeasureable items such as nails, screws, fevicol, tape,
washers, cement, Bricks, sand , aggregate, cutter machine, drill machine, plumbing tools, carpaintry
tools etc. amounting 6,000/- is included in this item and must be provided along with invoice).

per month 3,72,432.03Rs.     

28.0 : ADDL MISC. ITEMS - REPAIRING & SANITARY WORKS
28.1 Repairing aluminium door/windows/frames including removing, cutting, realining and refixing providing

hinges, screw etc. wherever required complete as directed by Engineer-in-charge. Each 879.03Rs.             

28.2 Tightening of barbed wire or GI wire fencing i/c fixing of broken hooks complete as per direction and
satisfaction of Engineer-in-charge. Metre 7.02Rs.                 

28.3 Cleaning of choked/blocked rain water pipe, soil waste pipe, vent pipe, manhole, sewerage pipe, gully
traps, EWC, IWC, wash basin, kitchen sink, bottle traps, floor traps, house drain, storm water drain, etc.
of any diameter and sizes including.

28.3.1 Manhole including connected sewerage pipes upto the next manhole. Each 1,135.68Rs.          
28.3.2 House drain (covered). Metre 55.60Rs.               
28.3.3 Storm water drain (Upto 1.20 meter width ). Metre 8.10Rs.                 
28.3.4 Storm water drain (Above 1.2 meter width ). Metre 29.49Rs.               

28.4 Cleaning of septic tank including removal of malba complete.
28.4.1 Upto 7.5 sqm surface area. Each 11,887.55Rs.        
28.4.2 beyond 7.5 sqm surface area upto 15 sqm. Each 21,274.46Rs.        
28.4.3 For surface area above 15 sqm. Each 30,499.91Rs.        

28.5 Supplying and placing in position the sand bags (with fine sand) in all respect as per direction of
Engineer-in-Charge. Each 122.18Rs.             

28.6 Supplying and Laying locally available soft quarry stone (Kopra) mixed with earth etc. Including
screening, sorting and spreading to required slope and consolidation with light power road-roller etc.
complete.

Cum 1,461.77Rs.          

28.7 Supply and Laying building rubbish(Brick bats, dismantled Concrete blocks etc) Including screening,
sorting and spreading to required slope and consolidation with light power road roller or hand compacter
(as applicable) etc. complete up to the satisfaction of Engineer-In Charge Cum 1,355.07Rs.          

28.8 Clearing of grass bushes etc by grass cutting Talwar and disposal of material so cleared at desired
location in Airport premises complete as per direction and satisfaction of Engineer-in-charge. Sqm 5.46Rs.                 

SCHEDULE
Name of Work: Annual Maintenance contract for repair and maintenance civil works in operational area at Raja Bhoj Airport, Bhopal for Year 2018-19

SOQ 1 



Item No. Description of Items Unit  Rate (R) 

28.9 Cleaning/sweeping and FOD collection at Runway/taxi track/apron area by manual/mechanical means
during lean operational hours/ night time including arrangement of lights and operational area gear etc.
and removal of collected mulba from airport premises complete as per direction and satisfaction of
Engineer-in-charge.

Sqm 2.51Rs.                 

28.10 Repairing/ closing of small holes in operational boundary wall with hard stone in Cement mortar 1:6
(1Cement : 6 coarse sand) including all man power, material, machinary & finishing the surface etc.
complete as per direction and satisfaction of Engineer-In-Charge. (Surface area should not more than
0.25 sqm. for this job)

Sqm 9,332.60Rs.          

28.11 Cartage of sewerage waste from septic tank inside AAI premises to out side AAI premises by mechnical
means including loading and unloading etc as desired by the EIC complete. each 3,052.12Rs.          

28.12 Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 mm sand cast Iron P or
S trap, conforming to IS : 7231, with all fittings and fixtures complete, including cutting and making good
the walls and floors wherever required---
Indian type W.C. pan   ( Indian type WC to be provided by department) each 3,983.98Rs.          

28.13 Providing and fixing white vitreous china water closet (European type W.C. pan) with seat and lid, with
all fittings and fixtures complete, including cutting and making good the walls and floors wherever
required (European WC to be provided by department) each 3,201.53Rs.          

28.14 Supply of Plumbing Materials / Asccessories

28.14.1 CP brass Bib-cock (15 mm nominal bore) (Approved Make ESS-ESS, SOMANY, HINDWARE, CERA,
PLUMBER, JAQUAR or as approved by Engineer-in-charge) each 1,387.06Rs.          

28.14.2 CP brass Bib-cock long body approved quality cornforming to IS standards (15 mm nominal bore)
(Approved Make ESS-ESS, SOMANY, HINDWARE, CERA, PLUMBER, JAQUAR or as approved by
Engineer-in-charge) each 1,572.01Rs.          

28.14.3 Angle Valve (Approved Make ESS-ESS, SOMANY, HINDWARE, CERA, PLUMBER, JAQUAR or as
approved by Engineer-in-charge) each 725.55Rs.             

28.14.4 Two-way Angle Valve (Approved Make ESS-ESS,SOMANY, HINDWARE, CERA, PLUMBER,
JAQUAR or as approved by Engineer-in-charge) each 1,351.51Rs.          

28.14.5 Pillar cock (Approved Make ESS-ESS,SOMANY, HINDWARE, CERA, PLUMBER, JAQUAR or as
approved by Engineer-in-charge) each 1,387.06Rs.          

28.14.6 European WC of standard size (Approved Make JOHNSON FEDDER, SOMANY, HINDWARE, CERA,
PLUMBER, JAQUAR or as approved by Engineer-in-charge) 

each 2,987.53Rs.          

28.14.7 Indian WC of standard size (Approved Make JOHNSON FEDDER, SOMANY, HINDWARE, CERA,
PLUMBER, JAQUAR or as approved by Engineer-in-charge) 

each 1,707.17Rs.          

28.14.8 Health-faucets with 1.0 m flexible tube/ Hand shower jet
each 995.84Rs.             

28.14.9 Water jet with 1 m tube
each 391.22Rs.             

28.14.10 Door closure (Brand-Godrej)
each 2,062.83Rs.          

28.14.11 Toilet Paper Holder
each 711.32Rs.             

28.14.12  EWC Toilet Seat Cover(Somany, hindware,cera, parryware or as approved by EIC)
each 1,066.98Rs.          

28.14.13 PVC water tank cover
each 533.49Rs.             

28.14.14 PVC connection pipe
each 177.83Rs.             

28.14.15 Gate valve brand Zoloto (0.5 Inch)
each 924.72Rs.             

28.14.16 Gate valve brand Zoloto (1 Inch)
each 1,244.80Rs.          

28.14.17 Gate valve brand Zoloto (1.5 Inch)
each 1,991.69Rs.          

28.14.18 Gate valve brand Zoloto (2.5 Inch)
each 3,769.99Rs.          

28.14.19 Soap Dispensor 
each 2,205.09Rs.          
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28.14.20 Flexible PVC waste pipe  40 mm dia with length
not less than 700 mm i/c PVC waste

each 56.90Rs.               

28.14.21 Float  ball valve
each 248.96Rs.             

28.14.22 Spreader for urinal
each 675.75Rs.             

28.14.23 Urinal partision division plate (ceramic) 
each 4,979.22Rs.          

28.14.24 PVC Cistern single flush of average size (SOMANY / HINDWARE/PARRYWARE)
each 1,351.51Rs.          

28.14.25 Push Taps Urinal Valve Auto Closing  (Make  HINDWARE, CERA, PLUMBER, JAQUAR ) 
each 3,058.67Rs.          

28.14.26 Bottle Trap  (Make  HINDWARE, CERA, PLUMBER, JAQUAR MAKE) 
each 1,941.90Rs.          

28.14.27 Pillar Sensor Faucet  (Make  HINDWARE, CERA, PLUMBER, JAQUAR MAKE) 
each 6,899.79Rs.          

28.15 Providing and fixing Sensor Tap Control Battery Box with all fittings and fixtures complete, wherever
required  (Make  HINDWARE, CERA, PLUMBER, JAQUAR ) 

each 4,552.44Rs.          

28.16 Providing and fixing Sensor Tap Eye for Pillar Sensor with all fittings and fixtures complete, wherever
required  (Make  HINDWARE, CERA, PLUMBER, JAQUAR ) 

each 3,485.46Rs.          

29. ADDL MISC. ITEMS - PROVISION OF MACHINERY

29.1 Hiring of JCB machine including driver, diesel and mantenance etc. complete including cost of getting
issued Airport Entry Permit and ADP(Airport Driving Permit) and as per direction of the Engineer-In-
Charge. 
This item will be utilized for misc. work during the contract period as & when required. 

Hour 1,849.40Rs.          

29.2 Supplying of water tanker of capacity 5000 litre i/c provision of labour for spreading the water in gardern
area with hose pipe connected to the water tanker for watering the tree/plant at AAI premises of Raja
Bhoj Airport Bhopal including cost of getting issued Airport Entry Permit and ADP(Airport Driving Permit). 
This item will be utilized for misc. work during the contract period as & when required. 

Each 1,598.00Rs.          

29.3 Hiring of Road roller of 8 to 10 tonne capacity including driver, diesel and mantenance etc. including
cost of getting issued Airport Entry Permit and ADP(Airport Driving Permit) complete and as per direction
of the Engineer-In-Charge. 
This item will be utilized for misc. work during the contract period as & when required. 

Per Hour 1,070.21Rs.          

29.4 Providing and operating Hydraulic excavator at site for levelling cutting, filling etc. in the operational
area including fuel, driver and any other incidential break down charges on this account etc complete as
per direction including cost of getting issued Airport Entry Permit and ADP(Airport Driving Permit) and
satisfaction of Engineer-In-Charge.Nothing extra shall be paid on this account. This item will be utilized
for misc. work during the contract period as & when required. 

 Per 
Hour 

2,987.54Rs.          

29.5 Providing and operating tractor mounted GRADER at site at site for levelling cutting, filling etc. in the
operational area including fuel, driver and any other incidential break down charges on this account etc
complete as per direction including cost of getting issued Airport Entry Permit and ADP(Airport Driving
Permit) and satisfaction of Engineer-In-Charge.Nothing extra shall be paid on this account. 
This item will be utilized for misc. work during the contract period as & when required. 

 Per 
Hour 

1,323.05Rs.          

29.6 Providing and operating tractor with trolley/ripper arrangement etc. including fuel, driver and any other
incidential break down charges on this account etc including cost of getting issued Airport Entry Permit
and ADP(Airport Driving Permit) as per direction and satisfaction of Engineer-In-Charge. Nothing extra
shall be paid on this account(Day=8 Hrs if tractor engaged for less time then payment proportionately). 
This item will be utilized for misc. work during the contract period as & when required. 

 Per
Day 

4,552.44Rs.          

29.7 Providing and operating tractor mounted pile arrangement for digging minimum 300mm dia & 10 feet
deep pile etc. including fuel, driver and any other incidential break down charges on this account etc
including cost of getting issued Airport Entry Permit and ADP(Airport Driving Permit) as per direction and
satisfaction of Engineer-In-Charge. This item will be utilized for misc. work during the contract period as &
when required. 
This item will be utilized for misc. work during the contract period as & when required. 

per hole 711.32Rs.             

29.8 Providing suitable passenger vehicle (Not more than 5 years old) having commercial number with all
valid RTO documents of make Mahindra TUV/Tata Sumo/ Bolero/ Scorpio/ Innova or equivalent
including ADP (Airport Driving Permit) holder driver,fuel an+B4d Airport Entry Permit of vehicle as and
when required for movement of AAI supervisors and officials in operational area during progress of work
and checking & controlling the quality of work. Average distance of movement of vehicle shall be 50 km
in one day and engineer-in-charge shall be the controlling officer of this vehicle. 
This item will be utilized for misc. work during the contract period as & when required. 

Day 3,301.94Rs.          
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29.9 Hiring and operating a Tractor mounted slasher with PTO (minimum 45hp capaity) for grass cutting in
operational area including driver, helper, fuel, wear&tear of blades, T&P etc wherever applicable
including cost of getting issued Airport Entry Permit and ADP(Airport Driving Permit).Slasher blades to be
replaced every fortnight or sooner all complete as per direction and satisfaction of engineer-in-charge. 
This item will be utilized for misc. work during the contract period as & when required. 

day 6,719.68Rs.          

29.10 Hiring and operating a Concrete Cutter Machine with blades, T&P etc for cutting of pavement concrete
as and when required including Operator and cost of getting issued Airport Entry Permit and ADP(Airport
Driving Permit) all complete as per direction and satisfaction of engineer-in-charge.
This item will be utilized for misc. work during the contract period as & when required. 

day 3,879.53Rs.          

29.11 Hiring and operating a Hammer Drill Machine with needle, T&P etc for breaking of concrete or RCC as
and when required including cost of getting issued Airport Entry Permit and ADP(Airport Driving Permit)
all complete as per direction and satisfaction of engineer-in-charge. 
This item will be utilized for misc. work during the contract period as & when required. 

day 3,718.06Rs.          

29.12 Supply of a Pair of Slasher Blade (for tractor mounted slasher grass cutting machine) made of forged
iron from 'TATA / Leyland truck leaf spring (kamani) iron' of minimum thickness 8mm, length 600 mm
and width 75mm,each blade to be sharpen at one long edge with one hole of required diameter at one
end including nut-bolts etc all complete as required by engineer-in-charge. 
This item will be utilized for misc. work during the contract period as & when required. 

Each 4,875.38Rs.          

29.13 Providing Generator-set of (10-15 kVA ) including all accessories for miscelleneous works like
welding,drilling,cutting, rock-breaking etc where-ever electric supply is not feasible inside operational
area including operator,fuel,  transportation to the site (up & down) complete as and when required . 
This item will be utilized for misc. work during the contract period as & when required. 

day 7,004.95Rs.          

29.14 Providing Diesel Generator DG-set of (40 kVA and above) including all accessories for miscelleneous
works like welding,drilling,cutting, rock-breaking etc where-ever electric supply is not feasible inside
operational area including operator,fuel, transportation to the site (up & down) complete as and when
required . 
This item will be utilized for misc. work during the contract period as & when required. 

day 20,214.81Rs.        

29.15 Providing open well submersible dewatering pump (jalpari) with connecting pipes of atleast 50m long and
power cables including transportation upto the site as per direction and satisfaction of Engineering - In -
Charge. 
This item will be utilized for misc. work during the contract period as & when required. 

29.15.1 5 hp day 7,966.76Rs.          
29.15.2 7.5 hp day 8,251.29Rs.          

29.16 Providing services of WELDING MACHINE alongwith welder and helper with all accessaries required for
welding i/c transportation complete as per satisfaction of EIC. 
This item will be utilized for misc. work during the contract period as & when required. 

per day 4,267.91Rs.          

29.17 Providing handheld tree or branch cutting sawing machine i/c expert operator with fuel and one
helper, ladders wherever required, all kind of T&P and removal of cutted branches etc and cleaning the
site all complete as per the satisfaction of Engineering - In - Charge. This item will be utilized for misc.
work during the contract period as & when required. 

per day 5,425.22Rs.          

29.18  Providing TOTAL STATION SURVEY INSTRUMENT alongwith SURVEYORS team with required helping 
staff(s) including i/c issue of Airport Entry Passes complete as required to determine coordinates or
carrying out minor survey work at Airport Premises and providing survey data therafter in hard and soft
copy  to the satisfaction & direction of Engineer-in-charge.  
This item will be utilized for misc. work during the contract period as & when required. 

Day  Rs.       22,762.00 

29.19 Providing & installation of tent as and when required i/c transportation complete as per satisfaction of
EIC. sqm 41.26Rs.               

30.ADDL MISC ITEMS - MISCELLNEOUS WORKS

30.1 Providing and fixing sun control film (garware or equivalent) after thorough cleaning on glass surface, the
rate include removal of existing sun control film wherever required.

30.1.1  Non reflective type Sqm 1,376.70Rs.          
30.1.2  Reflective type Sqm 1,787.47Rs.          

30.2 Supplying and fixing venition blinds 100mm wide i/c operating mechanism as per design and satisfaction
of Engineer-In-Charge. Sqm 1,690.80Rs.          

30.3 Supplying and fixing roller blinds of required width i/c operating mechanism and all accessories as per
design and satisfaction of Engineer-In-Charge. Sqm 2,473.25Rs.          
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30.4 Providing and fixing mosquito proof NETLON over frames of window, ventilators etc. fixing arrangement
like stappling well crow strip over wooden frames including stiching other half of welcrow on netlon jali fit
to size complete as directed by Engineer in charge. Sqm 672.48Rs.             

30.5 Lettering with Synthetic Enamel Paint upto 15cm height (Hindi/English) with appropriate width, colour,
arrangement etc complete as per the direction and satisfaction of Engineer-in-charge. 

Per letter 
per cm 
height

8.30Rs.                 

30.6 Lettering with Synthetic Enamel Paint from 16 cm upto 60 cm height (Hindi/English) with appropriate
width, colour, arrangement etc complete as per the direction and satisfaction of Engineer-in-charge. 

Per letter 
per cm 
height

6.53Rs.                 

30.7 providing & placing reflective signboard printed on good quality reflective media 3M type XI with 3M
overlay pasted on 4mm thick ACP sheet all complete including fixing on MS frame.(MS frame work and
foundation work shall be paid seperately)

sqm 8,858.76Rs.          

30.8 Supplying and pasting of PVC adhesive sheet with computerized letter cutting and pasting in position
over the another self adhesive PVC sheet and fixing on the existing acrylic sheet/board for making sign
boards/instructions board/operational signes boards etc. with approved color and patterns with any No.
and size of letters complete as per direction of Engineer-In-Charge. (Both the PVC sheets shall be
treated as one and measurement shall be made in SQM to the size of acrylic sheet/board over which the
PVC sheets are pasted. The acrylic sheet shall be measured separately.) 

Sqm 3,407.78Rs.          

30.9 Providing and fixing cupboard or ward robe locks of Godrej make including necessary screws
etc.complete. Each 726.40Rs.             

30.10 Providing and fixing commercial ply of ISI mark in partition etc. as well as making office rakcs of various
size & shape having arranagement for sliding drawers and openable shutters (Lamination & hinges,
sliding channels, handles shall be paid for seperately):

30.10.1 12mm thick ply wood. Sqm 1,025.47Rs.          
30.10.2 19mm thick block board Sqm 1,544.54Rs.          

30.11
BRICK WORK in foundation and plinth in :  Cement mortar 1:6 (1 cement : 6 coarse sand).

30.11.1 Brick work with F.P.S. bricks of class designation 35 Cum 9,565.51Rs.          
30.11.2 Brick work with fly ash bricks Cum 8,159.95Rs.          

30.12 BRICK WORK  in superstructure  above plinth level upto floor V level.in all level.
 Cement mortar 1:6 (1 cement : 6 coarse sand).

30.12.1 Brick work with F.P.S brick of class designation 35  Cum 11,441.58Rs.        
30.12.2 Brick work with fly ash bricks in superstructure  10,036.01Rs.        

30.13 Half brick masonry with bricks of class designation 35 in superstructure above plinth upto floor V level :
Cement mortar 1:4 (1 cement : 4 coarse sand). Sqm 1,264.25Rs.          

30.14 Replacement of neoprene beading in existing aluminium door and windows complete up to the
satisfaction of EIC. mtr 146.75Rs.             

30.15 Providing 8mm thick glass panes for table top (the glass edges should besmooth rounded properly) as
per direction of Engineer-in-charge sqm 3,193.39Rs.          

30.16 Providing and fixing 3 mm thick ACP (Aluminium Composite Panel ) of approved quality and shade of
Alstone, Indobond or equivalent with necessary fittings & sealant as per direction of Engineer- In -
Charge.

sqm 1,807.99Rs.          

30.17 Providing and fixing homogeneous polyvinyl chloride tile/sheet in flooring and skirting in approved
pattern on a smooth and damp proof base using rubber based adhesives of approved quality and
manufacture like all complete as directed by Engineer-in-Charge in approved colour and shade.

30.17.1 1.2 mm thick sheet Sqm 1,813.86Rs.          

30.17.2 1.6 mm thick sheet Sqm 2,304.67Rs.          

30.17.3 3.0 mm thick sheet Sqm 2,759.91Rs.          

30.17.4 4.5 mm thick sheet Sqm 3,200.93Rs.          

30.18.1 Providing & fixing hollow twinwall polycarbonate sheet 6 mm thick in shade, or Morcha etc of required
colour including self screw, nuts , washers etc as per satisfaction of Engineer-in-charge. sqm 675.72Rs.             
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30.18.2 Providing & fixing SOLID polycarbonate sheet 1 mm thick of required colour including self screw, nuts
, washers etc as per satisfaction of Engineer-in-charge. sqm 815.09Rs.             

30.19 Providing & fixing FRP Sheet 2 mm thick in shade, or Morcha etc of required colour including screws,
washers, nuts etc as per satisfaction of Engineer-in-charge. sqm 1,121.71Rs.          

30.20 Providing & fixing Acrylic Sheet of 4mm thick in window glass pane with suitable sealant as per the
size of window or opening as per the satisfaction of Engineering - In - Charge. sqm 2,725.45Rs.          

30.21 Providing and fixing plain Polyvinyl chloride (PVC) Agriculture pipes of ISI make,including all special
fittings like elbowos , tee , couplers , shoes, conecters etc. Including jointing of pipes & fittings with
required solvent all complete as per direction of engg. Incharge.

30.21.1 40 mm dia meter 508.45Rs.             
30.21.2 50 mm dia meter 563.93Rs.             
30.21.3 75 mm dia meter 748.88Rs.             
30.21.4 110 mm dia meter 513.37Rs.             

30.22 Painting runway/taxi track/apron marking with adequate nos of coats to give uniform finish with road
marking paint of superior make as approved by the Engineer-in-charge, i/c cleaning the surface of ail dirt,
scales, oil, grease and other foreign mater;al etc. and lining out complete.(Runway Paints shall be
provided by AAI) 

30.22.1 Old Work sqm 83.75Rs.               

30.22.2 New Work sqm 126.63Rs.             

30.23 Supply of Runway marking paint of AAI approved make including all taxes, cartage etc upto the civil
store at Raja Bhoj Airport, Bhopal litre 256.07Rs.             

30.24 Providing Tree guard frame of 450mm Dia and 1.2 mtr. height made of MS welded wire mesh (50mm x
50mm) all around welded with vertical support of 4 nos. MS flats of 20mm x 3mm thk of length
(1.20m+0.40 m) and perpheral support of four single MS flat 20mm x 3mm thick rings fixed at equal
spacing all complete including painting with primer and synthetic enamel paint as per direction and
satisfaction of engg in charge

each  Rs.         2,292.27 
30.25 Collecting , stacking and Removing of stones, boulders, pebbles etc in operational area lead upto the

dumping ground within airport premises as decided by engineer-in-charge to help smooth running of
grass cutting tractor all complete. (Measured as stacked volume of stones, pebbles collected at site) cum 4,747.78Rs.          

30.26 Tightening of barbed wire or concertina coil or punch tape razor wire fencing with GI turn-buckles 
wherever required alongwith scaffolding etc all complete as per direction and satisfaction of engg-in-
charge complete.. meter 54.21Rs.               

30.27 Providing and fixing scaffolding system with working platforms etc along the length of existing boundary
wall upto a suitable height from the ground for the purpose of raising the height of existing boundary wall
upto the desired height including cutting the existing angle iron posts, uplifting of the existing concertina
coil fencing to the desired height with suitable support, removal of existing chain-link fencing frame and
stacking at site in good condition, welding of angle iron section of required size and length for raising of
height of existing post and refixing of concertina coil, Brickwork, Plaster, coping etc. including removal of
the scaffolding system thereafter and maintaining it in a serviceable condition for required duration
complete as per direction and satisfaction of Engineer in Charge. The scaffolding system should be
stiffened securely keeping in view of safety of workmen. The elevation area of scaffolding system shall
be measured for payment purpose along one face of boundary wall only. The payment shall be made
once irrespective of duartion of scaffolding at one particular point. Additional angle irons, steel flats etc
shall be paid seperately in respective items. 

sqm 336.00Rs.             

30.28 Providing services of FOD cleaning work on Apron, Taxiways, Isolations Bays, Hangars, Fire-station and
other locations within airport premises by deploying minimum four number unskilled manpower with basic
T & P, utensils like Fawdas, Tagadis, Gaiti, Brushes etc. to the direction and satisfaction of engineer-in-
charge.  

Sqm 40.86Rs.               

SOQ 6 



Item No. Description of Items Unit  Rate (R) 

30.29 Manufacturing, Transportation and Fixing at site Precast RCC Boundary wall unit (Minimum M-30 grade
concrete) of height 8 feet above average ground in required length, fixed at site with centre to centre
spacing between pillars maximum 2.10 meter or as per site condition, Excavation, Aligning and Fixing in
position with specified cement concrete in foundation all complete as per direction and satisfaction of
engineer-in-charge. The precast Boundary wall unit consist of RCC pillars of dimension 150mm x 150mm
of length 10 feet (i/c 2 feet below ground) having reinforcement of minimum 7nos. wire of 4mm dia with
required groove and precast RCC slabs of minimum thickness 40 mm having reinforcement of minimum
4nos wire of 4mm dia in 1 feet high panel and having sufficient length and width to fit between column
unit grooves.(cement concrete for fixing shall be paid in relevent item) 

sqm 1,835.20Rs.          

30.30 Artistic Graphic Painting work on walls as per design approved by Engineer In Charge/ Airport Director of
local art, modern painting, swacchtta related etc as per site Condition/Situation with acrylic , ace asian
paint colour of Approved quality and Two or more coats for preperation of surface with Base colour coat
etc wherever required as per the directions and Instructions of Engineer-In-Charge.

sqm 689.10Rs.             

30.31 Hiring and fixing of neat and cleaned satin fabric curtain of required colour (White etc.) and including
erection of MS Pipes at Raja Bhoj Airport,Bhopal premises including transporting loading and unloading,
fixing, removing etc. complete all and as per satisfaction of EIC.

 Per sqm / 
Per day 

41.30Rs.               

30.32
Painting of taxiway/ apron marking with retro reflective road marking paint of superior make of Apco
track/ Fast track WBR 3427 of Asian paints or equivalent @0.5 kg/sqm with Air/ Airless spray applicator
including the application of high index Type III glass beads of Potters make or equivalent @0.5kg/sqm
having refractive index 1.90 to 1.93 . The painting shall be done on Taxiway/ Apron as per the
recommended dimensions and approved layout drawings by an experienced operator on apron/ taxiway
surface including cost of material, labour, T&P, cleaning the Taxiway/ Apron surface of all dirt, seals, oil,
grease and foreign material etc. complete as per direction of Engineer - In - Charge. 

 sqm 467.68Rs.             

30.33 Height raising of existing boundary wall by carefully cutting concertina coil along with MS angle without
damage and cut the MS angle, weld a new angle to increase its height and then fix it back in place.
dismolish the old coping on the exsisting boundary wall & raise it by providing and laying 200 mm thick
brick masonry in cement mortar (1:6) over the existing boundary wall to the required height, proper
bonding with the existing masonry by cutting chases, providing necessary dowel bars/anchors with
cement concrete 1:1.5:3 column (with existing size) & Coping casting,(coping reinforcement paid
sepatately) curing and finishing complete; providing one side12 mm thick cement plaster in cement
mortar (1:6) and one side15 mm thick cement plaster in cement mortar (1:6) and top surface of the newly
raised wall, including all grooves, edges, scaffolding and curing; applying one coat of exterior grade
cement primer followed by two coats of approved shade acrylic exterior paint; providing, fabricating,
welding and fixing MS angle of 50x50x5 mm thickness upto top of the raised wall, including drilling,
welding, anchor fasteners, nuts, bolts, one coat of red oxide zinc chromate primer; refixing the existing
concertina coil on the newly fixed MS angle with all necessary clamps, binding wire, GI/MS fasteners and
accessories; including carriage of materials, loading, unloading, all labour, tools & plants, consumables,
disposal of unserviceable materials, cleaning of the site and all incidental works complete in all respects
as per specifications and directions of the Engineer-in-Charge.

 sqm 5,579.48Rs.          

31.0 ADDL MISC ITEMS - SPECIAL REPAIR

31.1 Supply of Special Chemicals for various treatments related to water-proofing, PQC & concrete surface
repair, joint filling as and when required etc. including carriage, delivery at site maintainance office all
complete as per direction and satisfaction of engineer-in-charge-

31.1.1 High Tensile Elastomeric modified polyurethene (Make STP, Choksey, Pidilite) for waterproofing of
terrace, sunken slab etc kg 412.56Rs.             

31.1.2 Single componenet polyurethene primer (make STP- Shaliprime PUM, Choksey, Pidilite)
Litre 497.92Rs.             

31.1.3 Supplying of packed Elastomeric concrete compound (complete set of three component) to repair
PQC crack surface of make Fosroc's Flex-O-Patch, STP's Shalipatch, Pidilite etc as per direction and
satisfaction of Engineer-In-Charge.

Kg. 149.38Rs.             

31.1.4 Supplying of primer for Elastomeric concrete compound at site as per direction and satisfaction of
Engineer-In-Charge. The primer shall be of same make as of Elastomeric concrete compound. Ltr. 330.76Rs.             

31.1.5 Supply of packed polysulphide sealing compound of approved make (STP-Shaliseal PS PG, Pidilite,
Choksey-Tech seal 940 GG, Fosroc.) at site including carriage, taxes etc all complete as per direction of
engineer incharge.

Kg 493.65Rs.             

31.1.6 Supply of primer for polysulphide sealing compound of approved make (STP-Shaliseal PS, Pidilite,
Choksey RDL 942, Fosroc.) at site including carriage, taxes etc all complete as per direction of engineer
incharge. The primer shall be of same make as of polysulphide sealing compound. Litre 493.65Rs.             

31.1.7 Supply of packed bag of micro concrete of approved make (STP-Shalifix MC, Pidilite, Choksey-Master
rock, Fosroc.) at site including carriage, taxes etc all complete as per direction of engineer incharge. Kg 22.76Rs.               
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31.1.8 Supply of bonding agent for micro concrete of approved make (STP-Shali SBR Latex, Pidilite,
Choksey-Master Bond EP, Fosroc.) at site including carriage, taxes etc all complete as per direction of
engineer incharge. The bonding agent shall be of same make as of micro concrete.

Litre 373.44Rs.             

31.1.9 Supply of Crack Sealer for internal or external plaster surfaces (make STP- Plastiseal, Pidilite, Choksey,
Fosroc) including transportation at site taxes etc complete. Kg 426.79Rs.             

31.1.10 Supply of UV resistant elastomeric exterior acrylic water proofing coating (make STP- Shalicryl 215,
Pidilite, Choksey, Fosroc) including transportation at site taxes etc complete. Litre 218.16Rs.             

31.1.11 Supply of Flash strip of standard make (STP or equivalent) for sealing of cracks for water proofing at
various buildings at differenet locations in operational area as per direction of EIC Per meter 213.40Rs.             

31.1.12 Supply of Shali urethene BTD water based UV resistant electromeric PU liquid membrane as per
direction of EIC Litre 483.70Rs.             

31.1.13 Supply of weatherproofing silicone sealant of approved brand (Dow corning 789, Alstone , Dr.Fixit or as
approved by E-I-C) in one pack.  Litre 569.06Rs.             

31.1.14 Supply of floor hardner of brand Choksey TechFloor HT-200, STP shalifloor M DH, FORSOC Nitoflor
Hardtop, Sika Chapdur or as approved by EIC.   Kg 35.57Rs.               

31.1.15 Supply of concertina coil in small quantity in bundle of 600mm dia, 6m length for the repair of existing
boundary wall fencing as instruction by EIC. Bundel 1,308.83Rs.          

31.1.16 Supply of GI corrigated sheet 0.63 mm for temprary barricading along the boundary wall as instructed by
EIC. Sqm 1,195.02Rs.          

31.1.17 Supply of GI Chain-link fencing of opening 50mm X 50mm wire size 3.5mm and above as per satisfaction
of Engineering - In - Charge. sqm 682.87Rs.             

31.1.18 Supply of Silicon Sealant (Dow Corning 789 weather proofing) 300ml bottel
each 539.18Rs.             

31.2 Supply of bituminous ready cold-mix road material of approved make (STP-Shalifix MC, Pidilite,
Choksey-Master rock, Fosroc.) at site including carriage, taxes etc all complete as per direction of
engineer incharge.

Kg 25.61Rs.               

31.3 Laying of Elastomeric concrete compound after demarcation, cutting, chipping the concrete up to
required depth & width, side locking on the vertical face, cleaning the prepared area by blower, masking
and pouring the compound, finishing & texturing complete as per the direction and satisfaction of
Engineer - In- Charge.

Kg. 495.65Rs.             

31.4 Removing the old cured sealant from edges, grinding to neat finish, cleaning the debris and filling joints
with approved sealing compound (confirming to grade  BS:5212, Part-I, 1990) including painting the sides 
of slab with approved appropriate primer to receive the specified sealing compound, providing and
applying masking tape on top edges of joint to prevent accidental spillage of sealant on top surface,
providing backer rod and to give a neat finish to the sealant has been applied and tooled, all complete
as per specification and direction of Engineer-in-Charge.(Polysulphide sealing compound and primer
shall be paid extra)

Kg 134.03Rs.             

31.5 Application of microconcrete of approved make at site as per manufacturer's specification including
cutting the affected area to required depth, chipping off loose material cleaning the affected area to be
repaired with blower, applying a priming coat of bonding agent, mixing the concrete, pouring, finishing,
texturing etc. all complete as per specifications and directions of Engineer-in-charge.(The micro concrete
and bonding agent shall be paid extra).

Kg 44.76Rs.               

31.6 Providing and applying SBR latex of make Pidicrete URP of Dr. Fixit, mastercrete URP 6 of choksey
chemicals, Fosroc Nitobond SBR Latex or equivelent in expose surface of cement concrete, chajja,
balconies, roof slab etc. Mixed with cement in required proportion mentioned by manufacturer
specification all complete as upto the satisfaction of Engineer-In-Charge.

sqm 575.30Rs.             

31.7 Providing and applying Pitch Modified PU waterproofing coating of make Fosroc Nitoproof 600 standard,
Sikalastic 450(I) or Equivalent in two coats as per manufacturer's specifications and sprinkling of coarse
sand wherever required upto the satisfaction of engineer-in-charge. sqm 1,505.30Rs.          

31.8 Providing and applying elastic acrylic polymer based liquid water proofing membrane (of make Dr fixit
Newcoat, Fosroc brushbond roofguard, Choksey Roofcoat-3 or equivilent) to be applied in two layer with
provision of fibermesh embeded or sandwiched between the coarse as per the manufacturer
specification including all lifts upto the satisfaction of Engineering-In-Charge.

sqm 1,083.00Rs.          
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Item No. Description of Items Unit  Rate (R) 

31.9 Providing and applying flexible Elastomeric exterior water proofing coating of make Pidilite Dr. Fixit
RAINCOAT WPC, FUTURA 5 of make Choksey, Shalicryl 215 of make STP or equivalent in external
vertical portion of building upto floor five level including scaffolding, Jhula, tools, brushes etc. all
complete upto the satisfaction of engineer-in-charge.
(a) New work two or more coats applied as per the specification provided by respective manufacturer of
above products.

sqm 370.20Rs.             

32.0 : CREDIT ITEMS 

32 Credit for taking away following dismantle materials from the site outside Airport premises alongwith his
own cost of transportation, AEP etc all complete. (Note:- Rate shall be treated as minus rate and the 
percentage quoted by agency (above/below) shall not be applicable on these items, Amount shall
be deducted from contractor's bill). 

32.1 C. P. brass items like pillar cock, bib cock, sliding door bolt, handles and other similar items. 
kg 333.23-Rs.             

32.2 M.S. items like pipe, angles, channels, handles, tower bolt and other similar items. 
kg 29.16-Rs.               

32.3 Aluminium  item  like  handles,  section,  doors,  fittings  and other similar items
kg 166.62-Rs.             

32.4 G.I. fittings items like union, socket, bend pipe and other similar items kg 29.16-Rs.               

32.5 G.I. sheet and Profile sheet items. kg 29.16-Rs.               

(III) Part - C 
The overall value of Part - C (items 33.1 to 33.6) will be limited 20% of awarded cost. 

33.0 : ADDL MISC WORKS - SERVICES 

33.1 Supplying unskilled manpower for day to day maintenance jobs and in exigency works including
required T & P, Airport Entry Permits etc complete as per direction and satisfaction of Engineer-in-
charge. The contractor will be responsible to supervise the work assigned to labours. (Additional 
difference of minimum wages shall be payable during contract period) (Percentage quoted by
contractor will not be added/ deducted for payment)

per day  Rs.            812.97 

33.2 Supplying semi skilled manpower for day to day maintenance jobs including required T & P , Airport
Entry Permits etc complete as per direction and satisfaction of Engineer-in-charge. The contractor will be
responsible to supervise the work assigned to labours.
(Additional difference of minimum wages shall be payable during contract period) (Percentage

quoted by contractor will not be added/ deducted for payment)

per day  Rs.            916.20 

33.3 Supplying skilled manpower for day to day maintenance jobs including required T & P, Airport Entry
Permits etc complete as per direction and satisfaction of Engineer-in-charge. The contractor will be
responsible to supervise the work assigned to labours. 
(Additional difference of minimum wages shall be payable during contract period) (Percentage

quoted by contractor will not be added/ deducted for payment)

per day  Rs.         1,076.92 

33.4 Supplying Highly skilled manpower for day to day maintenance jobs including required T & P complete
as per direction and satisfaction of Engineer-in-charge. The contractor will be responsible to supervise
the work assigned to labours.
 (additional difference of minimum wages shall be payable during contract period)
(Percentage quoted by contractor will not be added/ deducted for payment)

per day  Rs.         1,182.50 

33.5 Providing services of Junior Engineer (Civil) having minimum qualification with degree/diploma course
in civil with minimum 05 (Five)/ 08(Eight) years experience for handing civil works & official work at
Bhopal including issuing Airport Entry Permits etc complete as per direction and satisfaction of the
engineer in charge. (Additional difference of minimum wages shall be payable during contract
period) (Percentage quoted by contractor will not be added/ deducted for payment)

per month 46,924.60Rs.        

33.6 Rendering services of Computer operator/clerical with a knowledge of MS office in the AAI office at
Bhopal Airport as per the direction & satisfaction of the Engineer-in-Charge. (Additional difference of
minimum wages shall be payable during contract period) (Percentage quoted by contractor will
not be added/ deducted for payment)

per month 41,645.58Rs.        

PAYMENT 

SOQ 9 



Item No. Description of Items Unit  Rate (R) 

4. GST shall be paid extra on all items 

5. The percenatage quoted shall NOT be applicable on subheads 32 and 33 (items 32.1 to 32.5) 
and (items 33.1 to 33.6)

EXAMPLE -1

Assume rate of Item (DSR 2023 or Addl Misc Item ) = 100.00Rs              

Removal of GST Included in above rate ( By dividing 1.2127 from the rate)
=

 Rs 100.00

1.2127 

= 82.46Rs                

Assume percentage Quoted by Bidder (X %)
=

 ( - ) 15.45 % or 
0.8455 

Final rate to be payable = Rs 82.46 * 0.8455

= 69.72Rs                
(GST shall be paid extra)

EXAMPLE - 2

Assume rate of Item (DSR 2023 or Addl Misc Item ) = 100.00Rs              

Removal of GST Included in above rate ( By dividing 1.2127 from the rate)
=

 Rs 100

1.2127 

= 82.46Rs                

Assume percentage Quoted by Bidder (X %)
=

 ( + ) 15.45 % or 
1.1545 

Final rate to be payable = Rs 82.46 * 1.1545

= 95.20Rs                
(GST shall be paid extra)

Sample calculation -
EXAMPLE/ CALCULATION METHODOLOGY ON QUOTED PERCENTAGE

1.  Percentage  quoted by agency (inclusive all taxes, duties, cess, fee, royalty charges etc. levied under any statute) 
excluding GST = X%

2.  Removing GST impact on DSR 2023 rates and Additional Miscelleneous Items by dividing factor 1.2127
(Y)  = R / 1.2127
(where R = DSR 2023 Rates as well as Additional Misc Items wherever applicable)

3.  Rate to be considered for payment = Y x {(100 +X)/100} 
(where Y = R/1.2127 and X  = quoted percentage by the bidder)

6. All rates are inclusive of all incidental charges like Fee of getting issued Airport Entry passes, Vehicle 
Passes, Airport Driving Permits etc.
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Name of the 
Bidder/ Bidding 
Firm / Company 
:

Sl.
No.

Item Description Quantity Units

Estimated 
Amount put 

to tender 
(Excluding 

GST) in 
Rs.     P

TOTAL AMOUNT 
(Excluding GST) in 

Rs.     P

TOTAL AMOUNT 
In Words

1 Schedule part - A (DSR-2023) i.e. schedule of items DSR -2023 (vol.- I & vol.- II) with upto date correction slips 
Schedule part - B (additional mise. items at par DSR-2023) 
& Schedule Part - C Additonal Misc Services work  (included in tender document pages SoQ 1 to SoQ 10)

NOTE : CALCULATION OF RATES
1. Percentage quoted by agency (inclusive all taxes, duties, cess, fee, royalty charges etc. levied under any statute) excluding GST = 
X%
2. Removing GST impact on DSR - 2023 rates and Additional Miscellaneous items (Y) = R / 1.2127
(where R = DSR 2023 Rates as well as Additional Misc. Items rate at par DSR -2023)
3. Rate to be considered for payment = Y x ({100+X}/100)
(where Y = R / 1.2127 and X = quoted percentage by the bidder) 
4. GST Shall be paid extra on all items.
5. The percentage quoted shall not be applicable on subheads 32 and 33 
6. GST impact not applicable on subhead 32 & 33
7.The component of part -c i.e. Miscellaneous services items 33.1 to 33.6 will be limited 20% of awarded cost.
ILLUSTRATION (I): 
Sample calculation for one of the item having DSR - 2023 Rate Rs. 100.00/-
Rate of Item (R) = Rs. 100.00/-
Percentage Quoted by Bidder (X%) = (-)5% or 0.95
Calculation of rate to be payable = (Rs. 100 x 0.95) / 1.2127 = Rs. 78.34 (GST Extra)

LLUSTRATION (II): 
Sample calculation for one of the item having DSR - 2023 Rate Rs. 100.00/-
Rate of Item (R) = Rs. 100.00/-
Percentage Quoted by Bidder (X%) = (+)5% or 1.05
Calculation of rate to be payable = (Rs. 100 x 1.05) / 1.2127 = Rs. 86.58(GST Extra)

1.00 Nos. 20000000.00 20000000.00 INR Two Crore  & Paise  Zero  Only

Total in Figures 20000000.00 INR Two Crore  & Paise  Zero  Only

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: AGM (Engg. - Civil), Raja Bhoj Airport, Bhopal

Name of Work: Annual Maintenance Contract (AMC) for repair and maintenance under civil works in Operational area for the year 2026 – 28 at Raja Bhoj Airport, Bhopal.

Contract No:  AAI/BHO/ENGG-C/AMC-OPS/2026-28

Validate Print Help
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