
Anand Buildtech Private Limited
207, Raja House, 30-31 Nehruplace, New Delhi-110019

ATR Infraproject Pvt Ltd
Raisoni Corp Tower A-2, Office 1203/4/5, Boulevard Towers by 

Brahma Corp, Sadhu Vasvani Chowk, camp, Pune-411001

Construction Engineers
Jammu Office: 230/1, Channi Himmat, Jammu-180015

Kapahi Construction Company
Central Mezzanine Floor, A2 South Block Bahu Plaza, Jammu Tawi-

180012

M. M. Shawl Engineers & Contractors Pvt Ltd
Chinar Commercial Complex, The Bund, Residency Road, 

Srinagar-190001

N.S. Associates Pvt Ltd.
260, Rithambhara Building, Tribhuvan Complex, Bahapur, Mathura 

Road, Ishwar Nagar West, Delhi, Delhi-110065

Rayou Constructions Private Limited
Branch Office: Channi Himmat, Jammu-180015

1 Tender Fee
Rs. 5900/- 

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

2

EMD- Rs. 90,72,000/-
(Paid Online/Scanned Copy of Insurance
Surety Bond/BG with copy of SFMS along
with letter of undertaking(as per
Appendix-2))

Insurance Suerty Bond No. 42250056269100000029, 
Bond Start Date: 29.06.2026, Claim End Date: 25.01.2027, 
Bond value: 90,72,000.00
Bond Issued By: The New India Assurance Co. Ltd.

Insurance Suerty Bond No. 89000056269100000124, 
Bond Start Date: 29.06.2026, Claim End Date: 183 Days from
29.06.2026 i.e., valid upto 31.12.2026 
Bond value: 90,72,000.00
Bond Issued By: The New India Assurance Co. Ltd.
Annexure 2C not submitted

Paid Online (Rs. 90,78,077.00 {including Tender Fees})

BG Submitted With BG No: 241GT02261750002
Issued Date: 24.06.2026
Expiry Date: 31.12.2026
Claim End Date: 31.12.2027
BG Amount: Rs. 90,72,000.00
BG Issued By: HDFC Bank
Annexure 2C not submitted

BG Submitted With BG No: 11121PBG2606013
Issued Date: 29.06.2026
Expiry Date: 28.02.2027

BG Amount: Rs. 90,72,000.00
BG Issued By: J&K Bank 

Annexure 2C not submitted

BG Submitted With BG No: 0084IFBG2606001
Issued Date: 25.06.2026
Expiry Date: 29.01.2027

BG Amount: Rs. 90,72,000.00
BG Issued By: J&K Bank

Annexure 2 Not submitted

Insurance Suerty Bond No. 42250056269100000046, 
Bond Start Date: 29.06.2026, Claim End Date: 31.12.2026, 
Bond value: 90,72,000.00
Bond Issued By: The New India Assurance Co. Ltd.

3
Unconditional Acceptance of AAI’s
Tender Condition (As 
per Annexure 3)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

4 Permanent Account Number (PAN) Submitted ( PAN No.: AAECA5097Q) Submitted (PAN No.: AAHCA4703C) Submitted (Pan No. AABFC7715P) Submitted (Pan No. AABFK6271G) Submitted (Pan No. AAICM3076F) Submitted (Pan No. AABCN7057J) Submitted (Pan No. AAICR8348F)

5 GST registration number (As per
Annexure 4)

GST Registration Submitted (GST No. 09AAECA5097Q1ZW) 
Address in GST Registration is not same as per their Letter 
Head
Annexure-4 Submitted

GST Registration Submitted (GST No. 27AAHCA4703C1Z5) 
Address in GST Registration is not same as per their Letter Head
Annexure-4 Submitted

GST Registration Submitted (GST No. 01AABFC7715P1ZG) 
Address in GST Registration is not same as per their Letter 
Head
Annexure-4 -Submitted

GST Registration Submitted (GST No. 01AABFK6271G1ZQ) 
Annexure-4- Submitted

GST Registration Submitted (GST No. 01AAICM3076F1ZS) 
Annexure-4- Submitted

GST Registration Submitted (GST No. 01AABCN7057J1ZK) 
Annexure-4- Submitted

GST Registration Submitted (GST No. 01AAAICR8348D1ZE) 
Annexure-4- Submitted

6
Undertaking regarding Black listing /
Debarment on companies letter head (As
per Annexure-5)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

7 Details of similar works filled in Form A
(As per Annexure-6)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

8 Financial Information as per Form B
(As per Annexure-7)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

9 Scanned copy of Form-C (As per
Annexure-8)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

10 Scanned copy of Signed Integrity Pact (As
per Annexure-9)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted 

11

Undertaking regarding deployment of
sufficient plant & machinery on
companies letter head (As per Annexure-
10)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

12

Authorization letter / Power of Attorney
along with Copy of Certificate of
Incorporation of company under
Companys Act showing
CIN/LLPIN/Name of Directors of
Company & Copy of Board Resolution 
regarding Authority to assign Power of
Attorney

Submitted, Company Board Resolution not submitted
Submitted, but the address in Comapany Infromation is different from 
that in Letter Head

POA Submitted, Partner Deed Submitted
POA Submitted, 

Partnership Deed Submitted
POA Submitted along with Certificate of Incorporation under 

Companies Act
POA Submitted along with Certificate of Incorporation under 

Companies Act
POA Submitted along with Certificate of Incorporation under 

Companies Act

13

CERTIFICATE FROM STATUTORY
AUDITOR / COST AUDITOR/ COST 
ACCOUNTANT/ PRACTICING
CHARTERED ACCOUNTANT REGARDING 
REQUIREMENT OF LOCAL CONTENTS
(As per Annexure-11)

Submitted Submitted Submitted Submitted Submitted Submitted, but figure not matching with UDIN verification Submitted

14 Undertaking regarding requirement of
local content (As per Annexure-12)

Submitted Submitted  Submitted Submitted Submitted Submitted Submitted

15 Undertaking regarding GFR-2017 (As
per Annexure-14)

Submitted Submitted Submitted Submitted Submitted Submitted Submitted

16
Form of undertaking from
Foreign/Indian parent/principal
company firm  (as per Annexure-15)

Not Submitted Submitted Not Submitted Submitted Submitted but with NOT Applicable Water Mark Submitted Not Submitted

17 Annexure-16 Submitted Submitted Submitted Submitted Submitted Submitted Submitted

18
Scanned copy of Minimum annual value
of general construction work (as 
per Annexure-17)

Submitted Submitted Submitted 
Submitted, but 50% criteria of having value of work relevant to the work 

being procured is not mentioned in the submission.
Submitted Submitted Submitted, but 50% criteria of having value of work relevant to the 

work being procured is not fulfilling the NIT Criteria

20 In House Design Faiclity/Associated 
Architect/Designer Firm

Letter from CP & DS Associates (Architectural Consultancy 
Firm) submitted 

N/A Not Submitted Not Submitted Letter from Holistics Urban Innovations Pvt. Ltd. (Architectural 
Consultancy Firm) submitted 

Letter from Geo Designs and Research Pvt. Ltd. (Architectural 
Consultancy Firm) submitted 

Not Submitted

21
Whether TDS certificate along with
certificate issued by registered Chartered
Accountant  

N/A N/A N/A N/A N/A N/A Submitted

22 Financial Turn over : Rs. 10.71 crores

2022-23 : (in Crores) 52.37 36.60 120.14 49.28 115.74 309.38 69.25

2023-24: (in Crores) 87.79 74.33 107.89 106.33 127.67 476.95 96.88

2024-25: (in Crores) 93.27 39.34 219.77 123.72 174.87 483.84 168.96

Average :  (in Crores) 77.81 50.09 149.26 93.11 139.43 423.39 111.70

23 Minimum Annual Value of General
Construction Work: Rs. 60.49 crores

2020-21 : (in Crores) 45.73 76.78 82.94 96.44 87.86 117.82 6.25

2021-22 : (in Crores) 47.65 40.82 109.19 70.40 112.83 155.90 20.40

2022-23 : (in Crores) 52.37 36.60 120.14 49.28 115.74 309.38 69.25

2023-24: (in Crores) 87.79 74.33 107.89 106.33 127.67 476.95 96.88

2024-25: (in Crores) 93.27 39.34 219.77 123.72 174.87 483.84 168.96

24
Minimum net worth of Rs. 4.54 Crores
certified by Chartered Accountant as per
Performa-I

Net Worth: Rs. 48,31,50,512.00 (Rs. 48.31 Cr) Net Worth: Rs. 3457.33 Lakhs (Rs. 34.57 Cr) Net Worth: Rs. 63,31,05,450.00 (Rs. 63.31 Cr) Net Worth: Rs. 22.69 Cr Net Worth: Rs. 30,48,42,224.00 (Rs. 30.48 Cr) Net Worth: Rs. 90.45 Cr Net Worth: Rs. 12,52,03,141.11 (Rs. 12.52 Cr)

25 PQ Proforma Not Submitted Submitted Submitted Submitted Not Submitted Submitted Submitted

Note:

ENVELOPE - I   OPENING SUMMARY

Name of Work : Construction of Interim Terminal Building & allied works at Udhampur Airport (J&K)
Tender ID : 2026_AAI_276467_1

Sl. 
No.

Description 

Name of Agencies 

1. Name of Work: Construction of Museum at Kauri end of Chenab 
Bridge on Katra-Dharam section of Udhampur-Srinagar Baramulla 

Rail Link Project, J&K
Clinet Name: Konkan Railway Corporation Ltd.

Agreement Amount: Rs. 11,36,03,987.00
Date of Start: 28.06.2024

Stipulated Date of Completion: 28.10.2024
Actual date of Completion: 29.05.2025

Completion Cost: Rs. 36,72,47,705.00 (with GST)
Rs. 31,12,26,869.00(w/o GST)

Considering only 80% of above work done = Rs. 24,89,81,495.20 
(w/o GST) As work experience is issued in name of JV (PNSC 
Infrastructure Pvt Ltd (20%) and Subzar Ahmad Roy(80%) 

2. Name of Work: Construction of Phase A works at JNV Pulwama 
including Boundary Wall with Sentry Booth (J&K)

Clinet Name: TCIL (Navoday Vidyalaya Samiti {NVS})
Awarded Cost: Rs. 2272.52 Lacs (w/o GST)

Date of Start: 01.12.2022
Stipulated Date of Completion: 30.11.2024

Actual date of Completion: 22.01.2026
Completion Cost: Rs. 3161.11 Lacs (Ex GST)

Not Matching as per NIT Criteria

26 Remarks 

1. Annexure 15 Not Submitted
2. Signed PQ Porforma Not Submitted
3. Companys Board Resolution not submitted 

Agency may be asked to submit above documents.

1. Annexure-2C not submitted
2. Address mentioned on letter head of company and in GST
registration are different.

Agency may be asked to submit Annexure 2C and address clarification.

1. Annexure 15 not submitted 
2. Annexure 7 and Annexure 17- financial detail not
matching with UDIN verfication 
3. Undertaking for Engaging design consultant not
submitted.

Agency may be asked to submit Annexure 15, revised UDIN
generated annexure 7 and annexuer 17 and also
decalartion of in house design facility availability or
engaging design consultant. 

1. Annexure 2C not submitted 
2. Value of work relevant to the work being procured is not mentioned in
Annexure-17 
3. Undertaking for Engaging design consultant not submitted.

Agency may be asked to submit the above documents.

1. Annexure 2C not submitted.
2. Annexure 15 submitted with water mark Not Applicable 
3. Signed PQ Porforma Not Submitted

Agency maybe asked to submit the above documents

19

[ Experience Certificate ]
three works, each of Rs 12.10 Cr or two 

works each of Rs 15.12 Cr or one work of                  
Rs 24.19 Cr in single contract of similar 
nature of work on EPC Mode/Turn Key 

(Design & Build Basis) during last 07 
years 

Name of Work: Construction of Terminal Building and Allied 
Works at Tezu Airport, Arunachal Pradesh (Balance Works)
Clinet Name: Telecommunication Consultant India Limited

Awarded Cost: Rs. 5137.20 Lakhs
Date of Start: 11.02.2019

Stipulated Date of Completion: 10.02.2020
Actual date of Completion: 30.04.2023

Completion Cost: Rs. 8014.74 Lakhs (Incl GST)
Rs. 6762.60 Lakhs (Excl GST)

1. Name of Work: Development of Rewa Airport, Madhya Pradesh. 
Detailed Designing, Engineering, Procurement and Construction of 

Airport infrastructure for operation of ATR 72 type of aircraft. 
Clinet Name: Airports Authority of India

Awarded Cost: Rs. 33,21,10,000.00 (Excluding GST)
Date of Start: 01.01.2023

Stipulated Date of Completion: 31.03.2024
Actual date of Completion: 14.05.2024

Completion Cost: Rs. 43,53,22,931.00 (I/C 18% GST)
Rs. 36,89,17,738.00 (Ex GST)

Name of Work: Construction of Academic Block 
Administrative Block, Auditorium, Package-I, NIFT of 
Industrial Complex, Ompora, Budgam (J&K) including 

HVAC works, IT Works
Clinet Name: O/o Executive Engineer (Civil) Construction 

Division Ist, J&K, SIDCO, Haft Chinar Srinagar
Awarded Cost: Rs. 7840.35 Lacs (Ex GST)

Date of Start: 30.09.2017
Stipulated Date of Completion: 21.10.2019

Actual date of Completion: 15.03.2022
Completion Cost: 107.00 Crores (Ex GST)

Name of Work: Construction of Govt. Medical College Campus at Ghat, 
District Doda (J&K). The project is comprising of Construction of RCC 

framed structure (G+4) consisting of HVAC System, FIre Fighting, 
Plumbing, Electrical Works, external development and Horticulture 

works.
Clinet Name: O/o Executive Engineer PWD (R&B) Division Doda

Awarded Cost: Rs. 53,80,00,000.00
Date of Start: 25.01.2018

Stipulated Date of Completion: 25.01.2020
Actual date of Completion: 10.01.2023

Completion Cost: Rs. 64,47,60,530.00 (Considering is Including 18% 
GST)

Completion Cost : Rs. 57,36,73,165.00 (Ex GST)

1. Name of Work: Work Services for Construction of Infrastructure 
for MLH Upgrade at AF Station Chandigarh. 

Clinet Name: Chief Engineer, AF Station Chandigarh, MES
Awarded Cost: Rs. 50,40,62,396.00

Date of Start: 20.03.2020
Stipulated Date of Completion: 30.04.2023

Actual date of Completion: 29.02.2024
Completion Cost: Rs. 57,02,02,321.00 (I/C GST)

Rs. 48,26,56,806.00 (Ex GST, ESIC, PF)

1. Name of Work: Construction of Station Building, Staff Quarters and 
other allied works in connection with development of Ayodhya Railway 

Station at Ayodhya, U.P.. 
Clinet Name: RITES Limited
Awarded Cost: Rs. 61.37 Cr

Date of Start: 07.11.2018
Stipulated Date of Completion: 13.08.2020

Actual date of Completion: 15.03.2023
Completion Cost: Rs. 114,29,90,462.00 (I/C GST)

Rs. 96,86,35,985.00 (Ex GST)

1. Annexure 2 not submitted
2. Annexure 11- submitted, but figure not matching with UDIN
verification 

Agency may be asked to submit the above documents

1. Annexure 15 Not submitted

2. Work experience Submitted by Agency for the work "Construction
of Museum at Kauri end of Chenab Bridge on Katra-Dharam section
of Udhampur-Srinagar Baramulla Rail Link Project, J&K" issue by
Konkan Railway Corporation Ltd. to JV comprisiong of PNSC
Infrastructure Pvt. Ltd (20%) and M/s Subzar Ahmad Roy (80%).
Inline with the repliy received from AAI Law Dte., experience
certificate may be considered only for the proportionate work
experience of M/s Subzar Ahmad i.e., 80% of Rs. 31,12,26,869.00 
(w/o GST) = Rs. 24,89,81,495.20 (w/o GST), is fulfilling the
required work experience criteria as per tender conditions.

3. Annexure- 17- is not as per the format given in NIT. Agency has
submitted the relevant turnover for 3 out of 5 consecutive years
shown as zero, more over the relevant turnover for the financial year 
as submitted 2851.86 Lacs which is less than the eligiblity criteria of
3024.00 Lacs. So agency may be asked to submit the Annexure 17 in
the format given in tender documents along with the supporting
documents.

4. Undertaking for Engaging design consultant not submitted.

Agency may be asked to submit the above documents

Agencies from Sl. No. 1 to 7 may be asked to submit the shortfall documents as detailed in remarks row. File maybe sent for approval from the Competent Authority for asking shortfall documents from the bidder by giving 05 days .
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