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AIRPORTS AUTHORITY OF INDIA 
M.V.I_AIRPORT,AYODHYA  

DEPARTMENT OF ENGINEERING CIVIL 

NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender) 
(TENDER ID: - 2026_AAI_279600_1) 

    

Ref: AAI/ENGG (C) /AYO/GC/2026-27/                                                          Dt: 02.07.2026 

1. Item rate tenders are invited through the e-tendering CPP portal by  Sr. Manager 
(Engg-C), AAI, M.V.I Airport, Ayodhya – 224001, Phone No. +91 8292619003, (Bid 
Manager) on behalf of Chairman, AAI from the eligible contractors for the work of 
“Grass cutting work inside the Operational area during 2026-27 at MVI Airport, 
Ayodhya.” at an estimated cost of Rs. 50.24 Lakhs (Excluding GST) with completion 
period of 12 (Twelve) Months. 

The tendering process is online at CPP portal URL address 
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective tenderers may 
download and go through the tender document. 

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login 
ID’ & ‘Password’ and go through the instructions available in the Home Page after log in 
to the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They 
should also obtain Digital Signature Certificate (DSC) in parallel which is essentially 
required for submission of their application. The process normally takes 03 days’ time. 
The tenderer may also take guidance from AAI Help Desk Support through path 
aai.aero/tender/e-tender/help desk support. 

i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details 
are as below: - 
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787 
Bidder are required to prefix 91 as country code. 
E-mail: support-eproc@nic.in 
 

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the 
subject while emailing any issue along with the contact details. 

ii) For any further technical assistance with regard to functioning of CPP portal the 
tenderer may contact to the following AAI help desk numbers on all working days only 
between 

 08.00 hrs to 20.00 hrs (Mon-Sat)- 

011-24632950, Ext-3512 (Six Lines), E-Mail: -eprochelp@aai.aero 

 09.30 hrs to 18.00 hrs (Mon-Fri)- 
011-24632950,Ext-3523,E-Mail:-etendersupport@aai.aero, sanjeevkumar@aai.aero  
and snita@aai.aero 

 09.30 hrs to 18.00 hrs (Mon-Fri)- 
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011-24657900, E-Mail: - gmitchq@aai.aero. 

Tender processing fee of Rs. 1,180/- (i/c GST) Non-refundable will be required to 
be paid online through Payment Gateway of State Bank of India integrate with Central 
Procurement Portal (CPP Portal) as specified in the Tender Document. 
 

Earnest Money Deposit (EMD) of Rs. 1,50,720.00 will be required to be paid online 
through Payment Gateway of State Bank of India integrated with Central Procurement 
Portal (CPP Portal) as specified in the Tender Document. 
 

2. Following 2 envelopes shall be submitted through online at CPP-portal by the 
tenderer as per the following schedule: 

CRITICAL DATA SHEET 
Publishing Date 02.07.2026 at 18:00 hrs. 

Bid Document Download/Sale Start Date 03.07.2026 at 11:00 hrs. 

Clarification Start Date 03.07.2026 at 11:00  hrs. 

Clarification end Date 08.07.2026 up to 18:00 hrs. 

Bid Submission Start Date 03.07.2026 from 11:00 hrs. 

Bid Submission End Date 23.07.2026 up to 16:00 hrs. 

Bid Opening Date (Envelope-I) 24.07.2026 at 16:30 hrs. 

Bid Opening Date (Envelope -II) To be intimated later on through CPP 
portal 

 
Envelope-I (Tender Processing Fee, EMD, Technical Bid and Pre-Qualification):  - Bid 
containing following: 

 
A. Technical Bid containing the following: 

 
i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (As per Annexure I). 

ii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter 

Head. (As per Annexure II) 

iii) Scanned copy of Registration of EPF/ESI Certificates & Affidavit for Minimum                 
Wages (As per annexure-III) 

iv) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We 
will deploy sufficient plant and machinery as per the requirement of work in consultation 
with the Engineer-in-Charge (E-I-C) to achieve the milestones/ targets and overall 
completion within the time period. (As per Annexure IV). 

v) Scanned copy of Permanent Account Number (PAN) & GST Registration Number . 
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vi) Undertaking for GST Compliance by the bidder as per Annexure-V. 
vii) Undertaking for non-relative working in AAI as per Annexure-VI. 

viii) Scanned copy of Form-A- details of similar works completed during last seven years 
with completion certificate issued by client. 

ix) Scanned copy of Form-B- Financial Information (Turnover). 

x) Scanned copy of Form-C- Net Worth certificate. 
 

xi) Bidders other than proprietary firm shall submit scanned copy of Authorization Letter/Power of 
Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of the Company and copy of Board Resolution regarding 
Authority to assign Power of Attorney. Proprietary firm shall submit scanned copy of 
Authorization letter/ power of attorney only if tender is processed by a person other than 
proprietor. 

 
xii) (PQ) Performa duly filled. 

 
 

B. Qualifying requirements of contractors/ tenderers containing the        following: 
- 
 
Should have successfully completed or substantially completed three works each of       
Rs. 20.10 Lakh (Excluding GST) or two works, each of of Rs. 25.12 Lakh (excluding 
GST) or one work of Rs. 40.19 Lakh(Excluding GST) in single contract of “Similar 
Nature of work i.e., General Civil Maintenance works etc. during last 07 (seven) years 
ending last day of month previous to the one in which tenders are invited i.e. 31.05.2026  
 
The details of similar works completed during last seven years in the given format- 
Form-A with supporting documents issued by client. 

Note: 

1. The Experience Certificates of works completed pre-GST era, Completion amount will be 
divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of 
post GST era but excluding GST. 

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency 
having experience of completed AMC contract of more than one year shall be counted for 
the value of work for a completed one year on pro-rata basis. However, the agency who 
has completed one year of work in running AMC contract of more than one year, may be 
counted for the value of work for a completed one year on pro-rata basis. 

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis   

     is acceptable in the following conditions: 

(a) Work should be actually executed by the second agency (sub-contractor) with 
due concurrence of the owner as tripartite agreement/ written approval. It should 
be backed by valid agreement and experience certificate. 

(b) Payments received by second agency should be reflected in TDS certificates. 
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4. Experience gained in composite works for the specialized  nature of  works  were  
executed  by  main  contractor  either  by in – house  expertize & experience  or  by 
engaging the specialized agencies with the approval of   main client as per contract    
conditions. In such cases, main contractor as well  as specialized agency both get the  
experience  certificate  for  the  same  work  from  their respective client(s) i.e. main 
contractor for composite work along with specialized works from owner and specialized 
agency for specialized work(s) from the main contractor. 

In this situation, the experience certificate of either specialized agency or main agency 
having in-house expertise & experience, who has actually executed the specialized 
work(s), shall be considered for Technical/ Pre- qualifying criteria in similar specialized 
nature of work(s). 

 
5. Substantial completion shall be based on  80 (eighty)   percent of awarded cost or  More  
value  wise   works completed  under  the  contract.   Substantial completion should not be 
defined in terms of percentage completion, rather  it  should   be  based  on  functional  
consideration.   Certificate   for ‘substantial   completion'   of project/work/asset should 
contain two parts. Part -I shall contain 'financial value of   work done'  and part-II  shall   
contain 'certificate  of  functional  completion of  project/work/asset. 

 
“The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to previous day of last day of submission of bids. 

Client certificate for experience should show the nature of work done, the value of work, 
date of start, date of completion as per agreement, actual date of completion and 
satisfactory completion of work. Tenderers showing work experience certificate from 
non-government/ non-PSU organizations should submit copy of tax deduction at 
sources (TDS) certificate(s) along with a certificate issued by registered Chartered 
Accountant, clearly specifying the name of work, total payment received against the 
work and TDS amount for the work. 

 

 
i) Should have annualized average financial turnover of Rs. 17.78 Lakh against 

works executed during last three years ending 31st March 2025. Financial 
information should be submitted in the given format-Form-B. Tenderer showing 
continuous losses during the last three years in balance sheet shall be summarily 
rejected.  
 

ii) Minimum Annual Value of General Construction Work: The applicant should have 
achieved minimum annual value of general construction work (as certified by 
Chartered Accountant, and at least 50 (fifty) percent of which is from Engineering 
(Civil/ Electrical/Mechanical as relevant to the work being procured) construction 
works) carried out in any of the year during last five (05) years, ending 31st March 
of previous year, calculated by applying a multiplier of 2 for the project Costing 
upto Rs. 1500 Crores and 1.5 for the projects costing more than Rs. 1500 Crores to 
the projected annual construction expenditure on the subject of contract. 
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iii) The tenderer should have a minimum net-worth of Rs. 7.54 Lakh issued by 
certified Chartered Accountant. The Certificate should be submitted in the given 
format-Form-C.  
Scanned copy of all the Documents of Envelope–I mentioned above shall be 
submitted on the CPP portal. 

 
Envelope-II: - The Financial e-Bid through CPP portal. 
 
All rates shall be quoted in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BOQ format with the tender document, then the 
same is to be downloaded and to be filled by all the tenderers. Tenderers are required to 
download the BOQ file, open it and complete the blue coloured (unprotected) cells with 
their respective financial quotes and other details (such as name of the tenderer). No other 
cells should be changed. Once the details have been completed, the tenderer should save it 
and submit it online, without changing the filename. If the BOQ file is found to be modified 
by the tenderer, the bid will be rejected. 
 

3. Refund of EMD:-EMD deposited by all the bidders except the confirmed lowest bidder 
shall be returned within one week from the date of opening of the financial bid. EMD of the 
successful bidder shall be returned on receipt of Security Deposit equivalent to EMD 
amount/ performance bank guarantee.  

4. Bid Submission: -The tenderer shall submit their application only at CPP Portal: 
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the 
instructions provided in the tender document for online submission of bids. Tenderers are 
required to upload the digitally signed file of scanned documents as per Para 2. Bid 
documents may be scanned with 100 dpi with black and white option which helps in 
reducing size of the scanned document. Uploading of application in location other than 
specified above shall not be considered. Hard copy of application shall not be 
entertained. 

5. Not   more than   one   tender shall be   submitted by one tenderer or tenderers    having        
    Business relationship. Under no circumstances will father and his son (s) or other   Close   
    relations    who   have business relationship with one another (i.e. when one   or      more      
    partner (s) / director (s) are common) be allowed    Notice    Inviting Tender    Page   to   
    tender for the same   contract as separate competitors.  A breach   of   this condition    will  
    render the tenders of both parties liable to rejection. 

6.    Tenderer   who    has downloaded    the   tender from   Central Public Procurement    Portal   
       (CPPP) website http:// etenders.gov.in/eprocure/app, shall not tamper / modify    the   
       tender form including downloaded price bid template in any manner.  In case if the same     
       is   found   to be tampered /modified in any manner, tender will   be completely rejected 
       and tenderer is liable to be banned from doing business with AAI. 
 
7.    Bids Opening Process is as below: - 

 
Envelope–I 
(Tender processing Fee, EMD Declaration, Technical Bid and Pre-qualification): 
  
Envelope-I containing documents as per para 2 (A) and (B) (uploaded by the tenderers) 
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shall be opened on date & time mentioned in CRITICAL DATA SHEET.  
 

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this 
regard shall be entertained. 
 

If any clarification is needed from the tenderer about the deficiency in his uploaded 
documents in Envelope –I, he will be asked to provide it through CPP Portal or email if 
required. The tenderer shall upload the requisite clarification / documents within time 
specified by AAI failing which it shall be presumed that bidder does not have anything to 
submit and bid shall be evaluated accordingly. 
 
The intimation regarding acceptance /rejection of their bids will be intimated to the 
tenderers through CPP portal. 
 
Envelope – II (Financial Bid) : 
 

Envelope-II containing financial bid of the tenderers found to be meeting the technical 
criteria and qualifying requirements shall be opened on date & time mentioned in 
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II 
(financial bid) is required to be changed, the same shall be intimated through CPP 
Portal). 

8.    AAI reserves the right to accept or reject any or all applications without assigning any     
        reasons.   AAI also reserves   the right to call off tender process at any   stage   without   
        assigning any reason. 

 
9.     AAI    reserves   the   right to disallow issue of   tender   document to   working   agencies               
        performance  at ongoing project  (s)  is below par   and usually poor and  has   been  issued     
        letter of  restrain/ Temporary/ Permanent debar  by any    department of  AAI or Central / 
        State Govt.  Depts. / PSUs / World Bank / ADB etc.   AAI   reserves     the   right to verify the 
        credential   submitted  by the  Tenderer at any stage  (before or after the award the work). 
        If at any stage, any information  / documents    submitted  by the  applicant  is  found to be 
        incorrect/false or have some discrepancy which disqualifies the tenderer   then   AAI shall 
        take the following action: 

 
a. Forfeit the entire amount of EMD submitted by the firm. 
b. The tenderer shall be liable for debarment for a period up-to two years from tendering 

in AAI, including termination of the contract apart from any other appropriate 
contractual/legal action. 

 

10.   Consortium /JV companies shall not be permitted.  
 

11.   Purchase preference to Central Public Sector Undertaking shall be applicable as per the     
  directive of Govt. of India prevalent on the date of acceptance. 

12.   Concessions     to   Indian   Micro   &   Small   Enterprises   (MSEs)   units    registered   
with DIC/NSIC/KVIC/KVIB/ Directorate of Handicraft and Handloom etc., to be given as  

per the   provisions of Public Procurement Policy for MSEs order 2012 with up to date 
amendments, shall be applicable for tenders of supply/services and shall not be 
extended to construction work. 
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13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 
documents like Financial information (Turnover with loss/ profit), Net worth Certificate 
etc. as per NIT conditions duly certified by CA and having UDIN. The documents 
submitted by bidders without UDIN shall not be entertained. 
 

14.  Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce 
and Industry, Government of India, issued Public Procurement (Preference to Make in 
India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is 
applicable. 

 
 

15. Requirement of registration by the Bidder from a country sharing land border with India 
based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, 
Ministry of Finance, Department of Expenditure (Public procurement Division) with up to 
date amendments, regarding restriction under Rule 144(xi) of the General Financial Rules 
(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on 
Company’s letter head in this regard. (Annexure- LBS) 

 
 
 

 

 Sr. Manager(E-C) 
MVI Airport, Ayodhya 

(For and on Behalf of Chairman, AAI) 
Airports Authority of India 
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ANNEXURE-A 

CHECK LIST 
(To be uploaded by the bidder along with tender application) 

 

 

Name of Work:- “Grass cutting work inside the Operational area during 2026-27 at MVI 
Airport, Ayodhya.” 

S. No.  Qualifying Criterion  Particulars ATTACHEMENTS/ 
ENCLOSURES CHECK 
LIST (To be uploaded/ 
enclosed)  

1 Name and Registered office 
address of the Applicant  

  

2 Name, Address, Telephone, 
Fax No., e-mail address of 
the Authorized contact 
person of the agency for 
further communication   

Name :  

Address:  

Ph. No. :  

Mobile No. :  

Fax No. :  

Email ID :  

3. Envelope –I (Tender processing fee, EMD, Technical Bid and Pre-qualification) : 
                        It shall contain the scanned copy of-- 

A.  Tender Processing Fee, EMD : 

i.  Details of Tender Processing Fees 
(To be submitted online through payment gateway on CPP 
portal.) 

Copy of uploaded / enclosed  
 

YES / NO 

ii.  Details of EMD Fees 
(To be submitted online through payment gateway on CPP 
portal.) 

Copy of uploaded / enclosed  
YES / NO 

B. Tender Technical Bid Containing Following : 

i Tender Acceptance 
Letter on Bidder’s letter head 

Format (Annexure-I) of Tender 
document  

Print out of Annexure-I from 
Tender Document, signed and 
stamped.  
YES / NO 

ii Details of PAN Card, GST 
Registration No along with 
GST Registration 

Enclose documentary Proof 
PAN, GST and GST 
Registration 

Copy of PAN Card, GST No 
uploaded / enclosed  

YES / NO 

iii Regarding Debarred / 
Blacklisted as per Annexure 
-II  

Enclose Annexure-II on Bidder’s 
letter head 

Copy of uploaded / enclosed  
 

YES / NO 

iv Declaration for deployment 
of T&P Annexure -IV 

Declaration for deployment of 
T&P on company letter head 

 
Yes / NO 
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v Power of Attorney/ 
Authorization letter for 
signing tender document/ 
bidding on e-Tender Portal 
(if applicable) 

 
Digitally signed copy of 
Power of Attorney/ 
Authorization letter uploaded / 
enclosed. 

YES / NO  
vi Check list at Annexure-A of 

tender document 
Duly filled in and signed check 
List 

Check list with declaration 
uploaded / enclosed 

YES / NO 

C. Qualifying requirements of contractors :- 

i) Three 
separate 
works each 
costing not 
less than Rs. 
20.10 Lakhs 
)Excluding 
GST) 

“Similar Nature of 
work i.e., General 
Civil Maintenance 
works etc. 

Details of similar nature works 
completed during last seven year 
i.e. copy of Completion 
certificate from Clients along 
with copy of work order. 
Completion certificates should 
have the following details: 

Copy uploaded/ enclosed  
 

YES / NO 

Work No. 1 

 

  

Name of Client: 

 
Name of Work: 

 

Completion Value: 

 

Date of Start: 

 
Date of Completion 

 

Work No. 2 

 

 

  

Name of Client: 

 

Name of Work: 

 

Completion Value: 

 

Date of Start: 

 

Date of Completion  

   

Work No. 3 

 

 

 

 

Name of Client: 
 

Name of Work: 
 

Completion Value: 
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Date of Start: 
 

Date of Completion 
 

ii) Two 
separate 
works each 
costing not 
less than Rs. 
25.12 Lakhs 
)Excluding 
GST) 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

“Similar Nature of 
work i.e., General 
Civil Maintenance 
works etc. 

Details of similar nature works 
completed during last seven year 
i.e. copy of Completion 
certificate from Clients along 
with copy of work order. 
Completion certificates should 
have the following details: 

Copy uploaded/ enclosed  
 

YES / NO 

Work No. 1 

 

  

Name of Client: 

 

Name of Work: 

 

Completion Value: 

 

Date of Start: 

 

Date of Completion 

 

Work No. 2 

 

 

 

 

 

  

Name of Client: 

 

Name of Work: 

 

Completion Value: 

 

Date of Start: 

 

Date of Completion 

 
iii) One 
works each 
costing not 
less than Rs. 
40.19 lakh      
(Excl. GST) 

“Similar Nature of 
work i.e., General 
Civil Maintenance 
works etc. 

Details of similar nature works 
completed during last seven year 
i.e. copy of Completion 
certificate from Clients along 
with copy of work order. 
Completion certificates should 
have the following details: 

Copy uploaded/ enclosed  
 

YES / NO 

 
 Name of Client:  

  Name of Work:  
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 Completion Value:  

  Date of Start:  

  Date of Completion  

iv Scanned copy of Form “A” 
Details of similar works 
completed during last 7 year 
with completion certificate 
issued by client. 

Govt. Organization / Private 
Clients. (Tick whichever is 
applicable. In support of 
experience, TDS certificate from 
clients to be enclosed) 

TDS certificate enclosed : 
YES / NO 
 

v  Scanned copy of Form “B” 
Financial information. 

UDIN generated Abridged 
Balance Sheet and Profit and 
Loss Account for last three 
financial year. 

Copy uploaded/ enclosed  
 

YES / NO 

vi  Scanned copy of Form “C” 
Net worth. 

UDIN generated Net worth 
certificate. 

Copy uploaded/ enclosed  
 

YES / NO  
vii Affidavit for Payment 

Minimum Wages Annexure 
-III 

 Copy uploaded/ enclosed  
                  YES / NO 

         viii  Employee Provident Fund 
(EPF) and ESIC Registration 

 Copy uploaded/ enclosed  
YES / NO 

4. ENVELOPE – II (PRICE BID FOLDER): It shall contain  

a.  Price / Financial e-Bid  The Rates shall be quoted in the format provided at e-
tendering portal and no other format is acceptable.  

 

 

Date :        Signature with Stamp 

 

Place:       Authorized Signatory of the Agency 

 
DECLARATION 

I (_____________________________________________) hereby declare that the documents submitted / enclosed 

are true and correct.  In case any document at any stage found fake / incorrect, and action for debarment from 

tendering in AAI, apart from any other appropriate contractual / legal action be taken. 

 
 

Date :          
             Signature with stamp  
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FORM “A” 
 
DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY 
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 31.03.2026. 
 
 
SN Details of works W-1 W-2 W-3 

i Name of work/ project and 
Location 

   

ii Name and Address of client    

iii Awarded Cost of work 

(in Rs. Lakhs) 

   

iv Date of commencement as per 
contract 

   

v Stipulated date of completion    

vi Actual date of completion    

vii Completion Cost/Actual work 
done 

   

viii Whether the work was done on 
back-to-back basis 

Yes/No 

   

 
 
 
 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

 

Note: The contractor should give list of only of eligible category works of requisite 
amount with supporting documents issued from client.  
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Form - B 

Financial Information 
 

Name of the firm / contractor……………………………….. 
 

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss as 
per figure in balance sheet account for the last three years duly certified by the Chartered Accountant as 
submitted by the applicant to the Income - Tax Department 
  

Fig in lakhs Rs. 
 

Sl. 
No.  

 

Particulars  
 

Financial Year (Last five years) 
 

 FY 2022-23 FY 2023-24 FY 2024-25 
1.  Turn-Over on 

Construction 
Works  

   

2.  Profit/loss after 
Taxes  
(consolidated)  

   

 
 
 
 
 

2 Financial arrangements for carrying out the proposed work.  
 
 
 
Unique Document Identification Number (UDIN)…………………………….. 
 
 
 
 
 
 
 
Signature of Chartered Accountant with Seal                                         SIGNATURE (S) OF BIDDER (S) 
 
 
 
 
 
 
 
 
Note: The bidder should give information strictly in above format. 
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Form ‘C’ 
 

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 
 

This is to certify that as per the audited balance sheet and profit & loss account during the 

financial year …………….……, the Net worth of M/s ………………….……………… (Name 

& registered address of Individual /Firm/Company), as on ………..(the date of certificate)  

is Rs…………………….. after considering all liabilities. It is further certified that the Net 

Worth of the company has not eroded by more than 30% in the last three years ending on 

on 31st March ……………(the relevant year*). 

 

 

Unique Document Identification Number (UDIN)…………………………….. 
 
 
Signature of Chartered Accountant  
 
…………………………………………..  
Name of chartered Accountant  
 
………………………………………….  
Membership No. of ICAI  
 
………………………………  
Date and seal 
 
……………………………… 
 

 

SIGNATURE (S) OF BIDDER (S) 

 

 

*The relevant year shall be the financial year ending 31st March preceding the calendar 
year of bid submission or 31st March of the financial year preceding the previous financial 
year, if the balance sheet of the previous financial year has not been audited. 
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Annexure-I 

TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
Date:________ 

To, 
     Sr. Manager (Engg-C)  
     AAI, M.V.I Airport, 
     Ayodhya – 224001 
 

Sub : Acceptance of Terms & Conditions of Tender 

Tender ID No: 2026_AAI_279600_1 

Name of work: “Grass cutting work inside the Operational area during 2026-27 at MVI 
Airport, Ayodhya.” 
 

Dear Sir, 

1. I/We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/ Work’ from 

CPP Portal Web site(s) namely: https://etenders.gov.in/eprocure/app as per your advertisement, given in 

the above-mentioned website(s). 

2. I/We hereby clarify that I / We have respected the site and read the entire terms and conditions of the 

tender documents, corrigendum (s) and reply to query if any made available to me / us which shall form 

part of the contract agreement, and I / We shall abide hereby by the terms / conditions / clauses 

contained therein. 

3. I/We hereby unconditionally accept the tender conditions of AAI’s Tender documents in its totality/ 

entirely for above mentioned work.  

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for awarding this 

contract at any stage during its execution or at the time of payment of bills and further if any officer of 

AAI asks for bribe / gratification, I will immediately report it to the Appropriate Authority in AAI. 

5. I/We hereby submitted that I/ We paid / submitted the required earnest money as per NIT conditions.  

6. I/ We certify that all information / documents furnished by our firm are true & correct and in the event at 

any stage, the information / documents is found to be incorrect/ untrue or found violated, then we shall 

be liable for debarment from tendering in AAI without giving any notice or reason therefore or summarily 

reject the bid or terminate the contract, without prejudice to any other rights or remedy including the 

forfeiture of the full said earnest money deposit absolutely. 

Yours Faithfully 

 

 

(Signature of the Bidder, with Official Seal)  
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Annexure-II 

UNDERTAKING REGARDING DEBARMENT / BLACKLISTING  
(To be given on Contractor’s Letter Head) 

 
Name of work : ________________________________________________________ 

(Tender ID No: 2026_AAI_279600_1)    

I /we ____________________(name and post of authorized signatory) on behalf of 

________________(name of firm) do hereby solemnly affirm and declare as follows :  

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ 

Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance and the 

debarment/ blacklisting/ restrainment is not in force as on last date of opening of tender 

(Envelope-I, normally called as technical bid). 
 

(ii) None of Proprietor /Partners /Board Members /Directors of M/s……………………… (Name of 

firm) has remained Proprietor /Partner /Board Member /Director in any firm which 

stands debarred/blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/ 

blacklisting/ restrainment is not in force as on last date of opening of tender (Envelope-I, 

normally called as technical bid). 

(iii) Our firm understands that if our firm either debarred before the date of opening of tender 

(first bid, normally called as technical bid, in case of two packet/two stage bidding) or 

debarred before the date of contract by AAI/ MoCA/ DoE (Debarment applicable for all 

Ministries/ Departments), our bid is liable to be rejected at that stage. 

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm 

Shall be liable for debarment from bidding in AAI, apart from any other appropriate 

contractual legal action including debarment/ blacklisting/ restrainment, termination of 

the contract etc. as deemed fit. 

 

Date :                                                           Signature and name of the 
Authorized Signatory of the Firm] Place : 
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Annexure-III 
 

Affidavit for Minimum Wages and EPF / ESIC 
 

 

I ___________________________ (Name), aged______years, S/o ____________________________ (Name) 

Proprietor / Managing partner/Managing Director of 

________________________________________(Name of Agency) _____________             (Address 

of the agency & E-MAIL) do hereby solemnly affirm and state as follows:- 

 

I am competent to swear this affidavit on behalf of 

______________________________________________ (Name of Agency). I state that, in the event of 

work “Grass cutting work inside the Operational area during 2026-27 at MVI 

Airport, Ayodhya.” is awarded to our agency; the wages to be paid to the workers 

engaged shall not be less than the minimum wages determined by appropriate Govt. 

Authority from time to time. Further, I affirm to deduct the Provident Fund amount and 

ESI from the wages payable to the laborer at the prescribed rate and its timely deposit to 

the P.F. and ESI account in accordance with relevant provisions of law. 

 

DEPONENT 

 

Place: 
Date: 
 
Note: 

a) This affidavit is to be attested by a First-Class Magistrate / Notary Public on Non- 
Judicial Stamp paper of Rs. 100/-. 

 
b) This affidavit should be submitted along with the Envelope-I (Tender Document) 
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  ANNEXURE -IV 

 
UNDERTAKING FOR DEPLOYMENT OF T&P 

 
 

Name of work: “Grass cutting work inside the Operational area during 2026-27 at 
MVI Airport, Ayodhya.” 
 

  

Name of Contractor / Firm: 
 

I/we have applied for issue of tender for the work of Grass cutting work inside the 
Operational area during 2026-27 at MVI Airport, Ayodhya.. and hereby undertake 
that: 
 

 I / we have gone through the tender documents and drawings in its entirety, visited the site 

and have understood the nature of work to be executed. 

 I / we will deploy adequate machinery, T&P in working condition with adequate standby 

arrangement for efficient / timely execution of the work. 

 I / we have submitted the details of machinery, T&P owned by us and undertake to procure or 

take on lease the balance machinery, T&P for the work as per requirement of the work 

matching with the work programme. 

 I / we will abide by any instructions by AAI for such procurement / arrangement of machinery, 

T&P on lease as is considered necessary for efficient / timely execution of work. 

 

 

 

 

Date: Signature of Contractor: 
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ANNEXURE – V 

 
 

UNDERTAKING FOR GST COMPLIANCE BY THE BIDDER  
(To be submitted by in Envelope-l) 

 
To,  
Sr. Manager (Engg.-Civil),  
Airports Authority of India,  
Civil Engineering wing.  
MVI Airport, Ayodhya 
 
Subject: Undertaking regarding GST Compliance. 
 
Ref: Tender ID: 2026_AAI_279600_1 
 
Sir,  

The tender documents for the work “Grass cutting work inside the Operational 
area during 2026-27 at MVI Airport, Ayodhya.”have been issued to me / us by Airports 
Authority of India and we certify the following: 
 
1. That, We, M/s…………………………………….. are registered under GST & compliant of GST 
Provisions. Our GST No. is……………………………. 
 
2. 1/We hereby undertake that I/We will comply of all GST provisions. 
 
3. That, in case of non-compliance of GST provisions and blockage of any input credit, we 
shall be responsible to indemnify Airports Authority of India for the loss, if any, incurred by 
AAI. 
 
4. That all input credits related to this work will be passed on to Airports Authority of India 
 
                                                                                                                  Yours faithfully. 

 
 

                                                                                                           Signature     :…………………………… 
                                                                                                           Name            : …………………………… 
                                                                                                           Designation  :…………………………… 
                                                                                                           Name of Agency :……………………… 
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Annexure-VI 
 
 

UNDER TAKING FOR NON-RELATIVE WORKING IN AAI 
 
 

UNDER TAKING 
 
 

I/We ................................................................................. hereby under take that as 

mentioned in clause no. 40 given on page GCC-67, I/We don’t have any relative working 

in Airports Authority of India.  

 
 
Date : ……………........ 
 
Place :………………… 
 
 

 Signature of Agency with rubber stamp  
 

 Name….………………………………...  

                                                                                Address…………………………………. 

…………….…………………………….. 

…….……………………………………..  

  Mobile No……………………………..... 

 
 
*(To be given on contractor’s Letter head) 
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Annexure-VII 

 
 
 
 
 

Request letter: Transmission of Bank Guarantee Cover message  
(to be submitted by applicant to BG issuing Bank)  

 
Date: ____________________ 
 
The Manager, 
(Bank), 
(Branch) 
 
Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages where 
beneficiary bank is ICICI Bank (IFSC-ICIC0000007). 
Dear Sir/Ma'am, 
1/We, ________________, request you to include unique identifier ________________ in field 7037 of the 

SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG amendment) while 

transmitting the same to the beneficiary bank (ICICI Bank-IFSC-ICIC0000007). 

 

Thanking You, 
 
____________ 
 

(Vendor/Customer/Concessionaire) 
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ANNEXURE- LBS   

 
 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi)  
of the General Financial Rules (GFRs)-2017  (Scanned copy to be submitted by Bidder in Cover-I 
on letter head of Company/Firm) 
  
Name of Work: ______________________________________________   
 
Tender ID: __________________________________________________   
 
I, the undersigned, _______________________ (full names), do hereby declare, in my capacity as 
__________ of M/s______________ (Name of company/Firm) that: 
1. I am competent to swear this undertaking on behalf of M/s____________ (Name of 

company/Firm) 
 

2. I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General 
Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a 
country which shares a land border with India and comply to all the provisions of the 
Order(s). 

 
3.  I certify that M/s_____________ (Name of company/Firm) is not from such a country / is from such 
a country, has been registered with the Competent Authority (strike out whichever is not 
applicable). I hereby certify that this BIDDER fulfills all requirements in this regard and is eligible 
to be considered [Where applicable, evidence of valid registration with the Competent Authority 
is attached]. 
 
4.  I understand that the submission of incorrect data and / or if certificate/ declaration given by 
M/s____________ (Name of company/Firm) is found to be false, this would be a ground for 
immediate termination and further legal action in accordance with law as per Clause 12 of the 
Public Procurement Order on Restrictions under Rule 144 (xi) of the General Financial Rules 
(GFRs), 2017. 
 
 
 
 

Signature and name of the authorized signatory of the firm 
 with Rubber Stamp 

Date: 
Place: 



1 | P a g e  
 

AIRPORTS AUTHORITY OF INDIA 
General Guidelines for Bidders 

 

1. Item Rate e-tenders are invited through the e-tendering CPP Portal by      
Sr. Manager (Engg-Civil) Airports Authority of India, MVI Airport, 
Ayodhya - 224001 (Bid Manager) on behalf of Chairman, AAI from the 
eligible contractors for the work of “Grass cutting work inside the 
Operational area during 2026-27 at MVI Airport, Ayodhya.” at an 
estimated cost of Rs. 50.24 Lakhs (Excluding GST) with completion period of 
12 (Twelve) Months. 

 
2. The Tenders shall be in the prescribed Form are invited in two bid 

system: 
 
i) 1st Bid Envelope-I : Tender processing fee, EMD, Technical Bid 

and Pre-qualification 
ii) 2nd Bid Envelope-II : Price Bid 

 
3. Not more than one Tender shall be submitted by a contractor or by a firm. 

No two or more concerns in which an individual is interested, as 
Proprietor and/or partner shall tender for the execution of the same 
works. If they do so, all such Tenders shall be liable to be rejected. 

 
4. The Accepting Authority as mentioned in Schedule “F”/2(viii), shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this 
contract. 
 

5. In the event of the tender being submitted by a firm, it must be signed 
separately by each partner thereof or in the event of the absence of any 
partner, it must be signed on his behalf by a person holding a power-of-
attorney authorizing him to do so. Such power of attorney to be uploaded 
in Envelope-I, and it must disclose that the firm is duly registered under 
the Indian Partnership Act, 1952.   
 

6. Tender documents can be downloaded from the CPP e-tendering portal.  
Tender processing fee of Rs. 1,180/- (i/c GST) Non-refundable will be 
required to be paid online through Payment Gateway on CPP Portal. The 
last date of submission of bid is as mentioned in Critical Data Sheet of 
Notice Inviting Tender. 

 
7. Tenderers are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the 
nature of the ground and sub-soil (so far as is practicable), the form and 
nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary 
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information as to risks, contingencies and other circumstances which may 
influence or affect their bid. The bidders shall be responsible for arranging 
and maintaining at his own cost all materials, tools &plants, water, 
electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the 
contract documents.  

 
8. Submission of a bid by a bidder implies that he has read this notice and all 

other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by Airports Authority of 
India, local conditions and other factors having a bearing on the execution 
of the work. A bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. 
 

9.  All rates shall be quoted in the respective Section in CPP e-tender Portal 
(Price Bid i.e. Envelope-II). 

 
10. As this tender is an Item rate Tender, rates for all items quoted shall only 

be considered. Any Tender containing percentage below/above the total 
estimated cost is liable to be rejected. Tenderers which propose any 
alteration in the works specified in the said form of invitation to tender, or 
in the time allowed for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates will be summarily 
rejected.  In case above conditions are found violated, the tender shall be 
rejected and AAI shall, without prejudice to any other remedy, be at liberty 
to debar tenderer from tendering in AAI, including termination of the 
contract apart from any other appropriate contractual/legal action. 

 
11. Tenders shall be received through CPP e-tendering portal as per the dates 
 in critical data sheet of NIT. 
 
12. The tenderer should study the complete tender document. In order to 

facilitate AAI to prepare responses, the interested tenderers are requested 
to submit their queries (if any), in CPP e-tender portal only, as per time 
schedule specified in NIT. The tenderers queries shall be replied through 
e-portal only. 

 
13. Earnest Money Deposit (EMD): 
 

 EMD Fee of Rs. 1,50,720.00 to be paid online through payment gateway    on 
CPP portal. 

 
14. Power of attorney/authorization for signing tender: 

a)  Only the Power of Attorney/Authorization holder of the tenderer on 
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whose name the tender has been uploaded shall sign the Tender 
documents. 

b)  The name and designation of the person or persons of the company 
who is authorized to sign shall be clearly indicated in the authority 
letter. 

c)  In the event of the tender submitted by a firm, it must be signed by a 
person holding a power-of-attorney to sign the tender document. 
Such power of attorney to be uploaded in Envelope-I, and it must 
disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 
 

15. Notification of Award of contract will be made in writing to the successful 
bidder by the Accepting Authority or his representative. The contract will 
normally be awarded to the qualified and responsive Bidder offering 
lowest evaluated bid in conformity with the requirements of the 
specifications and contract documents and the Accepting Authority shall 
be the sole judge in this regard. The Accepting Authority does not bind 
himself to accept the lowest or, any tender or to give any reason for his 
decision. A responsive bidder is one who submits priced Tender and 
accepts all terms and conditions of the specifications and contract 
documents. A Tenderer shall submit a responsive bid, failing which 
his Tender will be liable to be rejected. 
 

16. The Accepting Authority does not bind itself to accept lowest tender or any 
tender and reserves to himself the right of accepting the whole or any part 
of the tender and tenderer shall be bound to perform the same at his 
quoted rates. No claim whatsoever will be entertained on this account 
 

17. The Tenderer shall not be permitted to tender for works in Airports 
Authority of India Engineering Department, responsible for award and 
execution of contracts, in which his near relative is posted as Manager 
(Finance & Accounts) or Sr. Officer or as an engineer in any capacity. He 
shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives 
to any officer in Airports Authority of India. Any breach of this condition 
by the contractor would render him liable to be debarred from Tendering 
for next 2 years.  
 

18. The contractors shall give a list of AAI employees related to him. 
 

19. No Engineer of Gazetted rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an Engineering Department of 
Airports Authority of India/Govt. of India is allowed to work as a 
contractor for a period of two years of his retirement from Airports 
Authority of India/ Government service, without the prior permission of 
Airports of India/Govt. of India. The contract is liable to be cancelled if 
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either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Airports Authority 
of India/Govt. of India as aforesaid before submission of the Tender or 
engagement in the contractor’s service. 
 

20. The Tender for the work shall remain open for acceptance for a 
period of Ninety days (90) days from the date of opening of Financial 
Bid (Envelope-II). If any Tenderer withdraws his tender before the 
said period or makes any modifications in the terms and conditions 
of the Tender which are not acceptable to the Department, then 
Airports Authority of India shall without prejudice to any other right 
or remedy, be at liberty to debar tenderer from tendering in AAI, 
including termination of the contract apart from any other 
appropriate contractual/legal action. 

 
 

21. The site for the work shall be made available in phases.  Agencies are 
advised to visit site in detail, before submission of the bid. 
 

22. On acceptance of the Tender, the name of the accredited 
representative(s) of the contractor who would be responsible for 
taking instructions from the Engineer-in-Charge shall be 
communicated to the Engineer-in-Charge within 10 days of 
acceptance of tender. 
 

23. A tenderer shall submit the tender which satisfies each and every 
condition laid down in this notice failing which the Tender will be liable to 
be rejected. Also if the credential submitted by the firm found to be 
incorrect/false or have some discrepancy which disqualifies the firm then 
the AAI shall take the following action: 

 a) Debar the firm for minimum three years to tender in AAI in any 
name/style. 

 
 

24. If any further tax or levy is imposed by Statute, after the last stipulated 
date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pay such taxes/ levies, 
the contractor shall be reimbursed the amount so paid, provided such 
payments, if any, is not, in the opinion of the Engineer-In-Charge (whose 
decision shall be final and binding on the contractor) attributable to 
delay in execution of work within the control of the contractor. 

25. The contractor shall keep necessary books of accounts and other 
documents for the purpose of this condition as may be necessary and 
shall allow inspection of the same by a duly authorized representative of 
Airports Authority of India and / or Engineer-In-Charge and further 
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shall furnish such other information/document as the Engineer-In-
Charge may require from time to time. 

26. The contractor shall, within a period of 30 days of the imposition of any 
such further tax or levy, pursuant to the Constitution (46th amendment) 
Act 1982, give a written notice thereof to the Engineer-In-Charge that 
the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

27. MODE OF SUBMISSION OF TENDERS:  
Tender for the present work shall be submitted online through e-
tendering portal in two bids (i.e. Envelope I& II) system as detailed in 
WNIT.  
The bidders shall submit their applications as per “Pre-qualification 
Performa, in the tender document and fill up the required information 
and upload the digitally signed file of scanned documents in the 
technical bid/ attachment section in the portal. Uploading of application 
in location other than specified above not shall be considered. Hard 
copy of application shall not be entertained. 
 
Envelope-I shall be opened on as mentioned in CRITICAL DATA SHEET 
of NIT. The intimation regarding eligible/non-eligible for participation 
in the tendering will be intimated to the contractors / firms through CPP 
e-tendering portal.  
The intimation regarding acceptance/ rejection of their bids will be 
intimated to the contractors / firms through CPP e-tendering portal. 
 

Rates to be quoted (exclusive of GST) in the respective Section only in 
“Envelope-II”/ Price Bid where brief indicative description of item & unit 
have been given. Full description of Item & unit is available in Schedule 
“A” of GCC. Before quoting rates in respective section in Price bid, the 
bidders are advised to read the full description of respective item & Unit 
from Schedule “A”. No other format is acceptable. 

 

Tenders shall be processed as below: 
Envelope-I: Containing Tender processing fee, EMD, Technical bid and 
Prequalification Documents (Uploaded by the contractors/ firms) shall be 
opened on as mentioned in CRITICAL DATA SHEET of NIT. The intimation 
regarding acceptance/ rejection of their bids will be intimated to the 
contractors / firms through CPP e-tendering portal. 
 
Envelope-II: Containing financial bid of the tenderers found to be 
meeting the technical criteria and qualifying requirements shall be 
opened on date & time mentioned in CRITICAL DATA SHEET of NIT. (In 
case the date and time for opening of Envelope-II (Financial bid) is 
required to be changed, the same shall be intimated through CPP Portal). 
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Note: Once the bidder has submitted the digitally signed file of 
Unconditional Acceptance of AAI’s Tender Conditions, he is not 
permitted to upload any additional file or put any 
remark(s)/conditions(s). 
 
AAI reserves the right to accept or reject any or all applications without 
assigning any reasons. AAI also reserves the right to call off tender 
process at any stage without assigning any reason. 
 
Clarifications: 
If the bidder has any query related to the Tender Document of the work, 
they should use ‘Clarification’ tab in CPP-tendering portal to seek 
clarifications. No other means of communication in this regards shall be 
entertained. Last date and time for raising query shall be as stipulated in 
NIT. 
 
If any clarification is needed by AAI from the bidder about the deficiency 
in their uploaded documents in Envelope-I, they will be asked to provide 
it though CPP tendering portal. The bidder shall upload the requisite 
clarification/documents within specified time by AAI failing which tender 
will be liable for rejection. 
 
In case above conditions are found violated, the tender shall be rejected. 
 

28. COMPARISON AND EVALUATION OF TENDER 
a) Prior to detailed evaluation, AAI will determine the substantial 

responsiveness of Tender document. A substantial responsive Tender 
is one, which confirms to all the terms and conditions of the Tender.  
 

b) A tender is determined as not responsive, if tender is submitted 
incomplete, Annexure are not filled up, unconditional acceptance letter 
minimum wages affidavit, integrity pact and power of attorney not 
found in proper form etc. etc. as described above such tenders are 
liable to be rejected by AAI. 

 
c) Once the bidder has submitted the digitally signed documents as per 

NIT along with unconditional acceptance as an attachment, he is not 
permitted to upload any additional file or put any 
remark(s)/condition(s) in / along with the Tender Document. 

 
d) In case if any condition is found violated after opening Envelope-I i.e. 

Technical Bid, the tender shall be summarily rejected and AAI shall, 
without prejudice to any other remedy, be at liberty to forfeit the 10% 
of said earnest money.   
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Only those tenderers whose Technical Bid documents are acceptable to 
AAI will be examined and their techno-commercial bid shall be 
evaluated to determine whether they are complete, meets tender 
requirements, free from computational errors, whether the data have 
been properly filled up, and whether the requisite documents as 
detailed have been submitted in conformity to the Tender 
specifications, drawings and conditions. 
 

29.          Price bid:- 
The Price e-Bid through CPP e-portal. 
a)  Tenderer should download the “Tender Document” file along with BOQ 

from the CPP e-tendering portal and upload the digitally signed BOQ 
file along with desired documents in Envelope-I. 

b)  Rates to be quoted in the column mentioned for rate only. 
c) The offer from those contractors whose digitally signed required 

documents are not found in “Envelope-I” will not be considered and 
will stand rejected and Envelope-II (financial bid) of such contractors 
shall not be opened. 

d) Price bid shall only be accepted in the desired format. No other format 
shall be accepted. 

e)  In case, the condition 29 (d) above is found violated, the tender shall 
be rejected. 

30.   REJECTION OF TENDER: - 
a. Airports Authority of India reserves the right to reject all the tenders or 

any of the tender or any part of tender without assigning any reason.  
b. AAI reserves the right at its sole discretion not to award any work 

under this tender. AAI shall not pay any costs or loss incurred by the 
tenderers in the preparation and submission of any requisite tender or 
technical proposal or to procure contract for any of the items described 
herein. 

c. If the tenderer deliberately gives wrong information or suppress any 
information in his Tender, AAI reserves the right to reject such tender 
at any stage or to cancel the contract, if awarded, in addition to any 
other appropriate/legal action.  

d. Canvassing in any form in connection with the tenders is strictly 
prohibited and the tenders submitted by firms who resort to 
canvassing are liable for rejection. 

e. Any deviation in the Tender submission procedure will be considered 
as non-responsive bid and liable to be rejected. 

f. A Tenderer shall submit a responsive bid, failing which his Tender will 
be liable to be rejected.  

g. Tender in which any of the particulars and prescribed information are 
missing or are incomplete, in any respect and/or prescribed conditions 
are not fulfilled, shall be considered non-responsive and is liable to be 
rejected. 
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h. The tenderer is expected  to examine the tender document  including 
all instructions, forms, terms, specifications, drawings, etc. Failure to 
furnish all information required as per the tender documents or 
submission  of  a  tender not substantially responsive to the tender 
document in any respect may result in the rejection of the tender. 

i A Tenderer shall submit the Tender which satisfies each and every 
condition laid down in this notice failing which the Tender will be liable 
to be rejected. 

j. Any tender not accompanied with EMD will be considered non-
responsive and rejected. 

    31.  Queries, Replies and Clarifications: 

i. If the bidder has any query related to the Tender Document of the work, 
they should use ‘Seek Clarification’ tab in e-tendering portal to seek 
clarifications. No other means of communication in this regard shall be 
entertained. No query received after due date shall be entertained. 

ii. If any clarification is needed by AAI from the bidder about the deficiency 
in his uploaded documents in Envelope I, they will be asked to provide 
it through e-tendering portal. The bidder shall upload the requisite 
clarification /documents within specified time of receipt of such 
request from AAI, failing which tender will not be considered for the 
subsequent stages. 

iii. All the queries of the bidder pertaining to Bid procedure/Technical 
support on CPP Portal (URL: - http://etender.gov.in/eprocure/app) for 
submission of tender documents should normally be addressed to AAI 
helpdesk support (details also mentioned in the web NIT) as below: 

     Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787, 
     E-mail: support-eproc@nic.in 
iv. In case of queries regarding bid procedure/technical support on e-

tender portal, if the AAI helpdesk is non-responsive, the bid manager 
may be contacted, the details of Bid Manager as detailed below: 

      Name : Ajay Kumar Verma 
      Mobile No. : 8292619003 
      E-mail ID : akverma@aai.aero 
v. All bid procedure related queries be refereed to helpdesk as above and 

then to Bid Manager only. Please note that no bid procedure related 
queries should be referred to IEMs. 

32.   This notice of Tender shall form part of the contract documents. The      
successful Tenderer/contractor, on acceptance of his Tender by the 
Accepting Authority, shall within 15-days from the date of award of 
work sign the contract consisting of Notice inviting Tenders, General 
conditions of contract, special/additional condition, General and 
particular specifications, Tender conditions as issued at the time of 
invitation of Tender and acceptance thereof with any correspondence 
leading there to. The contract agreement shall be executed on a 
nonjudicial stamp paper of value ₹100.00 (Rupees One Hundred Only) 
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and the cost of the stamp paper shall be borne by 
Contractor/Firm/Agency.  

33. The tender for the work shall not be witnessed by a contractor or 
contractors who himself / themselves has/have tendered or who may 
have tendered for the same work. Failure to observe this condition would 
render tender of the contractor tendering as well as witnessing the 
tender, liable to summarily rejection. 

34.     AAI shall be the sole judge in the matter of evaluating & accepting technical     
    bids, Price bids and award of contract and decision of AAI shall be final &   
    binding. 

35. AAI reserve the right to verify the credential submitted by the agency at 
any stage (before or after the award of work) If at any stage, any 
information / documents submitted by the applicant is found to be 
incorrect / false or have some discrepancy which disqualifies the firm then 
AAI shall take the following action: 
a. Forfeit the entire amount of EMD submitted by the firm 
b. The agency shall be liable for debarment from tendering for minimum 

three years in AAI in any name/style, apart from any other appropriate 
contractual / legal action. 

36.    Tenderers are advised to go through the “instruction for Online Bid     
 Submission” given on the CPP portal http://etenders.gov.in/eprocure/app   
for online guidance, before online registration and submission of their 
applications / bids and submit their applications along with firms bio-data 
& self-attested documents/credentials etc. as required as an attachment 
before due date. 

 
37.   AAI is not responsible for any postal delay or delay due to link failure /   

internet problem etc. in respect of submission / receipt of any documents or 
in submission of e-Bid. Bidders who are intending to submit responsive e-
Bid are requested to submit the same well in advance before the due date & 
time. It is the responsibility of the Bidder to make sure that the required 
documents / e-Bid is submitted in time. 

38.   The Accepting Authority reserves to himself the right to allow to the public  
Enterprises purchase preference facilities as admissible under the existing 
policy on the date of opening of tender. 

39.   Corrigendum or Modifications of tender bidding dates (if any) shall be    
         intimated only through e-tender portal only. 
40. The aspiring contractor is here by advised to carefully go through all the     
        clauses of “Special Conditions of Contract” enclosed in this tender document   
        at   Pages indicated in the index page before submitting their tender bid. 
 
 

 

 Sr. Manager (E-C) 
MVI Airport, Ayodhya 

(For and on Behalf of Chairman, AAI) 
Airports Authority of India 
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Annexure-A 
General Instructions for Online Bid Submission: 

 

The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are meant to 
assist the bidders in registering on the CPP Portal, prepare their bids in accordance with 
the requirements and submitting their bids online on the CPP Portal. 
 
More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://etender.gov.in/eprocure/app 
 
REGISTRATION 
 
1. Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etender.gov.in/eprocure/app) by clicking on the link 
“Online bidder Enrollment” on the CPP Portal which is free of charge. 

 
2. As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 
3. Bidders are advised to register their valid email address and mobile numbers as part of 

the registration process. These would be used for any communication from the CPP 
Portal. 

 
4. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 
Certifying Authority recognized by CCA India (e.g. Sify / nCode /eMudhra etc.), with 
their profile. 

 
5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC‟s to others which may lead to 
misuse. 

 
6. Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC /e-Token. 
 
SEARCHING FOR TENDER DOCUMENTS 

 
1. There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 
organization Name, Location, Date, Value, etc. There is also an option of advanced 
search for tenders, wherein the bidders may combine a number of search parameters 
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to 
search for a tender published on the CPP Portal. 
 

2. Once the bidders have selected the tenders they are interested in, they may download 
the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders‟ folder. This would enable the CPP Portal to intimate the bidders 
through SMS / e-mail in case there is any corrigendum issued to the tender document. 

 

3. The bidder should make a note of the unique Tender ID assigned to each tender, in 
case they want to obtain any clarification / help from the Helpdesk. 
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PREPARATION OF BIDS 

 
1. Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 
 

2. Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 
documents - including the names and content of each of the document that need to 
be submitted. Any deviations from these may lead to rejection of the bid. 
 

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the tender document / schedule and generally, they can be in PDF / XLS / RAR / 
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white 
option which helps in reducing size of the scanned document. 
 

4. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g. PAN card copy, annual reports, auditor 
certificates etc.) has been provided to the bidders. Bidders can use “My Space” or 
„‟Other Important Documents‟‟ area available to them to upload such documents. 
These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a 
reduction in the time required for bid submission process. 

 
SUBMISSION OF BIDS 
 
1. Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 
 

2. The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 
 

3. Bidder has to select the payment option as “online” to pay the tender fee / EMD as 
applicable and enter details of the instrument. 
 

4. Bidder should prepare the EMD as per the instructions specified in the tender document. 
The original should be posted/couriered/given in person to the concerned official, latest 
by the last date of bid submission or as specified in the tender documents. The details of 
the DD/any other accepted instrument, physically sent, should tally with the details 
available in the scanned copy and the data entered during bid submission time. 
Otherwise the uploaded bid will be rejected. 

5. Bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. If the price bid has been 
given as a standard BOQ format with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the 
BOQ file, open it and complete the blue colored (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found to 
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be modified by the bidder, the bid will be rejected. 
 
6. The server time (which is displayed on the bidders‟ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

 
7. All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of 
the bids is maintained using the secured Socket Layer 128-bit encryption technology. 
Data storage encryption of sensitive fields is done. Any bid document that is uploaded 
to the server is subjected to symmetric encryption using a system generated 
symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid opener’s public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers. 
 

8. The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 
 

9. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message & 
a bid summary will be displayed with the bid no. and the date & time of submission of 
the bid with all other relevant details. 
 

10. The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for any 
bid opening meetings. 

 

ASSISTANCE TO BIDDERS 
 
1. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 
 

2. Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

 

3. Any Bid related issue/query pertaining to technical support or otherwise on CPP-portal 
(URL:-https://etender.gov.in./eprocure/app) for submission of tender documents 
should be addressed to AAI Help Desk Support (details also mentioned in the Web-
NIT) as below:- 
(i) Call Helpdesk. 24 x 7 Help Desk details are as below:- 
 Tel.: 0120-4200462, 0120-4001002, Mobile: 91-8826246593 or can send email 

at: support_eproc@nic.in 
 Bidders are requested to mention URL of the Portal and Tender ID in the e-mail 

sent along with their contact details. 
 
(ii) For any further technical assistance with regards to functioning of CPP portal, the 

bidder should contact personnel at following AAI help desk numbers on all working 
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days as below:- 
 08.00hrs to 20.00 hrs (Mon-Sat) 
 011-24632950, Ext-3512 (Six Lines), e-mail:-eprochelp@aai.aero 
 
 09.30hrs to 18.00 hrs (Mon-Fri) 

011-24632950 Ext-3523, 
 Email: etendersupport@aai.aero, sanjeevkumar@aai.aeroand snita@aai.aero 
 
 09.30hrs to 18.00 hrs (Mon-Fri) 
 011-24657900, email: gmitchq@aai.aero 
 
 In Case of technical support regarding e-tender portal, if AAI Help Desk is non-

responsive, the Bid Manager can be contacted as below on all working days from 
9.30 hrs to 18.00hrs. 

 
 

Name   :  Sh. Ajay Kumar Verma  
Designation  :  SM (Engg-Civil) 
Mobile No.  :  +91 8292619003 
E-mail.ID  : akverma@aai.aero 

 

4. In case of any issues faced, the escalation matrix is as mentioned below: 
 
 

S.N. SupportPers
ons 

Escalation 
Matrix 

E-Mail Address Contact 
Numbers 

Timings* 

1. Help Desk 
Team 

Instant 
Support 

eprochelp@aai.aero 

011- 
24632950, 
Ext-3512 

(Six Lines) 

0800-2000 
Hrs. 

(MON - SAT) 

2. Jr.Exe.(IT) 
After 4 

Hours of 
Issue 

sanjeevkumar@aai.aero 
011- 

24632950, 
Ext-3505 

0930-1800 
Hrs. 

(MON-FRI) 

3. AGM(IT) After 12 
Hours 

snita@aai.aero 
011- 

24632950, 
Ext-3523 

0930-1800 
Hrs. 

(MON-FRI) 

4. Jt. General 
Manager(IT) 

After 24 
Hours ykkaushik@aai.aero 011-24651507 

0930-1800 
Hrs. 

(MON-FRI) 

5. General 
Manager(IT) 

After 03 
Days 

gmitchq@aai.aero 011-24657900 
0930-1800 

Hrs. 
(MON-FRI) 

 
*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 

 
5. The above-mentioned help desk numbers are intended only for queries related to the 

issues on e-procurement portal and help needed on the operation of the portal. For 
queries related to the tenders published on the portal, bidders are advised to contact 
concerned Bid Manager of AAI. 



 

 
 
 
 

STANDARD 
OPERATIONG 

PROCEDURE FOR 
ONLINE PAYMENT 

 
 
 
 
 



 
 

Annexure- I 

Standard Operating Procedure  

for  

Online payment, refund and settlement of EMD and Tender Fee through CPP Portal  
 

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and 

services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs.  

Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the 

implementation of e-Tendering system i.e. CPPP https://etenders.gov.in . 

 

Stakeholders: 

  

1. Tender Floating Department: Airports Authority of India (AAI)   

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end 

process and providing technical support to the Government Dept.  

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway services 

and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating 

in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till 

the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank 

will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling 

account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded 

to their source account This will be happened as per instruction receiver through online portal.. 

This will be happened as per instructions received through online portal. Customized MIS will 

be provided to the Government Department.  

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender 

floated by the Government Dept./Tender Inviting Agency and participate in the tendering 

process. Bidders are directly involved in making the use of this e-System for making payments 

and getting refunds into their accounts. 

Eligibility (Prerequisite for e-Tendering) 

 

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal 

https://etenders.gov.in to carry out the procurement activities.  

2. Portal login will be through two factor authentication i.e. User id & password followed by the 

login through DSC.  

- TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature 

- Bidders must have DSC with Signing feature 

 

Bank Account Details 

a. Common Pooling A/C for EMD and Tender Fee Collection  

b. Tender Fee Settlement A/c for Settlement of Nonrefundable Tender Fee amounts  

c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts 

Payment gateway for End to End Procedures:  

1. Collection Process:  

a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will 

allow the option of Online Mode for collection of EMD and Tender Fee while publishing the 
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks) 

and NEFT/RTGS.  

 

b. Collection of EMD through Bank Guarantee(BG): During the tender creation TIA will 

allow the option of “EMD through BG or EMD Exemption” so that bidders will be able to 

upload the copy of BG or Exemption certificate as per tender terms and condition.  

  
Note: Keeping in the view of running tender status, the portal currently has both online and offline payment 

options for next few days, after which the offline mode will be disabled.  

 

2. During the collection process the amount will be debited from the bidder account and credited to 

the collection pooling account of the AAI. 

3. Till the tender opening all the collected amount will be residing in the collection pooling account 

of AAI. 

4. Refund and Settlement process: 

a. Step-I: After opening the tender, bid submitted successfully along with the online payment, 

the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in 

‘Pooling Account’. 

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP 

portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD 

amount of rejected bidders will be refunded to their source account. 

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the 

CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of 

rejected bidders will be refunded to their source account. 

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD 

amount will be refunded to their source account and for this Bid managers are advised to 

complete the AOC process:  

- Only after receiving the PBG and its confirmation from the bank. 

or  

- Adjustment of Security Deposit (SD) as per NIT Condition.  

5. In the case of "Cancellation of tender" and "Re-Tender" before opening: 

- All the submitted amount will be refunded to the bidders. 

6. In the case of "Cancellation of tender" and "Re-Tender" after opening: 

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of 

tender opening. 

- Now only EMD residing in the collection pooling account, the EMD will be refunded to the 

bidders. 

7. In case of 'Withdraw of bid' by the vendor:   

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume 

that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate 

the refund on the day of tender opening. 
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8. In case of Revocation Corrigendum:  

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD 

again via offline mode before publishing the revocation corrigendum because EMD amount 

has already been refunded or refund initiated to the rejected bidders A/c. 

9. Procedure for Forfeiture of EMD through CPP Portal:  

Forfeiture activity can be performed at the time of rejection of the bidder. 

Step I: Rejected the bidder during the Technical or Financial Evaluation process. 

Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD.   

Step III: Select the tender and then the bidder to forfeit the EMD  

Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD 

Settlement A/c” 

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not 

be available in the system because at the end of the day CPPP will initiate refund to the rejected 

bidders. 

10. Following procedures are attached on subsequent pages: 

a. Procedure to allow the online Payment Option in CPP Portal by TIA  

b. Procedure for checking the Payment Status by TIA 

c. Procedure for Online Collection of EMD and Tender Fee from Bidders  
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Procedure to allow the Online Payment Option in CPP Portal by TIA 

 
1. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID 

mapped with Digital Signature Certificate) and follow the process of tender creation. 

2. After completion of Basic and Cover Details go to next stage for Fee Details and select the option 

as per below screen: 
 

 

 

 

Allow Online mode for EMD and 

Tender Fee Payment 
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1

2

2

3

3

3

3 

Choose Yes option for EMD 

payment through Bank Guarantee 

or for EMD Exemption  
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Procedure for checking the Payment Status by TIA 

 
1. Payment confirmation can be find out at the time of Tender Opening process. 

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User 

ID mapped with Digital Signature Certificate) and follow the process of tender opening. 

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick 

Bid Opening option against each Bidder. 

4. Payment status will be checked/verified for Individual Bidders. 

5. Click on View Paid Information link and get the bidder details along with Payment detail. 

6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD 

Successfully. Screen shot is attached herewith for the reference. 

 

 

 

EMD and Tender Fee 

both paid successfully 
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Procedure for Online Collection of EMD and Tender Fee from Bidders 

 

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with 

Digital Signature Certificate) and follow the process of participation to the tender. 

2. After Login search the tender in “Search Active Tender” tab with different criteria after that click 

on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details 

and click on proceed for Bid Submission. 

3. For submission of online Tender Fee and EMD, click on Button as “Pay Online”  
4. In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option 

to “Yes” other wise “NO” as per below screenshot: 

 

5. In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes” 

(as per below screenshot) and provide the details and upload copy as a proof.  

- Bank Guarantee (BG)/Swift Transfer (ST)  
- Exempted from EMD Payment,  

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must 

select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee. 

Once proceeded it is not possible to revert the option. 

6. Select option “NO” (as per below screenshot) for proceeding for Online EMD payment. 

 

                    After selecting the option, click on “Next” Button as per above screenshot.  Further process to be 

followed as per subsequent screen. 
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General Guidelines 

  
 
 

GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tenders or item 
rate tenders 
 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with 
the Tender Documents but the same shall form part of the agreement 
to be drawn and signed by both parties after acceptance of tender. 
 
 

3. All blanks are confined to Notice Inviting Tender  and Schedules A 
to F. 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 
all the blanks in Notice Inviting Tender and in Schedules B to F 
before issue of  Tender documents. 
 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 

6. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intending tenderers. 
 
 
 
 



General Rules & Directions 

3 | P a g e  
 

AIRPORTS AUTHORITY OF INDIA 
 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport :Ayodhya 
   

Branch: Engineering                                         Office of: Sr. Manager(Engg-C)  
 

 

(A) Tender for the work of:- “Grass cutting work inside the Operational area during 
2026-27 at MVI Airport, Ayodhya.” 

 

(i) To be submitted/uploaded upto ___________ hours on _______ in NIC 
CPPPortal. 

 

(ii) To be opened in presence of tenders who may bepresent on _________ at 
11:00 hrs. in the officeof  

 

Issuedto ---------------------------------------------------------------------------- * 

Signature of officerissuingdocuments ------------------------------------------ * 

Designation ------------------------------------------------------------------------- * 

Dateof issue ------------------------------------------------------------------------ * 
 

*(ii) Not applicable for e-tendering 
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for 
the work. 
 

I / We hereby tender for the execution of the work specified for the Chairman Airports 
Authority of India within the time specified in Schedule 'F', viz., schedule of quantities and in 
accordance in all respects with the referred to in Rule-1 of General Rules and Directions and in 
Clause 11 of the Conditions of contract and with such material as are provided for, by and in 
respects in accordance with, such conditions so far as applicable. 
 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial 
bid in 3/2 bid system and not to make any modifications in its terms and conditions. 
 

I / We undertake and confirm that for eligibility of similar work(s) has / have not been got 
executed on back to back basis through another contractor. Further that, if such a violation 
comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 
tendering in AAI in future works. Also, if such a violation comes to the notice of AAI before 
date of start of work, the Engineer- in-Charge shall be free to forfeit the entire amount of 
Earnest Money Deposit / Performance Guarantee. 

 

I / We further undertake and confirm that information/ documents submitted by us are genuine, 
and if at any stage such documents/ information found false, then we shall be liable for 
debarment from tendering in AAI, and any other appropriate legalaction. 
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A sum of Rs 1,50,720/- (Rupees One Lakh Fifty Thousand Seven Hundred Twenty Only) 
to be paid online through payment gateway on CPP portal If I/we, fail to furnish the prescribed 
performance bank guarantee within prescribed period, I/we agree that the said Chairman, 
A.A.I. or his successors in office shall without prejudice to any other right or remedy, be at 
liberty to take appropriate action as per terms of contract. Further, if I/ we fail to commence 
work as specified, I/we agree that Chairman, A.A.I. or his successors in office shall without 
prejudice to any other right or remedy available in law, be at liberty to suspend us for one year 
from bidding in AAI tender from the date of issue of suspension order. to forfeit the said 
earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards 
security deposit to execute all the works referred to in the tender documents upon the terms and 
conditions contained orreferred to therein and to carry out such deviations as may be ordered, 
upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at 
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 
of the tender form. Further, I/We agree that in case of forfeiture of earnest money or 
Performance Guarantee or both Earnest Money &Performance Guarantee as aforesaid, I/We 
shall be debarred for participation in the re-tendering process of the work. 
 
I / We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
(* To be deleted which are not applicable) 

 
Date: Signatures of Contractor: 

 
Witness: Postal Address 

 

Occupation: 
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by competent authority on behalf of  the  Chairman,   
Airports   Authority   of   India   for   sum   of Rs. (Rupees
 ). 

 
The letters referred to below shall form part of this contract Agreement:- 

 

(i) 
(ii) 
(iii)  

For & on behalf of 
Chairman, Airports 
Authority of India 
Signature---------------------- 

 
Designation-------------------- 
Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 

1. General 
Rules 

& 
Directions 

All work proposed for execution by contract are notified in a form of invitation to tender pasted 
in public places /NIC CPP Portal and signed by the officer inviting tender or by publication in 
Newspapers and posted on AAI web-site and NIC CPP Portal http://etenders.gov.in and 
www.aai.aero (for reference only).  

This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount ofearnest money to be 
deposited with the tender, and the amount of the security deposit and Performance guarantee to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 
Copies of the specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer inviting tender 
shall also be open for inspection by the contractor at the office of officer inviting tender during 
office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be  digitally signed. Such tender 
will be treated as signed tender. For physical tender it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 
a person holding a power-of-attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture / 
consortium agreement in the specified proforma defining the lead partner should be submitted. 
The lead partner shall sign all the documents in respect of the works. The documents signed by 
any other person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be signed 
by all the partners, except where contractors are described in their tender as a firm, in which 
case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm. Bank details shall be 
furnished by the firm through an application duly signed by all partners for payment to the firm 
through bank transfer. 

4. Applicable 
for item 
Rate 
Tender 
only . 

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work. Tenderers, which propose any alteration in the 
work specified in the said form of invitation to tender, or in the time allowed for carrying out 
the work, or which contain any other conditions of any sort, including conditional rebates, will 
be summarily rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. Tender shall have 
the name and number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees by 
ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 
of two or more contractors is same, then such lowest contractors will be asked to submit 
revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 
sections/sub heads should not be higher than their respective original rate quoted already at the 
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time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 
two or more contractors received in revised offer is again found to be equal, then the lowest 
tender, among such contractors, shall be decided by draw of lots in the presence of Jt. GM 
(Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of major and minor 
component(s) work and the lowest contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 
their respective original rate quoted earlier at the time of submission of tender, then such 
revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 
of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 
tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a result of their quoted 
rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 
forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 
the time of submission of his bid shall not be allowed to participate in the retendering process 
of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 
forming the tie shall be obtained and procedure prescribed for “Restricted call of 
tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate 
Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 
percentage below/above (in figures as well as in words) the total estimated cost given in Schedule 
of Quantities at Schedule-A, he will be willing to execute the work. The tender submitted shall be 
treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of tender or any 
section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total amount of 
tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the total amount of 
tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 
or in the time allowed for carrying out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected.  

No single tender shall include more than one work, but contractors who wish to tender for two or 
more works shall submit separate tender for each. Tender shall have the name and number of the 
works to which they refer, written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 
above/below) of two or more bidders is same, such lowest bidders will be asked to submit  revised 
offer in the form of letter mentioning percentage above/ below on estimated cost of tender including 
all sub sections/sub heads as the case may be, but the revised percentage quoted above/below on 
tendered cost or on each sub section/ sub head should not be higher than the percentage quoted at 
the time of submission of tender. The lowest tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 
of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer is again found to be 
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equal , the lowest tender, among such bidders, shall be decided by draw of lots in the presence of Jt. 
GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of work & the lowest 
bidders those who have quoted equal amount of their tenders. In case all the lowest bidders 
those have quoted same tendered amount, refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised offer, shall not 
be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 
forming the tie shall be obtained and procedure prescribed for “Restricted call of 
tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractor is same, such lowest contractor will be 
asked to submit sealed revised offer in the form of letter mentioning percentage above/below 
on estimated cost of tender including all sub section/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section /sub head 
should not be higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 
of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers is again found to 
be equal, the lowest tender, among such contractor , shall be decided by draw of lots in the presence 
of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Sr. Manager (Engg) in -Charge of major & minor 
component(s)  of work & the lowest bidders those who have quoted same tendered amount of their 
tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised 
offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non submission of revised offer, shall not be 
allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders in the presence 
of any intending bidders who may be present at the time, and will enter the amounts of the several 
tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a 
receipt for the earnest money shall thereupon be given to the contractor who shall thereupon for the 
purpose of identification sign copies of the specifications and other documents mentioned in Rule-I.  

In the event of a tender being rejected, the earnest money shall thereupon be returned to the 
contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 
bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender fee will not 
be considered as any acknowledgement or payment to the officer inviting tender and the bidder 
shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or a 
duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied by the 
department and their issue-rates, shall be filled and completed in the office of the officer inviting 
tender before the tender form is issued. If a form is issued to an intending bidder without having 
been so filled in and incomplete, he shall request the officer to have this done before he completes 
and delivers his tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining 
secrecy of the tender documents drawings or other records connected with the work given to 
them. The unsuccessful bidders shall return all the drawings given to them. 

9. (A)  Use of correcting fluid any where in tender document is not permitted. Such tender is liable for 
rejection. If there is any correction it should be cut with a straight line and should be initialed 
and cello tape to be provided on all the rates quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate 
Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 
percentage below / above the rates quoted is liable to be rejected. Rates quoted by the bidder in 
item rate tender in figures and words shall be accurately filled in so that there is no discrepancy 
in the rates written in figures and words. However,  

i. If a discrepancy is found between rates in figures and in words, then the rates which 
correspond with the amount worked out by the bidder shall unless otherwise proved be 
taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond with the 
rates written either in figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be 
taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) and 
word(s) or cancelled the quoted rate in figure(s), and word(s) but the  amount 
corresponding to the item(s) is worked out by the bidder and added to the grand total, then 
rate(s) of the items(s) shall be derived from the amount(s) quoted by the contractor against 
such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the bidder has included the cost of this/these 
item(s) in other items and rate for such item(s) will be considered as zero and work will be 
required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e – tendering. 

 Applicable 
for 
percentage 
rate 
tender 
only . 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected Percentage quoted by the bidder in percentage rate 
tender shall be accurately filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any discrepancy is found 
in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder shall, 
unless otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it does not correspond with 
the percentage written either in figures or in words, then the percentage quoted by the 
bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but the amount is 
not worked out correctly, the percentage quoted by the bidder will, unless otherwise 
proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such tender will 
be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 
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12. Applicable 
for Item 
Rate 
Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be worked out 
and requisite totals given. Special care should be taken to write the rates in figures as well as in 
words and the amount in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of figures, the word ‘Rs’ should 
be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ 
and in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written 
at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it should 
invariably be upto two decimal places. While quoting the rate in schedule of quantities, the 
word ‘only’ should be written closely following the amount and it should not be written in the 
next line. 

12.(A) Applicable 
for 
percentage 
rate 
tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as 
well as in words) at which he will be willing to execute the work. He shall also work out the 
total amount of his offer and the same should be written in figures as well as in words in such a 
way that no interpolation is possible. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13. Acceptance 
of 
abnormally 
low quoted 
bid (Capital  
& Revenue 
Expenditure 
Contract) 
 

An Abnormally Low Bid is one in which the Bid price, in combination with other elements 
of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to 
perform the contract at the offered price. Processing of such bid shall be as follows: 
 
i) The Bid Manager shall seek written clarifications from the lowest Bidder with approval of 
the tender accepting authority, including detailed price analyses of its Bid price in relation to 
scope, schedule, resource mobilization, allocation of risks and responsibilities, and any other 
requirements of the bids document. 
ii) If, after evaluating the price analyses, the Tender Accepting Authority determines that the 
Bidder has substantially failed to demonstrate its capability to deliver the contract at the 
offered price, then the bid/ proposal may be rejected. 
iii) Such contracts should be closely monitored that final payments in such cases do not 
abnormally increases due to extra items. 
Further, there is no abnormal increase in quantities of the item for which contractors have 
initially quoted very high rates. 

 

13A  In case the contractor does not carry out the work on ALQ items as per schedule or as per 
NIT specifications, the Engineer-in-charge shall issue a letter to the contractor to comply its 
obligations as per NIT, for ALQ items.  Engineer-in-charge shall also give one reminder after 
10 days of 1st letter and if contractor still do not start the work on ALQ items, then bank 
guarantee i.e. QPBG should be encashed and work should be got executed through another 
agency at his risk and cost. 

14.  i. The bidder, whose tender is accepted, will be required to furnish performance guarantee 
of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. 
This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank but not co-operative or Gramin Bank, in accordance with the prescribed 
form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of Security 
Deposit for the fulfillment of his contract, an amount equal to 5% of the contract amount 
of the work. 

iii. In works where condition of submission of Performance Guarantee is not applicable, the 
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security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the 
running bills of the contractor at the rates mentioned above and the earnest money 
deposited at the time of tenders, will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee 
Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with 
the prescribed form, provided confirmatory advice is enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Engineer-in- Charge shall be 
communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quotated by the parties should be inclusive of all taxes, duty,cess,fee,royalty 
charges etc. levied under any statute but exclusive of GST for all the items. 

2. However GST as applicable,shall be paid to the contractor,for any taxable 
supply/services/constructions rendered by the agency to AAI, against a valid GST invoice as 
per terms and conditions of contract. 

3. In case supplies/services/works involve imports; the same should be identified separately. 

Basic custom duty and IGST will paid directly by AAI by utilizing EPCG license/duty credit 
scrip under service export from india scheme(SEIS). Of Government of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ bidders who 
himself / themselves has / have tendered or who may and has / have tendered for the same 
work. Failure to observe this condition would render, tenders of the contractors tendering, as 
well as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works such as 
sanitary and water supply installations drainage installation, electrical work, horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 
class, must associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well as which are 
in hand (in progress) in the following format for assessing bidding capacity of the bidders:- 

 

Name of Work Name and particulars 
of Office where work 

is being executed 

Value of work Position of works in 
progress 

Remarks 

1 2 3 4 5 

21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Executive Director (Engg.)may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

22.  If complete site is available for work, the work shall be completed in the manner specified here 
in special condition of contract and NIT specifications. 

 

Note: In such case para 23 below may be deleted by NIT approving authority 
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23.  If complete site is not available for taking up the work, the same shall be made available in 
phases. The scope of work covered in each phase, time for completion of work in each phase 
and methodology of taking over completed work in phased manner has been specified under 
special conditions of contract. The completion time for each phase shall be applicable as 
indicated in tender documents. The work shall also be taken over by Engineer-In-Charge in 
phases. The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase. 

 
Note: In such case para 22 above may be deleted by NIT approving authority. 
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CONDITIONS OF CONTRACT 
Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and the formal 
agreement/agreements executed between  the competent authority on behalf of the Chairman, 
Airports Authority of India and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed 
to form one contract/two contracts  and shall be complimentary to one another. 

Contractor has to sign two agreements, one consisting for BOQ for Civil works and another one 
for SITC and O&M/AMC/AICMC part. Engineer-in-charge could be common for both the 
agreements.Seperate invoices for the civil/construction work and SITC/O&M/AICMC/AMC 
works have to be raised by the agency referring to the respective agreements to facilitate AAI to 
claim input tax credit on such SITC/ O&M/AMC/AICMC works as mentioned in Schedule ‘F’ 
para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them :- 

3.  i. The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or street which may be allotted or 
used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company whether 
incorporated or not, Joint Venture / Consortium undertaking the works and shall include the 
legal personal representative of such individual or the persons constituting such firm or 
company, or the successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and be 
incharge of the work and who shall sign the contract on behalf of the Chairman, Airports 
Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority of India. 

vii. The terms Member(Planning) means the head of Department of Engineering, Airports 
Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 
war, rebellion revolution, insurrection, terrorism, military or usurped power, any acts of 
Airports Authority of India, damages from aircraft, acts of God, such as earthquake, 
lightening and unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority or causes solely due to use or 
occupation by Airports Authority of India of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Airports Authority of 
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India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
prevailing cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no 
extra overheads and profits shall be payable on the parts of works assigned to other 
agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to 
the tender papers or the standard Schedule of Rates of the government mentioned in 
Schedule ‘F’ hereunder, with the amendments thereto issued upto the date of receipt of the 
tender. 

xii. Department means Airports Authority of India, which invites tender on behalf of 
Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine gender 
and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof or of 
the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications, Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, unless 
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 
in and for the full and entire execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles. 

7. Sufficiency 
of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under 
the Contract and all matters and things necessary for the proper completion and maintenance of the 
works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or the 
Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S./ IRC Code of Practice/ASTM standards. 
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vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in this regard 
shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

8.4 Payment for 
similar items 
with 
different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in two or more subheads, 
then the lowest of the rates quoted shall only be considered for payments during execution of 
work. In case of deviation of quantity of such item, payments shall be made at the lowest quoted 
rate for quantity executed upto the deviation limit specified in the contract. Beyond the 
deviation limit the rate shall be derived as per relevant contract provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to tender is 
more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting  Authority, 
shall, within 15 days from the stipulated date of start of the work, shall signeither single or two 
agreements, as the case may be, one consisting BOQ for Civil Works and another on for SITC 
and O&M/AMC/AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, forming the tender 
as issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
a. Various standard clauses with corrections upto the date stipulated in Schedule ‘F’ 

alongwith annexures thereto. 
b. AAI Safety Code. 
c. Model Rules for the protection of health, sanitary arrangements for workers employed 

by AAI or its contractors. 
d. AAI Contractor’s Labour Regulations. 
e. List of Acts and omissions for which fines can be imposed. 

No payment for the work done will be made unless contract in form of agreement is signed 
by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 

 Performance 
Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more 
than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the Tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period specified 
in Schedule ‘F’ from the date of issue of award letter. This guarantee shall be in the 
form of Fixed Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co-
operative or Gramine bank in accordance with the form annexed hereto.(Appendix-XI) 
In case a fixed deposit receipts of any Bank is furnished by the contractor to the AAI as 
part of the performance guarantee and the Bank is unable to make payment against the 
said fixed deposit receipts or Guarantee Bonds, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to 
make good the deficit. 

  ii. Performance guarantee should be furnished within 30 days of issue of award letter. In 
case the contractor fails to deposit performance guarantee within the stipulated period, 
no payment will be released to the contractor for the work done in respect of 1st 
running account bill. Moreover, interest @10% per annum on performance guarantee 
amount would be levied (non-refundable) for delayed period of submission. 

  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of contracts involving 
maintenance of buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. The same 
shall be returned on successful completion of commitment  year wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the AAI is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge. 

  v. In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in 
full and shall be absolutely at the disposal of the Chairman, AAI. 
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CLAUSE 1 A 

 Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work done 
under the contract to deduct a sum at the rate of 5% of the gross amount of each 
running and final bill till the sum deducted alongwith the sum already deposited as 
earnest money, will amount to security deposit of 5% of the tendered value of the 
work.Earnest money shall be adjusted first in the security deposit and further recovery 
of security deposit shall commence only when the update amount of security deposit 
starts exceeding the earnest money. Such deductions will be made and held by way of 
Security Deposit unless he/they has/have deposited the amount of Security at the rate 
mentioned above in the form of fixed deposit receipts or guarantee bonds of any 
Scheduled Bank but not Co-operative or Gramin Bank. In case a fixed deposit receipts 
or Guarantee Bonds of any Bank is furnished by the contractor to the AAI as part of 
the security deposit and the Bank is unable to make payment against the said fixed 
deposit receipt or Guarantee Bond, the loss caused thereby shall fall on the contractor 
and the contractor shall forthwith on demand furnish additional security to the AAI to 
make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) of 
gross amount of each running bill shall be deducted instead of 5%, till the sum along 
with the sum already deposited as earnest money willamount to security deposit of 
10% of the contract value of work. Other conditions shall remain same as stated 
above. All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a sufficient part 
of his security deposit or from the interest arising therefrom, or from any sums which 
may be due to or may become due to the contractor by AAI on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good in 
fixed deposit receipts or Guarantee Bonds tendered by the Scheduled Banks (but not 
any Co-operative or Gramin bank) (if deposited for more than 12 months) endorsed in 
favour of the Airports Authority of India, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof. The 
security deposit shall be collected from the running bills of the contractor at the rates 
mentioned above and the Earnest money deposited at the time of tenders will be 
treated as part of the Security Deposit. The security deposit as deducted above can be 
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / GraminBank), on its accumulations to a minimum of Rs. 5 lakh subject to 
the condition that amount of such bank guarantee, except last one, shall not be less 
than Rs. 5 lakh. 

Note 1:  Provided further that the validity of Bank Guarantee including the one given 
against the earnest money shall be in conformity with provisions contained 
in the clause 17 which shall be extended from time to time depending upon 
extension of contract under provision of Clause 2 & Clause 5. 

Note 2:    Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 1 (B)  

New  

Provision 

 

Additional Performance Security : Refer ADDENDUM 1 

Clause 2 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the Work and clear the site on or before the contract or justified extended date of 
completion as per clause 5(excluding any extension under clause 5.5) as well as any 
extension granted under clause 12 and 15, he shall, without prejudice to any other right or 
remedy available under the law to the AAI on account of such breach, pay as  
compensation the amount calculated at the rates stipulated below as the authority specified 
in schedule ‘F’ may decide on the amount of Tendered Value of the work for every 
completed day/month (as determined) that the progress remains below that specified in 
Clause 5 or that the work remains incomplete. This will also apply to items or group of 
items for which a separate period of completion has been specified. 

  i) Compensation for 
delay of work 

If the completion of work is delayed due to reasons attributed to 
contractor, AAI shall be entitled for compensation for delay as 
detailed below : 

i. For repair works costing upto Rs 10.00 Lac 

1% (One percent) of contract value per week of delay or lesser 
amount as decided by competent authority subject to maximum of 
10% of contract value. * (If nature of work is such that portion of 
work becomes usable and department wants/needs to use part 
building/services. Then  compensation may be levied on total 
value of balance work after reducing value of usable portion of 
work). 

ii. For the works costing more than Rs 10 Lac 

0.5% (half percent) of tendered value per week of delay or lesser 
amount as decided by the competent authority subject to a 
maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the Sectional part of work as mentioned in schedule ‘F’for which a separate period of 
completion is originally given.  

In case no compensation has been decided by the authority in Schedule ‘F’during the progress 
of work, this shall be no waiver of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of completion. If the Engineer in Charge 
decides to give further extension of time allowing performance of work beyond the justified 
extended date, the contractor shall be liable to pay compensation for such extended period. If 
any variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 12, the net 
period for such variation shall be accounted for while deciding the period for levy of 
compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified extended date 
of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/justified extended date for such part 
work or if delay affects any other works/services. This is without prejudice to right of 
action by Engineer – in – Charge under clause 3 for delay in performance and claim of 
compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in schedule ‘F’, after due consideration 
of justified extension. The compensation for delay, if not decided before the determination 
of contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the’ 
Contractor under this or any other contract with AAI. In case, the contractor does not achieve a 
particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in terms of 
Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted against 
the compensation levied as above. With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

Clause 2A 

 Incentive for 
early 
completion 

In case, the contractor completes the work ahead of stipulated date of completion, a bonus 
@ 1 % (one per cent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of Bonus if payable, shall be paid along with the final bill after 
completion of work. Provided always that provision of the Clause 2A shall be applicable 
only when so provided in ‘Schedule F’. This clause shall be applicable for the work for 
which estimated cost put to tender is Rs. 50.00 Cr. and above for pavement work and Rs. 
100.00 Cr. and above for building work. 

Clause 2B 

 Release of 
withheld 
amount 
against 
compensation 
for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be 
released against Bank Guarantee (on the format given at Appendix-1) or in the form of fixed 
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative or Gramin 
Bank,pending finalization of case of extension of time by competent authority as per delegation 
of powers. Concerned Executive Director (Engg) will authorize such action on receipt of 
proposal from the Engineer-In-Charge through proper channel. 

Clause 3 

 When 
Contract can 
be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
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  i. If the contractor having been given a notice by the Engineer-in-Charge in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un-workman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date on or before such 
date of completion, and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further reasonable 
time in a notice given in writing in that behalf as either mutually agreed or in absence 
of such mutual agreement by his own assessment making such time essence of 
contract and in the opinion of Engineer in Charge, the contractor will be unable to 
complete the same or does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI service or to 
any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act 
in relation to the obtaining or execution of this or any other contract for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by him or to 
his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to the Engineer-in-charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or 
other non-bonafide methods of competitive tendering or commits any breach of 
Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

  xi. If the contractor assigns (excluding part(s) of work assigned to other 
agency(s) by the contractor as per terms of contract), transfers, sublets 
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(engagement of labour on a piece-work basis or of labour with materials not to 
be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval 
of the Engineer-in-Charge. When the contractor has made himself liable for 
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 
the Chairman, AAI shall have powers : 

a.  To determine the contract as aforesaid  so far as performance of work by 
the Contractor of work is concerned (of which determination notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be 
conclusive evidence). Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at 
the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall be 
un-executed out of his hands and to give it to another contractor or any 
other means to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work 
or the performance of the contract. And in case action is taken under any of 
the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing the 
performance of such work and the value payable in respect thereof and he 
shall only be entitled to be paid the value so certified. 

CLAUSE 3 A 

  In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one month 
whichever is higher, either party may close the contract by giving notice to the 
other party stating the reasons. In such eventuality, the Earnest Money Deposit and 
the Performance Guarantee of the contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 
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CLAUSE 3 B 

 Debarment 
of 
Contractor 

 

 (i) Contractor may be debarred if it is determined under breached the Intergrity 
Pact of Clause 41 (a) and Code of Intergrity of Clause 41 (b) 

(ii) Contractor can also be debarred for the reasons like supply of sub-standard 
material,, non-supply of material, abandonment of work, sub-standard quality of 
work, poor/unsatisfactory performance. 

(iii) The period of debarment shall be upto two years. 

 

 

Clause 4 Contractor 
liable to pay 

compensatio
n 

even if 
action not 
taken under  

Clause -3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event of 
the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/ or any part thereof, 
paying or allowing for the same in account at the contract rates, or, in the case of these not 
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorised agent to remove such tools, plant, materials, or stores from the premises 
(within a time to be specified in such notice) in the event of the contractor failing to 
comply with any such requisition, the Engineer-in-Charge may remove them at the 
contractor’s expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the contractor. 

CLAUSE 5 

 Time and 

Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the Contract. The 
execution of the works shall commence from such time period as mentioned in schedule 
‘F’ or from the date of handing over of the site whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, AAI shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 
money &performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the Engineer-in-charge. The 
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Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the Contractor 
within the limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which 
the time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile stones given in 
Schedule ‘F’. 

Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 

  b. Works costing more than Rs. 5.00 Cr.-- By using Project Management Software like 
Primavera / MS Project or any other 
software with the approval of Engineer-in-
charge. 

  c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 
various activities and physical completion of work. 

 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project Management 
Software for the execution of work, showing clearly all activities from the start of 

work to completion, with details of manpower, equipment and machinery required for 
the fulfillment of the programme within the stipulated period or earlier and submit the 
same for approval to the Engineer-in- Charge within fifteen days of award of the 
contract. A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 
5000/- (for works costing more than Rs. 5.00 Crores) shall be made on per day basis in 
case of delay in submission of the above programme. 

ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 
Programme for deployment of machinery / equipment’s having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by 
the contractor. In addition to above, to achieve the progress of work as per programme, 
the contractor must bring at site adequate shuttering material required for cement 
concrete and R.C.C. works etc. for three floors within one month from the date of start 
of work till the completion of RCC work as per requirement of work. The contractor 
shall submit shuttering schedule adequate to complete structure work within laid down 
physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work 
does not conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) days, 
showing the modifications to the approved programme to ensure timely completion of 
the work. The modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 
(for works costing more than Rs.5.00 Crores) shall be made on per day basis in case of 
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delay in submission of the modified programme.  

iv. The submission for approval by the Engineer-in-Charge of such programme or such 
particulars shall not relieve the contractor of any of the duties or responsibilities under 
the contract. This is without prejudice to the right of Engineer-in-Charge to take action 
against the contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera software 
with base line programme referred above for the work done during previous month to 
the Engineer-in-charge on or before 5th day of each month failing which a recovery 
Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in 
submission of the monthly progress report. 

5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism. 
ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting    any of 

the trades employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge 

for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
      Then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works.  

      All correspondence with the agency and concern stake holder during execution of 
works will be taken into consideration for evaluation of hindrances causing delay, for 
grant of extension of time by the competent authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority indicated in 
schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in 
Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the 
Milestones for completion of work. Such extension or re-scheduling of the milestone shall 
be communicated to the contractor by the Engineer-in-charge in writing, within 1 month or 
4 weeks of the date of receipt of such request respectively. Non-application by the 
contractor for extension of time/ re-scheduling of milestones shall not be a bar for giving a 
fair and reasonable extension / re-scheduling of milestones by the Engineer-in-charge with 
the approval of authority indicated in schedule ‘F’ and this shall be binding on the 
contractor. 
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CLAUSE 6 

 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorised representative and by the contractor or his authorised representative from time 
to time during the progress of the work and such measurements shall be signed and dated 
by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorised representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his representative, 
the Engineer-in-Charge and the Department shall not entertain any claim from contractor for 
any loss or damages on this account. If the contractor or his authorised representative does not 
remain present at the time of such measurements after the contractor or his authorised 
representative has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in- Charge or his representative shall be 
deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then a mutually 
agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorised representative of the work, before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-Charge or his authorised representative of the work who 
shall within the aforesaid period of seven days inspect the work, and if any work shall be 
covered up or placed beyond the reach of measurements without such notice having been given 
or the Engineer-in- Charge’s consent being obtained in writing, the same shall be uncovered at 
the Contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either themselves or through 
another officer of the department to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
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relates nor shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

CLAUSE 6 A 

 Computerised 

Measurement 

Book 

Computerised measurement is mandatory for works costing more than Rs 5.00 Lacs. 
However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may 
decide for adopting computerized measurement if required, except as otherwise provided, 
ascertain and determine by measurement the value of work done in accordance with the 
contract. All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book having 
pages of A-4 size as per the format of the department so that a complete record is obtained 
of all the items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his authorised representative as per interval 
or program fixed in consultation with Engineer-in-Charge or his authorised representative. 
After the necessary corrections made by the Engineer-in- Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and for resubmission to 
the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft 
computerised measurements, and submit to the department a computerised measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or 
his authorised representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 

The final, fair, computerised measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or overwriting in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall 
be taken in the records of Engineer-in-charge, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is submitted to the 
Engineer-in-charge for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers of the 
department. 

The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered alongwith two spare copies of the “bill. Thereafter, this bill will be processed by 
the Engineer-in-charge and allotted a number as per the computerized record in the same 
way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements / levels by the Engineer-
in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 
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contrary, measurements shall be taken in accordance with the procedure setforth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general of local custom. In the case of item which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in- 

Charge or his authorized representative of the work before covering up or otherwise 
placing beyond the reach of checking and / or test checking the measurement of any work 
in order that the same be checked and / or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of checking and / or test 
checking measurement and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-charge or his authorized representative 
of the work who shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of checking and / or test checking 
measurements without such notice having been given or the Engineer-incharge’s consent 
being obtained in writing the same shall be uncovered at the contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 

It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/or its payment in the interim, on account of 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work 
or material to which it relates nor shall it relieve the contractor from liabilities from any 
over measurement or defects noticed till completion of the defects liability period. 
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CLAUSE 7 

 Payment on 

Intermediate 

Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the 
whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. One lac, the interim or running account bills shall be 
submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to 
be paid any such interim payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the last such payment is less 
than the amount specified in Schedule ‘F’, in which case the interim bill shall be prepared 
on the appointed date of the month after the requisite progress is achieved. Engineer-in- 
Charge shall arrange to have the bill verified by taking or causing to be taken, where 
necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared 
such bills in which event no claims whatsoever due to delays on payment including that of 
interest shall be payable to the contractor. Payment on account of amount admissible shall 
be made by the Engineer-in-Charge certifying the sum to which the contractor is 
considered entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day of 
presentation of the bill by the Contractor to the Engineer-in-Charge or his Asstt. Manager / 
Manager (Engg.) together with the account of the material issued by the department, or 
dismantled materials, if any. In the case of works outside the headquarters of the Engineer- 
in-Charge, the period of ten working days will be extended to fifteen working days. 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 
any work or materials to which it relates is are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine of affect in any way powers of the Engineer-in-charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the department 
to take action under the terms of this contract for delay in the completion of work, if 
the extension of date of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Asstt Manager / Manager (Engg) to the effect that the work has been completed up to 
the level in question make interim advance payments without detailed measurements 
for work done (other than foundations, items to be covered under finishing items) up to 
lintel level (including sunshade etc.) and slab level, for each floor working out at 75% 
of the assessed value. The advance payments so allowed shall be adjusted in the 
subsequent interim bill by taking detailed measurements thereof. 
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 CLAUSE 7A No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-Charge. 

CLAUSE 8 

 Completion 
Certificate and 

Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such 
notice, the Engineer-in-Charge shall inspect the work and if there is no defect in the 
work, shall furnish the contractor with a final certificate of completion, otherwise a 
provisional certificate of physical completion indicating defects (a) to be rectified by 
the contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued. But no final certificate of completion shall be issued, nor shall the work be 
considered to be complete for ‘Civil Construction Works’ until the contractor shall 
have removed from the premises on which the work shall be executed all scaffolding, 
surplus materials, rubbish and all huts and sanitary arrangements required for his/their 
work people on the site in connection with the execution of the works as shall have 
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood 
work, doors, windows,walls, floor or other parts of the building, in, upon, or about 
which the work is to be executed or of which he may have had possession for the 
purpose of the execution; thereof, and not until the work shall have been measured by 
the Engineer-in-charge. If the contractor shall fail to comply with the requirements of 
this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed for 
the completion of work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as 
he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim 
in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 
a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 
completion certificate :Submits completion plan, maintenance manual, 
manufactures catalogue and gives performance test for system. 

b. For repair works: The performance of the repaired system has been tested and 
found satisfactory.  

c. For AMC work: The system has been tested for its performance/ completeness and 
taken over by AAI / next agency for operation and maintenance. 

CLAUSE 8 A 
 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows etc. 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all the other items of 
work in the contract, in case the contractor fails to comply with the requirements of this 
clause, the Engineer-in-charge shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. Before taking such action, 
the Engineer-in-charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 
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 Completion 
Plans to be 
Submitted by 
the Contractor 
 

The contractor shall submit completion plan as required vide GeneralSpecifications for 
Electrical works (Part-I internal) 2013 and (Part -IIExternal)1994 or latest available 
specifications, as applicable within thirty days of the completion of the work. 

The contractor shall submit completion plan for building works, all services, and obtain 
occupancy certificate from local bodies on the basis of completion drawings within a 
period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance manual for 
the complete E & M systems. If contractor fails to submit completion plans of all works, he 
shall be liable to pay compensation @ 0.5% of the tendered  value of works costing up to 
Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works costing more than 
Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this 
regard shall be final and binding on the contractor. 

CLAUSE 9 

 Payment of 
final bill 
 

The corrected final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the work or within 
one month of the date of the final certificate of completion furnished by the Engineer-in-
charge whichever is earlier. No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and  

extinguished. Payments of those items of the bill in respect of which there is no dispute and 
for those items which are in dispute on account of quantity and/ or rates shall be paid at 
approved quantity and/ or rates by the Engineer-in-charge, within three months period 
reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized 

representative, complete with account of materials issued by the Department and 
dismantled materials.  

lf the final bill is submitted by the contractor within the period specified above and 
payment of final bills is made by the AAI within above prescribed time limit, if delay in 
payment, a simple interest @ prevailing rate of interest of General Provident Fund shall be 
paid to the contractor from the date of expiry of prescribed time limit, provided the final 
bill submitted by the Contractor is found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding 
Extra Items based on market rate) and payment shall be made on the basis of lower of the 
two. 

CLAUSE 9 A 

 
Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by him and 
wherever possible in banks be made through electronic payment mechanism instead of 
direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 

i. Informations as per proforma attached. 

ii. An authorisation in the form of a legally valid document such as power of attorney 
conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being due to him by 
Authority or his signature on the bill or other claim preferred against Authority before 
settlement by the Engineer-in-charge of the account or claim by payment to the bank. 
While the receipt given by such banks shall constitute a full and sufficient discharge for 
the payment, the contractor shall whenever possible present his bills duly receipted and 
discharged through his bank. 
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Nothing herein contained shall operate to create in favour of the bank any rights or equities 
vis-à-vis the Airports Authority of India. 

CLAUSE 10 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be 
bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of materials 
required on the basis of drawings/ or schedule of quantities of the work. The contractor 
shall give in writing his requirement to the Engineer-in-charge, which shall be issued to 
him keeping in view the progress of work as assessed by the Engineer-in- Charge in 
accordance with the agreed phased programme of work indicating monthly requirements of 
various materials. The contractor shall place his indent in writing for issue of such 
materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal 
wastage) for which payment is being made to the contractor, form any sum then due or 
which may therefore become due to the contractor under the contract or otherwise or from 
the security deposit. At the time of submission of bills, the contractor shall certify that 
balance of materials supplied is available at site in original good condition. 

The contractor shall submit alongwith every running bill (on account or interim bill) 
material-wise reconciliation statements supported by complete calculations reconciling 
total issue, total consumption and certified balance (diameter/ section-wise in the case of 
steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose 
decision shall be final and binding on the contractor) be within his rights to follow the 
procedure of recovery in clause 42 at any stage of the work if reconciliation is not found to 
be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, transporting to 
site, unloading, storing under cover as required, cutting assembling and joining the several 
parts together as necessary. Not withstanding anything to the contrary contained in any 
other clause of the contract and all stores / materials so supplied to the contractor or 
procured with the assistance of the AAI shall remain the absolute property of Authority 
and the contractor shall be the trustee of the stores/ materials, and the said stores/ materials 
shall not be removed/ disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorised agent. Any such 
stores/ materials remaining unused shall be returned to the Engineer-in-charge in as good a 
condition in which they were originally supplied at a place directed by him, at a place of 
issue or any other place specified by him as he shall require, but in case it is decided not to 
take back the stores/ materials the contractor shall have no claim for compensation on any 
account of such stores/ materials so supplied to him as aforesaid and not used by him or for 
any wastage in or damage to in such stores/ materials. 

On being required to return the stores/ materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-charge shall determine, 
having due regard to the condition of the stores/ materials. The price allowed for credit to 
the contractor, however, shall be at the prevailing market rate not exceeding the amount 
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charged to him, excluding the storage charge, if any. The decision of the Engineer-in-
charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to account for contravention of the 
terms of the licenses or permit and/ or for  criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in supply or non-supply thereof all 
or any such materials and stores provided further that the contractor shall be bound to 
execute the entire work if the materials are supplied by the Authority within the original 
scheduled time for completion of the work plus 50% thereof or schedule time plus 6 
months whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the contractor 
shall be bound to do so much of the work as may be possible with the materials and stores 
supplied in the aforesaid period. For the completion of the rest of the work, the contractor 
shall be entitled to such extension of time as may be determined by the Engineer-in-charge 
whose decision in this regard shall be final and binding on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/ original condition at the time of 
completion or determination of the contract shall be returned to the Engineer-in- charge at 
the stores from which it was issued or at a place directed by him by a notice in writing. The 
contractor shall not be entitled for loading transporting, unloading and stacking of such 
unused material except for the extra lead, if any involved, beyond the original place of 
issue. 

CLAUSE 10 A 

 Materials to be 

provided by the 
contractor 

and Mandatory 

Tests 

 

1. The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The contractor shall, if requested by 
the Engineerin- Charge furnish proof, to the satisfaction of the Engineer-in- Charge that the 
materials so comply. The Engineer-in-Charge shall within thirty (30) days of supply of 
samples or within such further period as he may require intimate to the Contractor in 

writing whether samples are approved by him or not. If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Engineer in-Charge for his approval, 
fresh samples complying with the specifications laid down in the contract. When materials 
are required to be tested in accordance with specifications, approval of the Engineer-in-
Charge shall be issued after the test results are received. 

3. The Contractor shall at his cost submit the samples of materials to be tested or analyzed 
and shall not make use of or incorporate in the work any materials represented by the 

samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge.  

4. The contractor shall not be eligible for any claim or compensation either arising out of 
any delay in the work or due to any corrective measures required to be taken on account of 
and as a result of testing of materials. 
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5. The contractor shall, at his cost, make all arrangements and shall provide all facilities as 
the Engineer-in-charge may require for collecting and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by 

the Engineer-in-charge and bear all charges including testing charges. The Engineer-in- 
charge or his authorized representative shall always have access to the works and to all 
workshops and places R.V.S.T. Gwalior C-NIL I-NIL O-NIL GCC-31 where work is being 
prepared or from where materials manufactured, articles or machinery are being obtained 
for the works and the contractor shall afford every facility and every assistance in obtaining 

the right to such access. 

6. The Engineer-in-charge shall have full powers to require the removal from the premises 
of all materials which in his opinion are not in accordance with the specifications and in 
case of default, the Engineer-in-charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials. The Engineer-in-charge shall 
also have full powers to require other proper materials to be substituted thereof and in case 
of default, the Engineer-in-charge may cause the same to be supplied and all costs which 
may be attracted for such removal and substitution shall be borne by the Contractor. 

7. The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 
as specified in Schedule F. 

CLAUSE 10 B 

(I) Secured 
Advance on 
Nonperishable 
materials 
 

The Contractor, on signing an indenture form specified in Appendix-XX, shall be entitled to 
be paid during the progress of the execution of the work upto 75% of the assessed value of 
any materials which are in the opinion of the Engineer-in-charge nonperishable, non-fragile 
and noncombustible and are in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/ or protected against 
damage by weather or other causes but which have not at time of advance been incorporated 
in the works. When materials on account of which an advance has been made under this 
sub-clause are incorporated in the work, the amount of such advance shall be recovered/ 
deducted from the next payment made under any of the clause or clauses of this contract 

 

Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the 
Engineer-in-charge shall be final and binding on the contractor in this matter. No secured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
The secured advance shall also be payable against items brought at site for use in electrical 
and mechanical systems. Such secured advance shall be paid on submission of Collateral 
Bank Guarantee submitted by the vendor against the payment in case equipment/system 
fails to perform on testing and commissioning. Normally secured advance is paid up to 75% 
of the assessed value of items but in any case it shall not exceed 80% of cost of items 
indicated for supply of equipment. 

(II) Mobilisation 
Advance 

Mobilisation advance not exceeding 10% of the tendered value shall be paid for the works 
costing more than Rs 5.00 Cr, subject to the availability of funds and if requested by the 
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 contractor in writing within period as indicated below. 

For the works costing between Rs. 5 crores – Rs.100 crores the application for the issue of 
mobilization advance must be    received in writing within 30 days of handing over of the 
site. 

For the works costing more than Rs. 100 crores the application    for   the issue of 
mobilization advance must be received in writing within 45 days of handing over of the site. 

The contractor shall execute a Bank Guarantee Bond from any Scheduled Bank but not Co-
operative or Gramin Bank as specified by Engineer-in-charge for 110% of value of 
installment of mobilisation advance before such advance is released. The first installment 
should not exceed Rs.20.00 Cr. for the work for which the estimated cost is kept as Rs. 
500.00 Cr. or more. The No. of installments shall be  decided by AAI depending on 
progress of work and availability of funds. 

The second and subsequent installments shall be released by the Engineer-in-charge only 
after the contractor furnishes a proof of the satisfactory utilisaton of the earlier installment 
to the entire satisfaction of the Engineer-in-charge. Provided provision of Clause 10B(II)  
shall be applicable only when so provided in Schedule ‘F’. The contractor shall accordingly 
submit Bank Guarantee in parts for release of corresponding mobilisation advance and 
validity of BG shall be for a extended  period of 3 months beyond stipulated date of 
completion.  

 Interest on  
Mobilisation 
advance 
 

The mobilization advance bear simple interest at the rate as mentioned in Schedule-F 
per annum and shall be calculated from the date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. 

 

 Recovery of 
Mobilisation 
advance 

 

Recovery of such sums advanced shall be made by the deduction from the 
contractor’s bills commencing after first ten percent of the gross value of the work is 
executed and paid, on pro-rata percentage basis to the gross value of the work billed 
beyond 10% in such a way that the entire advance is recovered by the time eighty 
percent of the gross value of the contract is executed and paid, together with interest 
due on the entire outstanding amount up to the date of recovery of the installment. 
 If the circumstances are considered reasonable by the Engineerin- Charge, the 
period mentioned for request by the contractor in writing for grant of mobilization 
advance may be extended at the discretion of the Engineer-in-Charge. 

 

 

CLAUSE 10 C 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of tender, if the price of any material incorporated in the work and/ or 
wages of labour increases as a direct result of the coming into force of any fresh, law or 
statutory rule or order (but not due to any variation of rate in GST applicable on such 
material(s) being considered under this clause) beyond the prices/wages prevailing at the 
time of the last stipulated date of receipt of tenders including extensions, if any, for the 
work during contract period including the justified period extended under the provisions 
of Clause 5 of the contract without any action under Clause 2, then the amount of the 
contract shall 
accordingly be varied. 
If after submission of the tender, the price of any material incorporated in the works 
and/or wages of labour as prevailing at the time of last stipulated date of receipt of tender 
including extensions, if any, is decreased as a direct result of the coming into force of any 
fresh law or statutory rules or order (but not due to 
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any variation of rate in GST applicable on such material(s) being considered under this 
clause), Authority shall in respect of materials incorporated in the works and/or labour 
engaged on the execution of the work after the date of coming into force of such law, 
statutory rule or order be entitled to deduct from the dues of the contractor, such amount 
as shall be equivalent to the difference 
between the prices of the materials and/or wages as prevailed at the time of the last 
stipulated date for receipt of tenders including extensions if any, for the work and the 
prices of materials and/or wages of labour on the coming into force of such law, statutory 
rule or order. This will be applicable for the contract period including the justified period 
extended under the provisions of Clause 5 of the contract without any action under Clause 
2. 
 
Engineer-in-charge shall call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and 
wages. The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/ or wages of labour, give notice thereof to 
the Engineer-in-charge stating that the same is given pursuant to this condition together 
with all information relating thereto which he may be in position to supply. 
 
For this purpose, the labour component of 85% of the value of the work executed during 
period under consideration shall not exceed the percentage as specified in Schedule F, and 
the increase I decrease in labour shall be considered on the minimum daily wages in 
rupees of any unskilled mazdoor, fixed under any law, statutory rule or order. 
 
The cost of work for which escalation applicable is same as cost of work done shall be 
worked out as below: 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation 1 Payable in this quarter, 
(F)= (D-E) 
(g) Advance payment made during this quarter: (G)  
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due to deviations/variations as per 
Clause 12 during this quarter:(J) Then, M = C-F+I-J 
N= 0.85 M  
k. Less cost of services rendered at fixed charges as per Clause 34 and recovered during 
the quarter (L) 
I. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ 
and paid during the quarter (X). 
 
Cost of work for which escalation is applicable W=N-(L+X) 
 
Provided always that: 
(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not be 
applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will 
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not be applicable.   

CLAUSE 10 CA 

 Payment due 

to variation in 

prices of 

materials after 

receipt of 
tender 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 
decreases beyond the base price(s) as indicated in schedule F for the work, then the amount 
of the contract shall accordingly be varied and provided further that any such variations 
shall be effected for stipulated period of contract including the justified period extended 
under the provisions of clause 5 of the contract without any action under Clause 2. 

  However for work done/ during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect 
of extra work (Extra time to be calculated on pro-rata basis only as cost of extra work X 
stipulated period/ tendered cost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, Bitumen 
and POL shall be determined by the Price indices issued by the Director General, CPWD. 
For other items provided in the Schedule ‘F’, this shall be determined by the All India 
Wholesale Price Indices of materials as published by Economic Advisor to Government of 
India, Ministry of Commerce and Industry. Base price for cement, steel reinforcement, 
structural steel and POL shall be as issued under authority of Director General, CPWD 
applicable for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base price of other 
materials issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’ . In 
case, price index of a particular material is not issued by Ministry of Commerce and 
Industry then the price index of nearest similar material as indicated in Schedule F shall be 
followed. 

 
The amount of the contract shall accordingly be varied for all such materials worked out as 
per the formula given below for individual material: 

 
Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 
                     Cl0 
where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered 

 
P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 
Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 
For Projects and original works 
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Q = Quantity of material brought at site for bonafide use in the works since previous bill 
excluding any such quantity consumed in the deviated quantity of items beyond deviation 
limit and extra/substituted item, paid/to be paid at rates derived on the basis of market rates 
under clause 12.2 

 
For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 
including any such quantity consumed in the deviated quantity of items beyond deviation 
limit paid at agreement rates and extra/substituted item being scheduled items, but 
excluding nonscheduled extra/substituted item paid/to be paid at market rates under clause 
12.2 

 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as 
issued by the DG, CPWD and corresponding to the time of base price of respective 
material indicated in schedule ‘F’. For other items, if any provided in Schedule ‘F’, 
All India Wholesale Price Index for the material as published by the Economic 
Advisor to Government of India, Ministry of Industry and Commerce and 
corresponding to the time of base price of respective material indicated in Schedule 
‘F’. 

 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL as 
issued under the authority of DG, CPWD for period under consideration. For other 
items, if any, provided in Schedule ‘F’ All India Wholesale Price Index for the 
material for the period under consideration as published by Economic Advisor to 
Government of India, Ministry of Industry and Commerce. 

If actual purchase price of material is less than base prise P and CI>=CI0 then, this 
clause shall not be applicable. 

  
Note: 

i. In respect of justified period extended under the provisions of Clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of 
updated stipulated date of completion considering the effect of extra work 
(extra time to be calculated on prorata basis only as cost of extra work X 
stipulated period/ tendered cost) shall be considered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause. 

ii. If during progress of work or at the time of completion of work, it is noticed 
that any material brought at site is in excess of requirement, then amount of 
escalation if paid earlier on such excess quantity of material shall be recovered 
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on the basis of cost indices as applied at time of payment of escalation or as 
prevailing at the time of effecting recovery, whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component used in 
RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the variation shall be 
paid for structural steel up – to the period when the built-up item/finished product is 
brought at site. 

 

Clause 10CC 

 Payment due to 

Increase/ 

Decrease in 

Prices / Wages 

(excluding 

material 

covered under 

clause 10CA) 

after Receipt of 

Tender for 

works. 

If the prices of materials and/or wages of labour required for execution of the work 
increase, the contractor shall be compensated for such increase as per provisions detailed 
below and the amount of the contract shall accordingly be varied, subject to the condition 
that such compensation for escalation in prices 
and wages shall be available only for the work done during the stipulated period of the 
contract including the justified period extended under the provisions of Clause 5 of the 
contract without any action under Clause 2. 
 
Such compensation for escalation in the prices of materials and labour, when due, shall be 
worked out based on the following provisions: 
(i) The base date for working out such escalation shall be the last stipulated date of receipt 
of tenders including extension, if any. 
(ii) The cost of work on which escalation will be payable shall be reckoned as below: 
(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation Payable in this quarter, 
(F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due to deviations/variations as per 
Clause 12 during this quarter:(J)  
Then, M = C+F+I-J 
 
N= 0.85 M 
 
k. Less cost of services rendered at fixed charges as per Clause 34 and recovered during 
the quarter (L) 
I. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ 
and paid during the quarter (X).  
Cost of work for which escalation is applicable W=N-(L+X) 
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*Cost of Design & Detailing shall be treated as civil work for EPC contract. 
Components for materials, labour, etc. shall be pre-determined for every work and 
incorporated in the conditions of contract attached to the tender documents included in 
Schedule 'F'. The decision of the Engineer-in-Charge in working out such percentage shall 
be binding on the contractors. 
(iii) The following principles shall be followed while working out the payment/recovery 
on account of variation of prices of materials and/ or wages of labour. 

  (a) The compensation for escalation shall be worked out at  quarterly intervals and shall 
be with respect to the cost of work done as per bills paid during the three calendar months 
of the said quarter. The date of submission of bill finally by the contractor to the 
department shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which the work order issued) and 
thereafter at three months' interval. At the time of completion of the work, the last period 
for payment might become less than 3 months, depending on the actual date of 
completion. 

(b) The indices as defined below (excluding LI) relevant to any quarter/period for 
which such compensation is to be paid shall be the arithmetical average of 

  the indices relevant to the three calendar months. If the period up to the date of 
completion after the quarter covered by the last such instalment of payment, is less than 
three months, the indices shall be the average of the indices 
for the months falling within that period. 
 
(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage notified 
by Government of India, Ministry of Labour and that notified by the local administration 
both relevant to the place of work and the period of reckoning.  
(d) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials is paid under this clause. If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation 
compensation shall be payable at revised rates only for 
work done in subsequent quarters; 
(e) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone shall form 
the basis for working out the escalation compensation payable on the labour component. 
 (iv) In the event the price of materials and/or wages of labour  required for execution of 
the work decreases, there shall be a downward adjustment of the cost of work so that such 
price ofmaterials and/or wages of labour shall be deductible from the cost of work under 
this contract and in this regard the formula herein stated below under this Clause lOCC 
shall mutatis mutandis apply. 

(v) The contract price shall be adjusted for increase or decrease in rates and prices of 
labour, cement, steel reinforcement bar, fuel and lubricants and other input materials 
as per percentage of materials/labour specified in schedule F and in accordance with 
the principles, procedures and formulae specified below: 
 
(a) Price adjustment for change in cost shall be paid in accordance with the 
following formulae: 
(i)For construction:- 
Vw= W * (1/100) * [Cp * (Ci-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMi-CMo)/ 
CMo+EMp*(EMi-EMo)/ EMo +Fp* (Fi-Fo)/Fo+Sp* (Si-So)/So+ BP *(Bi- Bo)/ Bo 
(ii) For Maintenance: 
Vw= W * (1/100) * [LP* (Li-Lo)/Lo +CMP* (CMi-CMo)/CMo+EMp*(EMi-EMo)/ 
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EMo + Bp*(Bi- Bo)/Bo] 
 
Where, W=cost of work done as per para (ii) above. 
 
Vw (Variation of cost of Work) =Increase or decrease in the cost of works during 
the period under consideration due to change in the rates for relevant components. 
Percentage components of materials &labour as specified in the schedule F are 
defined as under: - 
Cp- Cement component, 
Lp - Labour component, 
CMp- Civil component of other construction materials, 
EMp- E & M i/c IT and AS component of construction materials 
Fp-POL (Diesel) component 
Sp- Reinforcement steel bars/TMT bars/structural steel (including strands and 
cables) component 
Bp- Bitumen Component 
Indices for various components of materials & labour to be used for the purpose of 
this Clause are defined as under: Co= Wholesale Price Index for Pozzolana Cement 
published by office of the Economic Adviser, Ministry of Industry & 

Commerce valid for the month of last date of receipt of tender including extension, 
if any.  
C1= Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any 
law, statutory rule or order as on the last date of receipt of tender including 
extension, if any. 
Li= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the 
one under consideration. 
CMo= Price Index for civil components of other construction materials valid for the 
month of the last date of receipt of tender including extension, if any, as published 
by AAI. 
CMi= Price Index for civil components of other construction materials for the period 
under consideration, as published by AAI 
 
EMo= Price Index for E & M components of construction materials valid for the 
month of the last date of receipt of tender including extension, if any, as published 
by AAI. 
EMi= Price Index for E & M components of construction materials for the period 
under consideration, as published by AAI. 
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last 
date of receipt of tender including extension, if any. 
Fi= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
So= Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last 
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date of receipt of tender including extension, if any 
Si= Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
Bo= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last date of 
receipt of tender including extension, if 
any Bi= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under consideration. 

 

CLAUSE 10 D 

 Dismantled 

Material 

AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as  property of AAI and such materials shall be 
disposed off to the best advantage of Authority according to the instructions in writing 
issued by the Engineer-in-charge. 

 

CLAUSE 11 

 Work to be 
executed in 
accordance with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect to the work signed 
by the Engineer in charge and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other published standard 
or code or Schedule of Rates or any other printed publication referred to elsewhere in the 
contract.The contractor shall comply with the provisions of the contract and with the care 
and diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works, structural plans and 
other things of temporary or permanent nature required for such execution and maintenance 
in so far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The contractor shall take full responsibility for adequacy suitability and safety of 
all the works and methods of construction. 

CLAUSE 12 

 Deviations / 
variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 
or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineering- charge 
and such alterations, omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
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be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 

 

12.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value being ordered, be extended, if requested by the 
contractor, as follows: 

i.   In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus 

ii.    25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items and 
Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-charge shall within Six weeks of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 Deviation, 
substituted 
items pricing 

In the case of substituted items (items that are taken up with partial substitution or in lieu 
of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor for 
the substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of receipt 
of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule F, and the Engieer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the 
excess and after taking into consideration any reply received from him within fifteen days 
of the receipt of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 
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12.4  The contractor shall send to the Engineer-in-Charge once every three months, an upto date 
account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge, which he has executed during the preceding quarter failing which the 
contractor shall be deemed to have waived his right. However, the Executive Director 
Engineering may authorise consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works upt to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/tanks and other elevated structures:  All works up to 1.2 m above the 
ground level. 

iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC  and 
including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing, tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations. 

CLAUSE 13 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the purpose 
or object for which the work is being done changes due to any supervening cause and as 
a result of which the work has to be abandoned or reduced in scope the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the contractor 
stating the decision as well as the cause for such decision and the contractor  shall act 
accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did not derive 
in consequence of the foreclosure of the whole or part of the works. The contractor 
shall be paidat contract rates, full amount for works executed at site and, in addition, a 
reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the 
foreclosure: 

i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
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water storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work) provided, 
however AAI shall be bound to take over the materials or such portions thereof as 
the contractor does not desire to retain. For materials taken over or to be taken 
over by AAI, cost of such materials as detailed by Engineer-in- Charge shall be 
paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except normal 
wastage shall be returned by the contractor to AAI at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or 
damage which may have been caused whilst the materials were in the custody of 
the contractor. In addition, cost of transporting such materials from site to AAI 
stores, if so required by AAI, shall be paid. 

  iv. Reasonable compensation for transfer of T & P from site to contractor’s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of 
the work as per accepted tender less the cost of work actually executed under the contract 
and less the cost of contractor’s materials at site taken over by the AAI as per item (ii) 
above. Provided always that against any payments due to the contractor on this account or 
otherwise, the Engineer-in-C 

harge shall be entitled to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any tool, plants and materials and any other sums 
which at the date of termination were recoverable by the AAI from the contractor under the 
terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid upto the 
extended date the completion or stipulated date of completion if no extension has been 
granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee is 
furnished by the contractor, the  Engineer in Charge may return the previous Performance 
Guarantee. 

CLAUSE 14 

 Carrying out 
part Work at 

a. If contractor: 

i.  At any time makes default during currency of work or does not execute any part of 
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risk & cost 

of contractor             

the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 
to any other right or remedy against the contractor which have either accrued or accrue 
thereafter to AAI, by a notice in writing to take the part work / part incomplete work of 
any item(s) out of his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any means at the 
risk and cost of the contractor. 

 

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken 
out of his hands and executed at the risk and cost of the contractor, the liability of 
contractor on account of loss or damage suffered by AAI because of action under this 
clause shall not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out 
by the original contractor under the terms of his contract, the value of contractor's 
materials taken over and incorporated in the work and use of plant and machinery 
belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of 
work done shall be final and conclusive against the contractor provided always that 
action under this clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the department are less than 
the amount payable to the contractor at his agreement rates, the difference shall not be 
payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by AAI as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to AAI in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
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have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 

CLAUSE 15 

 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress of the 
works or any part thereof for such time and in such manner as the Engineer-in- Charge 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 
c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not 
attributed to contractor): 

a. the contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25% for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in-Charge may consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, remaining idle during the 
period of suspension, adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 
more than three months at a time, except when suspension is ordered for reasons (a) 
in sub-para (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from 
receipt by the Engineer-in-charge of the said notice, to proceed with the work or part 
thereof in regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the suspension, where 
it affects only a part of the works as on omission of such part by AAI or where it 
affects whole of the works, as an abandonment of the works by AAI, shall within 
ten days of expiry of such period of 15 days give notice in writing of his intention to 
the Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by AAI, he shall have no claim to payment of any 
compensations on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he could not derive in consequence 
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of the abandonment. He shall, however, be entitled to such compensation, as the 
Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the contractor provided 
the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months. 

CLAUSE 15 A 

 Compensation 
in case of delay 
due to late 
supply of 
stipulated 
material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the losses 
suffered by him on account of delay by AAI in the supply of materials in Schedule ‘B’ 
where such delay is covered by the difficulties relating to supply of wagons, force majeure 
or any reasonable cause beyond the control of AAI. 

This clause 15 A will not be applicable for works where no material is stipulated for issue 
by AAI. 

CLAUSE 16 

 Action in 

case Work 

not done as 

per 

Specifications 

 

All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-
Charge, his authorize subordinates in charge of the work and all the superior officers, 
officer of the Quality Assurance Unit of the AAI or any organization engaged by the 
Department of Quality Assurance and of the Chief technical Examiner’s Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of the 
work or to the Executive Director-In-charge of quality assurance or his subordinate officers 
or the officers of the organization engaged by the AAI for quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by 
him for the execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract, the contractor shall, on demand 
in writing which shall be made within twelve months (six months in the case of work 
costing Rs.10 lac and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and cost. In the event of the 
failing to do so within a period specified by the Engineer-in-Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 
clause 2 of the contract (for non completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
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schedule ‘F’ may considered reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of 
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of 
the same will be final and binding on the contractor. 

CLAUSE 17 

 Contractor 
Liable for 
Damages, 
defects 
during 
maintenance 
period 
 

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 
months (six months in the case of work costing Rs. Ten lacs and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the 
Engineer-in-charge as aforesaid arising out of defect or improper materials or workmanship 
the contractor shall upon receipt of a notice in writing on that behalf make the same good at 
his own expense or in default the Engineerin- charge cause the same to be made good by 
other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds of 
sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall 
not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs.Ten lacs and below except road work) after the issue of the certificate final or otherwise, 
of completion of work, or till the final bill has been prepared and passed whichever is later. 
Provided that in the case of road work, if in the opinion of the Engineer-in-charge, half of 
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, 
half of the security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 

CLAUSE 18 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-incharge’s 
stores) machinery, tools & plants as specified in Schedule F. in addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-incharge as to any matter as 
to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefor to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and materials, 
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necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing, the same may be provided by the Engineer-in-charge at the expense of 
the contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/ or from his security deposit or the proceeds of sale 
thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 

 Recovery of 
Compensation 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section (i) of Section 12, of the 
Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, AAI will recover from the 
contractor, the amount of the compensation so paid, and, without prejudice to the rights of 
the AAI under sub-section (2) of Section 12, of the said act, AAI shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by AAI to the contractor whether under this contract or otherwise. AAI shall 
not be bound to contest any claim made against it under subsection (1) of Section 12, of the 
said Act, except on the written request of the contractor and upon his giving to AAI full 
security for all costs for which AAI might become liable in consequence of contesting such 
claim. 

CLAUSE 18 B 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, AAI is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under 
Clause 19H or under the AAI Contractor’s Labour Regulations or under the Rules framed 
by AAI from time to time for the protection of health and sanitary arrangements for 
workers employed by AAI Contractors, AAI will recover from the contractor the amount of 
wages so paid or the amount of expenditure so incurred and without prejudice to the rights 
of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum 
due by AAI to the contractor whether under this contract or otherwise AAI shall not be 
bound to contest any claim made against it under sub section (1) of Section 20, sub section 
(4) of Section 21, of the said Act, except on the written request of the contractor and upon 
his giving to the AAI full security for all costs for which AAI might become liable in 
contesting such claim. 

CLAUSE 19 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition 
and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other construction 
workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
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and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non execution of the work. 

 
 
 
CLAUSE 19 A 

  No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 

 Payment of  

wages 

Payment of wages: 
i  The contractor shall pay to labour employed by him either directly or through sub 

contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour 
Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) 
act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 
wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 
to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub contractors in connection with the said work, as if the labour had 
been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Airports Authority of India contractor’s Labour Regulations made by 
AAI from time to time in regard to payment of wages wage period, deductions from 
wages recovery of wages not paid and deductions unauthorisedly made, maintenance of 
wage books or wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the like nature or 
as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from the moneys 
due to the contractor or any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non fulfillment of the 
conditions of the contract for the benefit of the workers, non payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the 
contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is bound 
to allow to the labours directly or indirectly employed in the works one day rest for 6 
days continuous work and pay wages at the same rate as for duty. In the event of 
default, the Engineer-in-charge shall have the right to deduct the sum or sums not 
paid on account of wages for weekly holidays to any labours and pay the same to the 
persons entitled thereto from any money due to the contractor by the Engineer-in-
charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are 
inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 
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v.  The contractor shall comply with the provisions of the Payment of wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 
Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against payments to be 
made under and for the observance of the laws aforesaid and the AAI Contractor’s 
Labour Regulations without prejudice to his right to claim indemnity from his sub 
contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable    is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workmen as and by way 
of commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

  In respect of all labour directly or indirectly employed in the work for the performance of 
the contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per AAI Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to 
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a 
penalty of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

CLAUSE 19 D 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge a 
true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them Failing which the contractor shall be liable to 
pay to AAI, a sum not exceeding Rs. 200/- for each default or materially incorrect 
statement. The decision of the Engineer-in-charge shall be final in deducting from any 
bill due to the contractor; the amount levied as fine and shall  be binding on the 
contractor. 

CLAUSE 19 E 

  In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
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complied with all the rules framed by AAI from time to time for the protection of health 
and sanitary arrangements for workers employed by the AAI and its contractor. 

CLAUSE 19 F 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

    i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto and 
including the day of delivery and 4 weeks following that day. 

   ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

    i. In the case of delivery – leave pay during maternity leave will be at the rate of 
women’s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding the 
date on which she gives notice that she expects to be confined or at the rate of Rupee 
one only a day whichever is greater. 

  ii. In the case of miscarriage – leave pay at the rate of average daily earning                      
calculated on the total wages earned on the days when full time work was done during 
a period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than six months immediately preceding the date on which 
she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in appendix – III and IV, and the same shall be kept at the place of work. 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of the provisions of 
the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to 
time or furnishing any information or submitting or filling any statement under the 
provisions of the above Regulations and Rules which is materially incorrect, he / they shall, 
without prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/- for 
every default, breach or furnishing, making, submitting,filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this respect, the 
penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 
of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly 
observing and complying with the provision of the AAI Contractor’s Labour Regulations 
and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) Act 
1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work – people employed by the contractor (s) (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in 
writing to the contractor (s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be 
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specified in the notice. If the contractor (s) shall fail within the period specified in the 
notice to comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall erect, make 
and maintain at his / their own expense and to approved standards all necessary huts and 
sanitary arrangements required for his / their work –people on the site in connection with 
the execution of the works, and if the same shall not have been erected or constructed, 
according to approved standards, the Engineer-in-Charge shall have power to give notice in 
writing to the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the contractor (s) 
shall fail to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards within the period specified in the notice, the Engineer-in-Charge shall 
have the power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor (s). 

CLAUSE 19 H 

  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 
number of huts (hereinafter referred to as the camp) on the following specifications on a 
suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to be provided  

a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   and the 
floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for each member 
of the worker’s family staying with the labourer. 

b) The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 

d) The contractor (s) shall construct sufficient number of bathing and washing places 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

ii. Specifications  

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in- Charge in 
case of sun-dried bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be at least 15 
cm (6”) above the surrounding ground. The roofs shall be laid with the thatch or 
any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, the roofs 
remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

iii. Water Supply  
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The contractor (s) shall provided adequate supply of water for the use of labourers. The 
provisions shall not be less than two gallons of pure and wholesome water per head per day 
for drinking purposes and three gallons of clean water per head per day for bathing and 
washing purposes. Where piped water supply is available supply shall be at stand posts and 
where the supply is from wells or river, tanks which may be of metal or masonry, shall be 
provide. The contractor (s) shall also at his / their own cost make arrangements for laying 
pipe lines for water supply to his / their labour camp from the existing mains wherever 
available and shall pay all fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  
The contractor (s) shall make necessary arrangement for the disposal of excreta from the 
latrines by trenching or incineration which shall be according to the requirements laid down 
by the Local Health Authorities. If trenching or incineration is not allowed, the contractor 
(s) shall make arrangements for the removal of the excreta through the Municipal 
Committee / authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee / authority for the removal of excreta. All 
charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality / authority. The contractor shall provide one sweeper for every eight seats in 
case of dry system. 
vi. Drainage  

 The contractor (s) shall provide efficient arrangements for draining away sullage water so 
as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in the labour 
camps according to the rules of the Local Public Health and Medical Authorities. 

CLAUSE 19 I 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual work premises, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be responsible for any 
untoward action on the part of such labour. Assistant Manager/Junior Executive will 
display a list of contractors working in the colony/Blocks on the notice board in the colony 
and also at the service centre, to apprise the residents about the same. 

CLAUSE 19 J 

  It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by any body unauthorized during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position. Any delay in acceptance on this 
account will be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General ManagerEngg. Whose decision 
shall be final both with regard to the justification and quantum and be binding on the 
contractor.However, the Executive Director Engg., through a notice may require the 
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contractor to remove the illegal occupation any time on or before construction and delivery. 

CLAUSE 19 K 

 Employment 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute / 
Industrial Training Institute/National Institution of Construction Management and research 
(NICMAR) National Academy of Construction, CIDC or any similar reputed and 
recognized Institute managed / certified by State / Central Government. The number of 
such qualified tradesmen shall not be less than 20% of total skilled / semi skilled workers 
required in each trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the 

list of qualified tradesmen alongwith requisite certificate from recognized                             
Institute to Engineer in charge for approval. Notwithstanding such approval,                            
if the tradesmen  are found to have inadequate skill to execute the work of                         
respective trade, the contractor shall substitute such tradesmen within two days of written 
notice from Engineer –in- Charge. Failure on the part of contractor to obtain approval of 
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to 
be paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of 
Engineer in Charge as to whether particular tradesman possesses requisite skill and amount 
of compensation in case of default shall be final and binding. 

Provided always, that the provision of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L 

 Registration 
with EPFO 
and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
The verification of deployment of labour will be done through biometric attendance system 
or any other suitable method by the Engineer in Charge. The applicable and eligible amount 
of EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 days of 
submission of documentary proof of payment provided same are in order. 

 
 
CLAUSE 19 M 

 Compliance of 
NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and any 
violation of such guidelines will be in his account. 

CLAUSE 20  

 Minimum 
Wages 

Act to be 

Complied with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and 
rules framed thereunder and other labour laws affecting contract labour that may be brought 
into force from time to time. 

CLAUSE 20 (A) 
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 Employees 

Provident 
Fund 
&Miscellaneous 

Provision Act 

1952/Jammu & 
Kashmir 
Employees 
Provident 
Funds (and 
Miscellaneous 
Provisions) 
Act, 1961and 

State 
Insurance 

(ESI) Act, 
1948. 

The Contractor shall comply with all the provisions of the Employees Provident Fund & 
Misc. Provisions Act, 1952/Jammu & Kashmir Employees Provident Funds (and 
Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from time to time and 
rules framed thereunder. Some of the provisions are given below: 

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 
Commissioner and ESI Registration No. allotted by ESI Corporation after award of 
work and shall continue to have valid PF Account Code No. and ESI Registration No. 
till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for contract work along 
with their PF Account No. & ESI Registration No.  

c. The contractor by 20th of every month shall provide a monthly statement showing 
recoveries of contribution and proof of remittance of provident fund contribution to 
RPFC and ESI contributions to ESI Corporation in respect of Workers engaged in 
contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly contributions in 
respect of contract workers engaged for contract work on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from the                    
running account payments, if PF / ESI contributions are not paid by the contractor and 
proof to that effect have not been produced regularly on due dates. To withhold 3% for 
building work & 1.5% for road/pavement work of the total amount of work done during the 
period considered. 

  
ESI & EPF amount paid to the statutory authorities by the contractor shall be reimbursed on 
actual basis on submission of documentary evidence. 

CLAUSE 21 

 Work not to 

be sublet. 

Action in 

case of 
insolvency 

 

The contract shall not be assigned or sublet without the written approval of Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of AAI in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course specified in 
Clause 3 hereof in the interest of AAI and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without reference to 

the actual loss or damage sustained and whether or not any damage shall have been 

sustained. 

 
 



 

56 | P a g e  
 

Clauses of Contract     

CLAUSE 23 

 Changes in 

firm’s 

Constitution to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. 

Where the contractor is an individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 

hereof and the same action may be taken and the same consequences shall ensue as 

provided in the said Clause 21. 

CLAUSE 24 

  All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from time 

to time carried on. 

CLAUSE 25 

 Dispute 
Resolution 
Mechanism 
and 
Arbitration 

Dispute Resolution Clause 

All disputes or differences which may arise out of or in connection with or incidental to the 
Agreement(s) including any dispute or difference regarding the interpretation of terms and 
conditions of any clause(s) thereof shall be dealt with as provided hereinafter: 

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the 
Mediation Committee of Independent Experts (MCIE) or individual mediator for mediation 
as per AAI Mediation Policy and applicable laws. All cost of mediation, shall be borne 
equalZv by the parties. 

In case either party withdraws from the Mediation or the dispute(s) is not resolved within 
120 days of reference to the Mediation, then the aggrieved party may invoke arbitration 
through sub para (ii) within 30 days from the date of receipt of Partial Settlement 
Agreement or Failure Report. 

(iii) Adjudication through Arbitration: In case no final settlement has been arrived 
at between the parties after mediation or partially settled as per sub Para (i) above, 
the unresolved dispute(s), on invocation by the aggrieved party shall be referred 
for adjudication by arbitration. Arbitration is restricted to disputes with a value of 
less than Rs. 10 Crores. The dispute shall be referred to a Sole Arbitrator to be 
appointed by Chairman / Member, AAI, after obtaining consent of the other party, 
as per format annexed at Annexure – A (Refer page No. 147). Unless the contract 
has already been repudiated or terminated, the parties shall, in every case, continue 
to proceed to perform their respective obligations under the agreement. Arbitration 
proceedings shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996, as amended from time to time. Fee 
payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 
Conciliation Act, 1996 and shall be borne by both the parties equally. No dispute 
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shall be referred for resolution under this clause through arbitration in matters for 
which eviction & recovery procedure is provided under Chapter -VA of the 
Airports Authority of India Act, 1994. In the event of any dispute or difference 
relating to the interpretation and application of the provisions of commercial 
contract(s) between Central Public Sector Enterprises (CPSEs) / Port Authorities 
inter-se and also between CPSEs and Government Departments/Organizations 
(excluding disputes relating( to Railways, Income Tax , Customs & Excise 
Departments) , such dispute or difference shall be taken up by either party for its 
resolution through AMRCD as mentioned in DPE OM No. DPE-02/0001/2023- 
AMRCD-FTS-13578 dated 8th December 2025 and the decision of AMRCD on 
the said dispute will be binding on both the parties.  

CLAUSE 26 

 Contractor to 
indemnify AAI 
against Patent 
Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay and royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claims made under 
or action brought against AAI in respect of any such matters as aforesaid, the contractor 
shall be immediately notified thereof and the contractor shall be at liberty, at his own 
expense, to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the AAI if the infringement of 
thepatent or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items ,or if the part of work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump- sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge 
shall be final and conclusive against the contractor with regard to any sum or sums payable 
to him under the provision of the clause.  

 
 
 
CLAUSE 28 

 Action where 
no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE 29 
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 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the contract 
or against the contractor, the Engineer-in-Charge or the AAI shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the 
security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-
in-Charge or the AAI shall be entitled to withhold the security deposit if any, furnished 
as the case may be and also have a lien over the same pending finalization or 
adjudication of any such claim. In the event of the security being insufficient to cover 
the claimed amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to retain to 
the extent of such claimed amount or amounts referred to above from any sum or sums 
found payable or which may at any time thereafter become payable to the contractor 
under the same contract or any other contract with the Engineer-in Charge of the AAI 
or any contracting person through the Engineer-in-Charge pending finalization of 
adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or AAI till the claim arising out 
of or under the contract is determined by the arbitrator. (if the contract is governed by 
the arbitration clause) or by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above and duly 
notified as such to the contractor. For the purpose of this clause, where the contractor is 
a partnership firm or a limited company, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited 
company as the case may be, whether in his individual capacity or otherwise.  

ii. AAI shall have the right to cause an audit and technical examination of the  works and 
the final bills of the contractor including all supporting vouchers, abstract, etc,. to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
contractor under the contract or any work claimed to have been done by the him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall be lawful for AAI to recover the same 
from him in the manner prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the contractor was paid less than what 
was due to him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by AAI to the contractor, without any 
interest thereon whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Executive Director Engineering / General Manager 
Engineering on the one hand and the contractor on the other under any term of the 
contract permitting payment for work after assessment by the Executive Director 
Engineering / General Manager Engineering. 

CLAUSE 29 A 

 Lien in respect 
of claims in 

i. Any sum of money due and payable to the contractor (including the security deposit 
refundable to him) under the contract may be withheld or retained by way of lien by the 
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other 
Contracts 

Engineer-in-Charge or the AAI or any other contracting person or persons through 
Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other 
person or persons in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with the Engineer-in-Charge or the AAI or with 
such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the Engineer-in-Charge or the AAI will be kept withheld or retained as 
such by the Engineer-in-Charge or the AAI or till his claim arising out of the same 
contract or any other contract is either mutually settled or determined by the arbitration 
clause or by the competent court, as the case may be and that the contractor shall have 
no claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as 
such to the contractor. 

CLAUSE 30 

 Employment of 
coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever or in connection with the work or recruit labour from area within a 
radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall 
employ imported labour only i.e., deposit imported labour or labour imported by 
contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the 
contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so 
shall render the contractor liable to pay to AAI a sum calculated at the rate of Rs.10/- 
per day per labourer. The certificate of the Engineer-in –Charge about the number of 
coal mining or controlled area labourer and the number of days for which they worked 
shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this clause 
is one in which the public are interested within the meaning of the exception in Section 
74 of Indian Contract Act, 1872. 

Explanation :-  

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana 
Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any 
other area which may be declared a Controlled Area by or with the approval of the 
Central Government. 

CLAUSE 31 

 Unfiltered 
water supply 

The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at the 
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risk and cost of contractor (s) if the arrangements made by the contractor (s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 A 

 Departmental 
water supply, 
if available 

Water if available may be supplied to the contractor by the department subject to the 
following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection and laying 
of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and it will 
be incumbent on the contractor (s) to make alternative arrangements for water at 
his/their own cost in the event of any temporary break down in the AAI’s water main so 
that the progress of his/their work is not held up for want of water. No claim of damage 
or refund of water charges will be entertained on account of such break down. 

CLAUSE 32 

 Alternate 
water 
arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the contractor 
from the wells or hand pump constructed by the AAI, no charge shall be recovered from the 
contractor or that account. The contractor shall, however, draw water at such hours of the 
day that it does not interfere with the normal use for which the hand pumps and well are 
intended. He will also be responsible for all damage and abnormal repairs arising out of his 
use, the cost of which shall be recoverable from him. The Engineer-in-Charge shall be the 
final authority to determine the cost recoverable from the contractor on this account and his 
decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for taking 
water for construction purposes only after he has got permission of the Engineer-in-
Charge in writing. No charges shall be recovered from the contractor on this account 
but the contractor shall be required to provide necessary safety arrangements to avoid 
any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion of the work. 

 
 
 
 
CLAUSE 33 

 Return of 
Surplus 
materials 

Notwithstanding anything contained to the contrary in this contract, where any materials for 
the execution of the contract are procured with the assistance of AAI either by issue from 
AAI stocks or purchase made under orders or permits or licenses issued by AAI, the 
contractor shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the AAI and return, if 
required by the engineer-in-Charge, all surplus or unserviceable materials that may be left 
with him after the completion of the contract or at its termination for any reason whatsoever 
on being paid or credited such prices as the Engineer-in-Charge shall determine having due 
regard to the condition of the materials. The price allowed to the contractor however shall 
not exceed the amount charged to him excluding the element of storage charges. The 
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decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of 
the aforesaid condition, the contractor shall in addition to throwing himself open to action 
for contravention of the terms of the license or permit and / or for criminal breach of trust, 
be liable to AAI for all moneys, advantages or profits resulting or which in the usual course 
would have resulted to him by reason of such breach. 

CLAUSE 34 

 Hire of plant & 
Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 
equipment(hereinafter referred to as T&P) required for execution of the work except for 
the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor. If 
the contractor requires any item of T&P on hire from the T&P available with the AAI 
over and above the T&P stipulated for issue, the AAI will, if such item is available, hire 
it to the contractor at rates to be agreed upon between him and the Engineer-in-charge. In 
such a case, all the conditions hereunder for issue of T & P shall also be applicable to 
such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made 
over and taken back at the departmental equipment yard / shed shown in Schedule ‘C’ 
and the contractor shall bear the cost of carriage from the place of issue to the site of 
work and back. The contractor shall be responsible to return the plant and machinery 
with condition in which it was handed over to him, and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation and otherwise during transit including damage to or loss of plant and for all 
losses due to his failure to return the same soon after the completion of the work for 
which it was issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be final and 
binding on the contractor. 

iii.  The plant and machinery as stipulated above will be issued as and when available and if 
required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will 
be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the date 
the plant and machinery made over upto and inclusive of the date of the return in good 
order even though the same may not have been working for any cause except major 
breakdown due to no fault of the contractor or faulty use requiring more than three 
working days continuously (excluding intervening holidays and Sundays) for bringing 
the plant in order. The contractor shall immediately intimate in writing to the Engineer-
in-charge when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in- charge shall record the date and time of receipt of such 
intimation in the log sheet of the plant or machinery. Based on this if the breakdown 
before lunch period or major breakdown will be computed considering half a day’s 
breakdown on the day of complaint. If the breakdown occurs in the post lunch period of 
major breakdown will be computed starting from the next working day. In case of any 
dispute under this clause, the decision of the Executive Director (Engg) /General 
Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 
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kerosene oil etc. for running the plant and machinery and also the full time chowkidar 
for guarding the plant and machinery against any loss or damage shall be arranged by the 
contractor who shall be fully responsible for  the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and machinery sign an 
agreement indemnifying the Department against any loss or damage caused to the plant 
and machinery either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 
one hour lunch break. In case of an urgent work however, the Engineer-incharge may, 
at his discretion, allow the plant and machinery to be worked for more than normal 
period of 8 hours a day. In that case, the hourly hire charges for overtime to be borne by 
the contractor shall be 50% more than the normal proportionate hourly charges (1/8th of 
the daily charges) subject to a minimum of half day’s normal charges on any particular 
day. For working out hire charges for over time, a period of half an hour and above will 
be charged as one hour and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 
servicing and / or wash out which may take about three to four hours or more. Hire 
charges for full day shall be recovered from the contractor for the day of servicing / 
wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by him on 
account of lack of arrangements of labour and materials, etc. on his part, the same will 
be returned only when they are required for major repairs or when in the opinion of the 
Engineer-in-charge, the work or a portion of work for which the same was issued is 
completed. 

x.  Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the Department and will be 
countersigned by the contractor or his authorised agent daily. In case the contractor 
contests the correctness of the entries and / or fails to sign the Log Book, the decision of 
the Engineer-in-charge shall be final and binding on him. Hire charges will be 
calculated according to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road rollers shall be made for the 
minimum number of days worked out on the assumption that a roller can consolidate 
per day and maximum quantity of materials or area surfacing as noted against each in 
the annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 
and the drum washed at the close of the work each day or each occasion. (a) In case 
rollers for consolidation are employed by the contractor himself, log book for such 
rollers shall be maintained in the same manner as is done in case of departmental 
rollers, maximum quantity of any items to be consolidated for each roller-day shall also 
be same as in Annexure to Clause 34(x). For less use of rollers, recovery for the less 
roller days shall be made at the stipulated issue rate. 

xii. The contractor shall be responsible to return the plant and machinery in the condition in 
which it was handed over to him and he shall be responsible for all damage caused to 
the said plant and machinery at the site of work or elsewhere in operation or otherwise 
or during transit including damage to or loss of parts, and for all losses due to his failure 
to return the same soon after the completion of the work for which it was issued. The 
Engineer-in-charge shall be the sole judge to determine the liability of the contractor 
and its extent in this regard and his decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number of days 
he is called upon in writing by the Engineer-in-charge to suspend execution of the 
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work, provided AAI’s plant and machinery in question have, in fact, remained idle with 
the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued by 
AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery at the 
place of issue, he may return it after two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-charge to use the said plant and machinery during 
the said period of two days as he likes including hiring out to a third party. 

 
 
 
 
 
 
CLAUSE 35 

 Condition 
relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the work by the 
firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the work as 
per standard formula, before the process of painting is started and shall hypothecate it 
to the Engineer-in-Charge. If any bitumen or tar remains unused on completion of the 
work on account of lesser use of materials in actual execution of for reasons other than 
authorised changes of specifications and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined by 
the Engineer-in-Charge shall be made and the material return to the contractors. 
Although the materials are hypothecated to AAI, the contractor undertakes the 
responsibility for their proper watch, safe custody and protection against all risks. The 
materials shall not be removed from site of work without the consent of the Engineer-
in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a year from 
the date of completion of the work and the portion of the security deposit relating 
asphaltic work shall be refunded after the expiry of this period. 

CLAUSE 36 

 Employment of 
Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 

The Contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name (s), qualifications experience, age, address (s) and other particulars along with 
certificates, of the principal technical representative to be charge of the work and other 
technical representative (s) who will be supervising the work. Minimum requirement 
of such technical representative (s) and their qualifications and experience shall not be 
lower than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of 
receipt of such communication intimate in writing his approval or otherwise of such a 
representative (s) to the contractor. Any such approval may at any time be withdrawn 
and in case of such withdrawal, the contractor shall appoint another such 
representative (s) according to the provisions of this clause. Decision of the tender 
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accepting authority shall be final and binding on the contractor in this respect. Such a 
principal technical representative and other technical representative (s) shall be 
appointed by the contractor soon after receipt of the approval from Engineer-in-charge 
and shall be available at site before start of work. 
 

       All the provisions applicable to the principal technical representative under the clause 
will also be applicable to other technical representative(s). The principal technical 
representative and other technical representative (s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also 
present himself/themselves, as required to the Engineer-in-Charge and / or his 
designated representative to take instructions. Instructions given to the principal 
technical representative or other technical representative (s) shall be deemed to have 
the same force as if these have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually available at site 
fully during all stages of execution work, during recording / checking / test checking of 
measurements of works whenever so required by the Engineer-in-Charge and shall 
also note down instructions conveyed by the Engineer-in-Charge or his designated 
representative (s) in the site order book and shall affix his/their signature in token of 
noting down the instructions and in token of acceptance of measurements / checked 
measurements / test checked measurements. The representative (s) shall not look after 
any other work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of the 
representative (s) by more than two days. If the Engineer–in–Charge, whose decision 
in this respect is final and binding on the contractor, is convinced that no such 
technical representative (s) is/are effectively appointed or is/are effectivelyattending or 
fulfilling the provision of this clause, a recovery (non-refundable) shall be effected 
from the contractor as specified in Schedule ‘F’ and the decision of the Engineer–in- 
Charge as recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. Further if 
the contractor fails to appoint suitable technical Principal technical representative and / 
or other technical representative (s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibility satisfactorily, the Enginee–in–Charge shall have full 
powers to suspend the execution of the work until such date as suitable other technical 
representative (s) is / are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of 
the technical representative (s) (in the form of copy of Form- 16 or CPF deduction 
issued to the Engineer employed by him) alongwith every running account bill / final 
bill and shall produce evidence if at any times so required by the Engineer– in–Charge. 

 

ii. The contractor shall provide and employ on the site only such technical assistants as 
are skilled, and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. The 
contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. The Engineer-in-Charge shall 
be at liberty to object to and require the contractor to remove from the works any 
person who in his opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the 
Engineer-in Charge to be undesirable. Such person shall not be employed again at 
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works site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes. 
 

iii. The contractor shall not change his engineer/supervisory staff after approval of the 
Engineer-In-Charge. If Contractor wants to replace any of his staff due to unavoidable 
circumstances, he will seek permission of Engineer-In-Charge indicating reasons for 
such change, qualification and experience of the alternative employee suggested by 
him. The qualification and experience of the alternative staff shall not be inferior to the 
person employed earlier. 

 
 
 
CLAUSE 37 

 Levy/Taxes/ 

Royalty/ Land 
Licence fee 
payable by 
Contractor 

1. Taxes: 

a. Rates to be quotated by the parties should be inclusive of all taxes, duty,cess,fee,royalty 
charges etc. levied under any statute but exclusive of GST for all the items. 

b. However GST,as applicable ,shall be paid to the contractor, for any taxable 
supply/services/constructions rendered by the agency to AAI, against a valid GST 
invoice as per terms and conditions of contract. 

c. In case supplies/services/works involve imports; the same should be identified 
separately.Basic custom duty and IGST will paid directly by AAI by utilizing EPCG 
license/duty credit scrip under service export from india scheme(SEIS). Of Government 
of India. 

 

2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for the 
works other than those which are to be supplied by AAI. The contractor shall 
deposit royalty and obtain necessary permit for collection of stone, sand, red bajri, 
kankar etc. from the local authority in the matter and will abide by the notification 
issued by Central Govt. / State Government / Local State Authorities as applicable 
from time to time in this regard. The contractor is also bound to allow deduction 
from his bills any difference in statutory taxes/royalty and penalty proposed by 
Local State Authorities to AAI till finalization of settlement of all demands in this 
regard by Central / State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the AAI and does not any time become payable by the 
contractor to the State Government. Local authorities in respect of any material 
used by the contractor in the works then in such a case, it shall be lawful to the AAI 
and it will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 

3. License fee for land 

a. Land/space (Paved/unpaved/Covered-AC or Non-AC) to the extent allotted to 
contractor during execution of work for the pupose of installation of plants, labour 
camps, cement godown, site office, stacking of materials shall be provided at free 
of cost upto defect liability period/mentainence period. 

b. A security deposit at the rate of Rs. 500/- per sqm in the form o DD/BG shall be 
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deposited by the contractor. In case contractor do  not deposit security deposit same 
shall be deducted from 1st Running account bill. 

c. Such security deposit shall be released only after allotted land has been fully 
vacated by the contractor to entire satisfaction of Engineer-in-Charge. If contractor 
fails to vacated the allotted land/space (Paved/unpaved/covered AC /Non-AC) after 
defect liability period/mentainence period of the work shall be charged as per 
prevailing license fee of the airport plus 25 % penalty over that. 

 
 
 
CLAUSE 38 

 Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quotated by the parties should be inclusive of all 
taxes,duties,cess,fees,royalty charges etc levied under any statute applicable on last 
stipulated dat of receipt of tender including extension if any, but exclusive of GST. 

No adjustment i.e. increase or derease shall be made for any variation in the rate of 
GSI building and other construction workers welfare cess or any tax,levy or cess 
applicable on inputs. 

However, effect of variation, as per Government order after the last date of receipt 
of tender including extension if any, in rates of GST for building and other 
constructions worker welfare cess or imposition or repeal of any other tax,levy or 
cess applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 

Provided further that for building and other construction workers welfare cess ro 
any tax (other than GST), levy of cess varied on imposed after the last date of 
receipt of tender including extension if any,any increase shall be reimburse to the 
contractor only if the contractor necessarily and properly pays such increase 
amount of taxs/levies/cess. 

Provided further that such increase in tax/levy/cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
alone is responsible for delay as determined by the authority for extension of time 
under clause 5 in schedule ‘F’. 

 

2. The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorised representative of AAI or the Engineer-in-Charge and further shall 
furnish such other information / document as the Engineer-in- Charge may require 
from time to time. 

 

3. The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a return notice theirof to the Engineer-in-charge that the same 
is given pursuant to the condition, together with all necessary information relating 
thereto. 

CLAUSE 39 



 

67 | P a g e  
 

Clauses of Contract     

 Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Engineer-in-charge on behalf of the AAI shall have the option of terminating the 
contract without compensation to the contractor. 

CLAUSE 40 

 If relative 
working in 
AAI then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near relative is 
posted as an Officer responsible for award and execution of work. He shall also intimate the 
names of persons who are working with him in any capacity or / are subsequently employed 
by him and who are near relatives to any officer of AAI. Any breach of this condition by 
the Contractor would render him, the contract liable to be rejected at any stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 

CLAUSE 41 

 No any officer 
in Department 
of Engineering 
to work as 
contractor 
within one 
year of 
retirement 

Engineer or any officer employed in engineering or administrative duties in an engineering 
department of AAI shall not work as a contractor or employee of  contractor for a period of 
one year after his retirement from AAI service without the prior permission of AAI in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of 
AAI as aforesaid, before submission of the tender or engagement in the contractor’s 
service, as the case may be. 

 
 
 
 
 
 
 
 
 
CLAUSE 41 (a)  

 Integrity Pact 
and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every bidder/contractor 
if provided so in Schedule F. 
 

All tenderers shall have tosubmit an undertaking as per Appendix XVIII along with tender 
documents. AAI shall appoint Independent External Monitor(s) to oversee effective 
implementation of Integrity Pact for such works/supplies. For this purpose, a panel of 
Independent External Monitors shall be constituted by the Authority in concurrence with 
Central Vigilance Commission (CVC). 
 

i. The Contractor/Supplier shall have to act in accordance with the conditions laid down in 
the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in this 
procurement/bid process the signed original pact to be send to the office of Bid 
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Manager and should reach before the due date mentioned in NIT. 
b. The Bidder/contractor shall commit itself to ensure taking all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 
any stage of its bid or during any pre-contract or post-contract stage as specified 
in section 3 of the integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one employed by it 
or acting on its behalf (whether with or without the knowledge of the Bidder) 
shall entitle the authority to take all or any one of the action as specified in 
section 6 of the integrity pact. 
 

ii. In case any violation of above conduct is established, AAI reserves right to take 
following actions. 

a. If contractor commits a violation of its commitments and obligations under the 
Integrity Pact Program during bidding process, he shall be liable for 
disqualification from tender process and forfeiture of his Earnest Money 
Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract,  Authority  
is entitled to terminate the contract and  shall be entitled to demand and recover 
from the contractor damages equivalent to 5% of the contract value or the 
amount equivalent to Security Deposit or Performance Bank Guarantee, 
whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 

d. Contractor will be liable to pay damages as determined by the Authority. 

e. Contractor against whom an action for violation of its commitments and 
obligations has been taken earlier, again commits a violation, the Authority is 
entitled to debar such contractor for future tender/ contract processes for a period 
as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully satisfied with 
the available documents and evidence submitted along-with Independent 
External Monitor’s recommendations / suggestions that no reasonable doubt 
exist in the matter.  

iii.     Person signing IP shall not approach the court while representating the 
matter to IEMs and he/she will await their decision in the matter. 

 

 
CLAUSE 41 (b) 

 

Code of Intergrity 
 
 
 
 

 
 
 
 
 
 

No official of AAI or bidder shall act in contravention of the codes which includes.  
(i) prohibition of  
(a) making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 
either directly or indirectly, in exchange for an unfair advantage in the procurement process 
or to otherwise influence the procurement process. 
(b) any omission, or misrepresentation that may mislead or attempt to mislead so that 
financial or other benefit may be obtained or an obligation avoided. 
(c) any collusion, bid rigging or anticompetitive behaviour that may impair the 
transparency, fairness and the progress of the procurement process.  
(d) improper use of information provided by the procuring entity to the bidder with an 
intent to gain unfair advantage in the procurement process or for personal gain. 



 

69 | P a g e  
 

Clauses of Contract     

(e) any financial or business transactions between the bidder and any official of the 
procuring entity related to tender or execution process of contract; which can affect the 
decision of the procuring entity directly or indirectly.  
(f) any coercion or any threat to impair or harm, directly or indirectly, any party or its 
property to influence the procurement process. 
 
 (g) obstruction of any investigation or auditing of a procurement process 
(h) making false declaration or providing false information for participation in a 
tender process or to secure a contract; 
  

(ii) disclosure of conflict of interest.  
 
(iii) Disclosure by the bidder of any previous transgressions made in respect of the 
provisions of sub-clause (i) with any entity in any country during the last three years 
or of being debarred by any other procuring entity. 
 

 
CLAUSE 42  

 
 

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance – (see Clause 10), 
Theoretical quantity of materials issued by the AAI for use in the work shall be 
calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule 
of Rates mentioned in Schedule ‘F’. In case any item is executed for which 
standard co-efficients for the consumption of cement or bitumen are not available 
in the above mentioned schedule / statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid down by the 
Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorised by Engineer-in- 
Charge, including authorised lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter-wise, section wise and category wise separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables pig 
lead and G.I. / M.S. sheets shall be taken as quantity actually required and 
measures plus 5% for wastage due to cutting into pieces (except in the case of  
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter-wise &category-wise. 

d. For any other material as per actual requirements. 

ii.    Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Schedule ‘F’. The difference in the net quantities of material actually 
issued to the contractor and the theoretical quantities including such authorised 
variation, if not returned by the contractor or if not fully reconciled to the satisfaction 
of the Engineer-in-Charge within fifteen days of the issue of written notice by the 
Engineer-in-Charge to this effect shall be recovered at the rates specified in Schedule 
‘F’, without prejudice to the provision of the relevant conditions regarding return of 
materials governing the contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as per the 
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Annexure of the standard schedule of rates and recovery at rates specified in Schedule 
‘F’ shall be final and binding on the contractor. For non scheduled items, the decision 
of the Engineer – in - charge regarding theoretical quantities of materials which should 
have been actually used, shall be final and binding on the contractor. 

(a) The said action under this clause is without prejudice to the right of the AAI to 
take action against the contractor under any other conditions of contract for not 
doing the work according to the prescribed specifications. 

(b) For materials brought by the contractor for use in item of work at site, similar 
theoretical consumption shall be prepared and submitted to the Engineer-in-Charge 
for verification. If it is found that material consumed in the work is less than the 
theoretical consumption after taking into account permissible minus variation, the 
recovery for corresponding material shall be effected as per rates specified in 
schedule ‘F’ under Clause 42.    

CLAUSE 43 

 Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and plants 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained. In the event of the work or any materials properly brought 
to the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation or act of terrorism, the contractor shall when ordered (in 
writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this agreement for the 
work of clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 
addition to compensation upto the value of the work original executed before being 
damaged or destroyed and not paid for.  

In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by the 
Executive Director Engg. concerned for a higher amount. The contractor shall be paid for 
the damages / destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in- Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operation (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- Charge 
(b) for any material etc. not on the site of the work or for any tools plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Engineer – in - charge. 

CLAUSE 44 

 Apprentices 
Act provisions 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Executive Director Engg. / General Manager (Engg.) may, in 
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to be complied 
with 

his discretion, cancel the contract.The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the said Act. 

CLAUSE 45 

 Release of 
security 
deposit  

The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. lf a labour complaint is 
received during this period, the Engineer-in-Charge shall, after issue of notice in this 
regard to the contractor, withheld the amount required to settle  the complaint from his 
security deposit and refund the balance amount. 

 

CLAUSE 46 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take full 
responsibility for the case thereof and for taking precautions to prevent loss or damage 
and to minimize loss or damage to the greatest extent possible and shall be liable for 
any damage or loss that may happen to the Works or any part thereof and all AA l’s T 
& P from any cause whatsoever (save and except the Excepted Risks) and shall at his 
own cost repair and make good the same so that at completion, the Works and all 
AAI’s T & P shall be in good order and condition and in conformity in every respect 
with the requirements of the Contract and instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to any T & P, to 
any material or articles at the Site from any of the Excepted Risks the following 
provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 
remove from the Site any debris and so much of the works as shall have been 
damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as may 
be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-Charge, 
proceed with the erection and completion of the Works under and in accordance 
with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the above 
provisions in respect of so much loss or damage as has been occasioned by any failure 
on his part to perform his obligation under the Contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of General 
Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name 
of AAI and the contractor, against all losses or damages from whatever cause, arising 
(other than the accepted risks )for which he is responsible under the terms of the 
contract and in such manner that the AAI and the contractor are covered during the 
period of construction of works and any loss or damage occasioned by the contractor 
in the course of any operation carried out by them for the purpose of complying with 
its obligations of defects liability clause hereof; 

a.  All works including temporary works to their full value executed from time to 
time. 

b.  The construction materials and equipments to their full value brought on to the 
site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses and 
claims for injuries or damage to any persons or any property whatsoever which may 
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arise out of or in consequence of the construction and maintenance of Works and 
against all claims, demands proceedings, damage costs, charges and expenses 
whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure at his own cost 
against any damage, loss or injury which may occur to any AAI property,or to any 
person for at least the minimum amount of Rs. 1.00 lakh with unlimited number of 
occurrences (including any employee of AAI) by or arising out of carrying out of the 
Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 
compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 
1948, Employer’s Liability Act, 1938, the Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any modifications thereof or 
any other law relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other persons in or about the 
Works, whether in the employment of the Contractor or not, his agents or servants, and 
also against all costs, charges and expenses of any suit, action or proceedings arising out of 
such accident or injury and against all sum or sums which may with the consent of the 
Contractor be paid to compromise or compound any claim. Without limiting his 
obligations and liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen’s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 
Insurance Company of India or by a company approved by the Insurance Regulatory 
Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be cancelled till 
the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken 
out all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the Defects Liability Period. A self-certified copy 
of such policies are required to be submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to AAI resulting 
from their failure to obtain adequate insurance protection in connection thereof. The 
contractor shall produce or cause to be produced by his subcontractor (if any) as the case 
may be, the relevant policy or policies and premiums receipts as and when required by the 
Engineer-in-Charge. A self-certified copy of such policies are required to be submitted to 
the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force the 
insurance referred to above or any other insurance which he/they may be required to effect 
under the terms of the Contract then and in any such case AAI may, without being bound 
to, effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount so paid by AAI 
from any moneys due or which may become due to the Contractor or recover the same as a 
debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and 
Contractor for full tendered value alongwith third party liability (max of 10% of tendered 
value or as applicable as per Insurance Regulatory Authority of India) then there is no 
requirement for taking separate insurance by sub contractors. 
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However, workmen compensation policy is required to be taken separately by main 
contractor and sub contractor for workers employed by them. 

CLAUSE 47 
 Composite 

Contract and 
responsibilities  
of main agency 

i. The tenders have been called for composite work consisting of civil construction and other 
associated specialized works. The pre-qualification criteria shall be applicable for each 
subhead of work independently. The agency meeting PQ criteria for the main work shall be 
considered for execution of composite work. However the agency shall be allowed to 
execute only those specialized subheads of works for which bidder meets PQ criteria 
individually. 

ii. The main contractor shall be permitted to execute only those works (covered under one 
or more subhead) for which he meets all requirements of pre-qualification including 
financial, technical and technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized  works 
under various subheads for which he himself has failed to meet PQ criteria. In such case 
he will appoint his associate for the execution of each specialized work with the 
approval of the NIT approving authority. The main contractor shall intimate the names 
of only those agencies who fully meet the PQ criteria for each specialized work for the 
acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the course 
of execution of work. If change of agency is inevitable then a request shall be submitted 
to the engineer-in-charge in writing giving full justification for change of agency. The 
proposal should include name of the alternate agency along with his financial, technical 
capabilities and work experience in the appropriate field. Such change shall be allowed 
only after receiving approval from the competent authority. 

 

 Composite 
contract-
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to tender ismore 
than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 
execution of work with specialised agencies for all works covered in various subhead 
of works on receipt of work order but specifications, preferred makes of materials and 
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performance of system shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, main contractor 
and associated agencies for all subheads on receipt of work order from the engineer-
in-charge. Main contractor and expert agency shall be jointly responsible for quality of 
work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work 
within 1/12th of stipulated completion period or within one month from issue of work 
order whichever is later along with documentary evidence for financial soundness, 
technical capabilities and their experience for executing similar specialized works 
along with his application seeking acceptance for the name of associated agency. 
Approval / rejection for the name of associated agency shall be accorded thereafter by 
NIT approving authority within a period of 15 days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format 
provided by AAI within 2/12th of stipulated completion period or 60 days whichever is 
later for acceptance and signature of department. The extension of time for signing of 
this agreement shall not be generally permitted. The signing time shall only be 
extended if handing over of site is delayed due to reasons beyond control of the 
contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms and conditions 
of contract and indicated under Clause 10 B. The first instalment of mobilization 
advance shall be corresponding to the value of work which shall be executed by the 
main contractor. The subsequent mobilization advances corresponding to value of 
work covered in each subhead shall be released on signing of each Tripartite 
Agreement with expert agency for the same. 

  iii. The security deposit shall be deducted from the running bills of main contractor after 
adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time schedule 
indicated in the NIT. The compensation for the delay shall be levied on the main 
contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be attended by 
associated expert agencies as and when required. Expert agency shall be responsible for 
technical soundness, quality of work and adherence to tender specifications. The main 
contractor as well as associated agency shall be responsible for rectification of 
deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for the execution 
of works covered under all subheads of NIT and get the tripartite agreements signed as per 
NIT requirement at an early date. The main contractor shall not be paid for value of work 
covered under second running bill & subsequent bills till all Tripartite Agreements are 
signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of direct 
payment to the expert agency and to the main contractor for each subhead of work in 
schedule F. This ratio may also be indicated in tripartite agreement. Thus direct payment 
to each expert agency shall be released in the same ratio from the net payment (after all 
deductions). 

iii. The running bill for specialized work shall be processed as per terms and conditions of the 
contract. All deductions like security deposit, income tax and part rate for incomplete 
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work or due to any other reason shall be made as per contract conditions from each 
running bill. In case the ratio as desired under (ii) is not filled by the main contractor AAI 
will make payment of 75% of the net payable amount to the expert agency directly and 
balance 25% shall be paid to the main contractor. 

 

 

 

 

Clause 48 
 Escrow 

Account 
i. All payments for the works estimated cost more than Rs.500 Cr shall be made only 

through Escrow Account opened by the contractor. However for works costing less than 
Rs.500 Cr., it shall be at the descretion of Technical Sanctioning authority to opt for 
Escrow account or not. The bank charges for Escrow Account shall be borne by contractor. 
The detailed condtions of Escrow Account shall be drawn in consultation with associated 
bank. 

ii. Mobilization advance for mobilisation of resources and purchase of plant & machinery 
shall be credited directly to the escrow account opened for this contract through bank 
transfer as per terms and condition of contract. The agency shall be able to utilise 25% (or 
as decided by TS authority) of each instalment of mobilisation advance to meet minor 
expenses like construction of site office, purchase of office equipment and other minor 
works, while release of balance 75% fund shall be regulated by the department. The 
contractor shall seek prior concurrence of Engineer-in Charge for release of payment to the 
supplier etc. through Escrow Account by the Bank. Funds against cheque issued by 
contractor shall be released by Bank on receipt of written consent from Engineer-in 
Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 25% directly by the 
contractor for minor expenses like salary, stationary, office expenses etc. AAI shall 
exercise control for release of payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-Charge/Authority for 
utilisation of funds made available by AAI (75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he intends to 
release payment. 

c. Nature of advance payment if any, has to be released to the supplier for supply of 
material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as per 
agency’s request within maximum of three working days. The terms and condition of 
Escrow Account shall be finalised with bank according to terms and conditions of 
contract. Bank shall release payment against such cheques only after written consent of 
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authorised officer of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final payment for 
the work/project or on receipt of letter for foreclosure of work by the AAI. All 
balances and liabilities against this Escrow Account shall be left at the disposal of the 
contractor. 

 

Note :In case of difference or ambiguity in Hindi and English version anywhere,  the English 
version will prevail. 
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AIRPORTSAUTHORITY OF INDIA 

SAFETY CODE 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from 
theground, or from solid construction except such short period work as can be done safely from 
ladders.When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder isused for carrying materials as well suitable footholds and hand-hold shall be provided on 
the ladderand the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 
vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 
froman overhead support or erected with stationary support shall have a guard rail properly 
attached orbolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of suchscaffolding on staging and extending along the entire length of the outside and 
ends there of withonly such opening as may be necessary for the delivery of materials. Such 
scaffolding or stagingshall be so fastened as to prevent it from swaying from the building or 
structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not 
sagunduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6m (12ft.) above ground level or floor level, they should be closely boarded, should have 
adequatewidth and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitablemeans to prevent the fall of person or materials by providing suitable fencing or railing 
whose minimumheight shall be 90 cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 
Everyladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 
while thewidth between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for 
ladder uptoand including 3m. (10ft.) in length. For long ladders, this width should be increased at 
least ¼” foreach additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm 
shall be kept.Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials onany of the site or work shall be so stacked or placed as to cause danger or 
inconvenience to anyperson or the public. The contractor shall provide all necessary fencing and 
lights to protect thepublic from accident and shall be bound to bear the expenses of defence of 
every suit, action orother proceedings at law that may be brought by any person for injury 
sustained owing to neglect ofthe above precautions and to pay any damages and cost which may 
be awarded in any such suit,action or proceedings to any such person on which may, with the 
consent of the contractor, be paidto compensate any claim by any such person. 

6. a.Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 
suppliedwith at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 
shall extend frombottom of the Trench to at least 90cm (3fts) above the surface of the ground. 
The side of thetrenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 
suitable slope orsecurely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavatedmaterial shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 
half of the depth of thetrench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances,undermining or undercutting shall be done. 
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b. Safety Measures for digging bore holes : -  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the 
bore well. The failed and the abandoned ones should be completely refilled to avoid caving 
and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the drilling 
contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of 
drilling to avoid entry of people/animals; 

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr 
above ground level and 0.60 Mtr below ground level should be constructed around the well 
casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by 
welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over 
the soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatusused 
by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 
orexplosion or flooding. No floor, roof or other part of the building shall be so overloaded 
withdebris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge shouldbe 
kept available for the use of the person employed on the site and maintained in a conditionsuitable for 
immediate use, and the contractor should take adequate steps to ensure proper use ofequipment by 
those concerned. The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be providedwith 
protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material whichis 
injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 
atsufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractorsshall 
ensure that the manhole covers are opened and ventilated atleast for an hour before theworkers are 
allowed to get into the manholes, and the manholes so opened shall be cordonedoff with suitable 
railing and provided with warning signals or boards to prevent accident to thepublic. In addition, 
the contractor shall ensure that the following safety measures are adheredto:- 

a) Entry for workers into the line shall not be allowed except under supervision of 
theSr.Superintendent (Engg.) or any other higher officer. 

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to3 hours 
before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetatepaper 
which changes colour in the presence of such gases and gives indication of theirpresence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. 
Incase, no Oxygen is found inside the sewer line, workers should be sent only with 
oxygenkit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes,such rope should be handled by two men standing outside to enable him to be 
pulled outduring emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps ofany 
kind. Proper warning signs should be displayed for the safety of the public 
whenevercleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
shouldbe immediately removed to avoid accidents on account of slippery nature of the 
malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should 
begiven rest intermittently. The Engineer-in-Charge may decide the time upto which a 
workermay be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 
calledfor, portable air blowers are recommended for ventilating the manholes. The 
Motors forthese shall be vapour proof and of totally enclosed type. Non sparking gas 
engines alsocouldbe used but they should be placed at least 2 metres away from the 
opening and onthe leeward side protected from wind so that they will not be a source of 
friction on anyinflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trainedbefore 
allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets 
andgloves non sparking tools safety lights and gas masks and portable air blowers 
(whennecessary). They must be supplied with barrier cream for anointing the limbs 
beforeworking inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
puttinghis full weight on it to guard against insecure fastening due to corrosion of the 
rung fixedto manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediatelyand adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation 
butthe decision of the Engineer-in-Charge regarding the steps to be taken in this regard 
inan individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work 
ofpainting with products containing lead in any form. Wherever men above the age of 18 
areemployed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste 
orready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied inthe 
form of spray or a surface having lead paint is dry rubbed and scrapped. 
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c) Overall shall be supplied by the contractors to the workmen and adequate facilities 
shallbe provided to enable the working painters to wash during and on the cessation of 
work. 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and 
menbelow the age of 18 on the work of painting with product containing lead in any form, 
wherever menabove the age of 18 are employed on the work of lead painting, the following 
principles must beobserved for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 
paintingoperation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
applicationof a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dustcaused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessationof work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 
beingspoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequentlyverified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting tradeshall 
be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipmentsshould be provided and kept ready for use and all necessary steps taken for prompt 
rescue ofany person in danger and adequate provision, should be made for prompt first aid 
treatment ofall injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shallconform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 
strengthand free from patent defects and shall be kept repaired and in good working 
order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shallbe 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
personunder the age of 21 years should be in charge of any hoisting machine including 
anyscaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulleyblock used in hoisting or as means of suspension, the safe working load shall be 
ascertainedby adequate means. Every hoisting machine and all gear referred to above shall be 
plainlymarked with the safe working load. In case of a hoisting machine having a variable 
safeworking load each safe working load and the condition under which it is applicable shall 
beclearly indicated. No part of any machine or any gear referred to above in this 
paragraphshall be loaded beyond the safe working load except for the purpose of testing. 
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iv) In case of departmental machines, the safe working load shall be notified by the 
ElectricalEngineer-in-Charge. As regards contractor’s machines the contractors shall notify 
the safeworking load of the machine to the Engineer-in-Charge whenever he brings any 
machineryto site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliancesshould be provided with efficient safeguards. Hoisting appliances should be provided 
with suchmeans as will reduce to the minimum the risk of accidental descent of the load. 
Adequateprecautions should be taken to reduce to the minimum the risk of any part of a 
suspended loadbecoming accidentally displaced. When workers are employed on electrical 
installations whichare already energized, insulating mats, wearing apparel, such as gloves, sleeves 
and boots asmay be necessary should be provided. The worker should not wear any rings, watches 
and carrykeys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintainedin safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is inuse. Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a 
noticeboard at a prominent place at work spot. The person responsible for compliance of the 
safetycode shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 
thearrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractorfrom the operations of any other Act or Rules in force in the Republic of India. 
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MODELRULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 
ormore workers are ordinarily employed or are proposed to be employed in any day during the 
periodduring which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connectionwith construction work on any day during the period during which the contract work is 
in progress. 
 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily 

accessibleduring working hours, first-aid boxes at the rate of not less than one box for 150 
contractlabour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shallcontain the following equipment. 
(a) For work places in which the number of contract labour employed does not exceed 

50Each first –aid box shall contain the following equipments: 
1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of 

administrationindicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice 

Serviceand Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid 
boxshall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of 

administrationindicated on the label. 
8. 1 roll of adhesive plaster. 
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9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Serviceand 

Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

(iii)  Adequate arrangements shall be made for immediate recoupment of the equipment 
whennecessary. 

(iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 
(v)  The first-aid box shall be kept in charge of a responsible person who shall always be 

readilyavailable during the working hours of the work place. 
(vi)  A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in thework places where the number of contract labour employed is 150 or more. 
(vii)  In work places where the number of contract labour employed is 500 or more and 

hospitalfacilities are not available within easy distance from the works. First-aid posts shall 
be establishedand run by a trained compounder. The compounder shall be on duty and shall 
be available atall hours when the workers are at work. 

(viii)  Where work places are situated in places which are not towns or cities, a suitable 
motor transportshall be kept readily available to carry injured person or person suddenly 
taken ill to the nearesthospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessibleto 
labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work placeshall 
be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrinedrain 
or other source of pollution. Where water has to be drawn from an existing well which iswithin 
such proximity of latrine, drain or any other source of pollution, the well shall be 
properlychlorinated before water is drawn from it for drinking. All such wells shall be entirely 
closed inand be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked andopened 
only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintainedfor the use of contract labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

6. LATRINES AND URINALS 
(i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

(ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females as the case may be upto the first 100, andone for 
every 50 thereafter. 
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(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
aproper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitableheat-resisting nonabsorbent materials and shall be cement washed inside and outside 
at leastonce a year, Latrines shall not be of a standard lower than borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each 
blockof latrine and urinal, a notice in the language understood by the majority of the 
workers“For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
(vi) There shall be at least one urinal for male workers upto 50 and one for female workersupto 

fifty employed at a time, provided that where the number of male or female workmen,as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50males or 
females upto the first 500 and one for every 100 or part thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 
cleanand sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 
complywith the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in                  
ornear the latrines and urinals. 

(ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangementsfor proper disposal of excreta by incineration at the work place shall be made by 
means of asuitable incinerator. Alternately excreta may be disposed of by putting a layer of 
night soil atthe bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. 
Layer ofwaste or refuse and then covering it with a layer of earth for a fortnight (when it will 
turn tomanure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in 
respect of thecontractor’sworkmen or employees on the site. The contractor shall be 
responsible for paymentof any charges which may be levied by Municipal or Cantonment 
Authority for execution ofsuch on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
othertwo for rest separately for the use of men and women labour. The height of each shelter shall 
not beless than 3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be 
kept cleanand the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.Provided that 
the Engineer-in-Charge may permit subject to his satisfaction, a portion of the buildingunder 
construction or other alternative accommodation to be used for the purpose. 
 

8. CRECHES 
(i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shallbe provided two rooms of reasonable dimensions for the use of their children under the 
age ofsix years. One room shall be used as a play room for the children and the other as 
theirbedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b& 
c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficientnumber of cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
numberof women workers does not exceed 50 and two when the number of women workers 
exceed50. 
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(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendantsand 
mothers of the children. 
 

9. CANTEENS 
(i) In every work place where the work regarding the employment of contractor labour is likely 

tocontinue for six months and where in contract labour numbering one hundred or more 
areordinarily employed, an adequate canteen shall be provided by the contractor for the use 
ofsuch contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 
(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washingplaces separately for workers and utensils. 
(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashedor colour washed at least once in each year.Provided that the inside walls of the 
kitchen shall be lime washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

toaccumulate so as to cause a nuisance. 
(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

atime. 
(x) The floor area of the dining hall, excluding the area occupied by the service counter and 

anyfurniture except tables and chairs shall not be less than one square metre (10 sft) per diner 
tobe accommodated as prescribed in sub-Rule (ix). 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 
(xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to 

beaccommodated as prescribed in Sub-Rule (ix). 
(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture andany  

other equipment necessary for the efficient running of the canteen. 
2.The furniture utensils and other equipment shall be maintained in a clean andhygienic 

condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided forthe 

cleaning of utensils and equipments. 
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 

thenormal habits of the contract labour. 
(xv) The charges for food stuffs, beverages and any other items served in the canteen shall bebased 

on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 
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(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
itemsshall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments providedfor 

the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery,cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

providedfor the canteen. 
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registeredaccountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
theEngineer-in-Charge including the filling up of any borrow pits which may have been dug by 
him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

forman integral part of the contracts. 

 

12. AMENDMENTS 

AAI may, from time to time, add to or amend these rules and issue directions - it may 
considernecessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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AIRPORTSAUTHORITY OF INDIA 
Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 
througha subcontractor with or without the knowledge of the AAI to do any skilled, 
semiskilled orunskilled manual, supervisory, technical or clerical work for hire or reward, 
whether theterms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundredrupees per mensem or exercises either by the nature of the duties attached to 
theoffice or by reason of powers vested in him, functions mainly of managerial nature 
:or 

c) Who is an out worker, that is to say, person to whom any article or materials are 
givenout by or on behalf of the principal employers to be made up cleaned, 
washed,altered, ornamental finished, repaired adopted or otherwise processed for sale for 
thepurpose of the trade or business of the principal employers and the process is to 
becarried out either in the home of the out worker or in some other premises, not 
beingpremises under the control and management of the principal employer.No person 
below the age of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under 
theprovisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result otherthan a 
mere supply of goods or articles of manufacture through contract labour or whosupplies 
contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

workingday shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
overmore than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than48 
hours in any week, he shall be paid over time for the extra hours put in by him at doublethe 
ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordancewith the 
provisions of the Minimum Wages (Central) Rules 1960 as amended fromtime to time 
irrespective of whether such worker is governed by the Minimum WagesAct or not. 

b) Where the minimum wages prescribed by the Central/State Government under 
theMinimum Wages Act are not inclusive of the wages for the weekly day of rest, 
theworker shall be entitled to rest day wages at the rate applicable to the next 
precedingday, provided he has worked under the same contractor for a continuous period 
of notless than 6 days. 

c)Where a contractor is permitted by the Engineer-in-Charge to allow a worker to workon a 
normal weekly holiday, he shall grant a substituted holiday to him for the wholeday on one 
of the five days immediately before or after the normal weekly holiday andpay wages to 
such worker for the work performed on the normal weekly holiday atovertime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before he commences his work on contract, display and correctly maintain 
andcontinue to display and correctly maintain in a clear and legible condition in conspicuous 
places onthe work, notices in English and in the local Indian languages spoken by the majority of 
the workersgiving the minimum rates of wages fixed under Minimum Wages Act, the actual 
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wages being paid,the hours of work for which such wage are earned, wages periods, dates of 
payments of wages andother relevant information as per Appendix’VIII’. 

5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a 

contractorwhere less than one thousand such persons are employed shall be paid before the 
expiry ofseventh day and in other cases before the expiry of tenth day after the last day of the 
wageperiod in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wagesearned by him shall be paid before the expiry of the second working day from the date 
onwhich his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 
theworking time and on a date notified in advance and in case the work is completed before 
theexpiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him 
inthis behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the 

CentralGovernment by general or special order in this behalf or permissible under the 
Payment ofWages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall 
bedisplayed at the place of work and a copy sent by the contractor to the Engineer-in-
Chargeunder acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence 
ofthe Senior Superintendent Engg or authorised representative of the Engineer-in-Charge 
whowill be required to be present at the place and time of disbursement of wages by the 
contractorto workmen. 

(xi) The contractor shall obtain from Engineer in chargeor the authorised representativeof the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the“Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the 
workmanconcerned in my presence on …………..at………………..” 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except 
thefollowing: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms 

ofhis employment he is required to work. The amount of deduction shall be in 
proportion tothe period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed personfor 
custody, or for loss of money or any other deduction which he is required to 
account,where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advancesgranted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on 

hispart as have been approved of by the Chief Labour Commissioner. 
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Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed 
atAppendix-XII. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
fromhis wages until the worker has been given an opportunity of showing cause against such 
finesor deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in 
respectof that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiryof sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIIIof the CL(R&A) Central Rules 1971 (Appendix VI) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

himon the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may beconvenient at the work place but the same shall include the following particulars : 
a) Full particulars of the labourers who met with accident. 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed. 
o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971(Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approvedlist of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX ofthe 
CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 
 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employedby 

him in the specimen form at (Appendix-IX) 
(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, 

onceat the commencement of the day and again after the rest interval, before he actually 
startswork. 
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(iv) The card shall remain in possession of the worker during the wage period under reference. 
(v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

dayprior to the disbursement of wages in respect of the wage period under reference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

atthe time of disbursement of wages and retain the card with himself. 
 
9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 toeach worker within three days of the employment of the worker (Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workmanwhose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) CentralRules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 
fora period of three years from the date of last entries made in them and shall be made available 
forinspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 
Ministryof Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
havepower to make enquiries with a view to ascertaining and enforcing due and proper 
observance ofFair Wage Clauses and the Provisions of these Regulations. He shall investigate into 
any complaintregarding the default made by the contractor or subcontractor in regard to such 
provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
hisinvestigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to 
whichthe default has been committed with a note that necessary deductions from the contractor’s 
bill bemade and the wages and other dues be paid to the labourers concerned. In case an appeal is 
madeby the contractor under Clause 13 of these regulations, actual payment to labourers will be 
made bythe Engineer-in-Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
thereceipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
personso authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30days from the date of decision, but subject to such appeal, the decision of the officer 
shall be finaland binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under 
theseregulations by : 
a) An officer of a registered trade union of which he is a member. 
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b) An officer of a federation of trade unions to which the trade union referred to in Clause(a) 
is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of 
aregistered trade union, connected with the industry in which the worker is employed 
orby any other workman employed in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

theseregulations by : 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to 

inClause(a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer 

ofassociation of employer connected with the industry in which the employer is 
engagedor by any other employer, engaged in the industry in which the employer is 
engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

orenquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 
tohis agent at a convenient time and place after due notice is received or to the Labour Officer or 
anyother person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/AAI may from time to time add to or amend the regulations and on 
anyquestion as to the application/interpretation or effect of those regulations the decision of the 
General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B ] 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter 
called the “AAI” which expression shall unless repugnant to the subject or context include its 
administrator, successors and assigns) having agreed under the terms and condition of Contract 
Agreement No. ………………………dated……………made between……….and AAI in 
connection with the work of …………………….(hereinafter called the said contract) to accept 
Deed of Guarantee as herein provided for Rs…………………….(Rupees……………..only) from 
a Nationalized Bank in lieu of the Security deposit to be made by the contractor or lieu of the 
amount withheld towards compensation for delay pending final extension of time to be made from 
the contractors contained in the said Contractor. We, the………………bank (hereinafter referred 
to as “the said Bank” and having our registered office at ……………………do hereby under take 
and agree to identify and keep indemnified AAI from time to time to the extent of 
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on demand 
and without demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as 
to whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision 
of AAI that the said Contractor has committed such breach and breaches and as to the amount or 
amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused 
to or suffered by AAI from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said contracts and till all the 
dues of AAI under the said contract or by virtue of any of the terms and conditions governing the said 
contract including compensation for delay if any as decided by AAI, have been fully paid and its 
claims satisfied or discharged and till the Accepting Authority of the contract certifies that the terms 
and condition and accordingly Contract have been fully and properly carried out by the said contractor 
and accordingly discharges this guarantee subject, however that AAI shall have no claim under this 
Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final 
/Extension of Time grated by AAI as provided available in agreements clause no……………..as 
provided in the said Contract, i.e……….(date) or from the date of cancellation of the said contract, as 
the case may be, unless a notice of the claim under this Guarantee has been served on the Bank before 
the expiry of the period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this 
Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 
contract or to extend time of performance by the said Contractor or to postpone for any time and 
form time to time any of the powers exercisable by it against the said Contractor and either to 
enforce or forbear from enforcing any of terms and conditions governing the said contract or 
securities available to AAI and the said Bank shall not be released from its liability under these 
present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason 
of time being given to the said contractor or any other forbearance, act or omission on the part by 
AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever 
which under the law relating to sureties would but for this provision have the effect of so 
releasing the Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the 
Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding 
any security which AAI may have obtained or obtain from the Contractor at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 
the previous consent of AAI in writing and agree that any charge in the Constitution of the said 
Contract or the said Bank shall not discharge our liability hereunder. 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

 

 

 

 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

*For Proprietary Concerns 

 



Various Formats to be maintained (Appendix) 
  

94 | P a g e  
 

Sh. ____________________son of’ ________________resident of ________carrying on business under the name and 
style of _________________at ________(hereinafter called “the said Contractor” which expression shall unless the 
context requires otherwise include his heirs, executors, administrators and legal representatives) 

                                       

For Partnership Concerns 

1. Sh. ___________________son of __________________resident of _______________ A- 178  

2. Sh. ________________________son of ____________________resident of___________ carrying on business in co-
partnership under the name and style  f ___________at ______________ 

(hereinafter collectively called  “the said contractor” which expression shall unless the context requires otherwise 
include each of them and their respective heirs, executors administrators and legal representatives). 

For Companies 

M/s _____________________a Company registered under the Companies Act, 1956 and having its registered office 
in the State of (Hereinafter called “the said Contractor” which expression shall unless the context requires otherwise 
include its administrators,  successors and assigns).   
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Annexure “A” 

Format Consent Letter 

Dispute Resolution Clause- Para 2 ii (b) 

To, 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India, 
 
SUB: Request for appointment of arbitrator under Clause ___ of the ___ __ agreement dated for 
_____ _ 
Sir/Madam, 

I. We state that _ _ ___ _ __ (contractor/agency) was awarded work/ concession of at 
---- - ---'Airport/ (other location) of Airports Authority of India through Award Letter dated _ __ 
_ 
 
2. Dispute related to ____ ___ arose between us (contractor/agency) and AAI. 
 
3. On (date), dispute was referred to Mediation as per AAI Mediation Policy and any settlement 
on the following claims/disputes was not reached between the parties: 
(i) 
(ii) 
(iii) 

4. A concise statement along with claim in respect of each of such disputes is attached herewith. 
 
5. In view of the above, we invoke arbitration under clause of the _ _ _ ___ ___ agreement 
between us and AAI and as per proviso to Section-12(5) of the Arbitration &Conciliation Act, 
1996, we hereby agree and request the Chairman/Member/Regional Executive Director AAI to 
appoint arbitrator from AAI 's panel of arbitrators 
. 
6. I/We also give my/ our consent for appointing any of an arbitrator from AAJ's approved panel 
of arbitrators, as per paragraph-5 above 
 

Thanking you, 
 
 
Authorized signatory of 
 
 
Encl: As above 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT 

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 
contractor”) has submitted his tender dated _______________ (date) for the construction of 
“_______________________________ ”(name of work) (hereinafter called “the TENDER”).  
 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 
registered office at _________________  (hereinafter called “the bank”) are bound unto  
_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. _________________  (Rs. In words _________________) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 
 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __. 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 
tender (including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required –  

 OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 
tender document and instructions to contractor,  

 OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 

  OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 
against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 

This guarantee will remain in force up to and including the date* ____________ after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended  by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date.  
 

DATE    ………………………..    SIGNATURE OF THE BANK 

 

WITNESS   ……………………….. 

 

SEAL 

(SIGNATURE NAME AND ADDRESS)  

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 



Various Formats to be maintained (Appendix) 
  

97 | P a g e  
 

APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 
 
Name of work:…………………………….......... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Upto 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

 

Remarks 
 

1 2 3 4 5 6 7 8 9 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     
 
 
 
 
 

   

 
 
Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 
 
Signature of Sudt. (Engg) 
 
 
 
Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 
contractor………………………………………………………………………… 
 
Name and location of the 
work……………………………………………………………………………… 
 
 
 
Name of the 
employee 

 
 
Father’s/husband’s 
name 

 
 
Nature of 
employment 

 
 
Period of 
actual 
employment 

 
 
Date on which 
notice of 
confinement given  

1 2 3 4 5 
     
     
     
     
     

 
 

Date on which maternity leave commenced and ended 
 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 

Commenced                        Ended 

 
In case of delivery 

 
 

Commenced                   Ended 
6 7 8 9 10 

     
     
     
     
     

 
Leave Pay paid to the employee 

 
In case of delivery 

 
In case of miscarriage 

 
Remark 

 
Rate of leave pay  

 
Amount paid 

 
Rate of leave 
pay 

 
Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 
Name and address of the contractor------------------------------------------------------------------------------- 
Name and location of the work------------------------------------------------------------------------------------   
                                                   ------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------Address of Contractor ---------------

---------------------------------------------------------------------------------------------------------------------------

-------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer -----------------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl.No. Category Minimum 

wage fixed 
Actual wage 

paid 
 

Number 
present 

Remark 
 

 
 
Weekly holiday ----------------------------------------------------------------------------------- 

Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours  ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 
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                                                                                                                   Form-XIII                                                                                       APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 
Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………………………... 
 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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APPENDIX-VII 
 

 
Form-XVI  

[See Rule 78 (1) (a) (i)] 
 

Muster Roll 
 
 

Name and address of 
contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried 
on…………………………………………………... 
 
Name and location of 
work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of 
fortnight……………. 
 

Sl. 
1 

Name of 
work 
Man 

2 

Sex 
3 

Father’s/ 
Husband’s 

4 

Date Remark 
 
1 2 3 4 5 
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 FORM B 
[See Rule 78 (1) (a) (i)]        APPENDIX-VIII 

 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name oftheEstablishment Name ofOwner LIN _______ Wageperiod 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/PieceRated) 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 
Payment 

Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
NameofEstablishment LIN  

 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of Instalments First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 
 Amount of wages  
 
S. 
No 
 
 
 
 

 
Name of 
workman 
 
 
 

 
Serial no 
in the 
register 
of 
workman 
 

 
Descript
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked  

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece rate 

 
Basic 
wage
s 
 

 
Dearness 
Allowanc
e 
 

 
Over-
time 
 
 

 
Other 
cash 
payme
nt. 
(indic
ate 
nature
) 
 
 

 
Total 
 
 
 

 
Deduc
tion if 
any  
(indic
ate 
nature
) 
 
 

 
Net 
amou
nt 
paid 
 

 
Sig. or 
thumb 
impre
ssion 
of the 
work
men 
 
 
 

 
Initial 
contract
or his 
represe
ntative 
 
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 

Wages Card No………………………… 
 
Name and Address of Contractor……………………Date of issue……………………….. 
 
Name and location of work………………………….Designation………………………… 
 
Name of workman………………………………….Month/Fortnight…………………….. 
 
Rate of Wages………………………………………… 
 

 1 2 3 4 5 6 7 8 9 1
0 

11 1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

30 31  

 
Morning 
 
 
 

                                
Rate 

 
Evening 
 
 
 

                                
Amount 

 
Initial 
 
 
 

                                

 
Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 
The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  APPENDIX-IX 

78 (2) 
[See rule 78 (1) (b)] 

 
 

Wages Slip 
 
Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending…………………………………………………….. 
 
1. No. of days worked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 
 

3. Rate of daily wages/piece rate………………………………………………………… 
 

4. Amount of overtime wages…………………………………………………………… 
 

5. Gross wages payable…………………………………………………………………. 
 

6. Deduction, if any……………………………………………………………………… 
 

7. Net amount of wages paid……………………………………………………………. 
 

 
 

Initials of the contractor or his representative 
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APPENDIX-X 
 
 14/Form-XIV 

[See rule 76] 
Employment Card 

 
 

Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 
terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 
said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the 
Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ………………… only) on demand by AAI. 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 
amounts due to payable under this Guarantee without any demure, merely on a demand from AAI 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the 
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ……………….. (Rupees 
……………………… only). 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the contractor(s) shall have no claim against us for making such payment. 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of 
AAI under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of 
the said agreement have been fully and properly carried out by the said contractor(s) and 
accordingly discharges this guarantee. 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have 
the fullest liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by AAI against in the said contractor(s) and to forebear and 
enforceany of the terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extensions being granted to the said 
contractor(s) or for any forbearance, act of omission on the part of AAI or any indulgence by the 
AAI to the said contractor(s) or by any such matter or thing whatsoever which under the law 
relating to securities would, but for this provision, have  effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 
contractor(s). 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this 
guarantee except with the previous consent of AAI in writing. 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by 
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 
to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing is lodged 
within six months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signaure ____________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place ________________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Various Formats to be maintained (Appendix) 
  

112 | P a g e  
 

 

 

APPENDIX-XI-A 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance Guaranteeto 
Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       
favour of Airport Authority of India A/c…………… 

Sir, 

 The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit 
/ Earnest Money / Performance Guarantee on account of contract awarded / to be awarded 
by M/s Airports Authority of India to me / us. 

 I hereby authorized the Airport Authority of India in whose favour the deposit is made to 
close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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APPENDIX-XII 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 

 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline. 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's. 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 
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17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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                                                                                                               Form-XVII                                                                                      APPENDIX-XIII 
[See Rule 78 (2) (d)] 

 
Register of Fines 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. No. Name of 

workman 
Father’s/ 
Husband’
s 
Name 

Designatio
n nature of 
employmen
t 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed  

Date on 
which 
fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 
 
 

             Form-XVII   
 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband’
s Name 

Designation
/nature of 
employmen
t 

Particular 
of 
Damages 
or Loss 

Date of 
damag
es or 
loss  

Whether 
workman 
showed 
cause 
against 
deductio
n 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n 
imposed 

No. of 
install
ments 

Date of 
recovery 

 
 
 
Remark 

First 
Instal
lment 

Last 
Instal
lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 

                        Form-XXII    
[See Rule 78 (2) (d)] 

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband’
s Name 

Designation
/nature of 
employmen
t 

Wage 
period 
and 
wages 
payable 

Date 
and 
amount 
of 
advanc
e paid  

Purpose 
for which 
advance 
paid 

Number of 
installment 
by which 
advance to 
be repaid 

Date and 
amount 
of each 
installme
nt repaid 

Date 
on 
which 
last 
install
ment 
was 
repaid 

 
 
 
Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 
 

Form-XXIII  [See Rule 78 (2) (e)] 
 
Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
S.
N
o 

Name of 
workme
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employement 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim
e 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

To 
……………………………….. 
      ……………………………….. 
      ……………………………….. 
Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice 
to you to appoint an arbitrator for settlement of disputes mentioned below: 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims. 
2.  
3.  
4.  

 

Yours faithfully 
 

(Signature)  
Copy to: 

1. The Engineer-in-charge …………………., 
………………………… 
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APPENDIX -XVIII 

INTEGRITY PACT  
 

The integrity pact shall be signed by both the parties in the following format 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of India 
Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at 
………….in India, hereinafter called the Authority (which term shall unless excluded by or is 
repugnant to the context, be deemed to include its Chairman, or Member, Executive 
Directors, Airport Directors, officers or any of them specified by the Chairman in this behalf, 
and shall also include its successors and assigns) of the one part 

 

AND 
 

……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 
“(which term shall unless excluded by or is repugnant to the context be deemed to include its 
heirs, representatives, successors and assigns of the Bidder/ Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/ contract for ………………….The Authority, while discharging its functions on 
business principles, values proper compliance with all relevant laws and regulations, and the 
principles of natural ,justice, ethics, equity, fairness and transparency in its relations with the 
Bidders/ Contractors. 

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus 
to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 
instrument developed by the renowned international non‐governmental organization 
“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 
appoint an Independent External Monitor (IEM) who will monitor the tender process and the 
execution of the contract for compliance with the principles mentioned above. 

 

AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. 
In response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the 
contract for execution of ……NOW, therefore, To avoid all forms of corruption by following 
a system that is fair, transparent and free from any influence/prejudiced dealings prior to, 
during and subsequent to the currency of the contract to be entered into with a view to 
Enabling the Authority to obtain the desired said stores/equipment/execution of works at a 
competitive price in conformity with the defined specifications by avoiding the high cost and 
the distortionary impact of corruption on public procurement, and Enabling Authority to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. The parties hereto hereby agree to enter into 
this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

1.1. The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any material 
or immaterial benefit or any other advantage from the BIDDER, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

1.2. The Authority will, during the pre‐contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

1.3. All the officials of the Authority will report to the appropriate authority office any 
attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by 
the BIDDER to the Authority with full and verifiable facts and the same is prima 
facie found to be correct by the Authority, necessary disciplinary proceedings, or any 
other action as deemed fit, including criminal proceedings may be initiated by the 
Authority and such a person shall be debarred from further dealings related to the 
contract process. In such a case while an enquiry is being conducted by the Authority 
the proceedings under the contract would not be stalled. 

 

2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 
practice, unfair means and illegal activities during any stage of its bid or during any 
pre‐contract or post‐contract stage in order to secure the contract or in furtherance to 
secure it and in particular commit itself to the following. 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 
gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in the 
bidding, evaluation, contracting and implementation of the contract. 

2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 
or immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the Authority or otherwise in procuring the Contract or forbearing to 
do or having done any act in relation to the obtaining or execution ofthe contract or 
any other contract with the Authority for showing orforbearing to show favour or 
disfavour to any person in relation to the contract or any other contract with the 
Authority. 
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2.3 The Bidder / Contractor has not entered and will not enter with other bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specification, certifications, subsidiary contracts, submission or 
non‐submission of bids or any actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address 
of agents and representatives and Indian BIDDERs shall disclose their foreign 
principals or associates. 

2.5 The Bidder/Contractor shall when presenting his bid disclose any and all the 
payments he has made or, is committed to or intends to make to agents/brokers or any 
other intermediary, in connection with this bid/contract. 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the 
BIDDER is the original manufacturer/integrator/ authorized government sponsored 
export entity of the stores and has not engaged any individual or firm or company 
whether Indian or foreign to intercede, facilitate or in any way to recommend to the 
Authority or any of its functionaries, whether officially or unofficially to the award of 
the contract to the BIDDER, nor has any amount been paid, promised or intended to 
be paid to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 
negotiations or before signing the contract, shall disclose any payments he has made 
or has committed to or intends to make to officials of the Authority or their family 
members, agents, brokers or any other intermediaries in connection with the contract 
and the details of services agreed upon for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

2.10 The Bidder / Contractor shall not use improperly, for purposes of competition or 
personal gain ,or pass on to others, any information provided by the Authority as part 
of the business relationship, regarding plans, technical proposals and business details, 
including information contained in any electronic data carrier. The Bidder / 
Contractor also under takes to exercise due and adequate care lest any such 
information is divulged. 

2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

i)  If he receives demand for an illegal/undue payment/benefit. 

ii)  If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 
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2.12 The Bidder/Contractor commit to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

2.13 The Bidder/Contractor shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative 
of any of the officers of the Authority, or alternatively, if any relative of an officer 
of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the 
same shall be disclosed by the Bidder/Contractor at the time filing of tender. The 
term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 
Act 1956. 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of the 
Authority. 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the 
contract or during execution of the contract/work has committed a transgression in 
violation of section 2 or in any other form such as to put his reliability or credibility 
as Bidder/Contractor into question, the Authority is entitled to disqualify him from 
the tender process or to terminate the contract for such reason and to debar the 
BIDDER from participating in future bidding processes. 

 

3. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other company 
in any country in respect of any corrupt practices envisaged hereunder or with any 
Public Sector Enterprise in India or any Government Department in India that could 
justify Bidders’s exclusion from the tender process. 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he 
can be disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason and he may be considered for debarment for future 
tender/contract processes. 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) 
and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees 
zero point five Cr.) and to submit the same to the Authority along-with the tender 
document/ contract before contract signing. 

3.4 That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of 
the Authority after signing of the contract, and whose value of the work contribution 
exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by 
the Contractor, and the same will be submitted to the Authority before doing/ 
performing any act/ function by such subcontractor(s) / associate(s) in relation to the 
contract/ work. 
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3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 
sign this Pact or violate its provisions or fails to get this Pact signed in terms of policy 
of authority 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 
get this Pact signed in terms of policy of authority. Authority will terminate the 
contract and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 
mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 
ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 
conditions and details given in NIT / tender documents sold to the Bidders. 

 

5. Sanctions for Violations/Disqualification from tender process and exclusion from 
future Contracts. 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER) shall 
entitle the Authority to take all or any one of the following actions, wherever 
required: 

i) To immediately call off the pre contract negotiations without assigning any reason 
or giving any compensation to the BIDDER. However, the proceedings with the 
other BIDDER(s) would continue. 

ii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process 
prior to the award under section 2 or 3 or 4, the Authority is entitled  to forfeit 
the earnest money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank of India, while in case of a BIDDER from a country other than 
India with interest thereon at 2% higher than the LIBOR. If any outstanding 
payment is due to the BIDDER from the Authority in connection with any other 
contract or any other stores, such outstanding payment could also be utilized to 
recover the aforesaid sum and interest. 

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 
liable to pay compensation for any loss or damage to the Authority resulting from 
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such cancellation/rescission and the Authority shall be entitled to deduct the 
amount so payable from the money(s) due to the BIDDER. 

vii)  To debar the BIDDER from participating in future bidding processes for a period 
upto two years. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 

ix) In case where irrevocable Letters of Credit have been received in respect of any 
contract signed by the Authority with the BIDDER, the same shall not be opened. 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact. 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 
Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 
shall be entitled to demand and recover from the contractor damages equivalent to 5% 
of the contract value or the amount equivalent to security deposit or performance bank 
guarantee, whichever is higher. 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 
protest or demur subject only to condition that if the Bidder/Contractor can prove and 
establish to the satisfaction of the Authority that the disqualification / debarment of the 
bidder from the tender process or the termination of the contract after award of the 
contract has caused no damage to the Authority. 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 5.1 
above. 

5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it 
or acting on its behalf (whether with or without the knowledge of the BIDDER), of an 
offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 
Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 
debarment and proves to the satisfaction of the Authority that he has installed a suitable 
and effective corruption prevention system and also restored/recouped the damage, if any, 
caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 
considering the facts and circumstances of the case, and the documents/evidence adduced 
by the Bidder/Contractor for first time default. 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied with 
the available documents and evidence submitted along with Independent External 
Monitor’s recommendations/suggestions that no reasonable doubt is possible in the 
matter. 

 

5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact has 
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 
the BIDDER can approach the Independent External Monitor(s) appointed for the 
purpose of this Pact. 
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6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 
Contractor or of an employee or a representative or an associate of the Bidder, Contractor 
or Sub- Contractor which constitute corruption, or if the Authority has substantive 
suspicion in this regard, the Authority will inform the Vigilance Department for 
appropriate action. 

 

7. Independent External Monitor(s), 

7.1 That the Authority has appointed competent and credible Independent External 
Monitor(s) for this Pact. 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. He will also 
enquire into any complaint alleging transgression of any provision of this Pact made 
by the Bidder, Contractor or Authority. 

7.3 That the Monitor(s) is not subject to any instructions by the representatives of the 
parties and would perform his functions neutrally and independently. He will report to 
the Chairperson of the Board of the Authority. 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 
without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, 
upon his request and demonstration of a valid interest, unrestricted and unconditional 
access to his project documentation including minutes of meeting. The same is 
applicable to Sub - Contractors and Associates. The Monitor is under obligation to 
treat the information and documents of the Authority and Bidder/ Contractor / Sub- 
Contractors/ Associates with confidentiality. 

7.5 That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 
will so inform the management of the Authority and request the management to 
discontinue or heal the violation, or to take other relevant action. The Monitor(s) can 
in this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) 
has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 
meetings among the parties related to the project provided such meetings could have 
an impact on the contractual relations between the Authority and the Contractor / 
Bidder. The parties offer to the Monitor(s) the option to participate in such meetings. 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 
Authority within 2 weeks from the date of reference or intimation to him by the 
Authority and, should the occasion arise, submit proposals for correcting problematic 
situations. 
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7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 
suspicion of an offence under relevant Anti- Corruption Laws of India and the 
Chairperson has not, within reasonable time, taken visible action to proceed against 
such offence or reported it to the Vigilance Department, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide 
necessary information and documents in English and shall extend all possible help for the 
purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance and 
jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 
Authority, as applicable. 

 
10. Other Legal Actions 

10.1 That the changes and supplements as well as termination notice need to be made in 
writing. 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 
signed by all the partners and consortium members or their authorized 
representatives. 

 
11. Pact duration (Validity) 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 
the Contractor 12 months after the final payment under the respective contract, and 
for all other Bidders 3 months after the contract is awarded. 

11.2 That if any claim is made / lodged during this period, the same shall be binding and 
continue to be valid despite the lapse of this Pact as specified herein before, unless 
it is discharged/determined by Chairman of the Authority. 

11.3 That should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
12. Company Code of Conduct 
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Bidders are also advised to have a company code of conduct (clearly rejecting the use of 
bribes and other unethical behaviour) and a compliance program for the implementation 
of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 
 

2._______________________________ 
 

Bidder 
 
CHIEF EXECUTIVE OFFICER 
Witness 
1. ______________________________ 
 

 2______________________________ 
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APPENDIX-XIX 

 

(To be filled by Contractor) 

(CLAUSE-47) 

 

Ratio of direct payment to the specialized        :       …% of the net payment to be made to 
Specializedagency in case of composite contract agency 

 

Sl. Sub-head Nature of work % of the net payment to be 
made to Specialized agency 

1 Sub-head I   

    

    

    

 

Note: 

1. NIT approving authority must ensure that all sub-heads of works are covered in above 
table. The bidder must indicate percentage payable to specialized agency in case of all 
sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 
75% of the net payment admissible as per AAI for the subhead under consideration shall 
be paid directly to specialized agency in case of composite contract. 
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SCHEDULES 

SCHEDULE `A’ 

Percentage shall be quoted in the format provided and no other format is acceptable. The 
price bid has been given as a standard BOQ format at page no. BOQ-01 & 02 then the same 
is to be downloaded and to be filled by all the bidders. Bidders are required to download the 
BOQ file, open it and complete the white coloured (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it and submit it 
online, without changing the File name. if the BOQ file is found to e modified by the bidder, 
the bid will be rejected and EMD shall be forfeited. 

SCHEDULE `B’ 

Schedule of materials to be issued to the contractor. 

 

Sl. 
No. 

Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

Tools and plants to be hired to the contractor. 

Sl.No. Description Hire charges per 
day 

Place of Issue 

1 2 3 4 

    

 

 

SCHEDULE `D’ 

Extra schedule for specific requirements/ documents for the work, if any.Not Applicable 

 

SCHEDULE `E’ 

Reference to General Condition of contract  

Name of Work: “Grass cutting work inside the Operational area during 2026-27 at MVI Airport, 
Ayodhya.” 

Estimated Cost Rs. 50.24 Lakh (Excluding  GST) 

Earnest Money Rs. 1,50,720.00 (Excluding  GST) 

i. Performance Guarantee: 

ii Additional Performance Guarantee 

  Not Applicable 

Applicable, Refer Addendum 1 

iii Security deposit:  10% of contract value 
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SCHEDULE `F’ 

GENERAL RULES & DIRECTION 

Officer inviting tender : Sr. Manager (Engg.-Civil), 

M.V.I Airport, Ayodhya. 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 12.2 
& 12.3 

: As per Clause 12 (Below) 

Definitions: 

Office inviting tender :  Sr. Manager (Engg.-Civil), 

Airports Authority of India,  

M.V.I Airport, Ayodhya. 

2(i) Engineer-in-Charge : As per AAI DOP 

2(ii) Accepting Authority : As per AAI DOP 

2(iii) Percentage on cost materials & Labour 
to cover all overheads & Profits 

: 15% 

2(iv) Standard schedule of rates : CPWD DSR’2023, with up to date correction 
slips as on last date of submission of tenders 
& market rates. 

2(v) Department : AAI, Engineering-Civil 

Clause 1 

(i) Time allowed for submission of 
Performance Guarantee from the date 
of issue of letter of acceptance 

: Performance Guarantee and Additional 
Performance Guarantee shall be submitted within 

30 days of issue of letter for intent. 

Further, the award letter shall be issued on 
receipt of Performance Guarantee and Additional 

Performance Guarantee and contract agreement 
shall be signed within 10 days of issue of award 

letter. 

In case the contractor fails to deposit 
performance guarantee within the stipulated 
period tender shall be stands cancelled without 
any notice. Further, EMD shall be forfeited, and 
the contractor shall be liable for debarment up to 
a period of two (02) years. 
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(ii) Maximum allowable period of 
extension 

: As per Clause 1 

Clause 2 

 Authority for fixing compensation 
under Clause 2 

 

: As per DOP 

 

Clause 2A 

 Whether Clause 2A shall  be 
applicable 

: Not Applicable 

Clause 5 

 Number of days from the date of 
issue of letter of acceptance for 
reckoning date of start 

: 10 days (Maximum) 

Mile Stone(s) as per table given below: 

Sl. 
No. 

Description of Milestones (Physical) Time allowed in 
days (from date of 

start) 

Amount to be withheld in 
case of non achievement 
of milestone 

    
    

Time allowed for execution of work. : 12 Months. 

Authority to decide:  

i. Extension of time : As per DOP 

ii. Rescheduling of milestone : Not applicable 

iii. Shifting of date of start in case of  
delay in handing over of site 

: As per DOP 

Clause 6, 6A : 6A 

Clause 7 

Gross work to be done together with net 
payment/adjustment of advances for 
material collected, if any since the last such 
payment for being eligible to interim 
payment. 
 

: Rs. 2.00 lakhs or as per direction of EIC. 

 

 

Clause 10A 
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All the Testing equipments required for conducting test for building (Civil Works) as per CPWD, 
Manufacturer’s Specification Morth, IRC and AAI specifications as  applicable. 

Clause 10 B (II) 
 

 Whether Clause 10B (II) shall 
be applicable 

Not Applicable 

   Interest on Mobilization Advance Not Applicable 

 

    
 

Clause 10C:  Applicable 

 

Component of labour expressed as percent of value of work : 25 % 
 

Clause 10 CA 

Materials covered under 
this clause 

Nearest Material (other than 
cement*, reinforcement 
bars,structural steel & Bitumen) 
for which All India Wholesale 
Price index is to be followed 

Base price and its corresponding 
period of all the materials covered 
under clause 10CA 

1.  Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). CPWD 
or concerned Zonal Chief 
Engineer, CPWD as on last date 
of receipt of tender. In case base 
price for cement, reinforcement 
steel and Bitumen as to be issued 
by CPWD is not available 
concerned ED (Engg) empowered 
to determine the same. 

2. Reinforcement steel 
bars    (TMT) 

 

3. Structural Steel  

4. Bitumen  

    

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, 
if any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to 
be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 
modified by adopting latest base price and its corresponding period. 

Clause 10 CC 

Clause 10CC to be applicable in contracts : _______ Months 
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with stipulated period of completion 
exceeding the period shown in next column 

    

Schedule of component of other materials, Labour, POL etc.for price escalation. 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 
express as percentage total value of work …………. ……Xm …….%. 

Component of labour , expressed as % of total value of work………Y…........%. 

Component of POL , expressed as % of total value of work…………Z………% 

Note : Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel 
and other materials specified in clause 10 CA + component of labour + component of POL). 

Clause 11 

Specification to be followed for execution 

of work 

: 
a) CPWD Specification 2019, Vol. I &  II 

with upto date correction slips and 
amendments or other specifications as 
applicable. 

b) Technical specification. 
c) Manufacturer’s Specification. 

Clause 12 

12.2 

& 

12.3 

Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply for 

building, pavements and all other 

works above foundation level 

: 15% (Thirty Percent) 

12.5 Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply for 

foundation work 

: 100% ( Hundred Percent)        

 Overall Deviation i/c extra items, if 
any 

 30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 

reduced rates 

: DGM / Jt.GM (Engg. - Civil) 

Clause 17 Defect Liability Period – 06 Months after the completion of work. 

Clause 18 
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 Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

Clause 25 

Place of Arbitration  : New Delhi  

    

 

 

Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 

Sl. 

No. 

Minimum 
Qualification 
of Technical 

Representative 

Discipline Designation 
(Principal  

Technical 
representative) 

M
in

im
um

   
E

xp
er

ie
nc

 

N
um

be
r 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 

Figures Rs. Words 

1. 12th Pass  
 

Any Site Supervisor 01 
Years 

01 Rs. 500 
Per day 
 

Rs. Five 
Hundred 
Per day 

2.       
3.       
4.       
5.       

 
 

a.  Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 

 

b. Diploma holder with minimum 05 year relevant experience with a reputed construction company 
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 
condition that such diploma holder should not exceed 50% of requirement of degree engineers 
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Clause 37 

Licence Fee for unpaved land/Paved land & 
Non-AC Space 

 

 

: 

 
Clause 41( b) 

Integrity Pact applicable : Not applicable 

Clause 42 

(i) Schedule / statement for 
determining theoretical quantity of 
cement & bitumen on the basis of 
Delhi Schedule of Rates 

: DSR 2023 printed by C.P.W.D with up-to-date 
correction slips till last date of submission of 
tender, technical specifications & BOQ. 

(ii) Variations permissible on 
theoretical quantities 

  

(a) Cement for works with estimated 
cost put to tender not more than 
Rs.5 lakhs. 

: 3% plus/minus 

 Cement for works with estimated 
cost put to tender more than Rs.5 
lakhs 

 2% plus/minus 

(b) Steel Reinforcement and structural 
steel section for each diameter, 
section and category 

: 2% plus/minus 

(c) Bitumen : 2.5% plus only & NIL on minus side 

a) Land/space (Paved/ Unpaved/ Covered-AC or 
Non-AC), to the extent allotted to 
contractors during execution of work for the 
purpose of installation of plants, labour 
camps, cement godown, site office, stacking 
of materials shall be provided at free of cost 
up to defect liability period/maintenance 
period. 

b) A security deposit at the rate of Rs 500/- per 
sqm in the form of DD/BG shall be deposited 
by the contractor. In case contractor do not 
deposit security deposit same shall be 
deducted from 1st Running Account Bill. 

c) Such security deposit shall be released only 
after allotted land has been fully vacated by 
the contractor to entire satisfaction of 
Engineer-in-Charge. If contractor fails to 
vacate the allotted land/ space 
(Paved/Unpaved/ Covered-AC/ Non-AC) 
after Defect Liability Period/Maintenance 
Period of the work shall be charged as per 
prevailing license fee of the airport plus 25% 
penalty over that. 
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(d) All other materials :  

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall 
be made from the contractor 

  Excess beyond 
permissible variation 

Excess beyond 
permissible variation 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated fixed 
price 

  

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 
direction of Enginee-in-charge 

Clause 48 

Escrow Account : Applicable / Not applicable. 

    

    

 

 

 

 
 
 
However, if at any stage of work complaints are received from the vendors for non-payment to 
them from the main agency, AAI shall have full liberty to pay directly to vendor atleast 75% of 
the amount. 
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Annexure to clause 34 (x) 

 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be 

considredfor working out minimum period for which hire charges of road roller are to be 

recovered. 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2   or  

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m 
with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 
with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen 
or bitumen emulsion in specified quantities. 

930 Sq.m 

 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 
per 100 m2and binder including tack coat, the binder being hot cut back bitumen 
or bitumen emulsion in specified quantities. 

930 Sq.m 

 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 460 Sq.m. 
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(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse 
sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 

 

 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 
mm nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

370 Sq.m. 

 

 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 
mm nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

280 Sq.m. 

 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50 
mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

230 Sq.m. 

 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 
size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 
Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal 
size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 
Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

560 Sq.m. 

 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m. 
per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size stone 
grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm 
nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as 
specified. 

460 Sq.m. 

 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 
per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size 
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal 
size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar, 

370 Sq.m. 

 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 
4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 
6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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Appendix – XX  
  
 
 

INDENTURE FOR SECURED ADVANCES 
 

(Reference Clause 10 B) 
 

 (For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time) 
  
THIS INDENTURE made the.... ........... .. .... day of .. .............. ....... 20 BETWEEN (hereinafter 
called the Contractor which expression shall where the context so admits or implies be deemed to 
include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI 
(hereinafter called the AAI which expression shall where the context so admits or implies be deemed 
to include his successors in office and assigns) of the other part. 
 
WHEREAS by an agreement dated ............................. (hereinafter called the said agreement) the 
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to the 
site of the works the subject of the said agreement for use in the construction of such of the works as 
he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the sum 
of Rupees ...................................................................................................................... on the security  
of materials the quantities and other particulars of which are detailed in Accounts of Secured 
Advances attached to the Running Account Bill for the said works signed by the Contractor on 
................... ............... 
..........and the AAI has reserved to himself the option of making any further advance or advances on 
 
 the security of other materials brought by the Contractor to the site of the said works. Now THIS 
INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum 
of Rupees ....................... on or before the execution of these presents paid to the Contractor by the 
AAI 
 (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) 
as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the AAI and 
declare as follows: -  
 
(1) That the said sum of Rupees .. .................... .................................. so advanced by the AAI to the 
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed 
by the Contractor in or towards expediting the execution of the said works and for no other purpose 
whatsoever.  
 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to 
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and accepted by the AAI as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials 
in respect of which an advance has been made to him as aforesaid. 
 
 (3) That the materials detailed in the said Account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the 
Engineer-in-Charge) and in the term of the said agreement. 
 
 (4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 
Engineer-in-Charge or any officer authorized by him. In the event of the said materials or any part 
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with other materials of 
like quality or repair and make good the same as required by the Engineer-in Charge.  
 
(5) That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Engineer-in-Charge or an officer authorized by him on that behalf.  
 
(6) That the advances shall be repayable in full when or before the Contractor receives payment from 
the AAI of the price payable to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of work 
done than on the occasion of each such payment the AAI will be at liberty to make a recovery from 
the Contractor's bill for such payment by deducting there from the value of the said materials then 
actually used in the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advances made under these presents were calculated.  
 
(7) That if the Contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms and provisions of the said agreement or of these presents the total amount 
of the advance or advances that may still be owing to the AAI shall immediately on the happening of 
such default be repayable by the Contractor to the President together with interest thereon at twelve 
per cent per annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs charges, damages and expenses incurred by the President in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default of the 
Contractor and the Contractor hereby covenants and agrees with the President to repay and pay the 
same respectively to him accordingly. 
 
 
 
 
 
 
 
 
 
 
(8) That the Contractor hereby charges all the said materials with the repayment to the President of the 
said sum of Rupees .............................. and any further sum or sums advanced as aforesaid and all 
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costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice 
to the powers contained therein if and whenever the covenant for payment and repayment herein 
before contained shall become enforceable and the money owing shall not be paid in accordance 
therewith the AAI may at any time thereafter adopt all or any of the following courses as he may 
deem best :-  
 
(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf 
of the Contractor in accordance with the provisions in that behalf contained in the said agreement 
debiting the Contractor with the actual cost of effecting such completion and the amount due in 
respect of advances under these presents and crediting the Contractor with the value of work done as 
if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the 
balance is against the Contractor, he is to pay same to the MI on demand.  
 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the MI under these presents 
and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of 
the security deposit or any sum due to the Contractor under the said agreement.  
 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the 
said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents and the said agreement 
the provisions of these presents shall prevail and in the event of any dispute or difference arising over 
the construction or effect of these presents the settlement of which has not been herein before 
expressly provided for the same shall be finally resolved as per provisions of clause 25 of the contract. 
 
In witness whereof the said and by the order and under the direction of the MI have hereunto set their 
respective hands the day and year first above written. Signed, sealed and delivered by the said 
contractor in the presence of 
 
Signature ..................................  
 
Witness Name ..........................  
 
 Address ................................... 
 
 Signed by .. ....................…....  
 
by the order and direction of the AAI in the presence of 
 
 Signature ..........................…... 
  
Witness Name .......................... 
  
Address ......... .......................... 
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Request Letter: Transmission of Bank Guarantee Cover Message (SFMS) 
< to be submitted by application to BG issuing bank> 

 
 
 Date: 
 The Manager,  
(Bank),  
(Branch)  
 
Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages (SFMS) where 
beneficiary bank is ICICI Bank (IFSC-ICIC0000007). 
 
 
 Dear Sir/Ma'am,  
             I/We,-------------------------- , request you to include unique identifier ----------------------- in 
field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG 
amendment) while transmitting the same to the beneficiary bank (ICICI Bank- IFSCICIC0000007).  
 
 
Thanking You,  
 
 
 
 
 
_____________ 
 
 
 
 
 
(Vendor/Customer/Concessionaire) 
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       ADDENDUM1 
General Rules & Directions 

 
14 (VI) Additional 

Performance 
Security 

The contractor shall submit an irrevocable additional performance security 
in the form of an irrevocable Insurance Surety bond, demand draft, bank 
guarantee issued from Scheduled Commercial Bank (i.c. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding co-Operative/Regional Rural Banks, if the bid price offered by 
the selected bidder is lower than 10% of the estimated cost put to tender. 
This clause shall be binding and enforceable in relation to all works, 
irrespective of their nature, scope, or value. 
 
 Additional performance security Amount and Treatment-  
 
The additional performance security shall be calculated as below-  
 
(i)Where the bid price is below 10% but not below 20% of the project 
cost put to bid, the additional performance security percentage shall be 
incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
security being 0.25% and this additional performance security percentage 
shall be applied on the bid price; 
 
(ii)Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid staring at 21% with the additional bid performance 
security being 0.50% and this additional performance security percentage 
shall be applied on the bid price; 
 
(iii)Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid staring at 26% with the additional bid performance 
security being 0.75% and this additional performance security percentage 
shall be applied on the bid price;  
 
(iv) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price 
below 30% of the project cost put to bid starting at 31% with the additional 
bid performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 
 
(v)The additional performance security percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the 
percentage of bid price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage of bid price is 0.5% or more;  
 
(vi) All matters pertaining to validity, extension, claims, forfeiture, and any 
other conditions in relation to the additional performance security shall be 
governed by the provisions of Clause 1: Performance Security. 
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CLAUSES OF CONTRACT 
CLAUSE 1 (B) 

  Additional 
Performance 
Security 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

The contractor shall submit an irrevocable additional performance security 
in the form of an irrevocable Insurance Surety bond, demand draft, bank 
guarantee issued from Scheduled Commercial Bank (i.c. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding co-Operative/Regional Rural Banks, if the bid price offered by 
the selected bidder is lower than 10% of the estimated cost put to tender. 
This clause shall be binding and enforceable in relation to all works, 
irrespective of their nature, scope, or value. 
 
 Additional performance security Amount and Treatment-  
 
The additional performance security shall be calculated as below-  
 
(i)Where the bid price is below 10% but not below 20% of the project 
cost put to bid, the additional performance security percentage shall be 
incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid performance 
security being 0.25% and this additional performance security percentage 
shall be applied on the bid price; 
 
(ii)Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid staring at 21% with the additional bid performance 
security being 0.50% and this additional performance security percentage 
shall be applied on the bid price; 
 
(iii)Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid staring at 26% with the additional bid performance 
security being 0.75% and this additional performance security percentage 
shall be applied on the bid price;  
 
(iv) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price 
below 30% of the project cost put to bid starting at 31% with the additional 
bid performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 
 
(v)The additional performance security percentage shall be rounded off to 
the next lower percentage based on whether the decimal point of the 
percentage of bid price is below 0.5% or next higher percentage based on 
whether the decimal point of the percentage of bid price is 0.5% or more;  
 
(vi) All matters pertaining to validity, extension, claims, forfeiture, and any 
other conditions in relation to the additional performance security shall be 
governed by the provisions of Clause 1: Performance Security. 
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Annexure “A” 

Format Consent Letter 

Dispute Resolution Clause- Para 2 ii (b) 

To, 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India, 
 
SUB: Request for appointment of arbitrator under Clause ___ of the ___ __ agreement dated for 
_____ _ 
Sir/Madam, 

I. We state that _ _ ___ _ __ (contractor/agency) was awarded work/ concession of at 
---- - ---'Airport/ (other location) of Airports Authority of India through Award Letter dated _ __ 
_ 
 
2. Dispute related to ____ ___ arose between us (contractor/agency) and AAI. 
 
3. On (date), dispute was referred to Mediation as per AAI Mediation Policy and any settlement 
on the following claims/disputes was not reached between the parties: 
(i) 
(ii) 
(iii) 

4. A concise statement along with claim in respect of each of such disputes is attached herewith. 
 
5. In view of the above, we invoke arbitration under clause of the _ _ _ ___ ___ agreement 
between us and AAI and as per proviso to Section-12(5) of the Arbitration &Conciliation Act, 
1996, we hereby agree and request the Chairman/Member/Regional Executive Director AAI to 
appoint arbitrator from AAI 's panel of arbitrators 
. 
6. I/We also give my/ our consent for appointing any of an arbitrator from AAJ's approved panel 
of arbitrators, as per paragraph-5 above 
 

Thanking you, 
 
 
Authorized signatory of 
 
 
Encl: As above 

 
 
 
 
 
 

Various Formats to be maintained (Appendix) 
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SPECIAL CONDITIONS OF CONTRACT 
 GENERAL  
(i) The following Special condition of Contract shall be read in conjunction with General Conditions 

of Contract, Technical Specifications, Drawings and any other documents forming part of this 
contract wherever the context so requires. 
  

(ii) Notwithstanding the sub-division of the documents into these separate sections and volume every 
part of each shall be deemed to be supplementary to and complementary of every other part and 
shall be read with and into the CONTRACT so far as it may be practicable to do so. 
 

(iii) Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provision of the Special Conditions of Contract, unless a different intention appears, the provisions 
of the Special Conditions of Contract shall be deemed to override the provisions of the General 
Special Condition of Contract and shall to the extent of such repugnancy, or variations, prevail. 
  

(iv) Nothing extra shall be payable on account of various activities to be performed as per special 
conditions of contract except where so specified. 

 

1. ADMISSION TO SITE: 
 

The entire work lies inside operational area at Ayodhya Airport. The contractor shall ensure that 
his men will work in areas/ zones allotted to them. Entry Passes, if issued shall be deposited with 
Engineer-in-charge on demand and in any case immediately after completion of work. The 
contractor and his staff/ workmen shall observe all the rules promulgated from time to time by 
concerned authorities such as prohibition of smoking and lighting, search of persons on entry and 
exit, keeping to specified routes etc. Any person found violating the security rules laid down by 
the authorities will be expelled from the area without assigning any reason whatsoever and 
contractor shall have no claim on this account. No time extension shall be granted and nothing 
extra shall be payable by AAI on account of working restricted to non-operational hours and in 
restricted working conditions. 

 
2. STORES AND SITE FOR STACKING OF MATERIALS: 

 
No storage accommodation will be arranged by AAI, contractor shall make all such arrangements 
at his own cost subjected to approval of Engineer-in-charge. The contractor shall stock materials 
at working site strictly as per instruction of Engineer-in-charge keeping in view the operational 
requirements of the Airport. Nothing extra shall be payable for any extra lead involved in stacking 
the material at a reasonable distance away from the work place, On account of operational 
requirements and VIP movements etc. any materials or T & P etc., found lying at sites approved 
by the Engineer-in-charge, shall be removed by the Engineer-in-charge at the risk and cost of the 
contractor. 

 
3. RESTRICTED WORKING HOURS: 

 
3.1 The work will be carried out inside operational area at Ayodhya Airport. The  execution of 

the work shall be closed for exigencies as per instruction of Engineer in Charge. No extra 
payment shall be made for this. 

3.2 Necessary passes if required, shall be obtained by the contractor for the concerned laborers, 
supervisors etc. from the concerned authority as per AEP guideline. 

 
3.3 The work shall be carried out in phases in such a way that there is least obstruction to the 
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operational related activities. The phasing shall be decided by the Engineer-in-charge, who 
will be at liberty to change the phasing to suit the requirements. The contractor shall have to 
abide by these instructions and nothing extra shall be payable on this account. 

 
4.   LICENSE FEE FOR LAND ALLOTTED BY: 

“The contractor shall not be permitted to enter in (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing. The 
portion of the site to be occupied by the contractor shall be defined and /or marked on the site 
plan, failing which these shall be indicated by the Engineer -in-charge at site and the 
contractor shall on no account to be allowed to extend his operations beyond these areas. In 
respect of any land allotted to the contractor for purpose of or in connection with the contract, 
the contractor shall be issued a license subject to the following and such other terms and 
conditions as may be imposed by the licenser. 

 
4.1  That such use or occupation shall not confer any right of tenancy of the land to  the 

contractor. 
4.2 That the contractors shall be liable to vacate the land on demand by the Engineer- InCharge. 
4.3  That the contractor shall have no right to any construction over this land without the 

written permission of the Engineer -In-Charge. In case, he is allowed to construct any 
structure he shall have to demolish & clear the same before handing over the completed 
work unless agreed to the contrary. 

 

5 POWER SUPPLY 

5.1 Generally power required for the work shall not be given by department and same has to be 
arranged by the contractor, in case AAI electricity source is available near the work site and 
electricity can be spared to the contractor as per direction of E.I.C, the contractor may draw 
electricity from the AAI source as approved by E.I.C. 

5.2 Necessary meter and connection from the source as approved by E.I.C shall be arranged by 
the contractor. No extra payment towards meter and connection arrangement shall be paid 
by the AAI 

5.3 Wherever AAI electricity source used by the contractor, prevailing rate of electricity charge 
applicable for Ayodhya Airport Airport as fixed by the local electricity board / authority 
whichever is higher including AAI service charge based on per unit of meter reading shall 
be charged from the contractor. 

6  DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST        
BIDDER 

6.1  Final bill will be worked out at the accepted tender rates and also with quoted rates of second 
lowest. The amount of final bill to be paid will be  restricted to the lowest of the two as per 
L1 remains L1 statement. 

 
7 ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 

7.1 Necessary registers and stationeries required for entering data and test results shall be 
provided by the contractor at his own cost as directed by Engineer-in- Charge. 

 

8 INCOME TAX AND LABOUR CESS 

8.1 Income tax shall be deducted from all payments to the contractor as per rules and regulations 
in force in accordance with Income Tax Act prevailing from time to time. 

8.2 Labour cess @ 1% or as per rules and regulations in force shall be deducted from the bills of 
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the contractor and deposited with designated authorities. 

9 CONTRACT AGREEMENT 

9.1 The contract agreement shall be executed on a non-judicial stamp paper of value Rs.100/- 
and cost of the stamp paper shall be borne by the Contractor. 

9.2 Contractor’s tender including the letters of clarifications between the contractor and the 
AAI prior to the award of contract, if any, shall form a part of the Contract Agreement to 
the extent they have been accepted by AAI. 

 

10 (a)  As per BOQ item no – 01 Agency has to provide and operate minimum 02 Nos. Tractor with 
Grass cutting machine (i/c driver, helper, fuel and all wear and tear of the tractor and machineries) 
for all the days during contract period for minimum 8 hours working. Agency has to provide and 
operate Tractor with Grass cutting machine during night also as most of the basic strip work will be 
carried out in night hours, without paying any night charges. The Tractor with Grass cutting machine 
is not provided and operated then, recovery @ Rs. 1000.00 per day per tractor will be done from the 
Agency bills.  

 
(b) As per BOQ item no – 01 Agency has to provide minimum 02 Nos. of Handheld fuel operated 

grass cutting machines along with operator (i/c operator, fuel and all wear and tear of the Hand 
held  grass cutting machineries) for all the days during contract period as per direction of E.I.C. for 
timely completion of work. If not done necessary recovery @ Rs.1000.00 /day/each will be done 
from the Agency bills. During breakdown of any machine, agency should provide alternate 
arrangement for uninterrupted working. If not done, necessary recovery @ Rs 1000.00 per day per 
Handheld machines will be done from the Agency bills. 

11     As per BOQ Item No. – 03, the Agency shall provide and operate a tractor with hydraulic trolley 
including driver, helper, fuel, and all maintenance and wear & tear expenses for the removal of 
Malba/debris/un-useful materials, etc. from the operational area. The removed material shall be 
transported outside the operational area and dumped at a location identified by the Engineer-in-
Charge (EIC). Further, the cut grass generated from grass cutting in the basic strip/area surrounding 
the ILS or any other area as instructed by EIC shall be disposed of at a location outside the operational 
area as identified by the Engineer-in-Charge (EIC). If not done, necessary recovery at the rate of 
₹1000.00 per day shall be made from the Agency's bills.  

12 As per BOQ item no - 4 RESA at both end of Runway are to be maintained as per instructions. After 
completion of day’s work area to be cleared & levelled. Nothing Extra will be paid on this account.  
 

13 As per BOQ item no - 5 Cat-1 area outside operational area at Runway 29 to be maintained   free of 
any type of vegetation, grass busses etc. & pruning of tree in surrounding area for better visibility of 
Aircraft during approach.  

14 During the grass cutting at edges of pavement, the cleaning of shoulders is to be ensured by the 
Agency to avoid any type of FODs. If necessary, action has not been initiated then recovery of Rs 
@ 500.00 per day will be done from the Agency bills.  

15 Agency has to provide and operate additional 01 no. Tractor with Grass cutting machine (i/c 
driver, helper, fuel and all wear and tear of the tractor and machineries) during rainy/ monsoon season 
for minimum 05 month or as and when required at site as per direction of E.I.C. The mode of 
measurement & payment will be same as per BOQ item no.01. If not done, necessary recovery @ 
Rs.1500.00 per day will be done from the Agency bills. Decision of EIC will be final and binding on 
the agency. 
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16 Agency has to provide additional 01 no. hand held machines along with operator during rainy 
season, if required, as per direction of E.I.C. The mode of measurement & payment will be same as 
per BOQ item no.01. If not done, necessary recovery of Rs @ 500.00 per day will be done from the 
Agency bills.   
 

17 The height of Grass shall be maintained in operational area as per requirement / Guidelines issued by 
DGCA / AAI time to time. 

18 ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 
      The agency is required to provide the safety devices to the manpower deployed at site for the work as   
     detailed below:‐ 
     Safety helmets and footwears are to be provided for the workers. 
     Safety belts, protective Goggles, Hand gloves etc. are to be provided as per requirement and nature of   
     job. In case the agency fails to provide the Safety devices as specified above, necessary recoveries of     
     amount will be done @ Rs. 120/- per head per day. 

19 Agency should provide one supervisor to look after all the work inside operational area i/c handling 
of walkie talkie as per AAI requirement. Nothing extra shall be payable on this account. If not 
provided, recovery will be done @ 500.00 Rs/day. 

20 Before commencement of work, agency is required to take necessary Security clearance (including 
Security program)  from esahaj.gov.in portal of BCAS for obtaining entry passes for working inside 
operational area.The necessary charges for obtaining entry passes will be borne by the agency as per 
prevailing AAI rules. 

GUIDELINE FOR ISSUE OF PASSES FOR AIRPORT OPERATIONALAREA: 
These Guidelines have been issued by BCAS (Bureau of civil aviation security) subject to modification 
time to time for issue of passes for the labors, workers & supervisors etc., to work inside operational area. 
The issue of passes is sole responsibility of BCAS after due verification of documents of applicant and 
AAI is restricted only to recommend and forward the pass application. Agency shall apply for Security 
clearance on e-sahaj portal of BCAS within 01(One) month from the date of award 
of work. 

21.1  GUIDELINE FOR ISSUE AEP (Airport Entry Pass): 

i) Immediately after award of work, the Agency/ Contractor has to register themselves with BCAS on e-

sahaj portal (https://esahaj.gov.in) under ‘Auxiliary Service Provider’ section to fill online application form 

for security clearance. 

ii) Printed copy of acknowledgement of security clearance application downloaded from above portal 

along with following documents in duplicate to be submitted to get temporary pass for initial 30 days in 

AAI security office. 

a) Format as per Character And Antecedents Form (Casual / Daily Labour) 

b) ID and Address proof of owner/ director/ key persons. 

c) Certificate of Incorporation. 

d) Memorandum of association & Articles of Association. 

e) Form 32/ DIR – 12 

f) Company profile ( Brief description about company, Goal of the company, Business plan, Details of 

Registered office/ corporate office/ branch office, client list) 

g) Agreement Copy 
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h) Any other security clearance from BCAS 

i) Authorized signatory Letter 

j) Declaration regarding no criminal case against company and its directors. 

k) Aviation Security Programme. 

iii) The person who has to get temporary Entry passes has to mandatory undergo aviation security 

programme (AVSEC) as and when conducted by the concerned authority. 

iv) For the initial 30 days temporary airport entry pass shall be issued by AAI security section. Within 15 

days the applicant has to submit prescribed application form to the BCAS along with necessary 

documents: 

a) Filled-up Application form A.A.I. 

b) Police verification form 

c) Copy of work order 

d) Appointment letter by the company 

e) ID and Address proof 

f) Photograph- 2 no 

g) AVSEC Training certificate 

h) Copy of old AEP (if issued earlier) 

i) Applicable fee subject to revision time to time. 

21.2  GUIDELINE FOR ISSUE LABOUR PASSES: 

Web based temporary entry passes will be issued for casual labour as per following guidelines: - 

a) Labour form dully filled up to be submitted 

b) Photograph of casual labour dully attested by the employer with stamp. 

c) Copy of work order 

d) Photograph ID proof and address proof of casual worker 

e) Copy of Pass (if earlier issued) 

f) Pass fee (subject to revision time to time) Rules to be followed related to labour pass: 

a) Contractor will hand over labour pass to worker daily and collect it in the evening or end of the day 

work. 

b) Agency has to maintain a register of handing over daily labour pass to casual worker which will be 

checked by security officer time to time. 

c) The contractor or there supervisor must have valid airport entry pass (AEP) and there will be maximum 

20 causal labour pass holder could work under him. All responsibility related to casual labour shall be 

rest with the contractor. 

d) Contractor/ Supervisor must follow strictly security and safety norms of operational area and terminal 

building. 
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21.3  GUIDELINE FOR ISSUE OF VEHICLE PASSES: 

Necessary documents required for vehicle permits along with vehicle form 

a) Copy of notification regarding requirement of vehicle in operational area 

b) Registration copy 

c) Insurance papers 

d) Pollution check 

The vehicle shall be inspected by the safety officer before issuance of permit after checking on the 

following aspects – 

i) Vehicle in road worthy conditions 

ii) Obstacles light or flag in accordance with airport rules 

iii) Speed governors in the vehicle to restrict speed of vehicle 

iv) Vehicle marking ensured logo of company / agency 

v) Pass fee (subject to revision time to time) 

21.4 Safety Standard of construction equipment vehicle in operational area. The construction 
equipment/ vehicle deployed inside operational area shall be accompanied by an initial certificate 
 
of pavement/ road worthiness and fitness issued by the manufacturer. Subsequently after expiry of the 

initial certificate, manufacturer or his authorized agency shall issue fitness certificate including 

servicing and calibration on yearly basis for the safe operation of the construction equipment in 

operational area. 

Note: Above guideline for issue of passes for airport operational area is for information. Same may be 

change as per latest guidelines of Security office. 

22. SECURITY: - The contractor and his employees shall abide by security regulations framed by AAI, 

BCAS or the Police Authorities. Any worker of the contractor, whose presence is found undesirable in 

AAI premises, shall not be allowed to work at the Airport. The contractor shall be fully responsible for 

the working of his staff. If contractor is found to violate any of security regulations, he shall be black 

listed and will be subjected to other legal proceedings. After award and start of work agency 

shall apply for obtaining BCAS Security Clearance on BCAS e-Sahaj Portal in order to enable issue of 

TAEPs for restricted area working and get it vetted within one Month time period. It is mandatory for 

agency representative to clear AVSEC training. All training / passes expenses of BCAS shall be bourne 

by agency. Any failure to obtain Security Clearance requirement shall be treated as the breach of contract 

and agency shall be banned from further tendering process of any work at Ayodhya Airport. 
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ADDITIONAL CONDITIONS FOR LABOUR SUPPLY 
 
GENERAL: 
The following additional conditions shall be read in conjunction with general conditions of contract and 
amendments thereto and special conditions. If there are any provisions in these conditions which are at 
variance with the provisions in the general conditions of contract and amendments thereto and special 
conditions the provisions in these additional conditions shall take precedence. 
 
1.  PAYMENT TO WORKERS  
 
(i)       The contractor will give benefits to contract labours/workers engaged by him under Contract Labour 
Acts for any number of workers engaged by him.  
 
(ii)  Minimum wage as per Government Rules time to time is to be paid by contractor to his worker by 
bank cheque /RTGS/NEFT to their respective bank account  
 
 Current rates of minimum wages as per Government rule are noted below: -  
 i)  Highly-skilled  :  Rs.918.00/Day  
 ii)  Skilled   :  Rs.781.00/Day  
 iii)  Semi-skilled              :           Rs.650.00/Day  
 iv)  Un-skilled              :  Rs.556.00/Day 
 
(iii)  Minimum Bonus @ 8.33% of actual wages paid or Rs 7000/- whichever is higher is to be given by 

contractor to workers/contract labours. Bonus amount paid to Labours by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence in next interim/final bill.   

 
(iv)  Proper compensation will be given to workers by contractor on account of leave on national 

holidays (26th January, 15th August, and 2nd October) & Labor Day (1st May) per year.  
 
2.     EPF & ESIC REIMBURSEMENT: 

The contractor must have the PF code, accordingly PF deductions shall be made in respect of the   
 persons engaged as contract labour in the premises of AAI and the same shall be remitted to the   
 PF Authorities as per PF & MP Act 1952. 
 

(a) All the manpower engaged by the contractor be provided Universal Account Number(UAN) by 
himself by appropriately registering them to the EPFO Portal, which can be done online. 

 
(b) The Agency must have their own Provident Fund Code/ Account Number registered with the 

Regional Provident Commissioner and registration with ESI Authorities. 
 

(c) On commencement of the contract, the contractor shall continue to have valid PF and ESI Code 
Number till conclusion of the contract. AAI reserves the right to withhold any payment if ESI and 
PF contributions are not paid by the contractors and proof to that effect have not been produced 
regularly. 
 

(d) All the contract workmen engaged should be paid wages by crediting the wages in his/her account 
through ECS after obtaining authorization from the contract workers. The documentary evidence 
for the same shall be submitted monthly in the office of Engineer-in-charge. 

 
(e) ESI & PF amount paid to the statutory authorities by the contractor shall be reimbursed on actual 

basis on submission of documentary evidence i.e. copy of challan with detailed statement of each 
manpower. 
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(f) Contractor has to make payment of monthly wages of previous month to all his Employees 
/workers on or before 7th of every month. In case of non-compliance of monthly payment by due 
date a penalty of Rs. 2000.00 per default per employee will be imposed on contractor which will 
be recovered from his dues. Further wages due the workers will be paid by AAI on behalf of 
contractor which will be recovered from dues of contractor with necessary adjustment for non-
compliance. 

 
 

 
3.    The Contractor will submit following documents with the bill for payment. 
 1. Self-certified copy of deposit challan towards EPF contribution  
 2. Self-certified copy of deposit challan towards ESI contribution  
 3. Self-certified copy of wage register.  
 4. Self-certified copy of attendance register.  
 
   
4.  Issue of Instructions: Engineer-in-charge or his authorized representative of AAI shall be 

competent to issue the instructions to the contractor/supervisor for the performance of work.  
 
NOTE: - 

a. For the above works all required Tools & Plants shall be supplied by the contractor and nothing extra 
shall be paid by AAI on this account. 

 

b. The tenderer will quote his rate after going through the conditions and provisions in this tender which 
are to be complied by him. Extra claim will not be accepted by AAI afterwards. 

 

c. Before submission of tender read all the conditions and provisions carefully. 
 
 
 
 

   Sr. Manager (Engg-C) 
                    AAI, M.V.I. Airport, Ayodhya 
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TECHNICAL SPECIFICATIONS 

CIVIL WORKS 

 

1. PREAMBLE 

These technical specifications shall be read in conjunction with the various other 
documents forming the contract, namely Notice Inviting Tender & Instructions to 
Tenderers, Conditions of Contract, Special Conditions of Contract, Bill of Quantities and 
other related documents, together with any addendum issued thereto. 

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the 
description does not even remotely suggest that the contractor is absolved of such 
providing, supplying etc. unless an explicit stipulation is made in this contract. The owner 
shall bear no costs of materials, equipment’s duties, taxes, royalties etc. 

The classification of various items of work for purpose of measurements and payments 
shall be as per Bill of Quantities (BOQ). Except where distinguished by the BOQ, the rates 
apply to all heights, depths, sizes, shapes and locations. They also cater for all cuts and 
wastes. 

The specifications may have been divided in different sections/sub-head for convenience 
only. They do not restrict any cross-reference. The Contractor shall take in to account 
inter-relations between various parts of works/trades.   No claim shall be entertained on 
basis of compartment interpretations. 

Any builder’s work required as part of electrical and other installation shall be executed 
by the Contractor as directed under this contract. 

The payments for all excavation shall be made assuming a vertical cut at the end of PCC 
under the foundations. The bidder should build the cost of extra excavations like 
working space etc. In his bid including any shoring, strutting, etc. for stabilizing and 
safety of the sides of excavation. 

The Contractor shall be required to submit and take approval from the Engineer- in-
Charge/Consultant of shop drawings of the items of work specified in the specifications 
or as directed from time to time. No extra payment shall be made for the same. Shop 
drawings shall be in metric units and shall be prepared in a format approved by the 
Engineer-in-Charge. 

The Contractor shall prepare and submit as-built drawings by way of making 
modifications/changes carried out with respect to the construction drawings issued 
prior to the construction of respective elements. These will be then incorporated by 
the respective Consultant/agency in to their drawings for maintaining necessary records 
for the owner. All materials intended to be used at site shall be tested prior to its use in 



TS-2 
 

an approved manner. A list of tests including frequency of tests on construction 
materials is included in the special specifications. Cost of all such tests and any other 
tests felt necessary by the Engineer shall be deemed to be included in the price of 
respective materials quoted by the Contractor. Any defective materials brought to site 
shall be returned without any extra cost for the same. 

Performance tests and other necessary tests for the relevant items as per the relevant IS 
standards and other relevant standards shall be carried out as the discretion of the 
Engineer on all/any items, of work as directed by the Engineer. Should any item shall fail 
to pass the tests, the Contractor shall be given opportunity to take corrective measures 
and have the same re-tested to the satisfaction of the Engineer, he may at his sole 
discretion order dismantling of the whole or part of the works done and order the 
Contractor to reconstruct the same. The cost of all these operations and materials shall 
be borne by the Contractor without any extra claim. 

2. SCOPE OF WORK 

The work to be carried out under this contract shall consist of various items as per 
description of works contained in the Bill of Quantities. Any discrepancy between the 
details given in Bill of Quantities and that provided in Technical Specifications of the 
corresponding items, the provisions of the Bill of Quantities shall take precedence. 

The item rates quoted by the Contractor shall, unless otherwise specified also include 
compliance with/supply of the following: 

a) General works such as setting out, clearance of site before setting out and 
clearance of works after completion. 

 

b) A detailed program for the construction and completion of works including 
updating of all such activities on the basis of decisions taken at the periodic 
site review meetings as directed by the Engineer-in-Charges. 

 
c) Samples of various materials proposed to be used on the work for 

conducting tests thereon is required as per the provisions of the contract. 
 

d) Setting of field-testing laboratory with all required apparatus and staffs for 
conducting day-to-day quality control tests.
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e) Any other item of work which is not specifically provided in the Bill of Quantities 
but which is necessary for complying with the provisions of the contract. 

 

3. GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN THE 
TENDER DOCUMENTS 

 

3.1 The work has to be carried out as per CPWD specifications but for some market rate items 
particular specifications given in the tender document and manufacturers specification have 
to be followed. This however does not limit the use of any other relevant codes or standards 
by the Engineer- in - Charge solely at his discretion either referred to in the tender 
documents or not, to achieve the desired quantity of work. All the codes practice, Standard 
and specifications applicable shall be latest edition with all correction slips etc. or as directed 
by the Engineer-in-Charge. 

 

 

 

 



















Name of the 
Bidder/ Bidding 

Firm / Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units

BASIC RATE In Figures To be entered by the 
Bidder 

Rs.      P
TOTAL AMOUNT  Without Taxes

TOTAL AMOUNT 
In Words

1

Bushes/grass cutting by mechanical means using tractor-mounted 
grass cutting machines in accessible areas and hand-held grass cutting 
machines in inaccessible, restricted and confined locations within the 
operational area, as and when required. The item shall include 
deployment of skilled drivers/operators for operating the tractor-
mounted and hand-held grass cutting machines, fuel, lubricants, T&P, 
maintenance of equipment and all other incidental charges complete, 
as per the instructions and directions of the Engineer-in-Charge.
Note: -  Agency shall refer SCC(Special conditions of contract) before 
quoting the rate. 

9804000.00 Sqm 0.00 0.00 INR Zero Only

2

Providing and operating hydraulic excavator (3D)/Loader (JCB or 
equivalent) with skilled driver  and fuel with valid papers and licence of 
vehicle and drivers, for executing all kind of earth work including 
leveling, dressing of the ground, removal  stone boulders etc.  within 
Airport premises as per direction of Engineer-in-charge.

150.00 Per Hour 0.00 0.00 INR Zero Only

3

Cartage of Malba/debris/cut grass residue, etc. from the operational 
area and transportation outside the operational area to designated 
locations within AAI premises by mechanical means, including loading, 
unloading, and all incidental operations, complete as  directed by the 
Engineer-in-Charge (EIC).
  a) Measuring upto 3 Cum ( size of hydraulic trolley) 
Note: -  Agency shall refer SCC(Special conditions of contract) before 
quoting the rate. 

200.00 Per day 0.00 0.00 INR Zero Only

4

Harrowing work upto depth 150mm  at specified Area with the help of 
tractor & assembly to make the soil pulverised as & when required and 
removing  of vegetation & wild growth all complete as per satisfaction of 
EIC.
Note: -  Agency shall refer SCC(Special conditions of contract) before 
quoting the rate. 

457000.00 Sqm 0.00 0.00 INR Zero Only

5

 Clearing of Grass, bushes vegetation pruning of trees etc all around & 
near. CAT-I light out side operational area by manual/ mechanicall 
means to be maintained  for smooth operations all complete as per 
satification of EIC.
Note: -  Agency shall refer SCC(Special conditions of contract) before 
quoting the rate. 

504000.00 Sqm 0.00 0.00 INR Zero Only

Item Rate BoQ 

Tender Inviting Authority: SM Engg. -Civil, Ayodhya Airport.

Name of Work: Grass cutting work inside the Operational area during 2026-27 at MVI Airport, Ayodhya.

Contract No:  2026_AAI_279600_1

BOQ
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

Validate Print Help



6

Supply of unskilled manpower for removal of creepers, bushes and 
unwanted vegetation growing over concertina fencing and operational 
boundary walls; cutting and removal of plants such as Madar, 
Sheesham, Reed Grass and other wild growth along the edges of 
drains, fencing, boundary walls and other operational areas, and 
carrying out other miscellaneous maintenance works as directed by the 
Engineer-in-Charge. The contractor or his authorized representative 
shall be responsible for proper supervision of the deployed manpower 
and shall provide all necessary tools, tackles, implements and other 
T&P required for satisfactory execution of the work, complete as per the 
directions of the Engineer-in-Charge.
The contractor shall be bound to pay minimum wages/fair wages as 
notified by the Ministry of Labour & Employment, Government of India, 
prevailing on the date of opening of tender and any statutory 
revision/increase made by Central/State Government during the 
currency of the contract.
Note:(i) PF and ESI reimbursement shall be made only on submission 
of valid PF and ESI challans to the Engineer-in-Charge.
(ii) Rates quoted for this item shall be firm and fixed and no extra 
payment will be made in case of increase of rates of Minimum Wages. 

70.00 Per day 0.00 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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