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JPNI AIRPORT, PATNA. 
 

 

 

 

 

 

 

 

 

 

 

Name of work: Annual Maintenance Contract for Civil Works in New 

Terminal Building, Fire Building and allied buildings 

during 2026-27 at JPNI Airport, Patna. 
 

निविदा आईडी/Tender ID: 2026_AAI_280939 

 
 

Start Date & Time of Sale of e-Tender  

Documents through e-tendering portal    : 03-07-2026 (1700 Hrs.) 

 

Last Date & Time of submission of e-Bids : 23-07-2026 (1700 Hrs.) 

 

Opening Date & Time of Envelope-I            : 24-07-2026 (1730 Hrs.) 

 

Opening Date & Time of Envelope-II                : To be intimated later through  

     CPP Portal. 
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भारतीय विमािपत्ति प्राधिकरण 

AIRPORTS AUTHORITY OF INDIA 
NOTICE INVITING e-TENDER 

निविदा आईडी/Tender ID: 2026_AAI_280939 

NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender) 

 

No. AAI/PAT/SM(Engg-C)/E-NIT-03/2026-27/                                   Date: 02.07.2026 

 

1. Percentage rate e-tenders is invited through the e-tendering CPP portal by SM (E-C), AAI, 

JPNI Airport, Patna (Bid Manager) on behalf of Chairman, AAI from the eligible 

contractors for the work of “Annual Maintenance Contract for Civil Works in New 

Terminal Building, Fire Building and allied buildings during 2026-27 at JPNI 

Airport, Patna” at an estimated cost of Rs. 2,11,86,441/- excluding GST with completion 

period of 12 (Twelve) Months. 

 

The tendering process is online at CPP-portal URL address 

https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may 

download and go through the tender document. 

 

Prospective Tenderers are advised to register themselves at CPP-portal, obtain `Login ID' 

& ′Password' and go through the instructions available in the Home Page after log in to 

the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should 

also obtain Digital Signature Certificate 〔DSC〕 in parallel which is essentially required 

for submission of their application. The process normally takes 03 days’ time. The tenderer 

may also take guidance from AAI Help Desk Support through path aai.aero/tender/e- 

tender/ help desk support. 

 
i. For any technical related queries please call the Helpdesk. The 24 x 7Help Desk details are 

as below: ‐ 

Tel:0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787, 

E-mail: support-eproc@nic.in 

International bidders are requested to prefix 91 as country code. 
Tenderers are requested to mention the URL of the Portal and Tender ID in the subject 

while emailing any issue along with the contact details. 

Before submitting queries, bidders are requested to follow the instruction given in 

“Guidelines to Bidders” and get their computer system configured according to the 

recommended settings as specified in the portal at “System Settings for CPPP”. 

 
ii. For any further technical assistance with regard to functioning of CPP portal the tenderer 

may contact to the following AAI help desk numbers on all working days only between 

Sl. 

No. 

Support 

Persons 
 

Escalation 

Matrix 
 

E-Mail Address 
 

Contact 

Numbers 
 

Timings* 
 

1. 

Technical Help 

Desk 

Team 
 

Instant 

Support 
 

eprochelp@aai.aero 
 

011-

24632950, 

Ext-3512 
 

0800-2000 Hrs. 

(MON - SAT) 
 

tel:0120-4711508
mailto:support-eproc@nic.in
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2. JE (IT) 
 

After 4 Hours 

of 

Issue 
 

etendersupport@aai.aero or  

vaibhav_g@aai.aero 
 

011-

24632950, 

Ext-3523 
 

0930-1800 

Hrs. 

(MON-FRI) 
 

3. Sr. Mgr. (IT) 
 

After 12 

Hours 

 
 

shripatim@aai.aero 
 

011-

24632950, 

Ext-3509 
 

0930-1800 

Hrs. 

(MON-FRI) 
 

4. Jt. GM(IT) 
 

After 24 

Hours 
Sunil.km@aai.aero 

 

011-

24632950, 

Ext-3506 
 

0930-1800 Hrs. 

(MON-FRI) 
 

5. 
General 

Manager(IT) 
 

After 03 

Days 
 

gmit@aai.aero 
 

011-

24657900 
 

0930-1800 Hrs. 

(MON-FRI) 
 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 

Tender processing fee of Rs. 1,180/- (i/c GST) non‐refundable will be required to be paid 

online on CPP portal only.  

Earnest Money Deposit (EMD) of Rs. 6,35,594/- will be required to be paid online on 

CPP portal.  

 

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as 

per the following schedule: - 

CRITICAL DATA SHEET 

Publishing Date 03.07.2026  

Bid Document Download / Sale Start Date 03.07.2026 From 1700 Hrs. 

Clarification Start date 03.07.2026 From 1700 Hrs. 

Clarification End date 10.07.2026 upto 1800 Hrs. 

Bid Submission Start Date 03.07.2026 From 1700 Hrs. 

Bid Submission End Date 23.07.2026 upto 1700 Hrs. 

Bid Opening Date (Envelope – I) 24.07.2026 at 1730 Hrs. 

Bid Opening Date (Envelope – II) To be intimated later on through CPP 

Portal. 

 

Note 1: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP portal to seek clarifications. No other means of communication in this 

regard shall be entertained. 

 

Envelope-I (Technical Bid and Pre-qualification):- Bid containing following:- 

A. Technical Bid containing the following:- 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (Performa given 

in Annexure-I of Tender Document). 

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration number. 

(Undertaking for GST as per proforma given in Annexure – III of Tender Document). 

iii) Scanned copy of Minimum wages affidavit is to be attested by a First Class 

Magistrate/ Notary Public on non- judicial stamp paper of Rs. 100/- 

mailto:etendersupport@aai.aero
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iv) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter 

Head as per format at Annexure-V of Tender Document. 

v) Scanned copy of Form-A i.e. Annexure –X of Tender document - details of similar 

works completed during last seven years supported with completion certificate issued 

by client. 

vi) Scanned copy of Form-B i.e. Annexure –XI of Tender document - Financial 

Information (Turnover). 

vii) Scanned copy of Form-C i.e. Annexure –VII of Tender document – Net Worth. 

viii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that 

I/ We will deploy sufficient plant and machinery as per the requirement of work in 

consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets 

and overall completion within the time period i.e. Annexure –XIV 

ix) Bidders other than propriety firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the 

Company under Companies Act showing CIN/LLPIN/Name of Directors of the 

Company & Copy of Board Resolution regarding Authority to assign Power of 

Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter / Power of 

Attorney only if the tender is processed by a person other than proprietor. 

x)  PQ Performa duly filled. (Page 10 &11). 

xi) Digitally Signed Tender Document. 

xii) Scanned copy of receipt of online payment of Fee & EMD. 

xiii) Scanned Copy of EPF and ESIC Registration. 

B. Qualifying requirements of contractors / tenderers containing the following:- 

i. Should have successfully completed or substantially completed three works, each of 

Rs. 84,74,577/- (Excluding GST) or two works, each of Rs 1,05,93,221/- (Excluding 

GST) or one work of Rs. 1,69,49,153/- (Excluding GST) in single contract of 

similar nature of work i.e Annual Civil Maintenance/ renovation of Buildings e.g. 

Airport Terminal Building, Residential Quarters etc.  during last seven years 

ending on 30.06.2026. 

 

ii. The details of similar works completed during last seven years shall be submitted in 

the given format- Form-A i.e. Annexure –X of Tender document with supporting 

documents issued by client. 

Note: 

1) The Experience Certificates of works completed pre-GST era, Completion amount 

will be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience 

certificates of post GST era but excluding GST. 

2) The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency 

having experience of completed AMC contract of more than one year shall be counted 

for the value of work for a completed one year on pro-rata basis. However, the agency 

who has completed one year of work in running AMC contract of more than one year, 

may be counted for the value of work for a completed one year on pro-rata basis. 

3) Experience gained by executing work on back-to-back contract/ Sub- contract basis is 

acceptable in the following conditions: 
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a) Work should be actually executed by the second agency (sub- contractor) with due 

concurrence of the owner as tripartite agreement/ written approval. It should be backed 

by valid agreement and experience certificate. 

b) Payments received by second agency should be reflected in TDS certificates. 

4) Experience gained in composite works for the specialized nature of works were 

executed by main contractor either by in-house expertise & experience or by engaging 

the specialized agencies with the approval of main client as per contract conditions. In 

such cases, main contractor as well as specialized agency both get the experience 

certificate for the same work from their respective client(s) i.e. main contractor for 

composite work along with specialized works from owner and specialized agency for 

specialized work(s) from the main contractor. In this situation, the experience 

certificate of either specialized agency or main agency having in-house expertise & 

experience, who has actually executed the specialized work(s), shall be considered for 

Technical /Pre-qualifying criteria in similar specialized nature of work(s). 

5) Substantial completion shall be based on 80 (eighty)per cent (value wise) or more 

works completed under the contract. Substantial completion should not be defined in 

terms of percentage completion. rather it should be based on functional consideration. 

Certificate for 'substantial completion' of project/work/asset should contain two parts. 

Part -1 shall contain 'financial value of work done' and part-11 shall contain 'certificate 

of functional completion of project/work/asset'. 
 

“The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to date of bid opening (Cover-I/ Technical bid). 
 

Client certificate for experience should show the nature of work done, the value of work, date 

of start, date of completion as per agreement, actual date of completion and satisfactory 

completion of work with MORTH specifications. Tenderers showing work experience 

certificate from non-government/non- PSU organizations should submit copy of tax 

deduction at sources (TDS) certificate(s) along with a certificate issued by registered 

Chartered Accountant, clearly specifying the name of work, total payment received 

against the work and TDS amount for the work. 
 

ii Should have annualized average financial turnover of Rs. 75,00,000/- on construction 

works during last three years ending 31st March of the previous financial year. The 

Financial Information shall be submitted in the given format Form-B i.e. Annexure –

XI of Tender document. Tenderers showing continuous losses during the last three years 

in the balance sheet shall be summarily rejected. 
 

The applicant should have achieved minimum annual value of general construction work of 

₹…………………………….- (without GST) (as certified by chartered accountant in the format given 

in Financial Data (Annexure – XII, page no. 216), and at least ₹…………………- (without GST) is 

from General Civil Engineering construction/ maintenance works carried out in any of the 

year during last five (05) years, ending 31st march of previous financial year i.e. 31.03.2025. 
 

iii. The tenderer should have a minimum net worth of Rs. 31,77,967/- issued by certified 

Chartered Accountants. The Certificate should be submitted in the given format- 

Form-C i.e. Annexure –VII of Tender document. 
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❖ For Start-ups bidders and Sub-contractors, for repair works estimated cost of up to Rs. 30 

lakhs, the requirements regarding General Construction Experience, Particular construction 

Experience and Available Bid Capacity may not be insisted upon provided the bidders fulfil 

other criteria regarding Financial/ Personnel / Equipment capabilities. However, to avoid 

overstretching of their resources, no such contractors may be allowed to hold more than 

2(Two) contracts under relaxed credentials, at any given time. 

Envelope – II : The Financial e-Bid through CPP portal. 

All rates shall be quoted in the format provided and no other format is accepted. If the price 

bid has been given as a slandered BOQ format with the tender document, then the same is to 

be downloaded and to be filled by all the tenderers. Tenderers are required to downloaded the 

BOQ file, open it and complete the blue coloured (unprotected) cells with their respective 

financial quotes and others details (such as name of the tenderer). No other cells should be 

changed. Ones the details have been completed, the tenderer should be save it and submit it 

online, without changing the filename. If the BOQ file is found to be modified by the tenderer, 

the bid will be rejected. 
 

3. Refund of EMD 

EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within 

one week from the date of opening of the financial bid. EMD of the successful bidder shall be 

returned on receipt of Security Deposit equivalent to EMD amount/ performance bank 

guarantee. 
 

4. Bid Submission:- 

The tenderer shall submit their application only at CPP portal 

https://etenders.gov.in/eprocure/app. Tenderer/contractor are advised to follow the instruction, 

provided in the tender document for online submission of bids. Tenderers are required to upload 

the digitally signed file of scanned documents as per para 2. Bid documents may be scanned 

with 100 dpi with black and white option which helps in reducing size of the scanned document. 
 

Uploading of application in location other than specified above shall not be considered. Hard 

copy of application shall not be entertained. 

5. Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstance will father and his son(s) or other close relations who have 

business relationship with one another (i.e. when one or more partner(s)/director(s) are 

common) be allowed to tender for the same contract as separate competitors. A breach of this 

condition will render the tenders of both parties liable to rejection. 

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 

website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including 

downloaded price bid template in any manner. In case if the same is found to be 

tampered/modified in any manner, tender will be completely rejected and EMD would be 

forfeited and tenderer is liable to be banned from doing business with AAI. 

7. Bids Opening Process is as below: 

Envelope I (Technical bid and Pre-qualification): 

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall 

be opened on date & time mentioned in CRITICAL DATA SHEET. 
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If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP portal to seek clarifications. No other means of communication in this 

regard shall be entertained. 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents 

in Envelope – I, he will be asked to provide it through CPP portal, if required. The tenderer 

shall upload the requisite clarification/documents within time specified by AAI, failing which 

it shall be presumed that bidder does not have anything to submit and bid shall be evaluated 

accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 

through CPP portal. 

Envelope II: (Financial Bid) 

Envelope – II containing financial bid of the tenderers found to be meeting the technical criteria 

and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA 

SHEET. (In case the date and time for opening of Envelope-II (Financial bid) is required 

to be changed, the same shall be intimate through CPP Portal). 

8. AAI reserves the right to accept or reject any or all applications without assigning any reasons. 

AAI also reserves the right to call off tender process at any stage without assigning any reason. 

9. AAI reserve the right to disallow the working agencies whose performance at ongoing project 

(s) is below par and usually poor and has been issued letter of restrain/Temporary/Permanent 

debarment / black listing by any department of AAI or Central / State Govt. Depts. / PSUs / 

World Bank / ADB etc. AAI reserve the right to verify the credential submitted by the 

tenderer at any stage (before or after the award of the work). If at any stage, any 

information /documents submitted by the applicant is found to be incorrect/false or have 

some discrepancy which disqualifies the tenderer then AAI shall take the following 

action:- 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The Tenderer shall be liable for debarment for a period up to two years from 

tendering in AAI, including termination of the contract apart from any other 

appropriate contractual /legal action. 

10. Consortium /JV companies shall not be permitted. 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the 

directive of Govt. of India prevalent on the date of acceptance. 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 

provisions of Public Procurement Policy for MSEs order 2012 with up-to-date amendments, 

shall be applicable for tenders of supply/services and shall not be extended to construction 

work. (This work). 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 

documents like financial information (Turnover with loss/ profit), Net worth Certificate etc. as 

per NIT conditions duly certified by CA and having UDIN. The documents submitted by 

bidders without UDIN shall not be entertained. 
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14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 

Industry, Government of India, issued Public Procurement (Preference to Make in India), Order 

2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

15. Requirement of registration by the Bidder from a country sharing land border with India based 

on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of 

Finance, Department of Expenditure (Public procurement Division) with up-to-date 

amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 

2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s 

letter head in this regard. (Annexure- LBS). 

16. Any Bank Guarantees submitted by bidders/contractors will be verified through 

Structured Financial Messaging System (SFMS) of ICICI Bank. The bidder/contractor 

will also submit letter to the issuing bank as per format attached (Annexure- IX). 

 

 

 
Sd/- 

SM (E-C), 

AAI JPNI Airport, Patna. 



Page | 10 
 

 

PQ PERFORMA 
(To be uploaded by applicants along with tender application) 

Name of work: Annual Maintenance Contract for Civil Works in New Terminal 

Building, Fire Building and allied buildings during 2026-27 at JPNI 

Airport, Patna. 

Name, Address, Organization ID, Tel./Fax No. & e-mail address of Bidder   

 

 

 

  

Tender Fee paid on line YES / NO 

EMD paid on line YES / NO 

A. Technical Bid  

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (as per 

Annexure-I). 
Submitted YES / NO 

ii) Scanned copy of PAN and GST Registration number. 

 (Undertaking for GST as per Annexure – III). 
Submitted YES / NO 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s 

Letter Head as per Annexure-V. 
Submitted YES / NO 

iv) Scanned copy of Form – A i.e. Annexure -X - details of similar works completed 

during last seven years with completion certificate issued by client. 
Submitted YES / NO 

v) Scanned copy of Form – B i.e. Annexure -XI - Financial Information (Turnover). Submitted YES / NO 

vi) Scanned copy of Form – C i.e. Annexure –VII – Net Worth. Submitted YES / NO 

vii) Scanned copy of Form – D i.e. Annexure -XII - Financial Data (Work done during 

last 5 years). 
Submitted YES / NO 

viii) PQ Performa duly filled. (Page 10 &11). Submitted YES / NO 

ix) Undertaking on Company’s Letter Head regarding deployment of sufficient Plant & 

machinery as per Annexure – IX). 
Submitted YES / NO 

x) Authorization letter/ Power of Attorney/ Undertaking if the agency is a proprietary 

concerned or companies.  
Submitted YES / NO 

xi) Digitally Signed Tender Document. Submitted YES / NO 

xii) Scanned Copy of EPF and ESIC Registration. Submitted YES / NO 

B. Qualifying requirements of contractors / tenderers containing the following: -  

i) Experience certificate details   

B- i -1 Work No. 1   

B.i.1.1 Name of Work during last seven years ending last day of month previous to the 

one in which tenders are invited. (i.e. 31.05.2026 for this tender) 

  

B. i.1.2 Completion cost   

B. i.1.3 Current costing level(@7% per annum) 

 

B. i.1.4 Date of Start   

B. i.1.5 Date of Completion (Stipulated)   

B. i.1.6 Date of Completion (Actual)   

B. i.1.7 TDS Amount, if applicable.   

B. i.2 Work No. 2   

B. i.2.1 Name of Work during last seven years ending last day of month previous to the 

one in which tenders are invited. (i.e. 31.05.2026 for this tender) 
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B. i.2.2 Completion cost   

B. i.2.3 Current costing level(@7% per annum) 
 

B. i.2.4 Date of Start   

B. i.2.5 Date of Completion (Stipulated)   

B. i.2.6 Date of Completion (Actual)   

B. i.2.7 TDS Amount, if applicable.   

B. i.3 Work No. 3   

B. i.3.1 Name of Work during last seven years ending last day of month previous to the 

one in which tenders are invited. (i.e. 31.05.2026 for this tender) 
  

B. i.3.2 Completion cost   

B. i.3.3 Current costing level(@7% per annum) 
 

B. i.3.4 Date of Start   

B. i.3.5 Date of Completion (Stipulated) 
 

B. i.3.6 Date of Completion (Actual) 
 

B. i.3.7 TDS Amount, If applicable 
 

B. i.N.3 If Experience gained by executing work on back-to-back contract/ Sub- 

contract basis : 

 

B. i.N.3.1 Name of Work during last seven years ending last day of month previous to 

the one in which tenders are invited i.e. 31.05.2026 
 

B. i.N.3.2 Completion cost  

B. i.N.3.3 Current costing level(@7% per annum)  

B. i.N.3.4 Date of Start  

B. i.N.3.5 Date of Completion (Stipulated)  

B. i.N.3.6 Date of Completion (Actual)  

B. i.N.3.7 TDS Amount, If applicable  

B. i.N.3.8 Valid tripartite agreement and experience certificate. Submitted YES / NO 

B. i.N.3.9 Payments received by second agency reflected in TDS certificates. Submitted YES / NO 

B. ii Annual Financial Turnover (Annexure – V) : Last Three Years Submitted YES / NO 

B. ii.1 Year FY 2024-25 
 

B. ii.2 Year FY 2023-24 
 

B. ii.3 Year FY 2022-23 
 

B. ii.4 Average 
 

B. iii. Net worth as per Annexure – VI Submitted YES / NO 

B. iii. 1. Amount  

C. UDIN generated documents Submitted YES / NO 

D. Annexure : LBS Submitted YES / NO 

Place:  
Date:  
 

       Signature  
Authorized Signatory of the contractor/ Firm  

DECLARATION 
I hereby declare that the documents submitted/ enclosed are true and correct. In case any document at 
any stage found fake / incorrect, my EMD may be forfeited & action as deemed fit by AAI can be taken 
against me.  
 
Place:  
Date:  
 

Signature  
Authorized Signatory of the contractor/ Firm  
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AIRPORTS AUTHORITY OF INDIA 

INSTRUCTION FOR ONLINE BID SUBMISSION  
 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates.  The instructions given below are meant to assist the 

bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements 

and submitting their bids online on the CPP Portal.   

More information useful for submitting online bids on the CPP Portal may be obtained at 

etenders.gov.in 

REGISTRATION:- 

1. Bidders are required to enroll on the e- Procurement module of the Central Public 

Procurement Portal at etenders.gov.in by clicking on the link “Online bidder Enrolment” 

on the CPP Portal which is free of charge.  

2. As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts.   

3. Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process.  These would be used for any communication from the CPP Portal.   

4. Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any 

Certifying Authority recognized by CCA India (e.g., Sify/ nCode / eMudhra etc.), with their 

profile.  

5. Only one valid DSC should be registered by a bidder.  Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.  

6. Bidder then log in to the site through the secured log-in by entering their user ID / password 

and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS: 

1. There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters, these parameters could include Tender ID, Organization 

Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 

wherein the bidder may combine a number of search parameters such as Organization 

Name, Form of Contract, Location, Date, Other keywords, etc.to search for a tender 

published on the CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder.  This would enable the CPP Portal to intimate the bidders through SMS/ 

e-mail in case there is any corrigendum issued to the tender document. 

3. The bidder should make a note of the unique Tender ID assigned to each tender; in case 

they want to obtain any clarification / help from the Helpdesk. 
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PREPARATION OF BIDS: 

1. Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.   

2. Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the number of covers 

in which the bid documents have to be submitted, the number of documents -including the 

names and content of each of the document that need to be submitted. Any deviations from 

these may lead to rejection of the bid.   

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. Bid documents may be scanned with 100 – 150 dpi with grey/ Color option which 

helps in reducing size of the scanned document.     

4. To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

standard documents (e.g.  PAN card copy, annual reports, auditor certificates etc.)  has been 

provided to the bidders.  Bidders can use “My Space” or ‘’Other Important Documents’’ 

area available to them to upload such documents.  These documents may be directly 

submitted from the “My Space” area while submitting a bid, and need not be uploaded 

again and again. This will lead to a reduction in the time required for bid submission 

process. 

SUBMISSION OF BIDS: 

1. Bidder should log into the site well in advance for bid submission so that they can upload 

the bid in time i.e.  on or before the bid submission time.  Bidder will be responsible for 

any delay due to other issues.  

2. The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document.  

3. Bidder has to select the payment option as “online / offline” to pay the tender fee / EMD 

as applicable and enter details of the instrument.   

4. Bidder should prepare the EMD as per the instructions specified in the tender document. 

The original should be posted/couriered/given in person to the concerned official, within 

time period as specified in the tender document. The details of the BG/any other accepted 

instrument, physically sent, should tally with the details available in the scanned copy and 

the data entered during bid submission time. Otherwise, the uploaded bid will be rejected. 

5. Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable.  If the price bid has been given as a 

standard BOQ format with the tender bidders, bidders are required to download the BOQ 

file, open it and complete the white/green colored (unprotected) cells with their respective 

financial quotes and their details (such as name of the bidder).  No other cells should be 

changed. Once the details have been completed, the bidder should save it and submit it 

online, without changing the filename. If the BOQ file is found to be modified by the 

bidder, the bid will be rejected.   
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6. The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 

opening of bids etc. The bidders should follow this time during bid submission.  

7. All the documents being submitted by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data.  The data entered cannot be viewed by 

unauthorized persons until the time of bid opening. The confidentiality of the bids is 

maintained using the secured Socket Layer 128-bit encryption technology.  Data storage 

encryption of sensitive fields is done. Any bid document that is uploaded to the server is 

subjected to symmetric encryption using a system generated symmetric key. Further this 

key is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, 

the uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  

8. The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  

9. Upon the successful and timely submission of bids (i.e., after Clicking “Freeze Bid   

Submission” in   the   portal), the   portal   will   give   a   successful   bid submission 

message & a bid summary will be displayed with the bid no. and the date & time of 

submission of the bid with all other relevant details.   

10. The bid summary has to be printed and kept as an acknowledgement of the submission of 

the bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

 
CPPP UNDER GePNIC, HELP DESK SERVICES 

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk 

Number 0120-4711 508, 0120-4001 002, 0120-4001 005, 0120-6277 787. International 

bidders are requested to prefix 91 as country code.   

Note- Bidders are requested to kindly mention Tender ID in the subject while in the mail 

details any issue along with the Contact details. For any issues/ clarifications relating the 

tender(s) published kindly contact the respective Tender Inviting Authority. 

Tel: 0120-4711 508, 0120-4001 002, 0120-4001 005, 0120-6277 787. 

E-Mail: support-eproc@nic.in  

2. For any Policy related matter / Clarifications Please contact Dept. of Expenditure, 

Ministry of Finance.  

E-Mail: cppp-doe@nic.in  

3. For any queries related to bid submission date extension, EMD, eligibility criteria, 

technical specification etc. The bidder may please contact the concerned Bid 

Manager as mentioned in the tender document. 

4. For any technical issue / Clarifications relating to the publishing and submission of 

AAI tender(s)  

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, help desk 

services have been launched between 0800-2000 hours for the CPPP under GePNIC 

http://etenders.gov.in. The help desk services shall be available on all working days 

(Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users 

on issues related to the use of Central Public Procurement Portal (CPPP).  
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b. Before submitting queries, bidders are requested to follow the instructions given in 

“Guidelines to Bidders” and get their computer system configured according to the 

recommended settings as specified in the portal at “System Settings for CPPP”.  

5. In case of any technical issues faced, the escalation matrix is as mentioned below:  

Sl. 

No. 

Support 

Persons 
 

Escalation 

Matrix 
 

E-Mail Address 
 

Contact 

Numbers 
 

Timings* 
 

1. 

Technical 

Help Desk 

Team 
 

Instant 

Support 
 

eprochelp@aai.aero 
 

011-

24632950, 

Ext-3512 
 

0800-2000 

Hrs. 

(MON - SAT) 
 

2. JE (IT) 
 

After 4 

Hours of 

Issue 
 

etendersupport@aai.aero or  

vaibhav_g@aai.aero 
 

011-

24632950, 

Ext-3523 
 

0930-1800 

Hrs. 

(MON-FRI) 
 

3. Sr. Mgr. (IT) 
 

After 12 

Hours 

 
 

shripatim@aai.aero 
 

011-

24632950, 

Ext-3509 
 

0930-1800 

Hrs. 

(MON-FRI) 
 

4. Jt. GM(IT) 
 

After 24 

Hours 
Sunil.km@aai.aero 

 

011-

24632950, 

Ext-3506 
 

0930-1800 

Hrs. 

(MON-FRI) 
 

5. 
General 

Manager(IT) 
 

After 03 

Days 
 

gmit@aai.aero 
 

011-

24657900 
 

0930-1800 

Hrs. 

(MON-FRI) 
 

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.  

5. The above mentioned help desk numbers are intended only for queries related to the 

technical issues on e-procurement portal and help needed on the operation of the portal. 

6. For queries related to the tenders published on the portal, bidders are advised to 

contact concerned Bid Manager of AAI. 

  

mailto:etendersupport@aai.aero
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AIRPORTS AUTHORITY OF INDIA 

General Guidelines For Bidders  

1. Percentage rate tenders are invited through e-tendering portal on behalf of Chairman, 

Airports Authority of India, for the work as mentioned in Schedule E. the estimated cost of 

the work is mentioned at Schedule E. This estimate however is given merely as rough guide. 

2. The Tenders shall be in prescribed Form. 

3. The works are required to be completed within the period as mentioned at clause 5 in 

Schedule F. 

4. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. 

 No two or more concerns in which an individual is interested, as Proprietor and/or partner 

shall tender for the execution of the same works. If they do so, all such Tenders shall be 

liable to be rejected. 

5. The Accepting Authority as mentioned at serial No. 2(VIII) in schedule F shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this contract. 

6. Tender documents consisting of plans, specifications, Schedule(s)of quantities of the   

various classes of work to be done, the conditions of contract and other necessary 

documents will be available on e-tender portal. Tender document can be downloaded from 

the portal. 

7. Copies of other drawings and documents pertaining to the works signed for the purpose of 

identification by the Accepting Officer or his accredited representative will be available at 

NIC /CPP e-tendering portal itself. 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil (as 

far as is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require, working conditions including space for stacking of 

materials, installation of T&P conditions affecting accommodation and movements of 

labours, etc. and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or effect their Tender. A 

Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 

and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

9. Submission of a Tender by a Tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

works to be done, local conditions, local material rates and other factors bearing on the 

execution of the works. 

10. All rates shall be quoted in the NIC/CPP e-tendering portal. 

11. In the case of item rate Tenders only rates quoted shall be considered. Any tender 

containing percentage below / above the rates quoted is liable to be rejected. 

12. Tenders shall be received through NIC / CPP e-tendering portal up to the date and time as 

mentioned in tender notice and shall be opened on the date and time as mentioned in tender 

notice. 

13. Notification of award of contract will be made in writing to the successful Bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the 

qualified and responsive Bidder offering lowest evaluated bid in conformity with the 
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requirements of the specifications and contract documents and the Accepting Authority 

shall be the sole judge in this regard. The Accepting authority does not bind himself to 

accept the lowest or, any tender or to give any reason for his decision. 

14. A responsive bidder is one who submits priced Tender and accepts all terms and 

conditions of the specifications and contract documents without any major modification. A 

Tenderer shall submit a responsive bid, failing which his tender will be liable to be rejected. 

15. A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the 

bidder or any right of AAI as required in the specifications and contract documents. Any 

modification in the terms and conditions of the Tender, which are not acceptable to AAI 

shall also be treated as a major modification. 

16. The Accepting Authority reserves to himself the right of accepting the whole or any part of 

the Tender and Tenderer shall perform the same at his quoted rates. 

17. On acceptance of Tender, Earnest money shall be refunded back to contractor after the 

security deposit so deducted from running account bill(s) when update amount of security 

deposit starts exceeding the earnest money. 

18. Airports Authority of India will return the earnest money where applicable to every 

unsuccessful tenderer except as provided in the Tender documents.  

19. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by 

the Tenderers who resort to canvassing will be liable to rejected. 

20. The tenderer shall not be permitted to Tender for works in Airports Authority of India 

Engineering Department responsible for award and execution of contractors, in which his 

near relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an engineer in 

any capacity. He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any officer in 

Airports Authority of India. Any breach of this condition by the contractor would render 

him liable to be debar from tendering for next 2 years. 

21. No Engineer equivalent to Gazetted rank or other Gazetted Officer of equivalent rank in 

central Govt. Department employed in Engineering or Administration duties in an 

Engineering Department of Airports Authority of India / Govt. of India is allowed to work 

as a contractor for a period of two years of his retirement from Airports Authority of India 

/ Government Service, without the previous permission of Airports Authority of India / 

Govt. of India. This contract is liable to be cancelled if either the contractor or any his 

employees is found at any time to be such a person who had not attained the permission of 

Airports Authority of India / Govt. of India as aforesaid before submission of the Tender 

or engagement in the contractor’s service. 

22. The Tender for works shall remain open for acceptance for a period of Ninty (90) days from 

the date of submission of bids i/c extension, if any. If any Tenderer withdraws his Tender 

before the said period or makes any modifications in the terms and conditions of the Tender 

which are not acceptable to the Department, then Airports Authority of India shall without 

prejudice to any other right or remedy, be at liberty to forfeit the full said Earnest Money 

absolutely. 

23. EMD of the successful bidder shall be returned on receipt of Security Deposit equivalent 

to EMD amount/ performance bank guarantee. 

24. A Tenderer shall submit the Tender which satisfies each and every condition laid down in 

this notice failing which the Tender will be liable to be rejected. 
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Also if the credential submitted by the firm found to be incorrect or have some 

discrepancy which disqualifies the firm then the AAI shall take flowing action: 

a) Forfeit the entire amount of EMD submitted by the firm. 

b) The Tenderer shall be liable for debarment from tendering in AAI, including 

termination of the contract apart from any other appropriate contractual /legal 

action. 

25. The site for the work may be made available in full or parts as decided by Engineer-in-

Charge. No time extension for handing over site in phases will be granted. 

26. Unconditional Acceptance: 

Once the bidder has submitted the tender along with unconditional acceptance as per 

proforma given in Annexure– I, he is not permitted to upload any additional file or put any 

remark(s)/conditions(s) in/ along with the Tender Document on quoted rates. 

In case the condition above is found violated, the tender shall be rejected and AAI shall 

without prejudice to any other right or remedy be at liberty to forfeit the full earnest money. 

27. Purchase Preference to Public Enterprise  

 The Accepting Authority reserves to himself the right to allow to the public enterprises 

purchase preference facilities as admissible under the existing policy on the date of 

opening of tender. 

28. Submission of Bank Guarantee 

The agency shall advise the branch of the bank issuing bank guarantee to send the original 

Bank guarantee directly to the Airports Authority of India (AAI) under Registered Post 

(A.D.). An unstamped duplicate copy of the guarantee directly to the AAI with a covering 

letter with request to compare the same with the original received from their customer and 

confirm that it is in order. The agency shall also advise the issuing bank branch to 

incorporate the address etc. of the Regional / Controlling Branch of the issuing Branch in 

a suitable space in the Bank Guarantee. The A.D. card shall be kept with the loan papers of 

the relevant guarantee. 

The agency shall also advise the issuing bank branch that whenever any letter is issued by 

AAI to the concerned Bank Branch, for confirmation of having issued the guarantee, 

Branches must send the confirmation letter to the concerned authorities promptly without 

fail. 

29. Queries, Replies and Clarifications: 

If the Bidder has any query related to Tender document of the work, they should use 

‘Queries and Replies’ Tab/collaboration folder in e-Tendering portal to seek clarifications. 

No other means of communication in this regard shall be entertained. Query received after 

the date as mentioned in CRITICAL DATA SHEET of NIT shall not be entertained. 

If any clarification is needed by AAI from the Bidder about the deficiency in his uploaded 

documents in Envelop-I, they will be asked to provide it through collaboration folder in e-

tendering portal. The Bidder shall upload the requisite clarification /documents within 

specified time of receipt of such request from AAI, failing which tender will not be 

considered for subsequent stages. 

Issue faced/queries of the bidders pertaining to technical support on e-portal for submission 

of tender documents should normally be addressed to AAI Help Desk Support (Details as 

mentioned in the Instruction to Bidder head of Tender Document). In case of technical 

support regarding e-tendering portal, if the AAI Help Desk is non-responsive, the Bid 

Manager, SM (E-C), Telephone No. 9681493409 may be contacted. 
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AIRPORTS AUTHORITY OF INDIA 

Percentage Rate Tender & Contract for Work 

 

Airport: JPNI Airport, Patna      

 

Branch: Engineering              Office of: SM (E-C) 

 

 

(A) Tender for the work of “Annual Maintenance Contract for Civil Works in New 

Terminal Building, Fire Building and allied buildings 

during 2026-27 at JPNI Airport, Patna” 

 

(i)  To be submitted/ uploaded as per CRITICAL DATA SHEET in NIC CPP Portal. 

 

(ii)  To be opened in presence of tenderers who may be present on date as per CRITICAL 

DATA SHEET in the office of SM(E-C) 

 

  Issued to -----------------------------------------------------------------------------------* 

  Signature of officer issuing documents ------------------------------------------------* 

  Designation --------------------------------------------------------------------------------* 

  Date of issue -------------------------------------------------------------------------------* 

  

*(ii) Not applicable for e-tendering 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for 

the work. 

 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority 

of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance 

in all respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 

of the Conditions of contract and with such material as are provided for, by and in respects in 

accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days the date of submission of bids i/c 

extension, if any and not to make any modifications in its terms and conditions. 

 

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got 

executed on back to back basis through another contractor. Further that, if such a violation 

comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 

tendering in AAI in future works. Also, if such a violation comes to the notice of AAI before 

date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 

Money Deposit / Performance Guarantee. 
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I/ We further undertake and confirm that information/ documents submitted by us are genuine, 

and if at any stage such documents/ information found false, then we shall be liable for 

debarment from tendering in AAI, and any other appropriate legal action.   

A sum of Rs. 6,35,594/- is here by submitted through online/BG in the format prescribed in 

tender documents as earnest money (Appendix-IA)/ Insurance Surety Bond. If I/we, fail to 

furnish the prescribed performance bank guarantee within prescribed period, I/we agree that 

the said Chairman, A.A.I. or his successors in office shall without prejudice to any other right 

or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we fail 

to commence work as specified, I/we agree that Chairman, A.A.I. or his successors in office 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

said earnest money absolutely, otherwise the said earnest money shall be retained by AAI 

towards security deposit to execute all the works referred to in the tender documents upon the 

terms and conditions contained or referred to therein and to carry out such deviations as may 

be ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of 

that limit at the rates to be determined in accordance with the provision contained in Clause 

12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money 

or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We 

shall be debarred for participation in the re-tendering process of the work. 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

(* To be deleted which are not applicable) 

 

Date:     Signatures of Contractor: 

Witness:     Postal Address 

Occupation: 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by competent authority on behalf of the Chairman, Airports Authority of India for 

sum of Rs. ________________ (Rupees________ _____________________________). 

 

The letters referred to below shall form part of this contract Agreement: - 

 

(i) 

(ii)  

(iii) 

For & on behalf of Chairman, Airports 

Authority of India 

Signature---------------------- 

Designation-------------------- 

Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 

 

1. General 

Rules 

& 

Directions 

All work proposed for execution by contract are notified in a form of 

invitation to tender pasted in public places /NIC CPP Portal and signed by 

the officer inviting tender or by publication in Newspapers(TI – 44 dated 

07.07.2020) and posted on AAI web-site and NIC CPP Portal 

http://etenders.gov.in and www.aai.aero (for reference only).  

 

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out the 

work, also the amount of earnest money to be deposited with the tender, and 

the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills. Copies of the specifications, designs and drawings and 

any other documents required in connection with the work signed for the 

purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during 

office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally 

signed. Such tender will be treated as signed tender. For physical tender it 

must be signed separately by each partner thereof or in the event of the 

absence of any partner, it must be signed on his behalf by a person holding 

a power-of-attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered 

under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of 

joint venture / consortium agreement in the specified proforma defining the 

lead partner should be submitted. The lead partner shall sign all the 

documents in respect of the works. The documents signed by any other 

person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, 

must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed 

in the name of the firm by one of the partners, or by some other person 

having due authority to give effectual receipts for the firm. Bank details 

shall be furnished by the firm through an application duly signed by all 

partners for payment to the firm through bank transfer.  

4. Applicable 

for item 

Rate 

Tender 

only . 

Any person who submits a tender shall fill up the usual printed form, stating 

at what rate he is willing to undertake each item of the work. Tenderers, 

which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or 

which contain any other conditions of any sort, including conditional 

rebates, will be summarily rejected. No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall 

submit separate tender for each. Tender shall have the name and number of 

the works to which they refer, written on the envelopes. 

 

http://etenders.gov.in/
http://www.aai.aero/
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The rate(s) must be quoted in decimal coinage. Amount must be quoted in 

full Rupees by ignoring 50 paise and considering more than 50 paise as 

Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate 

of Individual items) of two or more contractors is same, then such lowest 

contractors will be asked to submit revised offer quoting rate of each item 

of the schedule of quantity for all sub sections/sub heads as the case may be, 

but the revised quoted rate of each item of schedule of quantity for all sub 

sections/sub heads should not be higher than their respective original rate 

quoted already at the time of submission of tender. The lowest tender shall 

be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is 

again found to be equal, then the lowest tender, among such contractors, 

shall be decided by draw of lots in the presence of Jt. GM (Engg)/ DGM 

(Engg)/ AGM (Engg)/ Sr. Manager (Engg) in-Charge of major and minor 

component(s) work and the lowest contractors those have quoted equal 

amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any 

item more than their respective original rate quoted earlier at the time of 

submission of tender, then such revised offer shall be treated invalid. Such 

case of revised offer of the lowest contractor or case of refusal to submit 

revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a 

result of their quoted rate of individual items), refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each 

lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of 

revised offer, or quoting higher revised rate(s) of any item(s) than their 

respective original rate quoted already at the time of submission of his bid 

shall not be allowed to participate in the retendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 

prescribed for “Restricted call of tenders” shall be adopted (for e-

tenders).    

4. (A) Applicable 

for 

Percentage 

Rate 

Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed 

form, stating at what percentage below/above (in figures as well as in words) 

the total estimated cost given in Schedule of Quantities at Schedule-A, he 

will be willing to execute the work. The tender submitted shall be treated as 

invalid if; 

1. The contractor dose not quote percentage above/below on the total amount 

of tender or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub-head of the tender. 
3. The percentage quoted above/below is different in figures and words on 

the total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form 

of invitation to tender, or in the time allowed for carrying out the work, or  

which contain any other conditions of any sort including conditional rebates, 

will be summarily rejected.  
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No single tender shall include more than one work, but contractors who wish 

to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, 

written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the 

basis of percentage above/below) of two or more bidders is same, such 

lowest bidders will be asked to submit  revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of tender including 

all sub sections/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission 

of tender. The lowest tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest 

money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer 

is again found to be equal, the lowest tender, among such bidders, shall be 

decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ SM 

(Engg)/ Sr Manager (Engg) in-Charge of work & the lowest bidders those 

who have quoted equal amount of their tenders. In case all the lowest bidders 

those have quoted same tendered amount, refuse to submit revised offers, 

then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process 

of the work. 

Note: Till the time software supports the above provisions, revised 

offers from tenderers forming the tie shall be obtained and 

procedure prescribed for “Restricted call of tenders” shall be 

adopted.    
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4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the 

basis of percentage above/below) of two or more contractor is same, such 

lowest contractor will be asked to submit sealed revised offer in the form of 

letter mentioning percentage above/below on estimated cost of tender 

including all sub section/sub heads as the case may be, but the revised 

percentage quoted above/below on tendered cost or on each sub section /sub 

head should not be higher than the percentage quoted at the time or 

submission of tender. The lowest tender shall be decided on the basis of 

revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest 

money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised 

offers is again found to be equal, the lowest tender, among such contractor, 

shall be decided by draw of lots in the presence of Jt. GM(Engg)/DGM 

(Engg), SM (Engg)/Sr. Manager (Engg) in -Charge of major & minor 

component(s) of work & the lowest bidders those who have quoted same 

tendered amount of their tenders.  
In case all the lowest contractors those have quoted same tendered amount, 

refuse to submit revised offers, then tenders are to be recalled after forfeiting 

50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process 

of the work. 

5.  The officer inviting tender or his duly authorised representative, will open 

tenders in the presence of any intending bidders who may be present at the 

time, and will enter the amounts of the several tenders in a comparative 

statement in a suitable form. In the event of a tender being accepted, a 

receipt for the earnest money shall thereupon be given to the contractor who 

shall thereupon for the purpose of identification sign copies of the 

specifications and other documents mentioned in Rule – I.  

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder 

towards tender fee will not be considered as any acknowledgement or 

payment to the officer inviting tender and the bidder shall be responsible for 

seeing that he procures a receipt signed by the officer inviting tender or a 

duly authorized cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by the department and their issue-rates, shall be filled and 

completed in the office of the officer inviting tender before the tender form 

is issued. If a form is issued to an intending bidder without having been so 

filled in and incomplete, he shall request the officer to have this done before 

he completes and delivers his tender. 

 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records 

connected with the work given to them. The unsuccessful bidders shall 

return all the drawings given to them. 
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9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 

tender is liable for rejection. If there is any correction it should be cut with 

a straight line and should be initialed and cello tape to be provided on all the 

rates quoted in case of physical tenders.  

10. Applicable 

for Item 

Rate 

Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 

tender containing percentage below / above the rates quoted is liable to be 

rejected. Rates quoted by the bidder in item rate tender in figures and words 

shall be accurately filled in so that there is no discrepancy in the rates written 

in figures and words. However,  

i. if a discrepancy is found between rates in figures and in words, then 

the rates which correspond with the amount worked out by the bidder 

shall unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the rates 

quoted by the contractor in words shall be taken as correct. 
iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor 

will unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank 

both in figure(s) and word(s) or cancelled the quoted rate in figure(s), 

and word(s) but the amount corresponding to the item(s) is worked 

out by the bidder and added to the grand total, then rate(s) of the 

items(s) shall be derived from the amount(s) quoted by the contractor 

against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both 

in figure(s), word(s), and amount blank, it will be presumed that the 

bidder has included the cost of this/these item(s) in other items and 

rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected 

Percentage quoted by the bidder in percentage rate tender shall be accurately 

filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it does 

not correspond with the percentage written either in figures or in 

words, then the percentage quoted by the bidder in words shall be 

taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words 

tally but the amount is not worked out correctly, the percentage quoted 

by the bidder will, unless otherwise proved, be taken as correct and not 

the amount. 

11.  In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 

tenderer is unable to provide satisfactory explanation, such a tender is liable 

to be disqualified and rejected. 
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12. Applicable 

for Item 

Rate 

Tender 

only. 

All rates shall be quoted on the tender form. The amount for each item 

should be worked out and requisite totals given. Special care should be taken 

to write the rates in figures as well as in words and the amount in figures 

only, in such a way that interpolation is not possible. The total amount 

should be written both in figures and in words. In case of figures, the word 

‘Rs’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ 

should precede and the word ‘Paise’ should be written at the end. Unless the 

rate is in whole rupees and followed by the word ‘only’ it should invariably 

be upto two decimal places. While quoting the rate in schedule of quantities, 

the word ‘only’ should be written closely following the amount and it should 

not be written in the next line. 

12(A)

. 

Applicable 

for 

percentage  

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / 

above (in figures as well as in words) at which he will be willing to execute 

the work. He shall also work out the total amount of his offer and the same 

should be written in figures as well as in words in such a way that no 

interpolation is possible. In case of figures, the word ‘Rs’ should be written 

before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 

2.15 P’ and in case of words, the word ‘Rupees’ should precede and the 

word ‘Paise’ should be written at the end. (quoting of rates in Paise is not 

applicable in e-tenders). 
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13 Acceptance 

of   

abnormally  

low quoted 

bid 

(Capital  

& Revenue 

Expenditur

e Contract) 

 

An Abnormally Low Bid is one in which the Bid price, in combination with 

other elements of the Bid, appears so low that it raises material concerns as 

to the capability of the Bidder to perform the contract at the offered price. 

Processing of such bid shall be as follows: 

 

i) The Bid Manager shall seek written clarifications from the lowest Bidder 

with approval of the tender accepting authority, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource 

mobilization, allocation of risks and responsibilities, and any other 

requirements of the bids document. 

 

ii) If, after evaluating the price analyses, the Tender Accepting Authority 

determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, then the bid/ proposal 

may be rejected.  
 

iii) Such contracts should be closely monitored that final payments in such 

cases do not abnormally increases due to extra items. Further, there is no 

abnormal increase in quantities of the item for which contractors have 

initially quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per 

schedule or as per NIT specifications, the Engineer-in-charge shall issue a 

letter to the contractor to comply its obligations as per NIT, for ALQ items.  

Engineer-in-charge shall also give one reminder after 10 days of 1st letter 

and if contractor still do not start the work on ALQ items, then bank 

guarantee i.e. QPBG should be encashed and work should be got executed 

through another agency at his risk and cost. 

14   i. The bidder, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered amount 

within the period specified in Schedule F. This guarantee shall be in the 

form of Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 

Bank but not co-operative or Gramin Bank, in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by 

way of Security Deposit for the fulfillment of his contract, an amount 

equal to 5% of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 

deducted. 

iv. The Security deposit (under ii & iii above) will be collected by 

deductions from the running bills of the contractor at the rates mentioned 

above and the earnest money deposited at the time of tenders, will be 

refunded when the update amount of SD deducted starts exceeding the 

EMD. 

Security deposit will also be accepted in the form of Guarantee Bonds of 

any Commercial Bank (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act,1934 excluding Co-Operative 

/Regional Rural Banks), 
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15.  On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 

Engineer-in- Charge shall be communicated in writing to the Engineer-in-

Charge. 

16.  
1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute but 

exclusive of GST for all the items. 

2. However, GST, as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to 

AAI, against a valid GST invoice as per terms and conditions of the 

contract. 

3. In case supplies /services / works involve imports; the same should 

be identified separately. Basic Custom Duty & IGST will be paid 

directly by AAI by utilizing EPCG license / Duty Credit Scrip under 

service Export from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / 

have tendered for the same work. Failure to observe this condition would 

render, tenders of the contractors tendering, as well as witnessing the tender, 

liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which are 

eligible to tender for sanitary and water supply drainage, electrical and 

horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as 

well as which are in hand (in progress) in the following format for assessing 

bidding capacity of the bidders:- 

 

 

Name of work Name and particulars 

of Office where work 

is being executed 

Value of work Position of works 

in progress 

 

Remarks 

 

 

1 2 3 4 5 

 

21  The contractor/bidder shall comply with the provisions of the Apprentices 

Act 1961, and the rules and orders issued there under from time to time. If 

he fails to do so, his failure will be a breach of the contract and the Executive 

Director (Engg.) may in his discretion, without prejudice to any other right 

or remedy available in law, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him 

of the provisions of the said Act. 
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22  If complete site is available for work, the work shall be completed in the 

manner specified here in special condition of contract and NIT 

specifications. 

 

Note: In such case para 23 below may be deleted by NIT approving 

authority 

23  If complete site is not available for taking up the work, the same shall be 

made available in phases. The scope of work covered in each phase, time 

for completion of work in each phase and methodology of taking over 

completed work in phased manner has been specified under special 

conditions of contract. The completion time for each phase shall be 

applicable as indicated in tender documents. The work shall also be taken 

over by Engineer-In-Charge in phases. The warranty for the works executed 

in each phase shall be applied independently w.e.f. date of completion 

/taking over of individual phase. 

 

Note: In such case para 22 above may be deleted by NIT approving 

authority 
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CONDITIONS OF CONTRACT 

Definitions: 

1.  The contract means the documents forming the tender and acceptance thereof 

and the formal agreement / agreements executed between the competent 

authority(s) on behalf of the Chairman, Airports Authority of India and the 

Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-in-Charge and all these documents taken together, 

shall be deemed to form one contract / two contracts and shall be 

complimentary to one another. Contractor has to sign two agreements, one 

consisting BOQ for Civil works and another one for SITC and O&M /AMC / 

AICMC part. Engineer-in charge could be common for both the agreements. 

Separate invoices for the civil /construction works and SITC / O&M / AICMC 

/ AMC works have to be raised by the agency referring to the respective 

agreements to facilitate AAI to claim input tax credit on such SITC / O&M / 

AICMC / AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in 

the subject or context repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or 

company whether incorporated or not, Joint Venture / Consortium 

undertaking the works and shall include the legal personal representative 

of such individual or the persons constituting such firm or company, or the 

successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 

Successors.  

v. The Engineer-in-Charge means the Engineering Officer who shall 

supervise and be in charge of the work and who shall sign the contract on 

behalf of the Chairman, Airports Authority of India as mentioned in 

Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 

Authority of India. 

vii. The terms Member(Planning) means the head of Department of 

Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

terrorism, military or usurped power, any acts of Airports Authority of 

India, damages from aircraft, acts of God, such as earthquake, lightening 

and unprecedented floods, and other causes over which the contractor has 

no control and accepted as such by the Accepting Authority or causes 

solely due to use or occupation by Airports Authority of India of the part 



Page | 31 
 

 

of the works in respect of which a certificate of completion has been issued 

or a cause solely due to Airports Authority of India’s faulty design of 

works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on 

the basis of the prevailing cost of materials and labour at the site where the 

work is to be executed plus the percentage mentioned in Schedule ‘F’ to 

cover, all overheads and profits. Provided that no extra overheads and 

profits shall be payable on the parts of works assigned to other agency(s) 

by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of the government mentioned in Schedule ‘F’ hereunder, with the 

amendments thereto issued up to the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the 

letter of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include 

the plural and vice versa. Any reference to masculine gender shall whenever 

required include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not 

be deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any 

purpose other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for and 

in the full and entire execution and completion of the works. The descriptions 

given in the Schedule of Quantities (Schedule – A) shall, unless otherwise 

stated, be held to include wastage on materials, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position and all 

other labours necessary in and for the full and entire execution and completion 

of the work as aforesaid in accordance with good practice and recognized 

principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the 

works. 

8. Discrepancies 

and 

Adjustment 

of Errors 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the 

Specifications and / or the Drawings, the following order of preference shall be 

observed :- 

  i. Description of Schedule of Quantities. 
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ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

 

8.2  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision shall be 

final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 

 

 

Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in two 

or more subheads, then the lowest of the rates quoted shall only be considered 

for payments during execution of work. In case of deviation of quantity of such 

item, payments shall be made at the lowest quoted rate for quantity executed 

up to the deviation limit specified in the contract. Beyond the deviation limit 

the rate shall be derived as per relevant contract provision.  

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 

put to tender is more than Rs.2Cr. 

10. Signing of 

Contract 

Additional Performance Guarantee shall be taken within 30 days of issue of 

letter for intent. The Additional Performance Guarantee shall be in 

prescribed form as provided in Clause 1 and Clause 1 B respectively of the 

General Conditions of Contract (GCC). 

The Award letter shall be issued on receipt of Performance Guarantee and 

Additional Performance and contract agreement shall be signed within 10 

Days of issue of award letter. 

In case the contractor fails to deposit performance guarantee within the 

stipulated period tender shall be stands cancelled without any notice. 

Further, EMD shall be forfeited, and the contractor shall be liable for 

debarment up to a period of two (02) years. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 

a.  Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

b.  AAI Safety Code. 

c.  Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 

d.  AAI Contractor’s Labour Regulations. 

e.  List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.5 crores. 

  The contractor shall submit an irrevocable Performance Guarantee of 5% 

(Five percent) of the Tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule ‘F’ from the 

date of issue of award letter. This guarantee shall be in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including 

e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. 

Indian or Foreign Banks included in the Second Schedule of Reserve Bank 

of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 

accordance with the form annexed hereto. (Appendix-XI). 

  ii    Performance guarantee should be furnished within 30 days of issue of 

award letter. In case the contractor fails to deposit performance 

guarantee within the stipulated period, no payment will be released to 

the contractor for the work done in respect of 1st running account bill. 

Moreover, interest @10% per annum on performance guarantee 

amount would be levied (non-refundable) for delayed period of 

submission. 

  iii.  The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 180 days beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for 

completion of work. After recording of the completion certificate for 

the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of buildings and services / any other 

work thereafter, 50% of Performance Guarantee shall be retained as 

Security Deposit as per contract conditions. The same shall be returned 

on successful completion of commitment year wise proportionately.  

  iv. The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the AAI is entitled under the 

contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

a.  Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-

in-Charge may claim the full amount of the Performance Guarantee. 

b.  Failure by the contractor to pay the Chairman, AAI any amount 

due, either as agreed by the contractor or determined under any of 

the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Chairman, AAI. 
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CLAUSE 1 A 

 Recovery of 

Security 

Deposit  

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit AAI at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 5% of the gross 

amount of each running and final bill till the sum deducted, will amount to 

security deposit of 5% of the tendered value of the work. The earnest money 

shall be refunded back to contractor after the security deposit so deducted 

@5% of the gross amount of each running account bill when update amount 

of security deposit starts exceeding the earnest money. Such deductions will 

be made and held by way of Security Deposit unless he/they has/have 

deposited the amount of Security at the rate mentioned above in the form of 

Bank Guarantee (including e-Bank Guarantee) from any of the Commercial 

Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 

Reserve Bank of India Act,1934 excluding Co Operative/ Regional Rural 

Banks). In case a Guarantee Bonds of any Bank is furnished by the 

contractor to the AAI as part of the security deposit and the Bank is unable 

to make payment against the said fixed deposit receipt or Guarantee Bond, 

the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the AAI to make good 

the deficit. In works where condition of submission of performance 

guarantee is not applicable, the security deposit at the rate of 10% (Ten 

Percent) of gross amount of each running bill shall be deducted instead of 

5%, till the sum along with the sum already deposited as earnest money will 

amount to security deposit of 10% of the contract value of work. Other 

conditions shall remain same as stated above. All compensations or the other 

sums of money payable by the contractor under the terms of this contract 

may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising therefrom, or from any sums which may 

be due to or may become due to the contractor by AAI on any account 

whatsoever and in the event of his Security Deposit being reduced by reason 

of any such deductions or sale as aforesaid, the contractor shall within 10 

days make good in Insurance Surety Bonds, Account Payee Demand Draft 

or Bank Guarantee from any of the Commercial Bank (if deposited for more 

than 12 months) endorsed in favour of the Airports Authority of India, any 

sum or sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall be collected 

from the running bills of the contractor at the rates mentioned above. The 

earnest money deposited at the time of tender shall be refunded after the 

security deposit so deducted from the gross amount of each running bill 

when the update amount of security deposit starts exceeding earnest money. 

The security deposit as deducted above can be released against Commercial 

Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 

Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural 

Banks), on its accumulations to a minimum of Rs. 5 lakh subject to the 

condition that amount of such bank guarantee, except last one, shall not be 

less than Rs. 5 lakhs.  

Note 1: Provided further that the validity of Bank Guarantee shall be in 

conformity with provisions contained in the clause 17 which shall be 

extended from time to time depending upon extension of contract under 

provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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CLAUSE 1 B 

 Additional 

Performance 

Security. 

The contractor shall submit an additional performance security in the form of an 

irrevocable Insurance Surety bond, demand draft, bank guarantee issued from 

Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative /Regional 

Rural Banks, if the Bid price offered by the selected bidder is lower than 10% of 

the estimated cost put to tender. This clause shall be binding and enforceable in 

relation to all works, irrespective of their nature, scope, or value. 

Additional performance security Amount and Treatment 

The additional performance security shall be calculated as below 

i. Where the bid price is below 10% but not below 20% of the project cost put to 

bid, the additional performance security percentage shall be incremented by 0.25% 

for every percentage of bid price below 10% of the project cost put to bid starting 

at 11% with the additional bid performance security being 0.25% and this 

additional performance security percentage shall be applied on the bid price; 

 

ii. Where the bid price is below 20% but not below 25% of the project cost put to 

bid, the additional performance security percentage shall be incremented by 0.50% 

for every percentage of bid price below 20% of the project cost put to bid starting 

at 21% with the additional bid performance security being 0.50% and this 

additional performance security percentage shall be applied on the bid price; 

 

iii. Where the bid price is below 25% but not below 30% of the project cost put to 

bid, the additional performance security percentage shall be incremented by 0.75% 

for every percentage of bid price below 25% of the project cost put to bid starting 

at 26% with the additional bid performance security being 0.75% and this 

additional performance security percentage shall be applied on the bid price; 

 

iv. Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price below 

30% of the project cost put to bid starting at 31% with the additional bid 

performance security being 1% and this additional performance security 

percentage shall be applied on the bid price; 

 

v. The additional performance security percentage shall be rounded off to the next 

lower percentage based on whether the decimal point of the percentage of bid 

price is below 0.5% or next higher percentage based on whether the decimal point 

of the percentage of bid price is 0. 5% or more. 

 

vi. All matters pertaining to validity, extension, claims, forfeiture, and any other 

conditions in relation to the additional performance security shall be governed by 

the provisions of Clause 1: Performance Security. 

 

Additional Performance Guarantee shall be submitted within 30 days of issue of 

letter for intent. The Additional Performance Guarantee shall be in prescribed 

form as provided in Clause 1 and Clause 1 B respectively Appendix-XI of the 

General Conditions of Contract (GCC). The Award letter shall be issued on 

receipt of Performance Guarantee and Additional Performance Security 

(Guarantee) and contract agreement shall be signed within 10 Days of issue of 

award letter. 

In case the contractor fails to deposit Performance Guarantee and Additional 

Performance Security (Guarantee) within the stipulated period tender shall be 

stands cancelled without any notice. Further, EMD shall be forfeited, and the 

contractor shall be liable for debarment up to a period of two (02) years. 
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Clause 2 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 

or to complete the Work and clear the site on or before the contract or 

justified extended date of completion as per clause 5(excluding any 

extension under clause 5.5) as well as any extension granted under clause 

12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the AAI on account of such breach, pay as  compensation 

the amount calculated at the rates stipulated below as the authority specified 

in schedule ‘F’ may decide on the amount of Tendered Value of the work 

for every completed day/month (as determined) that the progress remains 

below that specified in Clause 5 or that the work remains incomplete. This 

will also apply to items or group of items for which a separate period of 

completion has been specified. 

i) Compensation for delay 

of work 

If the completion of work is delayed due to 

reasons attributed to contractor, AAI shall be 

entitled for compensation for delay as detailed 

below: 

i. For works costing upto Rs. 10.00 Lac: 

1.0% (one percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of contract value.  

ii     For the works costing more than Rs 10 

Lac     

a.  For the works having completion period 

less than 2 years 

0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of the tendered value.  

b.   For the works having completion period 

more    than 2 years 

        0.5% of tendered value per fortnight of 

delay or lesser amount as decided by the 

competent authority subject to a 

maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work or 

of the Tendered Value of the Sectional part of work as mentioned in 

schedule ‘F’for which a separate period of completion is originally given.  

In case no compensation has been decided by the authority in Schedule 

‘F’during the progress of work, this shall be no waiver of right to levy 

compensation by the said authority if the work remains incomplete on final 

justified extended date of completion. If the Engineer in Charge decides to 
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give further extension of time allowing performance of work beyond the 

justified extended date, the contractor shall be liable to pay compensation 

for such extended period. If any variation in amount of contract takes place 

during such extended period beyond justified extended date and the 

contractor becomes entitled to additional time under clause 12, the net 

period for such variation shall be accounted for while deciding the period 

for levy of compensation. However, during such further extended period 

beyond the justified extended period, if any delay occurs by events under 

sub clause 5.2, the contractor shall be liable to pay compensation for such 

delay. 

Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non-

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any 

other works/services. This is without prejudice to right of action by 

Engineer-in- Charge under clause 3 for delay in performance and claim of 

compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain 

post determination of contract but levy of compensation shall be for days 

the progress is behind the schedule on date of determination, as assessed by 

the authority in schedule ‘F’, after due consideration of justified extension. 

The compensation for delay, if not decided before the determination of 

contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum 

payable to the’ Contractor under this or any other contract with AAI. In case, 

the contractor does not achieve a particular milestone mentioned in schedule 

F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown 

against that milestone shall be withheld, to be adjusted against the 

compensation levied as above. With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be 

withheld. However, no interest, whatsoever, shall be payable on such 

withheld amount.   
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Clause 2A 

 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of 

completion so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of 

the tendered value per month computed on per day basis, shall be payable 

to the contractor, subject to a maximum limit of 5% (five per cent) of the 

tendered value. The amount of bonus, if payable, shall be paid along with 

final bill after completion of work. Bonus/ Incentive shall be applicable for 

the contract completed before stipulated dated of completion and shall not 

be applicable for the contract extended beyond the stipulated period even 

with justified hindrance and without any action of compensation for delay. 

This clause shall not be applicable for the works which estimated cost put 

to tender is less than Rs. 50.00 Cr. 

 

Clause 2B 

 

 Release of 

withheld 

amount 

against 

compensation 

for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 

lacs, can be released against Bank Guarantee (on the format given at 

Appendix-I) or in the form of fixed deposit receipts or Guarantee Bonds of 

any Scheduled Bank but not Co-operative or Gramin Bank, pending 

finalization of case of extension of time by competent authority as per 

delegation of powers. Concerned Executive Director (Engg) will authorize 

such action on receipt of proposal from the Engineer-In-Charge through 

proper channel.  

 

Clause 3 

 

 When 

Contract can 

be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i.    If the contractor having been given a notice by the Engineer-in-Charge 

in writing to rectify, reconstruct or replace any defective work or that 

the work is being performed in an inefficient or otherwise improper or 

un-workman like manner shall omit to comply with the requirement of 

such notice for a period of seven days thereafter. 

ii.   If the contractor has, without reasonable cause, suspended the progress 

of the work or has failed to proceed with the work with due diligence 

and continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge.  

iii.  If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date on or before such date of completion, and the Engineer 

in Charge without any prejudice to any other right or remedy under any 

other provision in the contract has given further reasonable time in a 

notice given in writing in that behalf as either mutually agreed or in 

absence of such mutual agreement by his own assessment making such 

time essence of contract and in the opinion of Engineer in Charge, the 
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contractor will be unable to complete the same or does not complete the 

same within the period specified. 

iv.  If the contractor persistently neglects to carry out his obligations under 

the contract and / or commits default in complying with any of the terms 

and conditions of the contract and does not remedy it or take effective 

steps to remedy it within 7 days after a notice in writing is given to him 

in that behalf by the Engineer-in-Charge. 

v.   If the contractor shall offer or give or agree to give to any person in AAI 

service or to any other person on his behalf any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or 

for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract for AAI. 

vi.   If the contractor shall enter into a contract with Airports Authority of 

India in connection with which commission has been paid or agreed to 

be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits any breach of Integrity Pact.  

viii. If the contractor being an individual, or if a firm, any partner thereof 

shall at any time be adjudged insolvent or have a receiving order or 

order for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance 

or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors. 

ix.  If the contractor being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

x.    If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or 

otherwise parts with the entire works or any portion thereof without the 

prior written approval of the Engineer-in-Charge. When the contractor 

has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Chairman, AAI shall have powers: 

a.   To determine the contract as aforesaid so far as performance of work 

by the Contractor of work is concerned (of which determination 

notice in writing to the contractor under the hand of the Engineer-
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in-Charge shall be conclusive evidence). Upon such determination, 

the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the AAI. 

       b.   After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as 

shall be un-executed out of his hands and to give it to another 

contractor or any other means to complete the work. The contractor, 

whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. In the 

event of above courses being adopted by the Engineer-in-Charge, 

the contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or 

the performance of the contract. And in case action is taken under 

any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-

Charge has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified. 

 

CLAUSE 3 A 

 

  In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or 

one month whichever is higher, either party may close the contract by giving 

notice to the other party stating the reasons. In such eventuality, the Earnest 

Money Deposit and the Performance Guarantee of the contractor shall be 

refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause 

is not applicable for any breach of the contract by either party. 

 

CLAUSE 3 B 

   

Debarment of Contractor 

 

(i) Contractor may be debarred if it is determined under breached the 

Integrity Pact of clause 41(a) and Code of Integrity of clause41(b). 

(ii) Contractor can also be debarred for the reasons like supply of sub-

standard material, non-supply of material, abandonment of work, 

sub-standard quality of work, poor/ unsatisfactory performance. 

(iii) The period of debarment shall be upto two years. 
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CLAUSE 4 

 

 Contractor 

liable to pay 

compensation 

even if action 

not taken 

under Clause-

3 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause-3 thereof, shall have become exercisable and the same are 

not exercised, the non-exercise thereof shall not constitute a waiver of any 

of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In 

the event of the Engineer-in-Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving 

a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the 

final determination of the Engineer-in-Charge) all or any tools, plant, 

materials and stores, in or upon the works, or the site thereof belonging to 

the contractor, or procured by the contractor and intended to be used for the 

execution of the work/ or any part thereof, paying or allowing for the same 

in account at the contract rates, or, in the case of these not being applicable, 

at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorised agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor 

and his risk in all respects and the certificate of the Engineer-in-Charge as 

to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the 

contractor. 

 

CLAUSE 5 

 

 Time and 

Extension for 

Delay 

 

The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the works shall commence from 

such time period as mentioned in schedule ‘F’ or from the date of handing 

over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, AAI shall without 

prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit 

a Time and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. 

It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-Charge and the Contractor within 

the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall 

in all cases in which the time allowed for any work, exceeds one month 
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(save for special jobs for which a separate programme has been agreed 

upon) complete the work as per mile stones given in Schedule ‘F’. 

Project Management shall be done.  

a. For works costing uptoRs. 5.00 Cr.     --   CPM/ PERT Chart 

b. Works costing more than Rs. 5.00 Cr.  --   By using Project Management    

                                                                      Software like Primavera / MS  

                                                                      Project or any other software  

                                                                      with the approval of  

                                                                      Engineer-in-charge. 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 

 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the 

programme within the stipulated period or earlier and submit the same 

for approval to the Engineer-in- Charge within fifteen days of award of 

the contract. A recovery of Rs. 2500/- (for works costing up toRs. 5.00 

Crores) / Rs. 5000/- (for works costing more than Rs. 5.00 Crores) shall 

be made on per day basis in case of delay in submission of the above 

programme. 

ii.  The programme chart should include the following: 

     a.   Descriptive note explaining sequence of the various activities. 

     b.   Network (PERT / CPM / BAR CHART). 

     c.   Programme for procurement of materials by the contractor. 

 

Programme for deployment of machinery / equipment’s having 

adequate capacity, commensurate with the quantum of work to be done 

within the stipulated period, by the contractor. In addition to above, to 

achieve the progress of work as per programme, the contractor must 

bring at site adequate shuttering material required for cement concrete 

and R.C.C. works etc. for three floors within one month from the date 

of start of work till the completion of RCC work as per requirement of 

work. The contractor shall submit shuttering schedule adequate to 

complete structure work within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme referred 

above or after rescheduling of milestones, the contractor shall produce 

a revised programme within 7 (seven) days, showing the modifications 

to the approved programme to ensure timely completion of the work. 

The modified schedule of programme shall be approved by the 

Engineer in Charge. A recovery of Rs. 2500/- (for works costing upto 

Rs.5.00 Crores) / Rs. 5000/- (for works costing more than Rs.5.00 

Crores) shall be made on per day basis in case of delay in submission 

of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such 

programme or such particulars shall not relieve the contractor of any of 

the duties or responsibilities under the contract. This is without 
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prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS 

Project/Primavera software with base line programme referred above 

for the work done during previous month to the Engineer-in-charge on 

or before 5th day of each month failing which a recovery Rs. 2500/ - 

(for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 

more than Rs.5.00 Crores) shall be made on per day basis in case of 

delay in submission of the monthly progress report. 

5.2  If the work(s) be delayed by: - 

i.    Force majeure, or an act of terrorism 

ii.   Abnormally bad weather, or 

iii.  Serious loss or damage by fire, or 

iv.  Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v.  Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge for executing work not forming part of the 

Contract, or 

vi.   Non-availability of stores, which are the responsibility of AAI to 

supply or 

vii. Non-availability or break down of tools and Plant to be supplied or 

supplied by AAI or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 

      then upon the happening of any such event causing delay, the 

contractor shall immediately give notice thereof in writing to the 

Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may 

be reasonably required to the satisfaction of the Engineer-in-charge to 

proceed with the works.  

All correspondence with the agency and concerned stakeholders during 

execution of works will be taken into consideration for evaluation of 

hindrances causing delay, for grant of extension of time by the 

Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible 

for consideration, shall be made by the contractor in writing within 

fourteen days of the happening of the event causing delay on the prescribed 

form to the authority indicated in schedule ‘F’. The contractor may also, if 

practicable, indicate in such a request the period for which extension is 

desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority 

indicated in Schedule ‘F’ may give a fair and reasonable extension of time 

and reschedule the Milestones for completion of work. Such extension or 

re-scheduling of the milestone shall be communicated to the contractor by 

the Engineer-in-charge in writing, within 1 month or 4 weeks of the date 

of receipt of such request respectively. Non-application by the contractor 

for extension of time/ re-scheduling of milestones shall not be a bar for 

giving a fair and reasonable extension / re-scheduling of milestones by the 

Engineer-in-charge with the approval of authority indicated in schedule ‘F’ 

and this shall be binding on the contractor. 
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CLAUSE 6 

 

 Measurements 

of Work 

Done 

 

Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract of 

work done. 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-

Charge or his authorised representative and by the contractor or his 

authorised representative from time to time during the progress of the work 

and such measurements shall be signed and dated by the Engineer-in-

Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements recorded, 

a note shall be made to that effect with reason and signed by both the 

parties. 

If for any reason the contractor or his authorised representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and the 

Department shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorised representative 

does not remain present at the time of such measurements after the 

contractor or his authorised representative has been given a notice in 

writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in- Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available, then a mutually agreed method 

shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-

in-Charge or his authorized Representative of the work, before covering up 

or otherwise placing beyond the reach of measurement any work in order 

that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement 

and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized 

representative of the work who shall within the aforesaid period of seven 

days inspect the work, and if any work shall be covered up or placed 

beyond the reach of measurements without such notice having been given 

or the Engineer-in- Charge’s consent being obtained in writing, the same 

shall be uncovered at the Contractor’s expense, or in default thereof no 
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payment or allowance shall be made for such work or the materials with 

which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of 

measurements or levels. 

It is also a term of this contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve 

the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

Clause 6 A 

 

 Computerized 

Measurement 

Book 

 

Computerized measurement is mandatory for works costing more than Rs 

5.00 Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs 

Engineer-in-Charge may decide for adopting computerized measurement 

if required, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All 

measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement 

Book having pages of A-4 size as per the format of the department so that 

a complete record is obtained of all the items of works performed under 

the contract. 

  All such measurements and levels recorded by the contractor or his 

authorised representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in-Charge 

or his authorised representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorised representative. 

After the necessary corrections made by the Engineer-in- Charge, the 

measurement sheets shall be returned to the contractor for incorporating 

the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in-Charge and the contractor or their 

representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements would be 

got checked/test checked from the Engineer-in-Charge and/or his 

authorised representative. The contractor will, thereafter, incorporate such 

changes as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the department a computerized 

measurement book, duly bound, and with its pages machine numbered. The 

Engineer-in-Charge and/or his authorised representative would thereafter 

check this MB, and record the necessary certificates for their checks/test 

checks. 

The final, fair, computerized measurement book given by the contractor, 

duly bound, with its pages machine numbered, should be 100%correct, and 

no cutting or overwriting in the measurements would thereafter be allowed. 

If at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the department. Thereafter, the MB 
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shall be taken in the records of Engineer-in-charge, and allotted a number 

as per the Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Engineer-in-charge for payment. The 

contractor shall submit two spare copies of such computerized MB’s for 

the purpose of reference and record by the various officers of the 

department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with two spare copies 

of the “bill. Thereafter, this bill will be processed by the Engineer-in-

charge and allotted a number as per the computerized record in the same 

way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements 

/ levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general of local 

custom. In the case of item which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available then a mutually agreed method 

shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-

in-Charge or his authorized representative of the work before covering up 

or otherwise placing beyond the reach of checking and / or test checking 

the measurement of any work in order that the same be checked and / or 

test checked and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of checking and / or test checking 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer-in-

charge or his authorised representative of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of checking and / or test checking 

measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing the same shall be uncovered at 

the contractor’s expense, or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was 

executed. 

  Engineer-in-charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated herein 

above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or material to which 

it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 
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CLAUSE 7 

 

 Payment on 

Intermediate 

Certificate to 

be regarded as 

Advances 

 

No payment shall be made for work, estimated to cost Rs. One lac or less 

till after the whole of the work shall have been completed and certificate 

of completion given. For works estimated to cost over Rs. One lac, the 

interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements on the format 

of the Department in triplicate on or before the date of every month fixed 

for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with 

net payment/ adjustment of advances for material collected, if any, since 

the last such payment is less than the amount specified in Schedule ‘F’, in 

which case the interim bill shall be prepared on the appointed date of the 

month after the requisite progress is achieved. Engineer-in- Charge shall 

arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the 

failure of the contractor to submit the bills, Engineer-in-Charge shall 

prepare or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest shall be 

payable to the contractor. Payment on account of amount admissible shall 

be made by the Engineer-in-Charge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates 

as decided by the Engineer-in-Charge. An amount of ad-hoc payment not 

less than 75% of the net amount of the bill under check, shall be made 

within 10 working days of submission of the bill by the Contractor to the 

Engineer-in-Charge or his Authorized Engineer together with the account 

of the material issued by the department, or dismantled materials, if any. 

The remaining payment is also to be made after final checking of the bill 

within 28 working days of submission of bill by the contractor. In case of 

delay in payment of intermediate bills after 30 days of submission of bill 

by the contractor, provided the bill submitted by the contractor found to be 

in order, a simple interest @ prevailing rate of interest of General Provident 

Fund shall be paid to the contractor from the date of expiry of prescribed 

time limit. All such interim payments shall be regarded as payment by way 

of advances against final payment only and shall not preclude the requiring 

of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by 

itself be conclusive evidence that any work or materials to which it relates 

is are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine 

of affect in any way powers of the Engineer-in-charge under the contract 

or any of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim 

payments shall continue to be made as herein provided without prejudice 

to the right of the department to take action under the terms of this contract 
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for delay in the completion of work, if the extension of date of completion 

is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate 

from the Asstt Manager / Manager (Engg) to the effect that the work has 

been completed up to the level in question make interim advance payments 

without detailed measurements for work done (other than foundations, 

items to be covered under finishing items) up to lintel level (including 

sunshade etc.) and slab level, for each floor working out at 75% of the 

assessed value. The advance payments so allowed shall be adjusted in the 

subsequent interim bill(s) to be submitted by the contractor within 10 days 

of the interim payment. In case of delay in submission of bill by the 

contractor a simple interest @ 10% (percent) per annum on the advance 

payment made shall be paid to the AAI from the date of expiry of 

prescribed 10 days. 
 

 

CLAUSE 7A 

 

 No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge 

 

 

CLAUSE 8 

 

 Completion 

Certificate and 

Completion 

Plans 

 

Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer-in-Charge and within thirty days 

of the receipt of such notice, the Engineer-in-Charge shall inspect the work 

and if there is no defect in the work, shall furnish the contractor with a final 

certificate of completion, otherwise a provisional certificate of physical 

completion indicating defects (a) to be rectified by the contractor and/or 

(b) for which payment will be made at reduced rates, shall be issued. But 

no final certificate of completion shall be issued, nor shall the work be 

considered to be complete for ‘Civil Construction Works’ until the 

contractor shall have removed from the premises on which the work shall 

be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood 

work, doors, windows, walls, floor or other parts of the building, in, upon, 

or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the work 

shall have been measured by the Engineer-in-charge. If the contractor shall 

fail to comply with the requirements of this Clause as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangement as aforesaid and cleaning off dirt on or before the date fixed 

for the completion of work, the Engineer-in-charge may at the expense of 

the contractor remove such scaffolding, surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, 

and the contractor shall have no claim in respect of scaffolding or surplus 
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materials as aforesaid except for any sum actually realised by the sale 

thereof. 

a) a. For electrical and mechanical capital works: The contractor shall 

remove the rubbish from the site. Following conditions must be met 

before recording completion certificate: 

Submits completion plan, maintenance manual, manufactures catalogue 

and gives performance test for system. 

b) b.  For repair works: The performance of the repaired system has been 

tested and found satisfactory.  

c) c. For AMC work: The system has been tested for its performance/ 

completeness and taken over by AAI / next agency for operation and 

maintenance. 

 

CLAUSE 8 A 

 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the 

splashes and droppings from white washing, colour washing, painting etc., 

on walls, floor, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual 

rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all 

the other items of work in the contract, in case the contractor fails to 

comply with the requirements of this clause, the Engineer-in-charge shall 

have the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the 

Engineer-in-charge shall give ten days’ notice in writing to the contractor. 

 

CLAUSE 8 B 

 

 Completion 

Plans to be 

Submitted by 

the Contractor 

 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I internal) 2013 and (Part –I 

External)1994 or latest available specifications, as applicable within thirty 

days of the completion of the work. 

The contractor shall submit completion plan for building works, all 

services, and obtain occupancy certificate from local bodies on the basis of 

completion drawings within a period of 30 days from the date of 

completion. 

The contractor shall also submit catalogues of all equipment’s and 

maintenance manual for the complete E & M systems. If contractor fails to 

submit completion plans of all works, he shall be liable to pay 

compensation @ 0.5% of the tendered value of works costing up to Rs. 5 

Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works costing 

more than Rs. 5 crores subject to maximum of Rs. 1.5. Lac. The decision 

of Project-in-charge in this regard shall be final and binding on the 

contractor. 

 

CLAUSE 9 

 

 Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within three months of physical 
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 completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-incharge whichever is 

earlier. No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there 

is no dispute and for those items which are in dispute on account of quantity 

and/ or rates shall be paid at approved quantity and/ or rates by the 

Engineer-in-charge, within three months period reckoned from the date 

of receipt of the bill by the Engineer in- Charge or his authorized 

representative, complete with account of materials issued by the 

Department and dismantled materials.  

lf the final bill is submitted by the contractor within the period specified 

above and payment of final bills is made by the AAI within above 

prescribed time limit, if delay in payment, a simple interest @ prevailing 

rate of interest of General Provident Fund shall be paid to the contractor 

from the date of expiry of prescribed time limit, provided the final bill 

submitted by the contractor is found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered 

items (excluding Extra Items based on market rate) and payment shall be 

made on the basis of lower of the two. 

 

CLAUSE 9 A 

 Payment of 

contractor’s 

bills to Banks 

 

Payments due to the contractor and refund of various nature may, if so 

desired by him and wherever possible in banks be made through electronic 

payment mechanism instead of direct to him, provided that the contractor 

furnishes to the Engineer-in- Charge. 

i.    Information as per proforma attached in Annexure II 

ii.  An authorization in the form of a legally valid document such as power 

of attorney conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim 

preferred against Authority before settlement by the Engineer-in-

charge of the account or claim by payment to the bank. While the 

receipt given by such banks shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever possible 

present his bills duly receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank 

any rights or equities vis-à-vis the Airports Authority of India. 

   

CLAUSE 10 

 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which 

also stipulates quantum, place of issue and rate(s) to be charged in respect 

thereof. The contractor shall be bound to procure them from the Engineer-

in-charge. 

As soon as the work is awarded, the contractor shall finalize the program 

for the completion of work as per clause 5 of this contract and shall give 

his estimates of materials required on the basis of drawings/ or schedule of 

quantities of the work. The contractor shall give in writing his requirement 

to the Engineer-in-charge, which shall be issued to him keeping in view 



Page | 51 
 

 

the progress of work as assessed by the Engineer-in- Charge in accordance 

with the agreed phased program of work indicating monthly requirements 

of various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and 

the value of the materials so supplied at the rates specified in the aforesaid 

schedule shall be set off or deducted, as and when materials are consumed 

in items of work (including normal wastage) for which payment is being 

made to the contractor, form any sum then due or which may therefore 

become due to the contractor under the contract or otherwise or from the 

security deposit. At the time of submission of bills, the contractor shall 

certify that balance of materials supplied is available at site in original good 

condition. 

The contractor shall submit along with every running bill (on account or 

interim bill) material-wise reconciliation statements supported by complete 

calculations reconciling total issue, total consumption and certified balance 

(diameter/ section-wise in the case of steel) and resulting variations and 

reasons thereof. Engineer-in-charge shall (whose decision shall be final 

and binding on the contractor) be within his rights to follow the procedure 

of recovery in clause 42 at any stage of the work if reconciliation is not 

found to be satisfactory.  
The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting 

assembling and joining the several parts together as necessary. 

Notwithstanding anything to the contrary contained in any other clause of 

the contract and all stores / materials so supplied to the contractor or 

procured with the assistance of the AAI shall remain the absolute property 

of Authority and the contractor shall be the trustee of the stores/ materials, 

and the said stores/ materials shall not be removed/ disposed of from the 

site of the work on any account and shall be at all times open to inspection 

by the Engineer-in-charge or his authorised agent. Any such stores/ 

materials remaining unused shall be returned to the Engineer-in-charge in 

as good a condition in which they were originally supplied at a place 

directed by him, at a place of issue or any other place specified by him as 

he shall require, but in case it is decided not to take back the stores/ 

materials the contractor shall have no claim for compensation on any 

account of such stores/ materials so supplied to him as aforesaid and not 

used by him or for any wastage in or damage to in such stores/ materials. 

On being required to return the stores/ materials, the contractor shall hand 

over the stores/ materials on being paid or credited such price as the 

Engineer-in-charge shall determine, having due regard to the condition of 

the stores/ materials. The price allowed for credit to the contractor, 

however, shall be at the prevailing market rate not exceeding the amount 

charged to him, excluding the storage charge, if any. The decision of the 

Engineer-in-charge shall be final and conclusive. In the event of breach of 

the aforesaid condition, the contractor shall in addition to throwing himself 

open to account for contravention of the terms of the licenses or permit 

and/ or for criminal breach of trust, be liable to Authority for all advantages 

or profits resulting or which in the usual course would have resulted to him 

by reason of such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages on account of any delay in supply 
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or non-supply thereof all or any such materials and stores provided further 

that the contractor shall be bound to execute the entire work if the materials 

are supplied by the Authority within the original scheduled time for 

completion of the work plus 50% thereof or schedule time plus 6 months 

whichever is more if the time of completion of work exceeds 12 months, 

but if a part of the materials only has been supplied within the aforesaid 

period, then the contractor shall be bound to do so much of the work as 

may be possible with the materials and stores supplied in the aforesaid 

period. For the completion of the rest of the work, the contractor shall be 

entitled to such extension of time as may be determined by the Engineer-

in-charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are 

got issued. Any such material remaining unused and in perfectly good/ 

original condition at the time of completion or determination of the 

contract shall be returned to the Engineer-in- charge at the stores from 

which it was issued or at a place directed by him by a notice in writing. 

The contractor shall not be entitled for loading transporting, unloading and 

stacking of such unused material except for the extra lead, if any involved, 

beyond the original place of issue. 

 

CLAUSE 10 A 

 

 Materials to be 

provided by the 

contractor 

and Mandatory 

Tests 

 

1. The contractor shall, at his own expense, provide all materials, 

required for the works other than those which are stipulated to be 

supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to 

the Engineer in- charge samples of materials to be used on the work 

and shall get these approved in advance. All such materials to be 

provided by the contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor 

shall, if requested by the Engineer-in-charge furnish proof, to the 

satisfaction of the Engineer-in- charge that the materials so comply. 

The Engineer-in-charge shall within thirty days of supply of samples 

or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to 

supply to the Engineer-in-charge for his approval, fresh samples 

complying with the specifications laid down in the contract. When 

materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-charge shall be issued after the test results 

are received. 

3. The contractor shall at his risk and cost submit the samples of materials 

to be tested or analysed and shall not make use of or incorporate in the 

work any materials represented by the samples until the required tests 

or analysis have been made and materials finally accepted by the 

Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the 

contract are required to be carried out at the instance of AAI or any 

other advisory body, to ensure conformity of the item to the contract 

specifications, the cost of such tests shall be borne by AAI. In case the 
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material / equipment fails in the above tests, the expenditure incurred 

by AAI on testing of such material or equipment along with incidental 

charges borne by AAI (if any) shall be recovered from the dues of the 

contractor and action shall be taken under Clause 16 and other relevant 

clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing 

of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and 

shall provide all facilities as the Engineer-in-charge may require for 

collecting and preparing the required number of samples for such tests 

at such time and to such place or places as may be directed by the 

Engineer-in-charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or 

specifications. The Engineer-in-charge or his authorized representative 

shall at all times have access to the works and to all workshops and 

places where work is being prepared or from where materials 

manufactured, articles or machinery are being obtained for the works 

and the contractor shall afford every facility and every assistance in 

obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal 

from the premises of all materials which in his opinion are not in 

accordance with the specifications and in case of default, the Engineer-

in-charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such 

materials. The Engineer-in-charge shall also have full powers to 

require other proper materials to be substituted thereof and in case of 

default, the Engineer-in-charge may cause the same to be supplied and 

all costs which may be attracted for such removal and substitution 

shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab 

at the site for conducting routine field tests. The lab shall be equipped 

at least with the testing equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the 

desired format and attached with each Running Account Bill. 

 

CLAUSE 10 B 

 

(1) Secured 

Advance on 

Nonperishable 

materials 

 

1. The Contractor, on signing an indenture in the form to be specified by 

the Engineer-in- charge, shall be entitled to be paid during the progress 

of the execution of the work upto 75% of the assessed value of any 

materials which are in the opinion of the Engineer-in-charge 

nonperishable, nonfragile and noncombustible and are in accordance 

with the contract and which have been brought on the site in 

connection therewith and are adequately stored and/ or protected 

against damage by weather or other causes but which have not at time 

of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be 
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recovered/ deducted from the next payment made under any of the 

clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of 

perishable nature, fragile and combustible with the approval of the 

Engineer-in-charge provided the contactor provides a comprehensive 

insurance cover for the full cost of such materials. The decision of the 

Engineer-in-charge shall be final and binding on the contractor in this 

matter. No secured advance, shall however, be paid on high-risk 

materials such as ordinary glass, sand, petrol, diesel etc. 

The secured advance shall also be payable against items brought at site 

for use in electrical and mechanical systems. Such secured advance 

shall be paid on submission of Collateral Bank Guarantee submitted 

by the vendor against the payment in case equipment/system fails to 

perform on testing and commissioning. Normally secured advance is 

paid up to 75% of the assessed value of items but in any case it shall 

not exceed 80% of cost of items indicated for supply of equipment. 

 

(II) Mobilization 

Advance 

 

Mobilization advances not exceeding 10% of the tendered value may be 

given, if requested by the contractor in writing within six months of the 

order to commence the work. Such advance shall be released in two or 

more installments to be determined by the Engineer-in-Charge at his sole 

discretion. The first instalment of such advance shall be released by the 

Engineer-in-charge to the contractor on a request made by the contractor 

to the Engineer-in-Charge in this behalf. The second and subsequent 

instalments shall be released by the Engineer-in-Charge only after the 

contractor furnishes a proof of the satisfactory utilization of the 

earlier instalment(s) to the satisfaction of the Engineer-in-Charge.  

 

Before any instalment of advance is released, the contractor shall 

execute Bank Guarantee Bonds not more than 6 (six) in number from 

commercial Bank for the amount equal to 110% of the amount of advance 

and valid for the period till recovery of advance. This (Bank Guarantee 

from commercial Bank on prescribed format for the amount equal to 110% 

of the balance amount of advance) shall be kept renewed from time to time 

to cover the balance amount and likely period of complete recovery. 

 Interest on  

Mobilization 

advance 

 

The mobilization advance bear simple interest at the rate as mentioned in 

Schedule-F per annum and shall be calculated from the date of payment to 

the date of recovery, both days inclusive, on the outstanding amount of 

advance. 

 Recovery of 

Mobilization 

advance 

 

Recovery of such sums advanced shall be made by the deduction from the 

contractor’s bills commencing after first ten percent of the gross value of 

the work is executed and paid, on pro-rata percentage basis to the gross 

value of the work billed beyond 10% in such a way that the entire advance 

is recovered by the time. eighty percent of the gross value of the contract 

is executed and paid, together with interest due on the entire outstanding 

amount up to the date of recovery of the installment. If the circumstances 

are considered reasonable by the Engineer-in- Charge, the period 

mentioned for request by the contractor in writing for grant of mobilization 

advance may be extended at the discretion of the Engineer-in-Charge. 

 



Page | 55 
 

 

CLAUSE 10 C 

 Payment on 

Account of 

Increase in 

Prices/ Wages 

due to 

Statutory 

Order(s) 

 

If after submission of tender, if the price of any material incorporated in 

the work and/ or wages of labour increases as a direct result of the coming 

into force of any fresh, law or statutory rule or order (but not due to any 

variation of rate in GST applicable on such material(s) being considered 

under this clause) beyond the prices/wages prevailing at the time of the last 

stipulated date of receipt of tenders including extensions, if any, for the 

work during contract period including the justified period extended under 

the provisions of Clause 5 of the contract without any action under Clause 

2, then the amount of the contract shall accordingly be varied. 

  

If after submission of the tender, the price of any material incorporated in 

the works and/or wages of labour as prevailing at the time of last stipulated 

date of receipt of tender including extensions, if any, is decreased as a 

direct result of the coming into force of any fresh law or statutory rules or 

order (but not due to any variation of rate in GST applicable on such 

material(s) being considered under this clause), Authority shall in respect 

of materials incorporated in the works and/or labour engaged on the 

execution of the work after the date of coming into force of such law, 

statutory rule or order be entitled to deduct from the dues of the contractor, 

such amount as shall be equivalent to the difference between the prices of 

the materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of tenders including extensions if any, for the work and the 

prices of materials and/or wages of labour on the coming into force of such 

law, statutory rule or order. This will be applicable for the contract period 

including the justified period extended under the provisions of Clause 5 of 

the contract without any action under Clause 2.  
 

Engineer-in-charge shall call books of account and other relevant 

documents from the contractor to satisfy himself about reasonability of 

increase in prices of materials and wages. The contractor shall, within a 

reasonable time of his becoming aware of any alteration in the price of any 

such materials and/ or wages of labour, give notice thereof to the Engineer-

in-charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply. 

 

For this purpose, the labour component of 85% of the value of the work 

executed during period under consideration shall not exceed the percentage 

as specified in Schedule F, and the increase / decrease in labour shall be 

considered on the minimum daily wages in rupees of any unskilled 

mazdoor, fixed under any law, statutory rule or order. 

 

The cost of work for which escalation applicable is same as cost of work 

done shall be worked out as below:  

Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
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(f) Full assessed value of Secured Advance for which escalation Payable 

in this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= 

(G-H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, M 

= C-F+I-J 

N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges 

as per BOQ and paid during the quarter (X). 

Cost of work for which escalation is applicable W=N-(L+X) 

Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 

CC will not be applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 

10C will not be applicable. 

CLAUSE 10 CA 

 

 Payment due 

to variation in 

prices of 

materials after 

receipt of 

tender 

 

If after submission of the tender, the price of materials specified in 

Schedule-F increases/ decreases beyond the base price(s) as indicated in 

schedule F for the work, then the amount of the contract shall accordingly 

be varied and provided further that any such variations shall be effected for 

stipulated period of contract including the justified period extended under 

the provisions of clause 5 of the contract without any action under Clause 

2.  

However, for work done/ during the justified period extended as above, it 

will be limited to indices prevailing at the time of updated stipulated date 

of completion considering the effect of extra work (Extra time to be 

calculated on pro-rata basis only as cost of extra work X stipulated period/ 

tendered cost). 

 

The increase/ decrease in prices of cement, steel reinforcement, structural 

steel, and POL shall be determined by the Price indices issued by the 

Director General, CPWD. For Bitumen and other items provided in the 

Schedule ‘F’, this shall be determined by the All India Wholesale Price 

Indices of materials as published by Economic Advisor to Government of 

India, Ministry of Commerce and Industry. Base price for cement, steel 

reinforcement, structural steel and POL shall be as issued under authority 

of Director General, CPWD applicable for Delhi including Noida, 

Gurgaon, Faridabad and Ghaziabad and for other places as issued under 

the authority of Zonal Chief Engineer, CPWD and base price of other 

materials issued by concerned Zonal Chief Engineer and base price of 

Bitumen shall be taken as basic price only excluding GST issued at nearest 

delivery point of Govt. Refinery as indicated in Schedule ‘F’ . In case, price 

index of a particular material is not issued by Ministry of Commerce and 



Page | 57 
 

 

Industry then the price index of nearest similar material as indicated in 

Schedule F shall be followed. 

 

The amount of the contract shall accordingly be varied for all such 

materials worked out as per the formula given below for individual 

material: 

 

Adjustment for component of individual material. 

 

V = P x Q xCl-Cl0 

                     Cl0 

where, 

 

V = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered 

P = Base price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer CPWD and for Bitumen base price 

shall be taken as basic price only excluding GST issued at nearest 

delivery point of Govt. Refinery as indicated in Schedule ‘F’. 

 

For Projects and original works 

 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 

quantity of items beyond deviation limit and extra/substituted item, 

paid/to be paid at rates derived on the basis of market rates under 

clause 12.2 

 

For maintenance works 

 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated 

quantity of items beyond deviation limit paid at agreement rates and 

extra/substituted item being scheduled items, but excluding 

nonscheduled extra/substituted item paid/to be paid at market rates 

under clause 12.2 

 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of 

base price of respective material indicated in schedule ‘F’. For other 

items, if any provided in Schedule ‘F’, All India Wholesale Price 

Index for the material as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce and 

corresponding to the time of base price of respective material 

indicated in Schedule ‘F’. 

 Cl = Price index for cement, steel reinforcement bars, structural steel and 

POLas issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule ‘F’ All 

India Wholesale Price Index for the material for the period under 

consideration as published by Economic Advisor to Government of 

India, Ministry of Industry and Commerce. 
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If actual purchase price of material is less than base price  P and    

CI ≥ CIo then, this clause shall not be applicable. 

 

 

 Note: 

i. In respect of justified period extended under the provisions of Clause 

5 of the contract without any action under clause 2, the index 

prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on 

prorata basis only as cost of extra work X stipulated period/ tendered 

cost) shall be considered. 

 

         Provided always that provisions of the preceding Clause 10 C shall 

not be applicable in respect of materials covered in this Clause. 

 

i. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 

then amount of escalation if paid earlier on such excess quantity of 

material shall be recovered on the basis of cost indices as applied at 

time of payment of escalation or as prevailing at the time of effecting 

recovery, whichever is higher. 

ii. Cement mentioned wherever in this clause includes cement 

component used in RMC brought at site from outside approved RMC 

plants, if any. 

iii. The date wise record of ready mix concrete shall be kept in a register 

and cement consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the 

variation shall be paid for structural steel up-to the period when the 

built-up item/finished product is brought at site. 
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Clause 10CC 

 Price 

Adjustment 

for Works 

If the prices of materials and/or wages of labour required for execution of 

the work increase, the contractor shall be compensated for such increase as 

per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for 

escalation in prices and wages shall be available only for the work done 

during the stipulated period of the contract including the justified period 

extended under the provisions of Clause 5 of the contract without any action 

under Clause 2. 

Such compensation for escalation in the prices of materials and labour, when 

due, shall be worked out based on the following provisions: 

(i) The base date for working out such escalation shall be the last stipulated 

date of receipt of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be 

reckoned as below: 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in 

this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-

H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, M = 

C+F+I-J 

N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges 

as per BOQ and paid during the quarter (X). 

Cost of work for which escalation is applicable 

W=N-(L+X) 

*Cost of Design & Detailing shall be treated as civil work for EPC 

contract. 

Components for materials, labour, etc. shall be pre-determined for every 

work and incorporated in the conditions of contract attached to the tender 

documents included in Schedule 'F'. The decision of the Engineer-in-Charge 

in working out such percentage shall be binding on the contractors. 

(iii) The following principles shall be followed while working out the 

payment/recovery on account of variation of prices of materials and/ or 

wages of labour. 

       (a) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done as per bills 

paid during the three calendar months of the said quarter. The date of 

submission of bill finally by the contractor to the department shall be 
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the guiding factor to decide the bills relevant to the quarterly interval. 

The first such payment shall be made at the end of three months after 

the month (excluding the month in which the work order issued) and 

thereafter at three months' interval. At the time of completion of the 

work, the last period for payment might become less than 3 months, 

depending on the actual date of completion. 

 

(b) The indices as defined below (excluding LI) relevant to any 

quarter/period for which such compensation is to be paid shall be the 

arithmetical average of the indices relevant to the three calendar 

months. If the period up to the date of completion after the quarter 

covered by the last such instalment of payment, is less than three 

months, the indices shall be the average of the indices for the months 

falling within that period. 

 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the 

wage notified by Government of India, Ministry of Labour and that 

notified by the local administration both relevant to the place of work 

and the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials is paid under this 

clause. If such revision of minimum wages takes place during any such 

quarterly intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

Mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component. 

(iv) In the event the price of materials and/or wages of labour 1 required for 

execution of the work decreases, there shall be a downward adjustment 

of the cost of work so that such price of materials and/or wages of 

labour shall be deductible from the cost of work under this contract and 

in this regard the formula herein stated below under this Clause lOCC 

shall mutatis mutandis apply. 

(iv) The contract price shall be adjusted for increase or decrease in rates and 

prices of labour, cement, steel reinforcement bar, fuel and lubricants 

and other input materials as per percentage of materials/labour specified 

in schedule F and in accordance with the principles, procedures and 

formulae specified below: 

 

(a) Price adjustment for change in cost shall be paid in accordance with the 

following formulae: 

(i) For Construction: 

Vw= W * (1/100) * [Cp * (CI-Co)/Co + Lp* (LI-Lo)/Lo+CMp*(CMI-CMo)/ 

CMo+EMp*(EMI-EMo)/ EMo +Fp* (FI-Fo)/Fo+Sp* (SI-So)/ So+ BP 

*(BI- Bo)/ Bo] 

(ii) For Maintenance: 

Vw=W*(1/100)*[Lp*(LI-LO)/LO+CMP*(CMI-CMO)/CMO+EMP*(EMI-

EMO)/EMO+BP*(BI=BO)/BO] 

Where, W=cost of work done as per para (ii) above.  

Vw (Variation of cost of Work) =Increase or decrease in the cost of works 
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during the period under consideration due to change in the rates for 

relevant components.  

Percentage components of materials &labour as specified in the schedule F 

are defined as under: -  

Cp- Cement component, 

Lp - Labour component, 

CMp- Civil component of other construction materials, 

EMp- E & M i/c IT and AS component of construction materials  

Fp-POL (Diesel) component 

Sp- Reinforcement steel bars/TMT bars/structural steel (including strands 

and cables) component 

Bp- Bitumen Component 

Indices for various components of materials & labour to be used for the 

purpose of this Clause are defined as under:  

Co= Wholesale Price Index for Pozzolana Cement published by office of 

the Economic Adviser, Ministry of Industry & Commerce valid for the 

month of last date of receipt of tender including extension, if any. 

CI= Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period 

under consideration. 

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 

under any law, statutory rule or order as on the last date of receipt of 

tender including extension, if any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the 

quarter previous to the one under consideration. 

CMo= Price Index for civil components of other construction materials 

valid for the month of the last date of receipt of tender including 

extension, if any, as published by AAI. 

CMI= Price Index for civil components of other construction materials for 

the period under consideration, as published by AAI. 

EMo= Price Index for E & M components of construction materials valid 

for the month of the last date of receipt of tender including extension, 

if any, as published by AAI. 

EMI= Price Index for E & M components of construction materials for the 

period under consideration, as published by AAI. 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office 

of the Economic Adviser, Ministry of Industry & Commerce valid for 

the month of the last date of receipt of tender including extension, if 

any. 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the 

period under consideration. 

So= Wholesale Price Index of Mild Steel-long products published by office 

of the Economic Adviser, Ministry of Industry & Commerce valid for 

the month of the last date of receipt of tender including extension, if 

any 

SI= Wholesale Price Index of Mild Steel-long products published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the 

period under consideration. 

Bo= Wholesale Price Index of Bitumen published by office of the Economic 
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CLAUSE 10 D 

 

 Dismantled 

Material 

AAI 

Property 

 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work etc. as property of AAI and such 

materials shall be disposed off to the best advantage of Authority according 

to the instructions in writing issued by the Engineer-in-charge. 

 

CLAUSE 11 

 

 Work to be 

executed in 

accordance 

with 

specification

s, drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect to the work signed by the 

Engineer in charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, 

drawings and instructions as are not included in the standard specifications 

of Central Public Works Department specified in Schedule F or in any 

Bureau of Indian Standard or any other published standard or code or 

Schedule of Rates or any other printed publication referred to elsewhere in 

the contract. The contractor shall comply with the provisions of the contract 

and with the care and diligence execute and maintain the works and provide 

all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as 

the necessity for providing these, is specified or is reasonably inferred from 

the contract. The contractor shall take full responsibility for adequacy 

suitability and safety of all the works and methods of construction. 

 

CLAUSE 12 

 

 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case 

of non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineering- charge and 

such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor 

on the same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

Adviser, Ministry of Industry & Commerce valid for the month of the 

last date of receipt of tender including extension, if any 

BI= Wholesale Price Index of Bitumen published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under 

consideration. 
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12.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value being ordered, be 

extended, if requested by the contractor, as follows: 

i.   In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

ii.    25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition 
to the items contained in the contract) the contractor may within fifteen 
days of receipt of order or occurrence of the item(s) claim rates, supported 
by proper analysis, for the work and the Engineer-in-charge shall within 
Six weeks of the receipt of the claims 
supportedbyanalysis,aftergivingconsiderationtotheanalysisoftheratessub
mitted 
bythecontractor,determinetheratesonthebasisofthemarketratesandthecontr
actor shall be paid in accordance with the rates so determined. 

 Deviation, 

substituted 

items 

pricing 

In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more 

than the market rate of the agreement item (to be substituted), the 

rate payable to the contractor for the substituted item shall be the 

rate for the agreement item (to be substituted) so increased to the 

extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so decreased to the extent 

of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted 

items, which exceed the limits laid down in schedule F, the contractor 

may within fifteen days of receipt of order or occurrence of the excess, 

claim revision of the rates, supported by proper analysis for the work in 

excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within prescribed time limit of receipt of the 

claims supported by analysis, after giving consideration to the analysis 

of the rates submitted by the contractor, determine the rates on the basis 

of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 

12.3      The provisions of the preceding paragraph shall also apply to the decrease 

in the rates of items for the work in excess of the limits laid down in 

Schedule F, and the Engineer-in-Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking 

into consideration any reply received from him within fifteen days of the 

receipt of the notice, revise the rates for the work in question within one 
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month of the expiry of the said period of fifteen days having regard to the 

market rates.  

12.4      The contractor shall send to the Engineer-in-Charge once every three 

months, an up to date account giving complete details of all claims for 

additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the Engineer-in-Charge, 

which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the 

Executive Director Engineering may authorize consideration of such 

claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be 

treated as works relating to foundation unless & otherwise defined in 

the contract: 

i. For Buildings: All works upto 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above 

the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures:  All works up to 1.2 m 

above the ground level. 

iv. For roads, apron, runway &taxitrack all items of excavation, filling 

GSBC and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works 

up to 1.2 metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 

1 level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing, tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates mentioned 

above, whether or not, specifically indicated in the description of the item 

and the relevant specifications, shall be deemed to be included in the rates 

quoted by the tenderer or the rate given in the said schedule of rates, as the 

case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

 

 Foreclosure 

of 

contract due 

to 

Abandonmen

t 

or Reduction 

in 

Scope of 

Work 

If at any time after acceptance of the tender or during the progress of work 

the purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned 

or reduced in scope the Engineer-in-Charge shall give notice in writing to 

that effect to the contractor and the contractor stating the decision as well 

as the cause for such decision and the contractor shall act accordingly in 

the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in 

full but which he did not derive in consequence of the foreclosure of the 

whole or part of the works. The contractor shall be paidat contract rates, 

full amount for works executed at site and, in addition, a reasonable amount 

as certified by the Engineer-in-Charge for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the 

foreclosure; 



Page | 65 
 

 

i.     Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 

storage accommodation and water storage tanks. 

ii.     AAI shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however AAI shall be bound to take 

over the materials or such portions thereof as the contractor does not 

desire to retain. For materials taken over or to be taken over by AAI, 

cost of such materials as detailed by Engineer-in- Charge shall be 

paid. The cost shall, however, take into account purchase price, cost 

of transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor. 

iii.   If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates 

not exceeding those at which these were originally issued, less 

allowance for any deterioration or damage which may have been 

caused whilst the materials were in the custody of the contractor. In 

addition, cost of transporting such materials from site to AAI stores, 

if so required by AAI, shall be paid. 

 

iv.   Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P 

are not transported to either of the said places, no cost of 

transportation shall be payable. 

v.     Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary.  

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents 

and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less the 

cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the AAI as per item (ii) above. 

Provided always that against any payments due to the contractor on this 

account or otherwise, the Engineer-in-Charge shall be entitled to recover 

or be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other sums 

which at the date of termination were recoverable by the AAI from the 

contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance 

tendered amount and initially valid up to the extended date the completion 

or stipulated date of completion if no extension has been granted plus 180 

days beyond that. Wherever, such a fresh Performance Guarantee is 

furnished by the contractor, the Engineer in Charge may return the previous 

Performance Guarantee. 
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CLAUSE 14  

 

 Carrying 

out part 

Work at 

risk & cost 

of 

contractor              

a. If contractor: - 

i.  At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues to do 

so even after a notice in writing of 7 days in this respect from the 

Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions 

of the contract and does not remedy it or takes effective steps to 

remedy it within 7 days even after a notice in writing is given in that 

behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates 

of completion, on or before the date(s) so determined, and does not 

complete them within the period specified in the notice given in 

writing in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, 

without prejudice to any other right or remedy against the contractor 

which have either accrued or accrue thereafter to AAI, by a notice in 

writing to take the part work / part incomplete work of any item(s) out of 

his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

c. The Engineer-in-Charge shall determine the amount, if any, is 

recoverable from the contractor for completion of the part work/ part 

incomplete work of any item(s) taken out of his hands and executed at 

the risk and cost of the contractor, the liability of contractor on account 

of loss or damage suffered by AAI because of action under this clause 

shall not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with 

the value of work done in all respect in the same manner and at the same 

rate as if it had been carried out by the original contractor under the terms 

of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of 

work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred 

by the department are less than the amount payable to the contractor at 

his agreement rates, the difference shall not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by AAI as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available 

to AAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the 

same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period 

of 30 days, the Engineer-in-Charge shall have the right to sell any or all 
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of the contractors' unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale thereof 

towards the dues recoverable from the contractor under the contract and 

if thereafter there remains any balance outstanding, it shall be recovered 

in accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by 

him by reason of his having purchased or procured any materials or entered 

into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

 

CLAUSE 15 

 

 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-

in-Charge, (whose decision shall be final and binding on the contractor) 

suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer-in- Charge may consider necessary so as 

not to cause any damage or injury to the work already done or endanger 

the safety thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure 

the works to the extent necessary and carry out the instructions given in that 

behalf by the Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above 

(but not attributed to contractor): 

a. The contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25% for completion of the 

item or group of items of work for which a separate period of 

completion is specified in the contract and of which the suspended 

work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or 

group of items or work for which a separate period of completion is 

specified in the contract exceeds thirty days, the contractor shall, in 

addition, be entitled to such compensation as the Engineer-in-Charge 

may consider reasonable in respect of salaries and/or wages paid by 

the contractor to his employees and labour at site, remaining idle 

during the period of suspension, adding thereto 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within fifteen days of 

the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the 

Engineer-in-Charge for more than three months at a time, except 

when suspension is ordered for reasons (a) in sub-para (i) above, the 

contractor may after receipt of such order serve a written notice on 

the Engineer-in-Charge requiring permission within fifteen days 

from receipt by the Engineer-in-charge of the said notice, to proceed 

with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the 
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contractor, if he intends to treat the suspension, where it affects only 

a part of the works as on omission of such part by AAI or where it 

affects whole of the works, as an abandonment of the works by AAI, 

shall within ten days of expiry of such period of 15 days give notice 

in writing of his intention to the Engineer-in-Charge. In the event of 

the contractor treating the suspension as an abandonment of the 

contract by AAI, he shall have no claim to payment of any 

compensations on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, 

however, be entitled to such compensation, as the Engineer-in-

Charge may consider reasonable, in respect of salaries and/or wages 

paid by him to his employees and labour at site, remaining idle in 

consequence adding to the total thereof 2% to cover indirect expenses 

of the contractor provided the contractor submits his claim supported 

by details to the Engineer-in-Charge within 30 days of the expiry of 

the period of 3 months. 

CLAUSE 15 A 

 

 Compensati

on in case of 

delay due to 

late supply 

of stipulated 

material by 

AAI.  

The contractor shall not be entitled to claim any compensation from AAI 

for the losses suffered by him on account of delay by AAI in the supply of 

materials in Schedule ‘B’ where such delay is covered by the difficulties 

relating to supply of wagons, force majeure or any reasonable cause beyond 

the control of AAI. 

This clause 15 A will not be applicable for works where no material is 

stipulated for issue by AAI. 

CLAUSE 16 

 

 Action in 

case Work 

not done as 

per 

Specificatio

ns 

 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-Charge, his authorize subordinates in charge 

of the work and all the superior officers, officer of the Quality Assurance 

Unit of the AAI or any organization engaged by the Department of Quality 

Assurance and of the Chief technical Examiner’s Office, and the contractor 

shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same 

force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorised subordinates 

in charge of the work or to the Executive Director-In-charge of quality 

assurance or his subordinate officers or the officers of the organization 

engaged by the AAI for quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months (six months in the case of work costing Rs.10 lac and 

below except road work) of the completion of the work from the Engineer-
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in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to 

do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under clause 2 of the contract (for non-completion of the work in 

time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in schedule ‘F’ may considered reasonable 

during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 
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CLAUSE 17 

 

 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, injure 

or destroy any part of building in which they may be working, or any 

building, road, road kerb fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated 

ground contiguous to the premises on which the work or any part is being 

executed, or if any damage shall happen to the work while in progress, from 

any cause whatever or if any defect, shrinkage or other faults appear in the 

work within twelve months (six months in the case of work costing Rs. Ten 

lacs and below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer-in-charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor 

shall upon receipt of a notice in writing on that behalf make the same good 

at his own expense or in default the Engineer-in- charge cause the same to 

be made good by other workmen and deduct the expense from any sums that 

may be due or at any time thereafter may become due to the contractor, or 

from his security deposit or the proceeds of sale thereof or of a sufficient 

portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of work costing 

Rs.Ten lacs and below except road work) after the issue of the certificate 

final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. Provided that in the case of road 

work, if in the opinion of the Engineer-in-charge, half of the security deposit 

is sufficient, to meet all liabilities of the contractor under this contract, half 

of the security deposit will be refundable after six months and the remaining 

half after twelve months of the issue of the said certificate of completion or 

till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from 

the date of final payment or within one month from the date of completion 

of the maintenance contract whichever is earlier. 

 

CLAUSE 18 

 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such 

special materials, if any, as may in accordance with the contract be supplied 

from the Engineer-in charge’s stores) machinery, tools & plants as specified 

in Schedule F. in addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements 

of the Engineer-in charge as to any matter as to which under these conditions 

he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefor to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and 

from time to time of the work or materials. Failing his so doing, the same 
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may be provided by the Engineer-in-charge at the expense of the contractor 

and the expenses may be deducted, from any money due to the contractor, 

under this contract or otherwise and/ or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE 18 A 

 

 Recovery of 

Compensati

on paid to 

Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 

12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 

compensation to a workman employed by the contractor, in execution of the 

works, AAI will recover from the contractor, the amount of the 

compensation so paid, and, without prejudice to the rights of the AAI under 

sub-section(2) of Section 12, of the said act, AAI shall be at liberty to 

recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by AAI to the contractor whether under this 

contract or otherwise. AAI shall not be bound to contest any claim made 

against it under subsection(1) of Section 12, of the said Act, except on the 

written request of the contractor and upon his giving to AAI full security for 

all costs for which AAI might become liable in consequence of contesting 

such claim. 

 

CLAUSE 18 B 

 

 Ensuring 

Payment 

and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of 

wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 

19H or under the AAI Contractor’s Labour Regulations or under the Rules 

framed by AAI from time to time for the protection of health and sanitary 

arrangements for workers employed by AAI Contractors, AAI will recover 

from the contractor the amount of wages so paid or the amount of 

expenditure so incurred and without prejudice to the rights of the AAI under 

sub section (2) of Section 20, sub section (4) of Section 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to 

recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by AAI to the contractor whether under this 

contract or otherwise AAI shall not be bound to contest any claim made 

against it under sub section (1) of Section 20, sub section (4) of Section 21, 

of the said Act, except on the written request of the contractor and upon his 

giving to the AAI full security for all costs for which AAI might become 

liable in contesting such claim. 

CLAUSE 19 

 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) 

Act, 1970 and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, before the commencement of the work, and continue to have a 

valid license until the completion of the work. The contractor shall also 

abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act, 1986. 
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The contractor shall also comply with the provisions of the building and 

other construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the building and other Construction Workers 

Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of 

this contract arising out of the resultant non execution of the work. 

 

CLAUSE 19 A 

 

  No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B 

 

 Payment of  

wages 

Payment of wages: 

i   The contractor shall pay to labour employed by him either directly or 

through sub-contractors, wages not less than fair wages as defined in the 

AAI Contractor’s Labour Regulation or as per the provisions of the 

Contract Labour (Regulation and Abolition) act, 1970 and the contract 

labour (Regulation and Abolition) Central Rules, 1971 wherever 

applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 

work, including any labour engaged by his sub-contractors in connection 

with the said work, as if the labour had been immediately employed by 

him. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor’s Labour Regulations made by AAI from time to time in 

regard to payment of wages wage period, deductions from wages 

recovery of wages not paid and deductions unauthorizedly made, 

maintenance of wage books or wage slips, publication of scale of wages 

and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of 

the Contract Labour (Regulation and Abolition) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

iv. The following deductions shall be permissible to be made by the 

Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from 

the moneys due to the contractor or any sum required or estimated to 

be required for making good the loss suffered by a worker or workers 

by reason of non-fulfillment of the conditions of the contract for the 

benefit of the workers, nonpayment of wages or of deductions made 

from his or their wages which are not justified by their terms of the 

contract or non-observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly 

employed in the works one-day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums not 



Page | 73 
 

 

paid on account of wages for weekly holidays to any labours and pay 

the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive 

minimum daily wages fixed under Notification of the Delhi Administration 

No.F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as amended from 

time to time are inclusive of wages for the weekly day of rest, the question 

of extra payment for weekly holiday would not arise. 

v.  The contractor shall comply with the provisions of the Payment of wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 

and Abolition) Act 1970, or the modifications thereof or any other laws 

relating thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid 

and the AAI Contractor’s Labour Regulations without prejudice to his 

right to claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage 

payable is higher than such wage, such wage shall be paid by the 

contractor to the workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of 

commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen. 

 

CLAUSE 19 C 

 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at 

his own expense arrange for the safety provisions as per AAI Safety Code 

framed from time to time and shall at his own expense provide for all 

facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable 

to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-

in charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the 

Engineer-in charge a true statement showing in respect of the second half of 

the preceding month and the first half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 
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iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- 

for each default or materially incorrect statement. The decision of the 

Engineer-in-charge shall be final in deducting from any bill due to the 

contractor; the amount levied as fine and shall  be binding on the 

contractor. 

 

CLAUSE 19 E 

 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by AAI from 

time to time for the protection of health and sanitary arrangements for 

workers employed by the AAI and its contractor. 

CLAUSE 19 F 

 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

up to and including the day of delivery and 4 weeks following that day. 

   ii.  In the case of miscarriage - up to 3 weeks from the date of miscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the 

rate of women’s average daily earnings, calculated on total wages 

earned on the days when full time work was done during a period of 

three months immediately preceding the date on which she gives notice 

that she expects to be confined or at the rate of Rupee one only a day 

whichever is greater. 

   ii. In the case of miscarriage – leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work 

was done during a period of three months immediately preceding the 

date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has 

been employed for a total period of not less than six months immediately 

preceding the date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form as shown in appendix – III and IV, and the same shall 

be kept at the place of work. 

 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of 

the provisions of the Airports Authority of India Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions 
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of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not 

exceeding Rs.200/- for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of 

the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of 

the Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI 

Contractor’s Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition ) Act 1970, and the Contract 

Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work – people employed by the contractor (s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the contractor (s) requiring that the said Rules be 

complied with and the amenities prescribed therein be provided to the work-

people within a reasonable time to be specified in the notice. If the 

contractor (s) shall fail within the period specified in the notice to comply 

with and/ observe the said Rules and to provide the amenities to the work-

people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor (s). The 

contractor (s) shall erect, make and maintain at his / their own expense and 

to approved standards all necessary huts and sanitary arrangements required 

for his / their work –people on the site in connection with the execution of 

the works, and if the same shall not have been erected or constructed, 

according to approved standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor (s) requiring that the said huts and 

sanitary arrangements be remodeled and / or reconstructed according to 

approved standards, and if the contractor (s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved 

standards within the period specified in the notice, the Engineer-in-Charge 

shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor 

(s). 

 

CLAUSE 19 H 

 

  The contractor (s) shall at his / their own cost provided his / their labour with 

a sufficient number of huts (hereinafter referred to as the camp) on the 

following specifications on a suitable plot of land to be approved the 

Engineer-in-Charge. 

i.   Facility to be provided  

 a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   

and the floor area to be provided will be at the rate of 2.7 sq.m. (30 

sq.ft.) for each member of the worker’s family staying with the 

labourer. 

b. The contractor shall in addition construct suitable cooking places 

having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the 

hut for each family.  
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    c. The contractor(s) shall also construct temporary latrines and urinals 

for the use of the labourers each on the scale of not less than four per 

each one hundred of the total strength, separate latrines and urinals 

being provided for women. 

 d. The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. 

These bathing and washing places shall be suitably screened. 

ii.  Specifications  

     a.  All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 

Engineer-in- Charge in case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6”) above the 

surrounding ground. The roofs shall be laid with the thatch or any 

other materials as may be approved by the Engineer-in-Charge and 

the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back 

to back construction will be allowed. 

iii. Water Supply  

 The contractor (s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons 

of clean water per head per day for bathing and washing purposes. Where 

piped water supply is available supply shall be at stand posts and where the 

supply is from wells or river, tanks which may be of metal or masonry, shall 

be provide. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour camp 

from the existing mains wherever available and shall pay all fees and 

charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of 

excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor (s) shall make 

arrangements for the removal of the excreta through the Municipal 

Committee / authority and inform it about the number of labourers 

employed so that arrangements may be made by such Committee / authority 

for the removal of excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality / authority. The 

contractor shall provide one sweeper for every eight seats in case of dry 

system. 

vi. Drainage  

 The contractor (s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 
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vii. The contractor (s) shall make necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

 

CLAUSE 19 I 

 

  The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ 

upon the work who may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy 

access to the individual work premises, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. Assistant 

Manager/Junior Executive will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service 

centre, to apprise the residents about the same. 

 

CLAUSE 19 J 

 

  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, 

and is handed over to the Engineer-in-Charge with vacant possession of 

complete building. If such building though completed is occupied illegally, 

then the Engineer-in-Charge shall have the option to refuse to accept the 

said building/buildings in that position. Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay, a levy 

up to 5% of tendered value of work may be imposed by the General Manager 

Engg. Whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. However, the Executive Director 

Engg., through a notice may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 
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CLAUSE 19 K 

 

 Employmen

t 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi-skilled 

tradesmen who are qualified and possess certificate in particular trade from 

CPWD Training Institute / Industrial Training Institute/National Institution 

of Construction Management and research (NICMAR) National Academy 

of Construction, CIDC or any similar reputed and recognized Institute 

managed / certified by State / Central Government. The number of such 

qualified tradesmen shall not be less than 20% of total skilled / semi-skilled 

workers required in each trade at any stage of work. The contractor shall 

submit number of man days required in respect of each trade, its scheduling 

and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding 

such approval, if the tradesmen are found to have inadequate skill to execute 

the work of respective trade, the contractor shall substitute such tradesmen 

within two days of written notice from Engineer –in- Charge. Failure on the 

part of contractor to obtain approval of Engineer-in-Charge or failure to 

deploy qualified tradesmen will attract a compensation to be paid by 

contractor at the rate of Rs.100 per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite 

skill and amount of compensation in case of default shall be final and 

binding. 

Provided always, that the provision of this clause, shall not be applicable for 

works with estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 19 L 

 

 Contribution 

of EPF and 

ESI 

The ESI and EPF contributions on the part of employer in respect of this 

contract shall be paid by the contractor. These contributions on the part of 

the employer paid by the contractor shall be reimbursed by the Engineer-in-

charge to the contractor on actual basis. The verification of deployment of 

labour will be done through biometric attendance system or any other 

suitable method by the Engineer in Charge. The applicable and eligible 

amount of EPF & ESI shall be reimbursed preferably within 7 days but not 

later than 30 days of submission of documentary proof of payment provided 

same are in order. 

 

CLAUSE 19 M 

 

 Compliance 

of NGT 

guidelines 

The contractor is required to follow latest NGT guidelines at the construction 

site and any violation of such guidelines will be in his account. 

 

CLAUSE 20 

 

 Minimum 

Wages 

Act to be 

Complied 

with 

The contractor shall comply with all the provision of the Minimum Wages 

Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970 

amended from time to time and rules framed thereunder and other labour 

laws affecting contract labour that may be brought into force from time to 

time. 
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CLAUSE 20(A) 

 

 Employees 

Provident 

Fund 

&Miscellane

ous 

Provision 

Act 

1952/Jamm

u & 

Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneo

us 

Provisions) 

Act, 

1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees 

Provident Fund & Misc. Provisions Act, 1952/Jammu & Kashmir 

Employees Provident Funds (and Miscellaneous Provisions) Act, 1961 and 

ESI Act, 1948, amended from time to time and rules framed thereunder. 

Some of the provisions are given below: 

a. The contractor shall intimate his PF Account Code No. allotted by 

Regional PF Commissioner and ESI Registration No. allotted by ESI 

Corporation after award of work and shall continue to have valid PF 

Account Code No. and ESI Registration No. till actual completion of the 

contract. 

b. The contractor shall provide a list of contract Workers engaged for 

contract work along with their PF Account No. & ESI Registration No.  

c. The contractor by 20th of every month shall provide a monthly statement 

showing recoveries of contribution and proof of remittance of provident 

fund contribution to RPFC and ESI contributions to ESI Corporation in 

respect of Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 

contributions in respect of contract workers engaged for contract work 

on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from 

the running account payments, if PF / ESI contributions are not paid by the 

contractor and proof to that effect have not been produced regularly on due 

dates. To withhold 3% for building work & 1.5% for road/pavement work 

of the total amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall 

be reimbursed on actual basis on submission of documentary evidence. 

 

CLUASE 21 

 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, 

or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 

or otherwise, shall either directly or indirectly, be given, promised or offered 

by the contractor, or any of his servants or agent to any public officer or 

person in the employ of AAI in any way relating to his office or 

employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineers in Charge on 

behalf of the AAI shall have power to adopt the course specified in Clause 

3 hereof in the interest of AAI and in the event of such course being adopted, 

the consequences specified in the said Clause 3 shall ensue. 

 

CLUASE 22 

 

  All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 
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AAI without reference to the actual loss or damage sustained and whether 

or not any damage shall have been sustained. 

 

CLAUSE 23 

 

 Changes in 

firm’s 

Constitution 

to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer-in-Charge shall be obtained before any change is made in 

the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken and the 

same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24 

 

  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

 

CLAUSE 25 :  

 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

All disputes or differences which may arise out of or in 

connection with or incidental to the Agreement(s) including any 

dispute or difference regarding the interpretation of terms and 

conditions of any clause(s) thereof shall be dealt with as 

provided hereinafter: 

 

 

(i)  Through Mediation: All dispute(s), at the first instance, 

shall be referred to the Mediation Committee of Independent 

Experts (MCIE) or individual mediator for mediation as per 

AAI Mediation Policy and applicable laws. All cost of 

mediation, shall be borne equally by the parties. 

 

 

In case either party withdraws from the Mediation or the 

dispute(s) is not resolved within 120 days of reference to the 

Mediation, then the aggrieved party may invoke arbitration 

through sub para (ii) within 30 days from the date of receipt 

of Partial Settlement Agreement or Failure Report. 
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(ii)Adjudication through Arbitration: In case no final 

settlement has been arrived at between the parties after 

mediation or partially settled as per sub Para (i) above, the 

unresolved dispute(s), on invocation by the aggrieved party 

shall be referred for resolution by arbitration if the dispute 

value (including subsequent claims) less than Rs. 10 Crore 

(excluding GST) irrespective of the contract amount. 

 

 

(a) The adjudication shall be made by arbitral tribunal 

comprising of Sole Arbitrator who shall be appointed with 

mutual consent of the parties (as per format annexed 

below) and in accordance with the Arbitration and 

Conciliation Act, 1996. 

 

 

(b) Unless the contract has already been repudiated or 

terminated, the parties shall, in every case, continue to 

proceed to perform their respective obligations under the 

agreement. 

 

(c) Arbitration proceedings shall be conducted in accordance 

with the provisions of the Arbitration and Conciliation Act, 

1996, as amended from time to time. The Fee payable to 

the Arbitrator(s) shall be as per Schedule-IV of the 

Arbitration & Conciliation Act, 1996 and shall be borne by 

both the parties equally. 

 

 

(d) Provided that, arbitration shall only be invoked wherein the 

cumulative value of dispute (including subsequent claims) 

is less than Rs. 10 Crore (excluding GST) and in case of 

cumulative dispute value (including subsequent claims) is 

Rs. 10 Crore or more (excluding GST), the Parties shall not 

be entitled to invoke arbitration and instead would be 

entitled to approach a court of law. 

 

(e) Provided further, that no dispute shall be referred for 

resolution under this clause through arbitration in matters 

for which eviction & recovery procedure is provided under 

Chapter -VA of the Airports Authority of India Act, 1994. 
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(iii) In the event of any dispute or difference relating to the 

interpretation and application of the provisions of commercial 

contract(s) between Central Public Sector Enterprises (CPSEs) 

/ Port Authorities inter-se and also between CPSEs and 

Government Departments / Organizations (excluding disputes 

relating to Railways, Income Tax , Customs & Excise 

Departments) , such dispute or difference shall be taken up by 

either party for its resolution through AMRCD as mentioned in 

DPE OM No. DPE-021000112023- AMRCD-FTS-13578 dated 

8th December 2025 and the decision of AMRCD on the said 

dispute will be binding on both the parties. 
 

 

 

 

CLAUSE 26 

 

 Contractor 

to indemnify 

AAI against 

Patent 

Rights 

The contractor shall fully indemnify and keep indemnified the Chairman 

AAI against any action, claim or proceeding relating to infringement or use 

of any patent or design or any alleged patent or design rights and shall pay 

and royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action 

brought against AAI in respect of any such matters as aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be 

at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise there from, provided that the contractor shall not be 

liable to indemnify the AAI if the infringement of the 

patent or design or any alleged patent or design right is the direct result of 

an order passed by the Engineer-in-Charge in this behalf. 

 

 

 

CLAUSE 27 

 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect 

of parts of the work, the contractor shall be entitled to payment in respect of 

the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for such items ,or if the part of work 

in question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump- 

sum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with 

regard to any sum or sums payable to him under the provision of the clause.  
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CLAUSE 28 

 

 Action where 

no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as 

referred to in Clause 11, such work shall be carried out in accordance with 

the CPWD/MORT&H/Bureau of Indian Standards Specifications. In 

case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

 

 

 

CLAUSE 29 

 

 

 With-holding 

and lien in 

respect of 

sums due 

from 

contractor 

i.  Whenever any claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and also have a lien to retain such 

sum or sums in whole or in part from the security, if any deposited by 

the contractor and for the purpose aforesaid, the Engineer-in-Charge or 

the AAI shall be entitled to withhold the security deposit if any, 

furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and have lien to retain to the extent 

of such claimed amount or amounts referred to above from any sum or 

sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the 

Engineer-in Charge of the AAI or any contracting person through the 

Engineer-in-Charge pending finalization of adjudication of any such 

claim. 

      It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-

Charge or AAI will be kept withheld or retained as such by the Engineer-

in-Charge or AAI till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract is governed the arbitration 

clause) or by the competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien 

referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-Charge or the AAI shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual 

capacity or otherwise.  

ii.   AAI shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting 

vouchers, abstract, etc. to be made after payment of the final bill and if 
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as a result of such audit and technical examination any sum is found to 

have been overpaid in respect of any work done by contractor under the 

contract or any work claimed to have been done by the him under the 

contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over payment and it shall be lawful for 

AAI to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and 

if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by AAI to the 

contractor, without any interest thereon whatsoever. 

      Provided that the AAI shall not be entitled to recover any sum overpaid, 

nor the contractor shall be entitled to payment of any sum paid short 

where such payment has been agreed upon between the Executive 

Director Engineering / General Manager Engineering on the one hand 

and the contractor on the other under any term of the contract permitting 

payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering. 

 

CLAUSE 29 A 

 

 Lien in 

respect of 

claims in 

other 

Contracts 

i. Any sum of money due and payable to the contractor (including the 

security deposit refundable to him) under the contract may be withheld 

or retained by way of lien by the Engineer-in-Charge or the AAI or any 

other contracting person or persons through Engineer-in-Charge against 

any claim of the Engineer-in-Charge or AAI or such other person or 

persons in respect of payment of a sum of money arising out of or under 

any other contract made by the contractor with the Engineer-in-Charge 

or the AAI or with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be 

kept withheld or retained as such by the Engineer-in-Charge or the AAI 

or till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have 

no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 

CLAUSE 30 

 

 Employment 

of coal mining 

or controlled 

area labour 

not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour 

falling under any category whatsoever or in connection with the work or 

recruit labour from area within a radius of 32 km (20 miles) of the 

controlled area. Subject as above the contractor shall employ imported 

labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or 

Regional Labour Committees not more than that ceiling price shall be 

paid to the labour by the contractor. 
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iii. The contractor shall immediately remove any labourer who may be 

pointed out by the Engineer-in-Charge as being a coal mining or 

controlled area labourer. Failure to do so shall render the contractor 

liable to pay to AAI a sum calculated at the rate of Rs.10/- per day per 

labourer. The certificate of the Engineer-in –Charge about the number 

of coal mining or controlled area labourer and the number of days for 

which they worked shall be final and binding upon all parties to this 

contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation 

in this clause is one in which the public are interested within the meaning 

of the exception in Section 74 of Indian Contract Act, 1872. 

Explanation: - 

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 

Pargana Commissioner, District of Bankuara, Birbhum, Burdwan, 

District of Bilaspur. Any other area which may be declared a Controlled 

Area by or with the approval of the Central Government. 

 

CLAUSE 31 

 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject 

to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply 

of water at the risk and cost of contractor (s) if the arrangements made 

by the contractor (s) for procurement of water are in the opinion of the 

Engineer-in-Charge, unsatisfactory. 

 

CLAUSE 31A 

 

 Departmental 

water supply, 

if available 

Water if available may be supplied to the contractor by the department 

subject to the following conditions: - 

i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of 

supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor (s) to make alternative 

arrangements for water at his/their own cost in the event of any 

temporary break down in the AAI’s water main so that the progress of 

his/their work is not held up for want of water. No claim of damage or 

refund of water charges will be entertained on account of such break 

down. 
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CLAUSE 32 

 

 Alternate 

water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken 

by the contractor from the wells or hand pump constructed by the AAI, 

no charge shall be recovered from the contractor or that account. The 

contractor shall, however, draw water at such hours of the day that it 

does not interfere with the normal use for which the hand pumps and 

well are intended. He will also be responsible for all damage and 

abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-Charge shall be the final 

authority to determine the cost recoverable from the contractor on this 

account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land 

for taking water for construction purposes only after he has got 

permission of the Engineer-in-Charge in writing. No charges shall be 

recovered from the contractor on this account but the contractor shall be 

required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent buildings, roads and service lines. He 

shall be responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and shall restore 

the ground to its original condition after the wells are dismantled on 

completion of the work. 

CLAUSE 33 

 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 

assistance of AAI either by issue from AAI stocks or purchase made under 

orders or permits or licenses issued by AAI, the contractor shall hold the 

said materials economically and solely for the purpose of the contract and 

not dispose of them without the written permission of the AAI and return, if 

required by the engineer-in-Charge, all surplus or unserviceable materials 

that may be left with him after the completion of the contract or at its 

termination for any reason whatsoever on being paid or credited such prices 

as the Engineer-in-Charge shall determine having due regard to the 

condition of the materials. The price allowed to the contractor however shall 

not exceed the amount charged to him excluding the element of storage 

charges. The decision of the Engineer-in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to action for contravention of the 

terms of the license or permit and / or for criminal breach of trust, be liable 

to AAI for all moneys, advantages or profits resulting or which in the usual 

course would have resulted to him by reason of such breach. 
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CLAUSE 34 

 

 Hire of plant 

& Machinery 

i.  The Contractor shall arrange at his own expense all tools, plant, 

machinery and equipment (hereinafter referred to as T&P) required for 

execution of the work except for the Plant & Machinery listed in Schedule 

‘C’ and stipulated for issue to the contractor. If the contractor requires 

any item of T&P on hire from the T&P available with the AAI over and 

above the T&P stipulated for issue, the AAI will, if such item is available, 

hire it to the contractor at rates to be agreed upon between him and the 

Engineer-in-charge. In such a case, all the conditions hereunder for issue 

of T & P shall also be applicable to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ 

shall be made over and taken back at the departmental equipment yard / 

shed shown in Schedule ‘C’ and the contractor shall bear the cost of 

carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him, and he shall be responsible 

for all damage caused to the said plant and machinery at the site of work 

or elsewhere in operation and otherwise during transit including damage 

to or loss of plant and for all losses due to his failure to return the same 

soon after the completion of the work for which it was issued. The 

Engineer-in-charge shall be the sole judge to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and 

binding on the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange 

his program of work according to the availability of the plant and 

machinery and no claim, whatsoever, will be entertained from him for 

any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over up to and 

inclusive of the date of the return in good order even though the same 

may not have been working for any cause except major breakdown due 

to no fault of the contractor or faulty use requiring more than three 

working days continuously (excluding intervening holidays and Sundays) 

for bringing the plant in order. The contractor shall immediately intimate 

in writing to the Engineer-in-charge when any plant or machinery gets 

out of order requiring major repairs as aforesaid. The Engineer-in- charge 

shall record the date and time of receipt of such intimation in the log sheet 

of the plant or machinery. Based on this if the breakdown before lunch 

period or major breakdown will be computed considering half a day’s 

breakdown on the day of complaint. If the breakdown occurs in the post 

lunch period of major breakdown will be computed starting from the next 

working day. In case of any dispute under this clause, the decision of the 

Executive Director (Engg) /General Manager (Engg) shall be final and 

binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of 

the one-hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel of 

approved type, firewood, kerosene oil etc. for running the plant and 



Page | 88 
 

 

machinery and also the full time chowkidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the contractor 

who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any 

loss or damage caused to the plant and machinery either during transit or 

at site of work. 

vii.Ordinarily, no plant and machinery shall work for more than 8 hours a 

day inclusive of one-hour lunch break. In case of an urgent work 

however, the Engineer-in charge may, at his discretion, allow the plant 

and machinery to be worked for more than normal period of 8 hours a 

day. In that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour 

and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day 

for periodical servicing and / or wash out which may take about three 

to four hours or more. Hire charges for full day shall be recovered from 

the contractor for the day of servicing / wash out irrespective of the 

period employed in servicing. 

ix.   The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and 

materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in-

charge, the work or a portion of work for which the same was issued is 

completed. 

x.   Log Book for recording the hours of daily work for each of the plant 

and machinery supplied to the contractor will be maintained by the 

Department and will be countersigned by the contractor or his 

authorised agent daily. In case the contractor contests the correctness of 

the entries and / or fails to sign the Log Book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges will 

be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road 

rollers shall be made for the minimum number of days worked out on 

the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the 

annexed statement (see attached annexure). 

xi.   In the case of concrete mixers, the contractors shall arrange to get the 

hopper cleaned and the drum washed at the close of the work each day 

or each occasion. (a) In case rollers for consolidation are employed by 

the contractor himself, log book for such rollers shall be maintained in 

the same manner as is done in case of departmental rollers, maximum 

quantity of any items to be consolidated for each roller-day shall also 

be same as in Annexure to Clause 34(x). For less use of rollers, recovery 

for the less roller days shall be made at the stipulated issue rate. 
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xii.   The contractor shall be responsible to return the plant and machinery 

in the condition in which it was handed over to him and he shall be 

responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure 

to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to determine 

the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge 

to suspend execution of the work, provided AAI’s plant and machinery 

in question have, in fact, remained idle with the contractor because of 

the suspension. 

xiv. In the event of the contractor not requiring any item of plant and 

machinery issued by AAI though not stipulated for issue in Schedule 

‘C’ any time after taking delivery at the place of issue, he may return it 

after two days written notice or at any time without notice if he agrees 

to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in-charge to use the said plant and 

machinery during the said period of two days as he likes including 

hiring out to a third party. 

 

CLAUSE 35 

 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of 

the work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required 

for the work as per standard formula, before the process of painting is 

started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen or tar remains unused on completion of the work on account 

of lesser use of materials in actual execution of for reasons other than 

authorised changes of specifications and abandonment of portion of 

work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-Charge shall be made and 

the material return to the contractors. Although the materials are 

hypothecated to AAI, the contractor undertakes the responsibility for 

their proper watch, safe custody and protection against all risks. The 

materials shall not be removed from site of work without the consent of 

the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within 

a year from the date of completion of the work and the portion of the 

security deposit relating asphaltic work shall be refunded after the 

expiry of this period. 
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CLAUSE 36 

 

 Employment 

of Technical 

Staff and 

employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 

proper fulfilling of the obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of 

the tender and before commencement of the work, intimate in writing 

to the Engineer-in-Charge, the name (s), qualifications experience, age, 

address (s) and other particulars along with certificates, of the principal 

technical representative to be charge of the work and other technical 

representative (s) who will be supervising the work. Minimum 

requirement of such technical representative (s) and their qualifications 

and experience shall not be lower than specified in schedule ‘F”. The 

Engineer-in-Charge shall within 3 days of receipt of such 

communication intimate in writing his approval or otherwise of such a 

representative (s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative (s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and 

binding on the contractor in this respect. Such a principal technical 

representative and other technical representative (s) shall be appointed 

by the contractor soon after receipt of the approval from Engineer-in-

charge and shall be available at site before start of work. 

 

       All the provisions applicable to the principal technical representative 

under the clause will also be applicable to other technical 

representative(s). The principal technical representative and other 

technical representative (s) shall be present at the site of work for 

supervision at all times when any construction activity is in progress 

and also present himself/themselves, as required to the Engineer-in-

Charge and / or his designated representative to take instructions. 

Instructions given to the principal technical representative or other 

technical representative (s) shall be deemed to have the same force as 

if these have been given to the contractor. The Principal Technical 

Representative and other technical representatives shall be actually 

available at site fully during all stages of execution work, during 

recording / checking / test checking of measurements of works 

whenever so required by the Engineer-in-Charge and shall also note 

down instructions conveyed by the Engineer-in-Charge or his 

designated representative (s) in the site order book and shall affix 

his/their signature in token of noting down the instructions and in token 

of acceptance of measurements / checked measurements / test checked 

measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work 

in similar manner as aforesaid shall be provided in event of absence of 

any of the representative (s) by more than two days. If the Engineer–

in–Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative (s) is/are 

effectively appointed or is/are effectively attending or fulfilling the 
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provision of this clause, a recovery (non-refundable) shall be effected 

from the contractor as specified in Schedule ‘F’ and the decision of the 

Engineer–in- Charge as recorded in the site order book and 

measurement recorded checked/test checked in Measurement Books 

shall be final and binding on the contractor. Further if the contractor 

fails to appoint suitable technical Principal technical representative and 

/ or other technical representative (s) and if such appointed persons are 

not effectively present or are absent by more than two days without duly 

approved substitute or do not discharge their responsibility 

satisfactorily, the Engineer–in–Charge shall have full powers to 

suspend the execution of the work until such date as suitable other 

technical representative (s) is / are appointed and the contractor shall be 

held responsible for the delay so caused to the work. The contractor 

shall submit a certificate of employment of the technical representative 

(s) (in the form of copy of Form- 16 or CPF deduction issued to the 

Engineer employed by him) along with every running account bill / 

final bill and shall produce evidence if at any times so required by the 

Engineer– in–Charge. 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and 

such foremen and supervisory staff as are competent to give proper 

supervision to the work. The contractor shall provide and employ 

skilled, semi-skilled and unskilled labour as is necessary for proper and 

timely execution of the work. The Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent 

or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in Charge to be undesirable. Such 

person shall not be employed again at works site without the written 

permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes. 

iii. The contractor shall not change his engineer/supervisory staff after 

approval of the Engineer-In-Charge. If Contractor wants to replace any 

of his staff due to unavoidable circumstances, he will seek permission 

of Engineer-In-Charge indicating reasons for such change, qualification 

and experience of the alternative employee suggested by him. The 

qualification and experience of the alternative staff shall not be inferior 

to the person employed earlier. 

 

CLAUSE 37 

 

 Levy/Taxes/ 

Royalty/ Land 

Licence fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute but 

exclusive of GST for all the items 

b. However, GST as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to 

AAI, against a valid GST invoice as per terms and conditions of the 

contract. 

c. In case supplies /services / works involve imports; the same should 

be identified separately. Basic Custom Duty & IGST will be paid 
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directly by AAI by utilizing EPCG license/ Duty Credit Scrip under 

service Export from India Scheme (SEIS) of Govt. of India. 

2. Royalty: 

a. The contractor shall at his own expense, provide all materials 

required for the works other than those which are to be supplied by 

AAI. The contractor shall deposit royalty and obtain necessary 

permit for collection of stone, sand, red bajri, kankar etc. from the 

local authority in the matter and will abide by the notification issued 

by Central Govt. / State Government / Local State Authorities as 

applicable from time to time in this regard. The contractor is also 

bound to allow deduction from his bills any difference in statutory 

taxes/royalty and penalty proposed by Local State Authorities to 

AAI till finalization of settlement of all demands in this regard by 

Central / State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, 

cess or the like becomes payable by the AAI and does not any time 

become payable by the contractor to the State Government. Local 

authorities in respect of any material used by the contractor in the 

works then in such a case, it shall be lawful to the AAI and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

3. License fee for land 

a. Land / space (paved / unpaved / covered – AC or non AC), to the 

extent allotted to the contractors during execution of work for the 

purpose of installation of plants, lobour camps, cement godown, site 

office, stacking of materials shall be provided at free of cost upto 

defect liability period / maintenance period. 

b. A security deposit @ of Rs. 500/- per sqm in the form of DD / BG 

shall be deposited by the contractor. In case contractor do not 

deposit security deposit same shall be deducted from first running 

account bill. 

c. Such security deposit shall be released only after allotted land has 

been fully vacated by the contractor to entire satisfaction of E-I-C. 

If contractor fails to vacate the allotted land / space (paved / 

unpaved / covered – AC or non AC), after defect liability period / 

maintenance period of the work shall be charged as per prevailing 

license fee of the Airport plus 25% penalty over that. 

 

CLAUSE 38 

 

 Conditions for 

reimbursemen

t of levy/taxes 

if levied after 

receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute 

applicable on last stipulated date of receipt of tender including 

extension if any but exclusive of GST. No adjustment i.e. increase 

or decrease shall be made for any variation in the rate of GSI 

Building and Other Construction Workers Welfare Cess or any tax, 

levy or Cess applicable on inputs. 

However, effect of variation, as per Govt. order after the last date of 

receipt of tender including extension if any, in rates of GST or 

Building and Other Construction Workers Welfare Cess or 
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imposition or repeal of any other tax, levy or Cess applicable on 

output of the works contract shall be adjusted on either side, increase 

or decrease. 

Provided further that for Building and Other Construction Workers 

Welfare Cess or any tax (other than GST), levy or Cess varied or 

imposed after the last date of receipt of tender including extension if 

any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of 

taxes / levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST 

shall not be reimbursed if made in the extended period of contract 

for which the contractor alone is responsible for delay as determined 

by authority for extension of time under Clause 5 in Schedule F. 

2. The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorised 

representative of AAI or the Engineer-in-Charge and further shall 

furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

3. The contractor shall, within a period of 30 days of the imposition of 

any such further tax or levy or Cess, give a written notice thereof to 

the Engineer-in- charge that the same is given pursuant to the 

condition, together with all necessary information / documents 

relating thereto. 

 

CLAUSE 39 

 

 Termination 

of contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the 

option of terminating the contract without compensation to the contractor. 

 

CLAUSE 40 

 

 If relative 

working in 

AAI then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein 

his near relative is posted as an Officer responsible for award and execution 

of work. He shall also intimate the names of persons who are working with 

him in any capacity or / are subsequently employed by him and who are near 

relatives to any officer of AAI. Any breach of this condition by the 

Contractor would render him, the contract liable to be rejected at any stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts 

and cousins and their corresponding in-laws. 
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CLAUSE 41  

 

 No any officer 

in 

Department 

of 

Engineering 

to work as 

contractor 

within one 

year of 

retirement 

Engineer or any officer employed in engineering or administrative duties in 

an engineering department of AAI shall not work as a contractor or 

employee of contractor for a period of one year after his retirement from 

AAI service without the prior permission of AAI in writing. This contract is 

liable to be cancelled if either the contractor or any of his employees is found 

at any time to be such a person who had not obtained the permission of AAI 

as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 

CLAUSE 41(a)  

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

 

All tenderers shall have to submit an undertaking as per Appendix XVIII 

along with tender documents. AAI shall appoint Independent External 

Monitor(s) to oversee effective implementation of Integrity Pact for such 

works/supplies. For this purpose, a panel of Independent External Monitors 

shall be constituted by the Authority in concurrence with Central Vigilance 

Commission (CVC). 

 

i. The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every 

Bidder/Contractor in this procurement/bid process the signed 

original pact to be send to the office of Bid Manager and should 

reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 

measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-

contract or post-contract stage as specified in section 3 of the 

integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one 

employed by it or acting on its behalf (whether with or without 

the knowledge of the Bidder) shall entitle the authority to take all 

or any one of the action as specified in section 6 of the integrity 

pact. 

ii. In case any violation of above conduct is established, AAI reserves right 

to take following actions. 

a. If contractor commits a violation of its commitments and 

obligations under the Integrity Pact Program during bidding 

process, he shall be liable for disqualification from tender process 

and forfeiture of his Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the 

contract, Authority is entitled to terminate the contract and shall 
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be entitled to demand and recover from the contractor damages 

equivalent to 5% of the contract value or the amount equivalent 

to Security Deposit or Performance Bank Guarantee, whichever 

is higher. 

c. Authority may initiate appropriate proceedings against the 

contractor. 

d. Contractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its 

commitments and obligations has been taken earlier, again 

commits a violation, the Authority is entitled to debar such 

contractor for future tender/ contract processes for a period as 

deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted 

along-with Independent External Monitor’s recommendations / 

suggestions that no reasonable doubt exist in the matter.  

 

CLAUSE 41(b) 

  Code of Integrity 

  No official of AAI or a bidder shall act in contravention of the codes which 

includes 

(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any 

material benefit, either directly or indirectly, in exchange for an unfair 

advantage in the procurement process or to otherwise influence the 

procurement process. 

  (b) any omission, or misrepresentation that may mislead or attempt to 

mislead so that financial or other benefit may be obtained or an 

obligation avoided. 

  (c) any collusion, bid rigging or anticompetitive behavior that may impair 

the transparency, fairness and the progress of the procurement process. 

  (d) improper use of information provided by the procuring entity to the 

bidder with an intent to gain unfair advantage in the procurement 

process or for personal gain. 

  (e) any financial or business transactions between the bidder and any official 

of the procuring entity related to tender or execution process of contract; 

which can affect the decision of the procuring entity directly or 

indirectly. 

  (f) any coercion or any threat to impair or harm, directly or indirectly, any 

party or its property to influence the procurement process. 

  (g) obstruction of any investigation or auditing of a procurement process. 

  
(h) making false declaration or providing false information for participation 

in a tender process or to secure a contract; 
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(ii) disclosure of conflict of interest. 

 

(iii)  Disclosure by the bidder of any previous transgressions made in 

respect of the provisions of sub-clause (i) with any entity in any 

country during the last three years or of being debarred by any other 

procuring entity. 

 

CLAUSE42 

 

 Return of 

material and 

recovery for 

excess 

material 

issued. 

i. After completion of the work and also at any intermediate stage in the 

event of non-reconciliation of materials issued, consumed and in 

balance – (see Clause 10), Theoretical quantity of materials issued by 

the AAI for use in the work shall be calculated on the basis and method 

given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work 

as shown in the Schedule of Rates mentioned in Schedule ‘F’. In 

case any item is executed for which standard co-efficient for the 

consumption of cement or bitumen are not available in the above 

mentioned schedule / statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down 

by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel 

sections shall be taken as the quantity required as per design or as 

authorised by Engineer-in- Charge, including authorized lap pages, 

chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual 

issues each diameter-wise, section wise and category wise 

separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires 

and cables pig lead and G.I. / M.S. sheets shall be taken as quantity 

actually required and measures plus 5% for wastage due to cutting 

into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 

such determination & comparison being made diameter-wise & 

category- wise. 

d. For any other material as per actual requirements. 

ii.    Over the theoretical quantities of materials so computed a variation 

shall be allowed as specified in Schedule ‘F’. The difference in the net 

quantities of material actually issued to the contractor and the 

theoretical quantities including such authorised variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction 

of the Engineer-in-Charge within fifteen days of the issue of written 

notice by the Engineer-in-Charge to this effect shall be recovered at the 

rates specified in Schedule ‘F’, without prejudice to the provision of the 

relevant conditions regarding return of materials governing the 

contract. Decision of Engineer-in-Charge in regard to theoretical 

quantities of materials, which should have been actually used as per the 

Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the contractor. 
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For nonscheduled items, the decision of the Engineer – in - charge 

regarding theoretical quantities of materials which should have been 

actually used, shall be final and binding on the contractor. 

a. The said action under this clause is without prejudice to the right 

of the AAI to take action against the contractor under any other 

conditions of contract for not doing the work according to the 

prescribed specifications. 

b. For materials brought by the contractor for use in item of work at 

site, similar theoretical consumption shall be prepared and 

submitted to the Engineer-in-Charge for verification. If it is found 

that material consumed in the work is less than the theoretical 

consumption after taking into account permissible minus variation, 

the recovery for corresponding material shall be effected as per 

rates specified in schedule ‘F’ under Clause 42.    

 

CLAUSE 43 

 

 Compensation 

during 

warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect 

obtained. In the event of the work or any materials properly brought to the 

site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation or act of terrorism, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or remove in 

store all serviceable materials salvaged from the damaged work and shall be 

paid at the contract rates in accordance with the provision of this agreement 

for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-

Charge, such payments being in addition to compensation up to the value of 

the work original executed before being damaged or destroyed and not paid 

for.  

In case of works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the Engineer-in charge up toRs. 

5,000/- and by the Executive Director Engg. concerned for a higher amount. 

The contractor shall be paid for the damages / destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the 

Engineer-in- Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all 

parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operation (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the 

A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on 

the site of the work or for any tools plant, machinery, scaffolding, temporary 

building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he shall be allowed such extension of time for its completion as is 

considered reasonable by the Engineer – in - charge. 
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CLAUSE 44 

 

 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued thereunder from time to time. If he fails 

to do so, his failure will be a breach of the contract and the Executive 

Director Engg. / General Manager (Engg.) may, in his discretion, cancel the 

contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 

 

CLAUSE 45 

 

 Release of 

security 

deposit  

The Security Deposit of the work shall be refunded if no labour complaint 

has been received from the labour officer till the due date of its payment. lf 

a labour complaint is received during this period, the Engineer-in-Charge 

shall, after issue of notice in this regard to the contractor, withheld the 

amount required to settle the complaint from his security deposit and 

refund the balance amount. 

 

CLAUSE 46 

 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall 

take full responsibility for the case thereof and for taking precautions to 

prevent loss or damage and to minimize loss or damage to the greatest 

extent possible and shall be liable for any damage or loss that may 

happen to the Works or any part thereof and all AA l’s T & P from any 

cause whatsoever (save and except the Excepted Risks) and shall at his 

own cost repair and make good the same so that at completion, the 

Works and all AAI’s T & P shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and 

instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or 

to any T & P, to any material or articles at the Site from any of the 

Excepted Risks the following provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the 

Engineer-in-Charge, remove from the Site any debris and so much 

of the works as shall have been damaged, taking to AAI’s store such 

AAI’s T & P, articles and/or materials as may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-

in-Charge, proceed with the erection and completion of the Works 

under and in accordance with the provisions and Conditions of the 

Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment 

under the above provisions in respect of so much loss or damage as has 

been occasioned by any failure on his part to perform his obligation 

under the Contract or not taking precautions to prevent loss or damage 

or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses 

of General Conditions of Contracts ,the contractor at his own cost shall 

insure ,in the joint name of AAI and the contractor, against all losses or 

damages from whatever cause, arising (other than the accepted risks)for 
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which he is responsible under the terms of the contract and in such 

manner that the AAI and the contractor are covered during the period 

of construction of works and any loss or damage occasioned by the 

contractor in the course of any operation carried out by them for the 

purpose of complying with its obligations of defects liability clause 

hereof; 

a.  All works including temporary works to their full value executed 

from time to time. 

b.  The construction materials and equipment to their full value 

brought on to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all 

losses and claims for injuries or damage to any persons or any property 

whatsoever which may arise out of or in consequence of the 

construction and maintenance of Works and against all claims, demands 

proceedings, damage costs, charges and expenses whatsoever in respect 

of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, 

without in any way limiting his obligations and responsibilities under 

this condition, insure at his own cost against any damage, loss or injury 

which may occur to any AAI property, or to any person for at least the 

minimum amount of Rs. 1.00 lakh with unlimited number of 

occurrences (including any employee of AAI) by or arising out of 

carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, 

damages or compensation under the provisions of Payment or Wages 

Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 

1938, the Workmen’s Compensation Act, 1923, Industrial Disputes 

Act, 1947 and the Maternity Benefit Act, 1961 or any modifications 

thereof or any other law relating thereto and rules made there under 

from time to time or as a consequence of any accident or injury to any 

workman or other persons in or about the Works, whether in the 

employment of the Contractor or not, his agents or servants, and also 

against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum 

or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations 

and liabilities as above provided, the Contractor shall insure against all 

claims, damages or compensation payable under the Workmen’s 

Compensation Act, 1923 or any modification thereof or any other law 

relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of 

the General Insurance Company of India or by a company approved by 

the Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall 

not be cancelled till the Engineer-in-Charge has agreed to their 

cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of 

the Defects Liability Period. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 
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xi. The Contractor shall ensure that similar insurance policies are taken out 

by his subcontractors (if any) and shall be responsible for any claims or 

losses to AAI resulting from their failure to obtain adequate insurance 

protection in connection thereof. The contractor shall produce or cause 

to be produced by his subcontractor (if any) as the case may be, the 

relevant policy or policies and premiums receipts as and when required 

by the Engineer-in-Charge. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance 

which he/they may be required to effect under the terms of the Contract 

then and in any such case AAI may, without being bound to, effect and 

keep in force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct the 

amount so paid by AAI from any moneys due or which may become 

due to the Contractor or recover the same as a debt due from the 

Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name 

of AAI and Contractor for full tendered value along with third party 

liability (max of 10% of tendered value or as applicable as per Insurance 

Regulatory Authority of India) then there is no requirement for taking 

separate insurance by sub-contractors. 

However, workmen compensation policy is required to be taken 

separately by main contractor and sub-contractor for workers employed 

by them. 

 

 

CLAUSE 47 

 

 Composite 

Contract and 

responsibilitie

s  of main 

agency 

i. The tenders have been called for composite work consisting of civil 

construction and other associated specialized works. The pre-

qualification criteria shall be applicable for each subhead of work 

independently. The agency meeting PQ criteria for the main work shall 

be considered for execution of composite work. However, the agency 

shall be allowed to execute only those specialized subheads of works 

for which bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works 

(covered under one or more subhead) for which he meets all 

requirements of pre-qualification including financial, technical and 

technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of 

specialized works under various subheads for which he himself has 

failed to meet PQ criteria. In such case he will appoint his associate for 

the execution of each specialized work with the approval of the NIT 

approving authority. The main contractor shall intimate the names of 

only those agencies who fully meet the PQ criteria for each specialized 

work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate 

agencies in the course of execution of work. If change of agency is 

inevitable then a request shall be submitted to the engineer-in-charge in 

writing giving full justification for change of agency. The proposal 
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should include name of the alternate agency along with his financial, 

technical capabilities and work experience in the appropriate field. Such 

change shall be allowed only after receiving approval from the 

competent authority. 

 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put 

to tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and 

mode of execution of work with specialised agencies for all works 

covered in various subhead of works on receipt of work order but 

specifications, preferred makes of materials and performance of system 

shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, 

main contractor and associated agencies for all subheads on receipt of 

work order from the engineer-in-charge. Main contractor and expert 

agency shall be jointly responsible for quality of work and performance 

of the system. 

iii. Main contractor shall submit list of associated agency for each 

specialized work within 1/12th of stipulated completion period or within 

one month from issue of work order whichever is later along with 

documentary evidence for financial soundness, technical capabilities 

and their experience for executing similar specialized works along with 

his application seeking acceptance for the name of associated agency. 

Approval / rejection for the name of associated agency shall be accorded 

thereafter by NIT approving authority within a period of 15 days each 

subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12th of stipulated completion period or 

60 days whichever is later for acceptance and signature of department. 

The extension of time for signing of this agreement shall not be 

generally permitted. The signing time shall only be extended if handing 

over of site is delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 

instalment of mobilization advance shall be corresponding to the value 

of work which shall be executed by the main contractor. The subsequent 

mobilization advances corresponding to value of work covered in each 

subhead shall be released on signing of each Tripartite Agreement with 

expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main 

contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be 

levied on the main contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be 

attended by associated expert agencies as and when required. Expert 

agency shall be responsible for technical soundness, quality of work and 

adherence to tender specifications. The main contractor as well as 

associated agency shall be responsible for rectification of deficiencies 

noticed in specialized work. 



Page | 102 
 

 

 Payment 

Conditions 

for Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies 

for the execution of works covered under all subheads of NIT and get 

the tripartite agreements signed as per NIT requirement at an early date. 

The main contractor shall not be paid for value of work covered under 

second running bill & subsequent bills till all Tripartite Agreements are 

signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the 

ratio of direct payment to the expert agency and to the main contractor 

for each subhead of work in schedule F. This ratio may also be indicated 

in tripartite agreement. Thus direct payment to each expert agency shall 

be released in the same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms 

and conditions of the contract. All deductions like security deposit, 

income tax and part rate for incomplete work or due to any other reason 

shall be made as per contract conditions from each running bill. In case 

the ratio as desired under (ii) is not filled by the main contractor AAI 

will make payment of 75% of the net payable amount to the expert 

agency directly and balance 25% shall be paid to the main contractor. 

 

Clause 48 

 

 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall 

be made only through Escrow Account opened by the contractor. 

However, for works costing less than Rs.500 Cr., it shall be at the 

discretion of Technical Sanctioning authority to opt for Escrow account 

or not. The bank charges for Escrow Account shall be borne by 

contractor. The detailed conditions of Escrow Account shall be drawn 

in consultation with associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of 

plant & machinery shall be credited directly to the escrow account 

opened for this contract through bank transfer as per terms and 

condition of contract. The agency shall be able to utilise 25% (or as 

decided by TS authority) of each instalment of mobilisation advance to 

meet minor expenses like construction of site office, purchase of office 

equipment and other minor works, while release of balance 75% fund 

shall be regulated by the department. The contractor shall seek prior 

concurrence of Engineer-in Charge for release of payment to the 

supplier etc. through Escrow Account by the Bank. Funds against 

cheque issued by contractor shall be released by Bank on receipt of 

written consent from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 

25% directly by the contractor for minor expenses like salary, 

stationary, office expenses etc. AAI shall exercise control for release of 

payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-

Charge/Authority for utilisation of funds made available by AAI (75% 

against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom 

he intends to release payment. 
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c. Nature of advance payment if any, has to be released to the 

supplier for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such 

payments as per agency’s request within maximum of three working 

days. The terms and condition of Escrow Account shall be finalised 

with bank according to terms and conditions of contract. Bank shall 

release payment against such cheques only after written consent of 

authorised officer of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of 

final payment for the work/project or on receipt of letter for foreclosure 

of work by the AAI. All balances and liabilities against this Escrow 

Account shall be left at the disposal of the contractor. 

 

Note:  In case of difference or ambiguity in Hindi and English version anywhere, the English 

version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

 

SAFETY CODE 

 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and hand-hold shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 

(3ft.) high above the floor or platform of such scaffolding on staging and extending 

along the entire length of the outside and ends thereof with only such opening as may 

be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 

(30ft.) in length while the width between side rails in rung ladder shall in no case be 

less than 29 cm. (11 ½ “) for ladder up to and including 3m. (10ft.) in length. For long 

ladders, this width should be increased at least ¼” for each additional 30cm. (1 foot) of 

length. Uniform step spacing of not more than 30cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the site or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such person on which may, with the consent of the contractor, be 

paid to compensate any claim by any such person. 

 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at 

all times be supplied with at least one ladder for each 30m. (100ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the Trench to at least 90cm 

(3fts) above the surface of the ground. The side of the trenches which are 1.5 m. (5 

ft.) or more in depth shall be stepped back to give suitable slope or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated material 
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shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth 

of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

 

b. Safety Measures for digging bore holes: -  

 

i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50 Mtr all 

around the point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 

0.60 Mtr above ground level and 0.60 Mtr below ground level should be 

constructed around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the borewell with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the 

pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

 

7. Demolition – Before any demolition work is commenced and also during the progress 

of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 

so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. The following 

safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 
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warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to: - 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr. Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of 

their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge may decide the time up to 

which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 

gas engines also could be used but they should be placed at least 2 metres away 

from the opening and on the leeward side protected from wind so that they will not 

be a source of friction on any inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non sparking tools safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above 

the age of 18 are employed on the work of lead painting, the following precaution 

should be taken:- 
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a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 

of work. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ 

women and men below the age of 18 on the work of painting with product containing 

lead in any form, wherever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 
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machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work and get it verified by the electrical 

Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work.  

 

14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for compliance 

of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 

Labour Officer or Engineer-in- Charge of the department or their representatives. 
 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rules in force in the Republic of 

India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in 

which twenty or more workers are ordinarily employed or are proposed to be employed 

in any day during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 

contract work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not 

exceed 50 Each first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 

2. 3 medium size sterilised dressings 

3. 3 large size sterilised dressings 

4. 3 large sterilised burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-

aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms) packets sterilised cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 
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12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder shall be 

on duty and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 

 

4.  DRINKING WATER 

 

i)    In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

 

5.  WASHING FACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

 

i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 

females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 



Page | 111 
 

 

 

ii) Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be up to the 

first 100, and one for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower than borehole 

system. 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of the 

workers “For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers up to 50 and one for female workers 

up to fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal 

for every 50 males or females up to the first 500 and one for every 100 or part 

thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

 

         viii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall 

be made by means of a suitable incinerator. Alternately excreta may be disposed of 

by putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15 cm. Layer of waste or refuse and then covering it with a 

layer of earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by 

the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 

work in respect of the contractor’s workmen or employees on the site. The contractor 

shall be responsible for payment of any charges which may be levied by Municipal 

or Cantonment Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. 

(6 sft) per head. Provided that the Engineer-in-Charge may permit subject to his 

satisfaction, a portion of the building under construction or other alternative 

accommodation to be used for the purpose. 
8. CRECHES 

i) At every work place, at which 20 or more women workers are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 
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children under the age of six years. One room shall be used as a play room for the 

children and the other as their bedroom. The rooms shall be constructed with 

specifications as per clause 19 H (ii) a,b& c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room 

and sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when 

the number of women workers does not exceed 50 and two when the number of 

women workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 

 
9. CANTEENS 

 

i) In every work place where the work regarding the employment of contractor labour 

is likely to continue for six months and where in contract labour numbering one 

hundred or more are ordinarily employed, an adequate canteen shall be provided by 

the contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to 

it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall 

be lime washed or colour washed at least once in each year. Provided that the inside 

walls of the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre 

(10 sft) per diner to be accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. (b) Washing places for 

women shall be separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 

and any other equipment necessary for the efficient running of the canteen. 

2.The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipments. 
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xiv) The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No Profit, No loss’ and shall be conspicuously displayed in the 

canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of 

equipment’s provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given 

to him by the Engineer-in-Charge including the filling up of any borrow pits which may 

have been dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 

 

12. AMENDMENTS 

 

AAI may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

1.  SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

 

2.  DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the AAI to do any 

skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire 

or reward, whether the terms of employment are expressed or implied but does not 

include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 

altered, ornamental finished, repaired adopted or otherwise processed for sale for 

the purpose of the trade or business of the principal employers and the process is to 

be carried out either in the home of the out worker or in some other premises, not 

being premises under the control and management of the principal employer. No 

person below the age of 14 years shall be employed to act as a workman. 

 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under 

the provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour or 

who supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him 

at double the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 

amended from time to time irrespective of whether such worker is governed by the 

Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the 

worker shall be entitled to rest day wages at the rate applicable to the next preceding 

day, provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole 

day on one of the five days immediately before or after the normal weekly holiday and 

pay wages to such worker for the work performed on the normal weekly holiday at 

overtime rate. 
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4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition 

in conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such 

wage are earned, wages periods, dates of payments of wages and other relevant 

information as per Appendix VIII. 

5.  PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable.  

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last 

day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 

from the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by 

him in this behalf. 

(vii)  All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the Engineer-

in-Charge under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence 

of the Senior Superintendent Engg or authorised representative of the Engineer-in-

Charge who will be required to be present at the place and time of disbursement of 

wages by the contractor to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of 

the Engineer-in-Charge a certificate under his signature at the end of the entries in the 

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the 

following form: 

“Certified that the amount shown in column No. ………… has been paid to the 

workman concerned in my presence on ………….at……………….” 

 

Note: In case of payment of wages paid through bank, the contractor shall submit a 

copy of bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i)  The wages of a worker shall be paid to him without any deduction of any kind except 

the following: 

a) Fines 
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b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 

 

(ii)  No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-XII. 

(iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 

to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after 

the expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect. of which it was imposed. 

 

7.  LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 

(Appendix VII). 

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 

VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medical 

officer 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 
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(n) Authority by whom the compensation was assessed. 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) 

Rules 1971 (Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form 

XX of the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XVI). 

 

8.  ATTENDANCE CARD-CUM-WAGE SLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 

reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker 

(Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service certificate in Form XV 

of the CL(R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 

in original for a period of three years from the date of last entries made in them and 

shall be made available for inspection by the Engineer-in-Charge or Labour Officer or 

any other officers authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR 

ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 
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shall investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

 

The Labour Officer or other persons authorised as aforesaid shall submit a report of 

result of his investigation or enquiry to the Engineer-in-Charge concerned indicating 

the extent, if any, to which the default has been committed with a note that necessary 

deductions from the contractor’s bill be made and the wages and other dues be paid to 

the labourers concerned. In case an appeal is made by the contractor under Clause 13 

of these regulations, actual payment to labourers will be made by the Engineer-in-

Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the G.M. Engineer as the case 

may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorised may appeal against such decision to the Engineer-in-Charge 

concerned within 30 days from the date of decision, but subject to such appeal, the 

decision of the officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

(i)  A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by: 

 

a)  An officer of a registered trade union of which he is a member. 

b)  An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 

c)  Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or 

by any other workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by: 

a)  An officer of an association of employers of which he is a member. 

b)  An officer of a federation of associations of employers to which association referred to 

in Clause(a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged 

or by any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to 

the Labour Officer or any other person, authorised by the Central Government on his 

behalf. 
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17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations 

and on any question as to the application/interpretation or effect of those regulations 

the decision of the Dy. General Manager (Engg.-C) concerned shall be final. 
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APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL 

CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject 

or context include its administrator, successors and assigns) having agreed under the 

terms and condition of Contract Agreement No. 

………………………dated……………made between……….and AAI in connection 

with the work of …………………….(hereinafter called the said contract) to accept 

Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu 

of the Security deposit to be made by the contractor or lieu of the amount withheld 

towards compensation for delay pending final extension of time to be made from the 

contractors contained in the said Contractor. We, the………………bank (hereinafter 

referred to as “the said Bank” and having our registered office at 

……………………do hereby undertake and agree to identify and keep indemnified 

AAI from time to time to the extent of 

Rs……………………(Rupees……………………….only) against any loss or 

damage, cost,, charges and expenses caused to or suffered by or that may be caused to 

or suffered by AAI by reason of any breach or breaches by the said Contractor of any 

of the terms and condition contained in the said contract and to unconditionally pay 

the amount claimed by AAI on demand and without demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge 

of and as to whether the said Contractor has committed any breach or breaches of any 

of the terms and conditions of the said contract and the extent of loss, damage, costs, 

charges and expenses caused to or suffered by or that may be caused to or suffered by 

AAI on account thereof and the decision of AAI that the said Contractor has committed 

such breach and breaches and as to the amount or amounts of loss, damage, costs, 

charges and expenses caused to or suffered of that may be caused to or suffered by AAI 

from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the 

said contracts and till all the dues of AAI under the said contract or by virtue of any of 

the terms and conditions governing the said contract including compensation for delay 

if any as decided by AAI, have been fully paid and its claims satisfied or discharged 

and till the Accepting Authority of the contract certifies that the terms and condition 

and accordingly Contract have been fully and properly carried out by the said contractor 

and accordingly discharges this guarantee subject, however that AAI shall have no 

claim under this Guarantee after 90(Ninety) days from the date of expiry of the defects 

Liabilities periods or Final /Extension of Time grated by AAI as provided available in 

agreements clause no……………..as provided in the said Contract, i.e……….(date) or 

from the date of cancellation of the said contract, as the case may be, unless a notice of 

the claim under this Guarantee has been served on the Bank before the expiry of the 
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period in which case the same shall be enforceable against the Bank notwithstanding 

the fact, that the same is enforced after the expiry of the said period. 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and 

conditions of the said contract or to extend time of performance by the said Contractor 

or to postpone for any time and form time to time any of the powers exercisable by it 

against the said Contractor and either to enforce or forbear from enforcing any of terms 

and conditions governing the said contract or securities available to AAI and the said 

Bank shall not be released from its liability under these present by any exercise by AAI 

of any liberty with reference to the matters aforesaid or by reason of time being given 

to the said contractor or any other forbearance, act or omission on the part by AAI or 

any indulgence by AAI to the said Contractor or any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect of 

so releasing the Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the 

Bank, notwithstanding any security which AAI may have obtained or obtain from the 

Contractor at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of AAI in writing and agree that any charge in the 

Constitution of the said Contract or the said Bank shall not discharge our liability 

hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT  

 

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 

contractor”) has submitted his tender dated _______________ (date) for the construction of 

“_______________________________” (name of work) (hereinafter called “the TENDER”).  

 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having 

our registered office at _________________ (hereinafter called “the bank”) are bound unto 

Airports Authority of India through its “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative” (Designation with address) (herein called the “Bid Manaher / Engineer-in-

charge/ AAI’s Authorized representative”, as the case may be which expression shall unless 

repugnant to the subject or contract includes its administrators, successors and assigns) in the 

sum of Rs. _________________ (Rs. In words _________________) for which payment will 

truly to be made to the said “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative” the bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the Bank this ___________ day of __________20 ______. 

THE CONDITIONS of this obligation are: 

▪  If after tender opening the Contractor withdraws, his tender during the period of 

validity of tender (including extended validity of tender) specified in the Form of 

Tender. 

 

▪ If the contractor having been notified of the acceptance of his tender by the “Bid 

Manager / Engineer-in-charge / AAI’s Authorized representative. 

 

• Fails or refuses to execute the form of Agreement in accordance with the instructions 

to contractor, if required –  

 OR 

• Fails or refuses to furnish the performance guarantee, in accordance with the 

provisions of tender document and instructions to contractor,  

 OR 

• Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

  OR 

• Fails or refuses to submit fresh bank guarantee of an equal amount of this bank 

guarantee against security deposit after award of contract. 

 

We undertake to pay to the “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative” either up to the above amount or part thereof upon receipt of his first written 

demand, without the “Bid Manager / Engineer-in-charge / AAI’s Authorized representative” 

having to substantiates his demand, provided that in his demand the “Bid Manager / Engineer-

in-charge / AAI’s Authorized representative” will note that the amount claimed by him is due 

to him owing to the concurrence of one or any of the above conditions, specifying the occurred 

condition or conditions. 

This guarantee will remain in force up to and including the date* ____________ after the 

deadline for submission of tender as such deadline is stated in the instructions to contractor or 

as it may be extended by the “Bid Manager / Engineer-in-charge / AAI’s Authorized 
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representative”, notice of which extension (s) to the bank is hear by waived. Any demand in 

respect of this guarantee should reach the bank not later than the above date.  

 

 

 

 

DATE    ……………………….. SIGNATURE OF THE BANK 

 

WITNESS   ……………………….. 

 

SEAL 

(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 

 

Name of work…………………..........  

Name of Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No……………………….…… 

 
Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency as 

per 

Specification 

No. of 

Tests 

Required 

Up to 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

 

Remarks 

 

1 2 3 4 5 6 7 8 9 

         

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Sudt. / Jr. Exe. (Engg) 

 

 

 

 

Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 

 

 

 

Name of the 

employee 

 

 

Father’s/husband’s 

name 

 

 

Nature of 

employment 

 

 

Period of 

actual 

employment 

 

 

Date on 

which notice 

of 

confinement 

given  

1 2 3 4 5 

     

     

     

     

     

 

 

Date on which maternity leave commenced and ended 

 

 

 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

 

Commenced                        Ended 

 

In case of delivery 

 

 

Commenced                   

Ended 

6 7 8 9 10 
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Leave Pay paid to the employee 

 

In case of delivery 

 

In case of miscarriage 

 

Remark 

 

Rate of leave pay 

 

Amount paid 

 

Rate of leave 

pay 

 

Amount 

paid 

 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 

 

Name and address of the contractor ---------------------------------------------------------------------

---------- 

Name and location of the work --------------------------------------------------------------------------

----------                                                      --------------------------------------------------------------

---------------------- 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/miscarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity 

benefit after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entries in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor----------------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------Address of 

Contractor ---------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------- 

Name and address of A. A. I. Division -----------------------------------------------------------------

----------------------------------------------------------------------------------------------- 

Name of A. A. I. Labour Officer -------------------------------------------------------------------------

---------------------------------------------------------------------------------------------- 

Address of A. A. I. Labour Officer ----------------------------------------------------------------------

--------------------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

 

Number 

present 

Remark 

 

 

 

Weekly holiday ----------------------------------------------------------------------------------- 

Wage period -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 

 

 

 

 

 

                                                                                                                  Form-XIII                                                                                     
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APPENDIX-VI 

[See rule 2(1)] 

 [Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………………………... 

 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN-------------------

---------------------------------- 

 

Sl. 

No 

Employee 

Code 

Name Sur 

name 

Gender Father’s/ 

Spouse 

Name 

Date  

of Birth# 

Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 

Category 

Address 

*(HS/S/SS/

US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank 

A/c 

Number 

Bank Branc

h 

(IFSC

) 

Presen

t 

Addres

s 

Permane

nt 

12 13 14 15 16 17 18 19 20 21 22 23 24 
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Service Book 

No. 

Date of 

Exit 

Reason for 

Exit 

Mark of 

Identification 

Photo Specimen Signature 

/Thumb Impression 

Remarks 

25 26 27 28 29 3

0 

31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 
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APPENDIX-VII 

 

 

Form-XVI  

[See Rule 78(1) (a) (i)] 

 

Muster Roll 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Sl. 

1 

Name of 

work 

Man 

2 

Sex 

3 

Father’s/ 

Husband’s 

4 

Date Remark 

 

1 2 3 4 5 
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FORM B 

[See Rule 78(1) (a) (i)]    

  

 APPENDIX-VIII 

 

FORMAT FOR WAGE REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the 

date..............  Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN _______Wage period 

from______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 
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Sl. No. 

in 

Employ

ee 

register 

Name Rate 

of 

Wag

e 

No. of 

Days 

worked 

Overti

me 

hours 

worked 

Basic Speci

al 

Basic 

DA Paymen

ts 

Overti

me 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 

 

 

 

Deductio

n 

Net 

Payment 

Employer 

Share PF 

Welfare Found 
PF ESIC Society Income 

Tax 

Insuranc

e 

Others Recoveri

es 

Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 

Receipt by 

Employee/Bank 

Transaction ID 

Date of 

Payment 

Remar

ks 

23 24 25 
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FORM C 

FORMAT OF REGISTER OF LOAN/ 

RECOVERIES 

 

Name of Establishment LIN  

 

Sl. Number In 

Employee 

register 

Nam

e 

Recovery Type 

(Damage/loss/fine/advance/lo

ans 

Particula

rs 

Date of 

damage/Loss* 

Amou

nt 

1 2 3 4 5 6 

 

 

Whether show 

cause 

issued* 

Explanation 

heard in 

presence of* 

Number of 

Instalments 

First Month/Year Last 

Month/Year 

Date of 

Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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Form-XVII  

[See Rule 78 (2) (a)] 

 

Register of wages 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 Amount of wages  

 

S. 

No 

 

 

 

 

 

Name of 

workma

n 

 

 

 

 

Serial 

no in the 

register 

of 

workma

n 

 

 

Descrip

tion/ 

nature 

of work 

done 

 

No. of 

days 

worke

d  

 

Unit

s of 

work 

done 

 

Daily 

rates of 

wages/ 

piece 

rate 

 

Basi

c 

wage

s 

 

 

Dearnes

s 

Allowan

ce 

 

 

Over-

time 

 

 

 

Other 

cash 

paym

ent. 

(indic

ate 

natur

e) 

 

 

 

Tota

l 

 

 

 

 

Dedu

ction 

if any  

(indic

ate 

natur

e) 

 

 

 

Net 

amo

unt 

paid 

 

 

Sig. 

or 

thum

b 

impre

ssion 

of the 

work

men 

 

 

 

Initial 

contrac

tor his 

represe

ntative 
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1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 

 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue………………………. 

 

Name and location of work…………………………. Designation………………………… 

 

Name of workman…………………………………. Month/Fortnight……………………. 

 

Rate of Wages………………………………………… 

 

 1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

8 

3

0 

31 

 

Morning 

 

 

                               

Rate 

Evening 

 

                               

Amount 

Initial 

 

                               

 

Received from……………………………………. the sum of Rs…………………………………………on account of my wages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 

 

Wages Slip 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 

 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 

 

     14/Form-XIV                                                             

[See rule 76] 

Employment Card 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workman employed………………………………………... 

 

3. Nature of employment/designation…………………………………………………. 

 

4. Wage rate (with particulars of unit in case of piece work)…………………………. 

 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to 

accept the terms and conditions of the proposed agreement between 

…………………………………………………………………………………………

…… [hereinafter called the said contractor(s)] for the work …………………………… 

(hereinafter “the said agreement”) having agreed to production of an irrevocable Bank 

Guarantee for Rs. ….......................... (Rupees ………………………. only) as a 

security / guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred 

to as “the Bank”) hereby undertake to pay to the Chairman, AAI an amount not 

exceeding Rs. ………………… (Rupees ………………… only) on demand by AAI. 

 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake 

to pay the amounts due to payable under this Guarantee without any demure, merely on 

a demand from AAI stating that the amount claimed is required to meet the recoveries 

due or likely to be due from the said contractor(s). Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. ……………….. (Rupees ……………………… only). 

 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) In any 

suit or proceeding pending before any court or tribunal relating thereto, our liability 

under this present being absolute and unequivocal. 

 

 The payment so made by us under this bond shall be a valid discharge of our liability 

for payment there under and the contractor(s) shall have no claim against us for making 

such payment. 

 

4. We……………………………... (Indicate the name of bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue to 

be enforceable till all the dues of AAI under or by virtue of the said agreement have 

been fully paid and its claims satisfied or discharged or till Engineer-In-Charge on 

behalf of AAI certified that the terms and conditions of the said agreement have been 

fully and properly carried out by the said contractor(s) and accordingly discharges this 

guarantee. 

 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI 

shall have the fullest liberty without our consent and without effecting in any manner 

our obligations hereunder to vary any of terms and conditions of the said agreement or 

to extend time of performance by the said contractor(s) from time to time or to postpone 

for any time or from time to time any of the powers exercisable by AAI against in the 
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said contractor(s) and to forebear and enforce any of the terms and conditions relating 

to the said agreement and we shall not be relieved from our liability by reason of any 

such variation, or extensions being granted to the said contractor(s) or for any 

forbearance, act of omission on the part of AAI or any indulgence by the AAI to the 

said contractor(s) or by any such matter or thing whatsoever which under the law 

relating to securities would, but for this provision, have  effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the contractor(s). 

 

7. We………………………… (Indicate the name of the bank) lastly undertake not to 

revoke this guarantee except with the previous consent of AAI in writing. 

 

8. This guarantee shall be valid up to ……………………………. unless extended on 

demand by AAI. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. ……………….. (Rupees ………………… only) and 

unless a claim in writing is lodged within six months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall 

stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signature __________________ 

Name & Designation __________ 

Authorization No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance 

Guarantee to Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

……………….. Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……. dated ……. for amount……. Issued in       

favour of Airport Authority of India A/c…………… 

 

Sir, 

 

  The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money/ Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 

  I hereby authorised the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

 

 

 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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 APPENDIX-XII 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

 

 

1. Willful insubordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or 

property of AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 
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18. Any unauthorised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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APPENDIX-XIII 

 

 

 Form-XVII [See Rule 78 (2) (d)] 

 

Register of Fines 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband

’s 

Name 

Designatio

n nature of 

employme

nt 

Act or 

action 

for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against 

fine 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed  

Date on 

which 

fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

              Form-XVII   

 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 

 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workm

an 

Father’s 

Husband

’s Name 

Designatio

n/nature of 

employme

nt 

Particula

r of 

Damage

s or Loss 

Date 

of 

damag

es or 

loss  

Whether 

workma

n 

showed 

cause 

against 

deductio

n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount 

of 

deductio

n 

imposed 

No. 

of 

install

ments 

Date of 

recovery 

 

 

 

Remark 

First 

Insta

llme

nt 

Last 

Insta

llme

nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 

                      Form-XXII    

[See Rule 78 (2) (d)] 

Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name of 

workman 

Father’s 

Husband’s 

Name 

Designation/

nature of 

employment 

Wage 

period and 

wages 

payable 

Date and 

amount 

of 

advance 

paid  

Purpose 

for which 

advance 

paid 

Number of 

installment by 

which 

advance to be 

repaid 

Date and 

amount of 

each 

installment 

repaid 

Date on 

which 

last 

install

ment 

was 

repaid 

 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

                                                                                                                   Form-XXIII  [See Rule 78 (2) (e)] 

 

                                                                                                             Register of Overtime 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S.

N

o 

Name 

of 

workm

en 

Father’s/ 

Husbands 

Name 

Sex Designation

/ 

nature of 

employment 

Date on 

which 

overtime 

worked 

Total 

overtime 

worked at 

project in 

case of piece 

rate 

Normal 

rate of 

wages 

Overtim

e rate of 

wages 

Overti

me 

earning 

Rate on 

which 

overtime 

paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

 

 

 

           

 



Page | 149 
 

 

APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

To 

      ……………………………….. 

      ……………………………….. 

      ……………………………….. 

 

Dear Sir, 

 In terms of clause 25 of the agreement, particular of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputes mentioned 

below: 

 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

 

1. Statement of claims with amount of claims. 

2.  

3.  

4.  

Yours faithfully 

 

(Signature)  

Copy to: 

The Engineer-in-charge ………………….,………………………… 
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APPENDIX -XVIII 

 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

 “This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government under the Airports Authority of India 

Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices 

at ………….in India, hereinafter called the Authority (which term shall unless excluded by 

or is repugnant to the context, be deemed to include its Chairman, or Member, Executive 

Directors, Airport Directors, officers or any of them specified by the Chairman in this behalf, 

and shall also include its successors and assigns) of the one part 

 

AND 

 

 ……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 

“(which term shall unless excluded by or is repugnant to the context be deemed to include 

its heirs, representatives, successors and assigns of the Bidder/ Contractor) 

 WHEREAS the Authority intends to award, under laid down organizational procedures, 

tender/ contract for …………………. The Authority, while discharging its functions on 

business principles, values proper compliance with all relevant laws and regulations, and the 

principles of natural, justice, ethics, equity, fairness and transparency in its relations with 

the Bidders/ Contractors. 

 

 WHEREAS the Authority is desirous to make its business mechanism more transparent, thus 

to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 

instrument developed by the renowned international non‐governmental organization 

“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 

appoint an Independent External Monitor (IEM) who will monitor the tender process and 

the execution of the contract for compliance with the principles mentioned above. 

 

 AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. 

In response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the 

contract for execution of ……NOW, therefore, To avoid all forms of corruption by 

following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during and subsequent to the currency of the contract to be entered into with a view 

to Enabling the Authority to obtain the desired said stores/equipment/execution of works at 

a competitive price in conformity with the defined specifications by avoiding the high cost 

and the distortionary impact of corruption on public procurement, and Enabling Authority 

to abstain from bribing or indulging in any corrupt practice in order to secure the contract 

by providing assurance to them that their competitors will also abstain from bribing and 

other corrupt practices and the Authority will commit to prevent corruption, in any form, by 

its officials by following transparent procedures. The parties hereto hereby agree to enter 

into this Integrity Pact and agree as follows: 

 

1. Commitments of the Authority: 
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1.1  The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material or 

immaterial benefit or any other advantage from the BIDDER, either for themselves or 

for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation, contracting or implementation process 

related to the contract. 

 

1.2  The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such information 

to any particular BIDDER which could afford an advantage to that particular BIDDER 

in comparison to other BIDDERs. 

 

1.3  All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie 

found to be correct by the Authority, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the Authority 

and such a person shall be debarred from further dealings related to the contract process. 

In such a case while an enquiry is being conducted by the Authority the proceedings 

under the contract would not be stalled. 

 

2. Commitments of Bidders/Contractor. 

 The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 

practice, unfair means and illegal activities during any stage of its bid or during any pre‐
contract or post‐contract stage in order to secure the contract or in furtherance to secure 

it and in particular commit itself to the following. 

 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Authority, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the Authority or otherwise in procuring the Contract or forbearing to do 

or having done any act in relation to the obtaining or execution of the contract or any 

other contract with the Authority for showing or forbearing to show favour or disfavour 

to any person in relation to the contract or any other contract with the Authority. 

 

2.3  The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or 
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non‐submission of bids or any actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals 

or associates. 

 

2.5  The Bidder/Contactor shall when presenting his bid disclose any and all the payments 

he has made or, is committed to or intends to make to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 

2.6     The Bidder/Contractor further confirms and declares to the Authority that the BIDDER 

is the original manufacturer/integrator/ authorised government sponsored export entity 

of the stores and has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the Authority or any of 

its functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has made or 

has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

 

2.9    The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the Authority as part of the 

business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder / Contractor 

also under takes to exercise due and adequate care lest any such information is divulged. 

 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

 

i)  If he receives demand for an illegal/undue payment/benefit. 

 

ii)  If he comes to know of any unethical or illegal payment/benefit. 

 

iii) If he makes any payment to any Authority’s associate(s) 

 

2.12  The Bidder/Contactor commit to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 
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2.13  The Bidder/Contactor shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

 

2.14  If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting 

on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of any of 

the officers of the Authority, or alternatively, if any relative of an officer of the 

Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same shall 

be disclosed by the Bidder/Contractor at the time filing of tender. The term ‘relative’ 

for this purpose would be as defined in Section 6 of the Companies Act 1956. 

 

2.15  The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

 

2.16  That if the Bidder/ Contractor, during tender process or before the award of the contract 

or during execution of the contract/work has committed a transgression in violation of 

section 2 or in any other form such as to put his reliability or credibility as 

Bidder/Contractor into question, the Authority is entitled to disqualify him from the 

tender process or to terminate the contract for such reason and to debar the BIDDER 

from participating in future bidding processes. 

 

3. Previous Transgression 

3.1    The Bidder/Contractor declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

Bidders’ exclusion from the tender process. 

 

3.2   The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can 

be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

 

3.3   That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) 

and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero 

point five Cr.) and to submit the same to the Authority along-with the tender document/ 

contract before contract signing. 

 

3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the 

Authority after signing of the contract, and whose value of the work contribution 

exceeds Rs. 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by the 

Contractor, and the same will be submitted to the Authority before doing/ performing 

any act/ function by such subcontractor(s) / associate(s) in relation to the contract/ work. 

 

3.5   That the Authority will disqualify from the tender process all Bidder(s) who don’t sign 

this Pact or violate its provisions or fails to get this Pact signed in terms of policy of 

authority 
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3.6   That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 

get this Pact signed in terms of policy of authority. Authority will terminate the contract 

and initiate appropriate action against such Contractor(s). 

 

4.  Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 

ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is as per 

terms and conditions and details given in NIT / tender documents sold to the Bidders. 

 

5.  Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contacts. 

 

5.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the Authority to take all or any one of the following actions, wherever required: 

 

i)   To immediately call off the pre contract negotiations without assigning any reason 

or giving any compensation to the BIDDER. However, the proceedings with the 

other BIDDER(s) would continue. 

 

ii)  To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process 

prior to the award under section 2 or 3 or 4, the Authority is entitled  to forfeit the 

earnest money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of State Bank of India, while in case of a BIDDER from a country other than 

India with interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to the BIDDER from the Authority in connection with any other 

contract or any other stores, such outstanding payment could also be utilized to 

recover the aforesaid sum and interest. 

 

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the Authority resulting from 

such cancellation/rescission and the Authority shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a period 

upto two years. 
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viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman 

or agent or broker with a view to securing the contract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of any 

contract signed by the Authority with the BIDDER, the same shall not be opened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if 

the Authority is entitled to terminate the contract under section 2 or 3 or 4, the 

Authority shall be entitled to demand and recover from the contractor damages 

equivalent to 5% of the contract value or the amount equivalent to security deposit 

or performance bank guarantee, whichever is higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 

protest or demur subject only to condition that if the Bidder/Contractor can prove 

and establish to the satisfaction of the Authority that the disqualification / 

debarment of the bidder from the tender process or the termination of the contract 

after award of the contract has caused no damage to the Authority. 

 

5.2  The Authority will be entitled to take all or any of the actions mentioned at para 5.1 

above. 

 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the BIDDER), 

of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 

5.4  That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable 

and effective corruption prevention system and also restored/recouped the damage, if 

any, caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 

considering the facts and circumstances of the case, and the documents/evidence 

adduced by the Bidder/Contractor for first time default. 

 

5.5  That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent External 

Monitor’s recommendations/suggestions that no reasonable doubt is possible in the 

matter. 

 

5.6  The decision of the Authority to the effect that a breach of the provisions of this Pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Independent External Monitor(s) appointed 

for the purpose of this Pact. 
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6.  Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or 

Sub- Contractor or of an employee or a representative or an associate of the Bidder, 

Contractor or Sub- Contractor which constitute corruption, or if the Authority has 

substantive suspicion in this regard, the Authority will inform the Vigilance Department 

for appropriate action. 

 

7.  Independent External Monitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 

 

7.2  The task of the Monitor(s) is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. He will also enquire 

into any complaint alleging transgression of any provision of this Pact made by the 

Bidder, Contractor or Authority. 

 

7.3.  That the Monitor(s) is not subject to any instructions by the representatives of the parties 

and would perform his functions neutrally and independently. He will report to the 

Chairperson of the Board of the Authority. 

 

7.4   That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 

restriction to all project documentation of the Authority including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation including minutes of meeting. The same is applicable to Sub - 

Contractors and Associates. The Monitor is under obligation to treat the information 

and documents of the Authority and Bidder/ Contractor / Sub- Contractors/ Associates 

with confidentiality. 

7.5.  That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 

will so inform the management of the Authority and request the management to 

discontinue or heal the violation, or to take other relevant action. The Monitor(s) can in 

this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) has 

no right to demand from the parties that they act in a specific manner, refrain from action 

or tolerate action. 

 

7.6  That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have an 

impact on the contractual relations between the Authority and the Contractor / Bidder. 

The parties offer to the Monitor(s) the option to participate in such meetings. 

 

7.7  That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting problematic 

situations. 

 

7.8  That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 
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such offence or reported it to the Vigilance Department, the Monitor may also transmit 

this information directly to the Central Vigilance Commissioner, Government of India. 

 

7.9  The word ‘Monitor’ would include singular and plural. 

 

8.  Facilitation of Investigation. 

 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide 

necessary information and documents in English and shall extend all possible help for 

the purpose of such Examination. 

 

9.  Law and Place of Jurisdiction. 

 

 That this Pact is subject to provisions under Indian Law. The place of performance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 

Authority, as applicable. 

 

10.  Other Legal Actions 

 

10.1  That the changes and supplements as well as termination notice need to be made in 

writing. 

 

10.2  That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorised representatives. 

 

11.  Pact duration (Validity) 

 

11.1  That this Pact comes into force when both the parties have signed it. It expires for the 

Contractor 12 months after the final payment under the respective contract, and for all 

other Bidders 3 months after the contract is awarded. 

 

11.2.  That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless it is 

discharged/determined by Chairman of the Authority. 

 

11.3  That should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 

12.  Company Code of Conduct 

  

 Bidders are also advised to have a company code of conduct (clearly rejecting the use 

of bribes and other unethical behaviour) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 

13.  The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 
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 Name of the Officer 

Designation 

Deptt./ Ministry/ PSU 

Witness 

 

1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 

1.______________________________ 
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APPENDIX-XIX 

 

 

(To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized:       …% of the net payment to be made to Specialized 

agency in case of composite contract                        agency 

 

 

 

 

Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

 

1 Sub-head I   

    

    

    

 

 

Note: 

 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 

directly to specialized agency in case of composite contract. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 

 

 

SCHEDULE `A’ 

 

All rates shall be quoted in the format provided and no other format is acceptable.  The price bid 

has been given as a standard BOQ format at page no. 217-228 with the tender document, then the 

same is to be downloaded and to be filled by all the bidders.  Bidders are required to download the 

BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial 

quotes and other details (such as name of the bidder).  No other cells should be changed.  Once the 

details have been completed, the bidder should save it and submit it online, without changing the 

File name.  if the BOQ file is found to be modified by the bidder, the bid will be rejected and EMD 

shall be forfeited. 

 

 

SCHEDULE `B’ 

 

Schedule of materials to be issued to the contractor. 

 

Sl. 

No. 

Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

 

Tools and plants to be hired to the contractor. 

 

Sl.No. Description Hire charges per 

day 

Place of Issue 

1 2 3 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE `D’ 

 

Extra schedule for specific requirements/ documents for the work, if any.          ---------------- 

 

SCHEDULE `E’ 

 

Reference to General Condition of contract  

 

Name of work : Annual Maintenance Contract for Civil Works in New Terminal Building, Fire 

Building and allied buildings during 2026-27 at JPNI Airport, Patna. 

 

Estimated cost of work  :- Rs. 2,11,86,441/- 

 

i. Earnest Money  :- Rs. 6,35,594/- 

 

ii      Performance Guarantee  :-   Additional Performance Security as per Clause 1 B 
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iii Security deposit   :- 10% of contract value  

 

 

SCHEDULE `F’ 

 

GENERAL RULES & DIRECTION 

 
(i) Officer inviting tender  : DGM(E-C)  

 

Maximum percentage for quantity of items of 

work to be executed beyond which rates are to 

be determined in accordance with Clauses 12.2 

& 12.3 

As per Clause 12 of Schedule F 

 

Definitions: 
(ii) Office inviting tender : O/o DGM(E-C) 

(iii) Engineer-in-Charge : As per AAI DoP 

(iv) Accepting Authority : As per AAI DoP 

(v) Percentage on cost of materials & labour to  

cover all overheads &Profits  :  15% 

(vi) Standard schedule of rates : Market Rates 

(vii) Department  :  AAI, Engineering Civil 

Clause 1 

(i) Time allowed for submission of 

Performance Guarantee from the date 

of issue of letter of acceptance 

 

N/A 

(ii) Maximum allowable period of 

extension 

As per Clause 1 

 

 

Clause 1 B 

(i) Time allowed for submission of 

Additional Performance Guarantee 

from the date of issue of letter of 

Intent. 

 

Within 30 days 

 

Clause 2 

 

 Authority for fixing compensation 

under Clause 2  

As per AAI DoP 
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Clause 2A 

 

 Whether Clause 2A shall be 

applicable 

N/A 

 

 

Clause 5 

 

 Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start 

 

10 days 

 

Mile Stone(s) as per table given below: 

 

Sl.

No. 

Description of Milestones (Physical) Time 

allowed in 

days (from 

date of start) 

Amount to be 

withheld in case 

of non-

achievement of 

milestone 

    

    

    

    

 

 

 

Time allowed for execution of work: 12 (Twelve) months. 

 

Authority to decide: 

i. Extension of time…………………. As per AAI DOP 

ii. Rescheduling of milestone ……….. N/A 

iii. Shifting of date of start in case of delay in handing over of site……. As per AAI DOP 

 

Clause 6, 6A 

 

Clause applicable – (6 or 6A) 6A 

 

Clause 7 

 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 

Rs. 5 lakhs except final bill or as decided by 

E.I.C. 

 

  

As Per Clause No. 5 of GCC and Special Condition of Contract 
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Clause 10A 

 

Testing equipment to be provided by the contractor at site lab 

All the testing equipment required for conducting test for building/ pavement works as per CPWD, 

MORT&H, IRC and AAI specifications as and when required. 

 

 

Clause 10 B(II): Not Applicable. 

 

 Whether Clause 10B(II) shall be 

applicable 

     No 

 Interest on Mobilization Advance Not Applicable 

 

 

Clause 10C: Not Applicable. 

 

Component of labour expressed as percent of value of work: - 25% 

 

Clause 10 CA: - Not Applicable. 

 

Materials covered under this 

clause 

Nearest Material (other 

than cement*, 

reinforcement bars, 

structural steel & 

Bitumen) for which All 

India Wholesale Price index 

is to be followed 

Base price of all the 

materials covered under 

clause 10CA 

1. Cement 
Grey Cement (PPC) Rs. 4609.00 per MT 

excluding GST. 

   
2. Bitumen 

 

 

 

VG - 30 

 

 

Rs. 50982 per MT 

excluding GST. 

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if 

any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 

modified by adopting latest base price and its corresponding period. 
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Clause 10 CC:   Not Applicable 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column 

Not Applicable 

Schedule of component of other materials, Labour, POL etc. for price escalation. 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 

express as percentage total value of work …………. ……Xm %. 

Component of labour, expressed as % of total value of work………Y…%. 

Component of P.O.L, expressed as % of total value of work…………Z… % 

Note: Xm…. % should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel 

and other materials specified in clause 10 CA + component of labour + component of POL). 

Clause 11 

Specification to be followed for execution 

of work 

a) “CPWD Specification 2019, Vol. I to II with 

up to date correction slips, MORTH or other 

specification as applicable. 

b) Technical specification. 

c) Manufacturer’s Specification. 

 

Clause 12 

12.2 

& 

12.3 

 

Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for building, 

pavements and all other works above 

foundation level 

 
15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for foundation 

work  

100% (Hundred Percent) 

 Overall Deviation i/c extra items, 
if any. 

30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 

reduced rates 
As per AAI DOP 

 

Clause 17 – Defect Liability Period is 06 months.  

 

Clause 18 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

 

Clause 25:  

Place of Arbitration: Patna. 
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Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 

Sl. 
No. 

Minimum 
Qualification 
of Technical 

Representative 

Discipline Designation 
(Principal 
Technical 

representative) 

Minimum 
Experience 

Number Rate at which 
recovery 

shall be made from 
the 

contractor in the 
event of not fulfilling 

provision of clause 36 
Figures 

Rs. 
Words 

1 ) Site Supervisor  Graduation/ 

Intermediate 
 

Site Supervisor 5 Years 
(Minimum 

02 years of 

Experience 

in Civil 

Maintenance 

works) 

2 Rs 781/-

Per Day 

Per 

Person 

Rupees 

Seven 

Hundred & 

Eighty One 

only.  

 

Clause 37 

License Fee for paved land Not applicable 

License Fee for unpaved land Not applicable 

 

Clause 41(a & b) 

Integrity Pact           Not applicable. 

 

 

Clause 42 

 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of 

Delhi Schedule of Rates 

DSR’2023 printed by C.P.W.D with 

up-to-date correction slips till last 

date of submission of tender, 

technical specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 

tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 

than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section 

for each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  

 

 

 

But agency has to deposit security 
deposit of Rs 500/- per Sqm. In 
the form of DD/BG. 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall 

be made from the contractor 

 

  Excess beyond 

permissible variation 

Less use beyond the 

permissible variation* 

 

1. Cement Not applicable As decided by EIC 

2. Steel reinforcement Not applicable As decided by EIC 

3. Structural Sections Not applicable As decided by EIC 

4. Bitumen issued free Not applicable As decided by EIC 

5. Bitumen issued at 

stipulated fixed price 
Not applicable As decided by EIC 

 

*   Provided work is considered technically sound. Otherwise work has to be re-executed as 

per direction of Engineer-in-charge.  

 

Clause 48 

Escrow Account :      Not applicable. 
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SPECIAL CONDITION OF CONTRACT (CIVIL WORKS) 

1. GENERAL 

i) The following Special condition of Contract shall be read in conjunction with General Conditions of 

Contract, Technical Specifications, Drawings and any other documents forming part of this contract 

wherever the context so requires. 

ii) Notwithstanding the sub-division of the documents into these separate sections and volume every part 

of each shall be deemed to be supplementary to and complementary of every other part and shall be 

read with and into the CONTRACT so far as it may be practicable to do so. 

iii) Where any portion of the General Condition of Contract is repugnant to or at variance with any 

provision of the Special Conditions of Contract, unless a different intention appears, the provisions of 

the Special Conditions of Contract shall be deemed to over-ride the provisions of the General Special 

Condition of Contract and shall to the extent of such repugnancy, or variations, prevail.  

 

2. OVERVIEW OF JPNI AIRPORT, PATNA : 

A new state of the art Integrated Passenger Terminal building having total floor area about 

65,150 sqm capable of handling 10 million passengers annually has been constructed by 

Airports Authority of India at Patna Airport 

Salient features of the new Terminal : 

i) Integrated Terminal with both Domestic & International operations under same roof.  

ii) Capable of handling 10 million total passengers annually.  

iii) Multi level terminal : 

- Lower Basement (- 7.00m) 

- Lower Basement (- 5.50m)    :          

: Baggage Management Area. 

Services & Offices 

-  Arrival Lower level (00) : Arrival Hall. 

- Arrival Upper level (+ 5.00m)   : Aerobridge corridor, Offices of AAI, 

CISF, Immigration, Customs, Airlines 

Back up offices, Airport Health etc.  

- Departure Lower Level         

(+ 10.00m) 

: Departure Concourse, Security Hold Area 

& Aerobridge gates. 

- Departure Upper Level  

- (+ 15.00m) 

  : Airlines Lounges, Food Court & 

Restaurant.  

 

- Other Passenger facilities: 

-  

- Departure Entry Gates : 4x2 nos. 
 

- Arrival Exit Gates : 2x2 nos. 
 

- Check-in (CUTE) Counters : 64 nos. 
 

- Immigration Counters  : Nill 
 

- Conveyor belts for Baggage 

Claim 

: 4 nos. 
 

- Travellators 

- Escalator                                  :                          

: 4 nos. (Link Bridge) 

3 nos. 
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- Aerobridge  : 5 nos. 

- Car Park  : 750(MLCP) + 250 (Open Cars parking) 

  + 100 Exit road 

iv) Different areas of the Terminal Building is as below:- 

Floor Area of the Terminal Building:- 

 

Identification Level Floor Area (sqm) 

Basement- Baggage 

Handling 

-7.00 18,650 

Arrival Lower 0.00 21,720 

Arrival Upper 5.00 3,755 

Departure Lower 10.00 18,325 

Departure Upper 15.00 2,700 

Total Floor area Inside Terminal Building 65,150 

 

v) Total no. toilets units : 

                          Departure Lower + Departure Upper – 11 units 

                          Lower Arrival + Upper Arrival – 18 units 

                          Basement – 2 units 

3. COMPLETION SCHEDULE 

  This clause should be read in conjunction with clause 05 of General Condition of Contract. 

i) The Contractor shall furnish within 15 days of letter of award bar chart considering the mile-stone for 

completion of work within the stipulated time as per conditions of the contract. The programme should 

clearly include Manpower, Material and Machinery resources proposed to be deployed for achieving 

the targeted progress, justification for same based on machinery output, the date from which each 

machinery shall be available at site in working condition etc. complete. The programme shall be 

subject to the approval of Engineer-In-Charge who may order changes in the programme. The decision 

of Engineer-In-Charge shall be final and binding in this regard.    

ii) Contractor is expected to mobilize and employ sufficient resources as indicated in the agreed NET-

WORK programme to achieve the progress within the broad frame work of accepted methods of 

working and safety. No additional payment shall be made to the contractor for any 

 multiple shift work or other incentive methods contemplated by him in his work schedule even though 

the time schedule is approved by the Engineer-In-Charge.    

iii) During the currency of the work the contractor is expected to adhere to the time schedule on mile-

stone and total completion and this adherence will be a part of Contractor’s performance under the 

contract.  

iv) The Engineer-In-Charge can hold the payment till such time, the contractor does not submit bar 

chart/Milestone Chart/Construction material, equipment Programme etc. The contractor will be fully 

responsible to submit bar chart considering the mile-stone in consultation with Engineer-In-Charge to 

complete the work within stipulated time. 

 

4. FOR MONITORING OF PROJECT 

i) The contractor shall submit the bar chart to complete the work within stipulated time schedule.                                                                                                   
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ii) The agency shall submit month wise details of manpower and machinery to be deployed in project 

along with material procurement schedule for completion of work with in stipulated period based on 

bar chart. The progress will be reviewed monthly with respect to the bar chart submitted by agency. 

Two copies of proposed bar chart showing activities completed and backlog if any, should be 

submitted to the Engineer-In-Charge on fortnightly basis. The revised bar chart with additional 

manpower/machinery/labour deployment schedule should also be submitted if any delay is observed 

and revised programme is essential to complete the work within stipulated period. 

iii) The approval to the revised schedule resulting in a completion date beyond the stipulated date of 

completion shall not automatically amount to grant of extension of time to the contractor. 

iv) Contractor shall submit fortnightly progress reports (3 copies) highlighting status of various activities 

and physical completion of work. 

v) Contractor shall give every day report on category wise labour and equipment deployed along with 

the progress of work done in the proforma prescribed by the Engineer-In-Charge.  

5. SCOPE OF WORK 

The scope of work for the BOQ items shall cover the activities as mentioned in the items and 

deployment of manpower shall be as below: - 

 

Item No. – 74: 

Attending day to day( round the clock) complaints related to carpentery works like fixing of sliding 

door bolts, tower bolts, door handle i/c minor repairs for ACP panels, doors & windows, false 

flooring, expansion joint, aluminium framing, toilet mirror, cubicals and other fittings rectification 

work, any complaints raised by Airport Manager and any other job assigned by E-I-C. The fittings 

,fixtures & materials etc. which shall be supplied  free of cost by the department, on job basis 

complete as directed by Engg.-in-charge.-on job basis.   

(Note:- i) Rate mentioned shall be fixed. % age above/below quoted by the contractor shall not be 

applicable on this item.).  

(The contractor is bound to pay not less than the minimum fair wages prevalling at the time of 

opening the tender and or statutory increase in future during that entire period of the contrract by 

State/Central Govt. the contractor will be reponsible to super vise the work assigned to labours ) 

 

The minimum deployment of manpower for the above item are detailed as below: 

 
Sl No. Personnel Shift Category of 

Labour as per 

ministry of 

labour, Govt. of 

India 

  I 

Shift 
II Shift III Shift General 

Shift 

1. Supervisor - - - 1 Semi Skilled 

2. Carpenter  - - - 1 Semi Skilled 

3. Beldar - - - 1 Unskilled 

 

 Total    3  

 

Item No. – 75:  
Attending day to day( round the clock) complaints in  respect of water supply, masonary work, 

sewer line, WC traps, Urinal traps by deploying requisite labour with necessary T & P i/c. pipe 

wrenches, thread cutter, safeda etc. to prevent  the leakage in bib cock, stop cock, pillar cock 

etc. attending the complaints of flushing cistern, & wash basin etc. and removing the chokages, 
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cleaning floor traps, urinal channels of toilets of building , masonary work and any other job 

assigned by E-I-C. The fittings, fixtures & materials etc. which shall be supplied  free of cost 

by the department, on job basis complete as directed by Engg.-in-charge.-on job basis. 

(Note:- i) Rate mentioned shall be fixed. % age above/below quoted by the contractor shall not 

be applicable on this item.). 

(The contractor is bound to pay not less than the minimum fair wages prevalling at the time of 

opening the tender and or statutory increase in future during that entire period of the contract by 

State/Central Govt. the contractor will be responsible to super vise the work assigned to labours) 

 

The minimum deployment of manpower for the above item are detailed as below: 

 

Sl. 

No 
Personnel 

Shift 
Total 

Man 

power 

Category of Labour as 

per ministry of labour, 

Govt. of India 

I 

Shift 

II 

Shift 

III 

Shift 

Gen

eral 

shift 

1. Supervisor - - - 1 1 Semi Skilled 

2. Mason - - - 1 1 Semi-Skilled 

3. Plumber 2 1 1 - 4 Semi Skilled 

4. Helper/Beldar 2 1 1 - 4 Unskilled 

 Total     10  

 

Item No. – 76: Providing Services of Civil Engineer having Diploma/ B.Tech degree (having 

minimum experience of 01 Year in B.tech & 05 years in Diploma ) for Supervising the ongoing 

works and assisting the AAI Engineers in measurements, preparation of bills/estimates, 

inspection, quality control or any other work as assigned by AAI Engineers from time to time 

and  in proper uniform etc. all complete as per direction authorized representative of E.I.C. –      

01 No.  

 

6. PERMISSIBLE TIME FOR ATTENDING COMPLAINTS 

i) All day to day maintenance complaints shall be attended by the contractor in totality to the 

entire satisfaction of the complaint and Engineer-in-charge or his authorized representative 

within the prescribed time of their registration. In case the contractor fails to do so, the 

compensation as applicable shall be applicable. The decision of E.I.C or his authorized 

representative shall be final and binding to the contractor. 

 

ii) All complicated nature of complaints are so certified by the Engineer-in-charge or his 

authorized representative shall be attended in totality to the entire satisfaction of the complaint 

and Engineer-in-charge or his authorized representative within the given time of their 

registration. 

iii) In case of major break down as so certified by the Engineer-in-charge or his authorized 

representative, the complaint shall be attended in totally to the entire satisfaction of the 

complaint and Engineer-in-charge or his authorized representative within the given time. 
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iv) Contractor shall ensure availability of required manpower, machinery and materials for 

attending the complaints as and when received by him / his authorized representative within 

the prescribed time schedule given below:   

Sl. 

No. 
Nature of Complains 

Completion time 

 

A For complaints of emergency nature   

 For Urinal/ Floor-trap/E-tap/WC Chokage 1 day 

 For Drainage Block removal 1 day 

 For filling of undulation 1 day 

 For others as decided by EIC 1 day 

B 

For Complaints which involve specified skilled  

manpower and material and special equipment 

as decided by the E-I-C 

As decided by E-I-C. 

 

v) In the event of not attending the complaints as specified above, the contractor is liable to pay 

the penalty as mentioned below for delay a) for complains as mentioned A above, b) for 

complains as mentioned B above. 

 

 

 

 

vi) However, if Engineer-in-charge or his authorized representative feels that the contractor is not 

taking any appropriate action for attending the complaint as mentioned above and has 

withdrawn his supervisor, then the same complaint will be attended by AAI through other 

agency and four times the actual expenditure incurred for this will be deducted from the 

contractor’s bill as cost and compensation. 

7. PREVENTIVE MAINTENANCE SCHEDULE 

The Contractor shall deploy the manpower as per the duty roster prepared by him. The supervisor 

on duty along with deployed manpower shall check all civil items including toilet fittings/fixtures, 

report through whatsapp & take necessary action as deemed fit. The following table is given as 

guidance only for preventive maintenance: - 

Sl No. Description Interval 

1 Carpentry Items  

 False Floor checking   

Once daily  ACP wall cladding 

 Expansion Joint 

2 Toilet Fittings  

 E-tap  

Sl. No. Nature of Complains Penalty amount 

a) For Complaints mentioned at Sl. No. A above 

 

Rs. 750/- per complaint 

per day 

b) For Complaints mentioned at Sl. No. B above 

 

Rs. 250/- per complaint 

per day 
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 Flush valve  

 

 

 

 

Twice Daily 

 WC Pan, Health faucet 

 Urinal, Urinal partition 

 Toilet cubical  

 Paper Holder, Soap dispenser 

 Coat hook, Towel rail 

 Bottle trap 

 WC Side support (Handicapped toilet) 

 Mirror 

 Basin & basin taps 

 M-fold box 

 

The above list is for guidance only. Any other items/fittings/fixtures as deemed fit are also to 

be checked as decided by the Engineer-In- Charge. 

8. MANPOWER  

i) The contractor shall deploy minimum manpower as per GCC Clause -36. The other 

necessary manpower for timely attendance of complaint and execution of work shall also be 

arranged by the contractor.  

ii) As the work is of Maintenance in nature, constant presence of the contractors and their 

representatives / workmen at site shall be ensured at all the times. 

iii) The principal supervisor / supervisor shall be present in the Daily Dedicated Group (DDG) 

regularly at 09:30 am to 11:30 am (or any other time as specified by DDG) for inspection of 

the Terminal Building, take instruction for different types of Complain as per site condition 

and get the defects/works repaired/executed up to the satisfaction of Engineer-in-charge or 

his authorized representative. 

iv) Work in charge /Manager shall be available on all days, during working hours, and beyond 

as required.  Weekly Off shall be availed only on lean days, with prior intimation to AAI 

representative.  The principal supervisor shall not be away from the site continuously for 

more than 03 days.  Prior permission shall be taken from Engineer –in charge or his 

authorized representative.  Suitable recovery shall be made for the period of absence.  

v) Skilled personnel (supervisors/ Principal supervisors) and semi-skilled(sweeper/operator) 

shall be deployed as per the deployment schedule immediately on commencement of work.  

In case of delay in deployment of manpower, penalty as mentioned above shall be levied.  

vi) Ensuring proper dress code   maintained by the employees during duty timings.   Name 

badges shall be provided to the individual employee. 

vii) Co-ordination with AAI officials in daily activities, for taking instructions, in each shift. 

Maintaining Log-book records for today activities and for follow up by the successor and 

submission for payment. 
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9. LABOUR WAGES: 

i) The contractor has to pay the prevailing minimum wages issued by the office of Regional 

Labour Commissioner/ Chief Labour Commissioner (whichever is higher), from time to time. 

However, the difference in minimum wages based on actual payment made to the labour and 

wages applicable at the time of submission of tender will be reimbursed including difference 

in EPF and ESI payment to the contractor on revision of minimum wages and no additional 

amount such as contractor's overhead & profit will be paid on this account.  

10. TEMPORARY WORKS 

i) All Temporary and ancillary works including enabling works connected with the work shall be 

responsibility of the Contractor and the price quoted by them shall be deemed to have included the 

cost of such works which shall be removed by the contractor at his cost immediately after completion 

of the work. 

11. POWER SUPPLY 

i) Generally, electricity required for the work shall not be given by AAI and same has to be arranged by 

the Contractor. In case AAI electricity source is available near the work site and electricity can be 

spared to the contractor as per discretion of Engineer-In-Charge, the Contractor may draw electricity 

from the AAI source as approved by Engineer-In-Charge. 

ii) Necessary meter and connection from the source as approved by Engineer-In-Charge shall be arranged 

by the Contractor at his own cost.  

iii) Whenever AAI electricity source is used by the Contractor, the charge as fixed by Airports Authority 

of India shall be recovered from the running / final bill of the contractor.  

 

12. SITE ORGANISATION 

Subject to the provisions in the tender documents and without prejudice to contractor’s liabilities and 

responsibilities to provide adequate qualified and skilled personnel on the work. Contractor shall 

deploy site organization and augment the same as decided by the Engineer-In-Charge depending on 

the exigencies of work. No engineering personal deployed at site shall be removed from the site 

without prior approval of the Engineer-In-Charge.  

13. STORES, MATERIALS AND EQUIPMENTS & MACHINERIES 

i) No storage accommodation will be arranged by AAI, Contractor shall make all such arrangements at 

his own cost to the satisfaction of Engineer-In-Charge.  

ii) All the store materials including Cement and Bitumen, etc. equipment’s and machinery required for 

the satisfactory completion of the works shall be arranged by contractor from his own sources / open 

market. No claim whatsoever shall be entertained by the AAI on account of delay in either in providing 

the materials, arranging for plant, equipment’s and machinery or non availability of the materials or 

equipment’s in the market. No Materials etc. shall be issued by AAI. 

iii) The contractor shall be allowed to install plants and machineries, store and stack the material and 

construct temporary hutments for labour during construction operation within Airport premises in non-

operational area subject to availability. Location selected by Engineer-In-Charge shall be final and 

binding and nothing extra shall be payable to the contractor for any extra lead involved from the work 

site. Charges will be levied for such temporary use of land by contractor for installation of plants, 

labour camp (if provided), Cement Godown, Site Office etc. as per AAI norms. Land used for stacking 

of materials to the extent available is, however, shall be provided at free of cost, with the approval of 

project / Airport-in-charge. Necessary security deposit of the prevailing rate Rs 500/- per sqm (as per 

AAI norms) in the form of Demand Draft is also required to be submitted by the Contractor for such 
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temporary use of land. However, contractor has to vacate the Airport premises occupied for above said 

purpose immediately after completion of the work. 

iv) The contractor shall co-operate with any other agency working on the same project, compare plans, 

specifications and the time schedule and so arrange his work that there will be no interference. The 

contractor shall forward to the Engineer-In-Charge all correspondence and drawings so exchanged. 

Failure to check plans for conditions will render the contractor responsible for bearing the cost of any 

subsequent change found necessary, contractor should co-ordinate in such a way that on no account 

there should be any disturbance to the work.   

v) Materials brought to the site by the contractor shall be stored by the contractor in a safe / dry storage 

space. The contractor shall be responsible for safe custody of materials at site till such time the 

installation is commissioned and handed over to the Engineer-In-Charge. 

vi) Cement bags shall be stored in separate godowns to be constructed by Contractor at his own cost with 

weather proof roofs and walls. Each godowns shall be provided with a single door with two locks, the 

keys of one lock shall remain with the representative of Engineer-In-Charge of work and that of the 

other lock with the authorized agent of the contractor at the site of work so that the cement is removed 

from the godown according to the daily requirement with the knowledge of both the parties and the 

account maintained in the Proforma approved by the Engineer-In-Charge. 

vii) The contractor is required to submit the invoices / bill receipt for bitumen, cement, steel, lime, paint 

and any other item incorporated in works for which Engineer-In-Charge directs.       

viii) The materials such as Good Earth, Moorum, Coarse and Fine aggregate and other materials shall be 

brought to site only after approval of the quarry/source by the Engineer-In-Charge.     

ix) The contractor shall without prejudice to his overall responsibility to execute and complete the work 

as per specifications and time schedule, progressively deploy adequate equipments and tools and 

tackles and augment the same as decided by the Engineer-in-Charge depending on the exigencies of 

the work so as to suit the construction schedule. Concrete batching plant is not required to be installed 

if ready mix concrete is used. 

x) No construction equipment shall be supplied by AAI. 

xi) Equipment’s for night working:  

 In case, it appears, at any stage that the project may not be completed within the stipulated period due 

to restricted working hours in the day in view of operational reasons or for timely completion of the 

work the contractor shall execute the work during the night as and when asked by the Engineer-In-

Charge. For proper execution, the work site shall be properly illuminated. Nothing extra shall be 

payable to contractor for working in night time.  

 

xii) In the event of any dispute of any kind related to the works the decisions of the Engineer-in-Charge 

shall be final and binding. Engineer-in-Charge shall mean the Sr. Manager Engg. (C) /Asst. Gen. 

Manager (E-C) of the concern work and site Engineer concern is the Authorized Officer of AAI to 

carry out general supervision, issue day to day instructions and approve material & workmanship. 

14. CLOSING DAY’S WORK 

i) After the closure of day’s work, all equipment and stock piled materials must be so placed that after 

darkness their tops are below a fifty to one ratio from the ends of the basic strips of the runway and 

twenty to one from sides of useable aircraft traffic areas and must be marked with red flags by day and 

red lights by night to indicate that they project above the general contour of the aerodrome, if the work 

is in operational area. 

ii) Work shall be closed at 2 hours’ notice for VVIP movement and also other exigencies if directed by 

the Engineer-in-Charge. No compensation shall be entertained on this account from the contractor. 
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15. ADMISSION TO SITE 

i) Part of site of work is inside the restricted / operational area of the airport.  The airport belongs to AAI. 

The contractor is expected to finish the work before each break by adequate planning with suitable 

construction joints etc. as per the satisfaction of Engineer-in-Charge. All men and vehicles shall be 

permitted to enter the aerodrome operational area only on possession of the security passes issued by 

Security agencies on the recommendations of Engineer–in-charge. The contractor shall apply in 

writing in advance of the commencement of work for issue of security passes and shall submit a list 

of personnel concerned with their addresses and shall satisfy the Engineer-in-Charge who shall, at his 

discretion, have the right to recommend the issue of passes to control the admission of contractor, his 

agents, his staff and workmen. Entry passes are issued by security agency after police verification.  

The contractor shall ensure that his men shall work in areas/zones allotted to them. Passes shall be 

deposited with the Engineer-in-Charge on demand and in any case immediately after completion of 

work. The contractor’s staff/workmen shall observe all the rules   promulgated from time to time by 

the concerned authorities such as prohibition of smoking & lighting, search of persons on entry and 

exit, keeping  to  specified  routes  etc. Any person found violating the security rules laid down by the 

authorities will be expelled from the area without assigning any reason whatsoever and contractor 

shall have no claim on this account. Nothing extra shall be payable by AAI on account of restricted 

due to non-operational hours and in restricted working conditions. 

For entry of any vehicle inside the airport operational area a separate temporary vehicle entry permit 

shall be issued, and the same will be charged as per AAI existing fee as applicable from time to time. 

Nothing extra shall be paid to contractor / agency on this account. 

 

ii) Safety jacket 

 As a safety measure all contractor personnel’s working in operational area are supposed to wear yellow 

colour high visibility jackets. Wearing of yellow colour high visibility jackets in the operational area 

is mandatory. If a person is found without wearing of high visibility yellow colour jackets a fine / 

penalty of Rs. 500/- (Rupees Five hundred only) per head for each default will be levied and the person 

will not be allowed to work in operational area without wearing of high visibility yellow colour jacket 

even after payment of fine. 

 

16. STANDARD OF WORKMANSHIP 

i) To determine the acceptable standard of workmanship, the contractor shall execute portion of the item 

of work as sample for approval of the Engineer-In-Charge, before taking up the actual execution of 

the particular item of work. 

 

17. BYE-LAWS 

i) The contractor shall comply with all bye-laws and regulations of local and statutory authorities having 

jurisdiction over the works and shall be responsible for payment of all fees and other charges and for 

giving and receiving of all necessary notices and keeping the Engineering-In-Charge, informed of the 

said compliance with the bye-laws, payments made, notices issued and received.    

ii) The contractor shall indemnify the AAI against all claims in respect of patent rights, design, trade 

marks of name or other protected rights in respect of any plant, machine, work or materials used for 

or in connection with the work or temporary works and from and against all claims, demands 

proceedings, cost, charges and expenses whatsoever in respect of or in relation thereto. The contractor 

shall defend all actions arising from such claims and shall himself pay all royalties license fees, 

damages, costs and charges of all and every sort that may be legally incurred in respect thereto. 
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18. SITE PRECAUTIONS 

i) Any materials or T & P etc. found lying outside the sites approved by the Engineer-In-Charge, shall 

be removed by the Engineer-In-Charge at the risk and cost of the contractor. 

ii) It will be the responsibility of the contractor wherever applicable to see that Air Traffic Control Tower 

signals are instantly and rigidly observed and acted  upon by all personnel employed by the 

contractor on the job. 

iii) If any time there is hindrance in the execution of the work due to any reason whatever, the Authority 

shall not be responsible and shall not entertain any claim whatever on this account from the contractor. 

iv) If on handling over the site or any time there after during the execution of the works the contractor 

considers that any drawing or information necessary for the execution of the work has not been 

provided, he has to inform the Engineer-in-charge in writing giving details. 

v) The Contractor shall have to co-ordinate with the Aerodrome Authority for locating T & P and stacking 

of materials etc. Nothing extra shall be paid to the contractor for all the above factor. No time extension 

shall be granted and nothing extra shall be payable by AAI on account of restriction due to non-

operational hours and in restricted working conditions. The contractor shall adjust his labour, staff, 

plant, machinery etc. according to the requirements of work from time to time with particular regard 

to restricted working hours and no claim shall be entertained on account of idle labour, plant, 

machinery etc. due to any reason whatsoever. 

vi) When the contractor’s equipment or personnel require to cross areas which are not close to aircraft 

operations, the contractor shall provide competent flagmen at locations designated by the Engineer-

In-Charge to relay signals from airport traffic control to personnel wishing to cross such areas. 

vii) Every transport vehicle shall carry a permit issued by the Chief Authority of Airport/Aerodrome 

concerned and shall be produced on demand by him or his authorized agent. All vehicles entering the 

Airport limits shall follow the routes prescribed by the Chief Authority of Airport for entering the 

areas and shall display red flags on top. No vehicle shall be allowed between sunset and sunrise also 

during the day when visibility is 500 meter or less within the Airport limits where motor vehicle Act 

does not apply. 

viii) With regard to AAI construction safety measures, the contractor shall adhere to various Indian 

Standard Codes of Practice requirements of Provincial Government and Local Municipal Authority 

wherever the provisions of the latter two agencies shall be more stringent than the provisions of the 

former. When these codes do not exist, the contractor shall adhere to such safety measures as directed 

by the Engineer-In-Charge. 

ix) The contractor shall, during construction, provide barricades at his own cost as per specifications 

prescribed by the Engineer-In-Charge to segregate the working area to ensure safety of all concerned 

and nothing extra shall be paid to the agency on this account.  

x) The contractor shall be responsible for any damage, resulting from his negligence, either to buildings, 

structures or airport fixtures such as underground cable contact lights, hard surface areas, water mains, 

other operational installation, Airport roads etc. The contractor shall restore, replace or repair any such 

damage to the complete satisfaction of the Engineer-In-Charge and in default the Engineer-In-Charge 

may cause the same to be made good by any other means and deduct the expenses from any sums due 

to contractor. 

xi) The work shall be carried out in phases in such a way that there is least obstruction to the movements 

of Air Traffic at the Airport. The phasing shall be decided by the Engineer-In-Charge, who will be at 

liberty to change the phasing to suit the requirements. The contractor shall have to abide by these 

instructions and nothing extra shall be paid to him on this account.        

xii) Rigid precautions must be exercised by the Contractor to avoid interference with aircraft operations 

on that portion of the aerodrome not closed off to aircraft traffic. Where there are restrictions of 
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movement imposed by the Civil Aviation Department and AAI the contractor shall abide by all rules 

and regulation laid down in this regards by the Department and the Authority. 

xiii) Closed Markings shall be provided by the contractor as per the instruction of the Engg.-in-charge 

before starting of work in the operational area.  

xiv) When not in use all equipment, and stockpiled materials must be so placed that after darkness their 

tops are below a fifty to one ratio from the ends of the basic strip of the runway and twenty to one 

from sided of the useable aircraft traffic areas and must be marked with red flags by day and red lights 

by night to indicate that they project above the general contour of the aerodrome. 

15. MISCELLANEOUS 

i) The contractor shall take all precautions at his own cost to avoid all accidents by exhibiting necessary 

day & night caution boards, speed limit boards, red flags, red lights and providing barriers. He shall 

be responsible for all damages and accidents caused due to negligence on his part. No hindrances shall 

be caused to traffic during execution of work.   

ii) No payments will be made to the contractor for damage caused by rains or other natural calamities 

during the execution of the works and no such claim on this account will be entertained. He will make 

good of all such damages at his own cost and no claim on this account will be entertained.      

iii) Any cement slurry added over base surface or for continuation of concreting for bond is added its cost 

is deemed to have inbuilt in the item unless otherwise / explicitly stated and nothing extra shall be 

payable or extra cement considered with consumption of this account. 

iv) The rates for all items of work shall unless clearly specified otherwise include cost of all labourers, 

materials and others inputs like curing etc. involved in the execution of the work. 

v) The foundation trenches shall be kept free from water while all the works below ground level are in 

progress. 

vi) The contractor shall be responsible for the protection of entire executed work including sanitary and 

water supply fittings and other and fixtures etc. against pilferage and breakage during the period of 

installation and there after until the building is handed over. 

vii) The contractor shall laminate in perfect condition all works executed till the completion of the entire 

work allotted to him. Where phased delivery is contemplated the provision mentioned above will apply 

to each phase. 

viii) The building work will be carried out in the manner complying in all respects with the requirement of 

relevant by laws of the local body under the jurisdiction of which the work is to be executed or as 

directed by the Engineer-In-Charge and nothing extra will be paid on this account. 

ix) Water tanks, taps, pipes, fittings and accessories should conform to byelaws and specifications of the 

municipal body/Corporation authorities, wherever required, at his own cost. The work shall be carried 

out according to municipal byelaws. 

x) The contractor shall comply with proper and legal orders and directions of the local or public authority 

or municipality and abide by their rules and regulations any pay all fees and charges which may be 

liable. 

xi) The work fire fighting, internal sanitary, installation and drainage work etc. shall be carried out as per 

local Municipal Corporation or such local bodies byelaws and the contractor shall produce necessary 

completion certificates from such authorities after completion of work. 

xii) The sanitary water supply and drainage pipes and fittings other materials shall be of approved quality 

and shall confirm to the relevant CPWD specifications for works. The work shall be carried out 

without infringing on any of the local Municipal byelaws.  

xiii) The contractor shall remove the labour huts, temporary barricades etc. on completion of the work and 

leave the site in a neat and tidy state. The payment of final bill will be subject to the compliance of 

this condition by the contractor. 
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xiv) AAI works manual, Technical Instruction/Circular, Vigilance Instruction/Circular and Govt. 

Instruction/Circular issued from time to time shall also be applicable for this Contract. 

xv) All rates quoted shall be inclusive of labour, materials and except specifically mentioned otherwise, 

shall include all charges like Octroi, Tolls, Ferry Charges, Local Charges, Income Tax, Sales Tax etc., 

as may have to be incurred by the Contractor for getting the respective items of works executed to 

proper order and complete finish. 

xvi) The contractor will have to submit Rate Analysis for tendered rates for all items when asked for by 

AAI. 

xvii) Royalty at the prevalent rates shall have to be paid by the Contractor on all the boulders, metal, shingle, 

sand and moorum etc. collected by him for the execution of work direct to the Revenue Authority of 

the State Govt. or to any Private party who has the right on such a land.  Claim on this account shall 

not be entertained by the Department. 

xviii) It is not binding on the AAI to accept the lowest or any tender and reserves the right to accept the 

whole or any part of the tender.  

 
16. APPARTITIONING OF WORK 

 The Airports Authority of India reserves the right to apparition the work at different levels amongst 

not more than two contractors, by negotiations if necessary.    

17. PERFORMANCE 

 The contractor shall perform all works in substantial and acceptable manner in accordance with the 

plans and specifications and in accordance with such further any explanatory drawings, details and 

instructions as may from time to time be given by the Engineer-in-Charge. The work must be 

progressed within such sections and at each time as directed by the Engineer-in-Charge. 

The contractor shall provide and do everything necessary for the proper execution of the works 

according to the true intent and meaning of the drawing and specifications taken together whether the 

same may or may not be particularly shown on that drawings or described in the schedule of quantities, 

provide that the same can be reasonable inferred there from. Figured dimensions to be followed in 

preference to scale dimensions and all dimension and particulars to be taken from the actual work. 

It must be clearly understood that the whole of the condition are intended to be strictly enforced and 

that no extra charges in respect of extra work will be allowed unless they are clearly outside the sprit 

and meaning of the conditions or unless such works shall have been ordered in writing by the Engineer-

n-Charge. 

18. TEMPORARY SERVICES ROAD, PREPARATION OF GROUND ETC. 

i) The contractor shall bear all expenses and charges on special or temporary service roads required by 

him in connection with access to the site. He shall not object to the use of service roads by other 

construction traffic. 

ii) Upon completion of the work such roads shall be broken up and leveled where so required by the 

drawings unless the Engineer-In-Charge shall otherwise direct. 

iii) Conveyance of men and materials and inspections staff etc. to any portion of the work site involved 

in the construction shall be the responsibility of the contractor. 

19. SETTING OUT THE WORKS 

i) The contractor shall be responsible for the true and proper setting out of the work and for the 

correctness of the positions levels and dimensions and alignments of all parts of the works and for the 

provisions of all necessary applications and labour in connections therewith. 

ii) If any time during the progress of the work any error may appear or arise in the position, levels, 

dimension or alignments of any part of the work the contractor on being required to do so by the 

Engineer-In-Charge shall at his own expenses rectify such errors to the satisfaction of the Engineer-

In-Charge. 
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iii) The checking or any setting out of any line by the Engineer-In-Charge or his representatives shall not 

relieve in any way the contractor of responsibility for the correctness therefore and shall carefully 

project and preserve all bench mark site rails, pegs and other things used in the set is out of work. 

iv) All duties concerning establishment of a set of bench marks, permanent the odolite stations, centre of 

pillars etc. for performing all the functions of work till the physical completion of all items of the work 

in question shall be carried out by the contractor at his own cost. 

v) He shall also keep proper record of such permanent bench marks established denoting therein their 

correct levels. 

vi) The work establishing all such bench marks shall be carried out only by experience staff of the 

contractor with the help of precision instruments suitable for this type of work. The instruments shall 

be checked for their accuracy and for permanent adjustment before the commencement of the work 

and also frequent intervals during the progress of the work. 

vii)  All such bench marks established by the contractor shall be subjected to check and approval of the 

Engineer-In-charge or duly representative and valuations noticed in the work as a result of important 

establishment of maintenance of such bench marks shall be at the contractor’s risk and expense. 

viii) The contractor has to adjust his work and progress to work in co-ordination with other agencies 

working at site. 

 

20. SUB STANDARD WORK 

 All works have to be carried out strictly as per standard contract specification and the drawings 

applicable to the contract. Any work found below specification and not as per drawing is liable to be 

rejected. However, if any work is below specification but is technically acceptable as per direction of 

Engineer-In-Charge, the same work will be considered for acceptance and will be paid at a reduced 

rate at the sole discretion of Engineer-In-Charge, and his decision will be final in this respect and no 

claim of the contractor will be entertained in this regard at any stage. The decision of the Engineer-In-

Charge regarding rejection or acceptance of sub standard work and its reduced rate payable shall be 

beyond the purview of the arbitration under clause 56 of the contract documents.       

21. LOWEST OF TWO  

The total amount of final bill worked out at the accepted tender rates, if found to be more than the 

amount worked out at the quoted rates of second lowest, the contractor shall be paid lower of the two. 

22. RESPONSIBILITY OF THE CONTRACTOR  

Contractor has to assist AAI by providing vehicles, manpower, equipment etc. for proper demarcation 

of AAI land in close co-ordination with officials of Land Revenue Department and for proper 

liasioning with Municipal / Panchayet / State Government Authorities. Nothing extra shall be paid on 

this account.  

23. INSPECTION OF SITE AND TESTING  

i) The Engineer-In-Charge or his authorized representative shall have full power to inspect any portion 

of the work, examine the materials and workmanship at the contractor’s works or at any other place 

from where the material is obtained. Acceptance of any material shall in no way relieve the contractor 

of his responsibility for meeting the requirement of the specifications. 

ii) Routine type tests for the various items of material shall be performed at the contractor’s / Government 

approved laboratory and Manufacture’s Test certificate should also be furnished wherever require. 

The contractor shall permit the Engineer-In-Charge or his authorised representative to be present 

during any or all of the test. After notification to the Engineer-In-Charge that the work has been 

completed, the contractor shall make under the direction and in the presence of Engineer-In-Charge 

such tests and inspections as have been specified or as the Engineer-In-Charge shall consider necessary 

to determine whether or not the full intent of requirements of the plans and specifications have been 

fulfilled. In case the work does not meet the full intent of the specifications it shall be rectified by the 
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Contractor at no extra cost and the contractor shall bear all the expenses for any further tests considered 

necessary.  

iii) The various tests indicated in the specifications or as considered necessary by the Engineer-in-Charge 

or his authorized representative shall be carried out in the Laboratory approved by the Engineer-in-

Charge. The Contractor shall bear the cost of the samples and testing charges. The results shall be final 

and binding on the contractor. Alternatively contractor shall provide at his expenses all testing 

equipment and other facilities at the site which may be required for the purpose of carrying out fields 

tests. 

iv) All tools, instruments, Plants and labour/operator required for the test shall be provided by the 

contractor at his own cost.  

In addition to tools, equipments, apparatus and instruments as described above, if any, additional tool 

equipment apparatus and instrument is required for laboratory and execution of work as per technical 

specification of NIT the same shall be provided by contractor. Nothing extra shall be payable to 

contactor on this account. 

v) The Engineer-In-Charge may at his discretion, check the test result obtained at contractors laboratory 

by independent tests at an approved laboratory. The cost of such material, transport, cost of testing 

etc. shall be borne by the contractor. 

vi) In the event of not providing field laboratory equipment and instrument mentioned above whenever 

required, the same shall be arrange by AAI for the interest of the work as and when required and 3 

times the actual expenditure shall be recover from the bill of the contractor.  

24. NUISANCE 

The Contractor shall not at anytime do, cause or permit any nuisance on the Site or do anything which 

shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other 

properties near the site and to the Public generally. 

25. REMOVAL OF WORKMEN 

The Contractor shall employ in and about the execution of the works only such persons as are skilled 

and experienced in their several trades and the Engineer-in-charge shall be at liberty to object to and 

require the Contractor to remove from the works any person employed by the Contractor in or about 

the execution of the works who in the opinion of the Engineer-in-charge misconducts himself or is 

incompetent or negligent in the proper performance of his duties and such person shall not be again 

employed upon the works without permission of the Engineer-in-charge. 

26. DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 

i) The duties of the representative of the Engineer-in-charge are to watch and supervise the works and 

to test and examine any materials to be used or workmanship employed in connection with the works. 

He shall have no authority to order any work involving any extra payment by AAI nor to make any 

variation in the works. 

ii) The Engineer-in-charge may from time to time in writing delegate to his representative any if the 

powers and authorities vested in the Engineer-in-charge and shall furnish to the Contractor a copy of 

all such written delegation of powers and authorities. Any written instruction or written approval given 

by the Representative of the Engineer-in-charge to the Contractor within the terms of such delegation 

shall bind the Contractor and AAI as though it had been given by the Engineer-in-charge. 

iii) Failure of the representative of the Engineer-in-charge to disapprove any work of materials shall not 

prejudice the power of the Engineer-in-charge thereafter to disapprove such work or materials and to 

order the pulling down, removal or breaking up thereof. 
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iv) If the Contractor shall be dissatisfied with any decision of the representative of the Engineer-in-charge 

he shall be entitled to refer the matter to the Engineer-in-charge who shall thereupon confirm, reverse 

or vary such decision. 

27. NOISE AND VIBRATION  

i) The amount of noise and vibration made within the Site is to be kept to a minimum that is within the 

permissible limits to be stipulated by the Engineer-in-Charge.  For the purpose of compliance with the 

requirements of this section, the Contractor shall allow in his tender for carrying out excessively noisy 

or vibratory operations only during working hours to be designated by the Engineer-in-Charge.    

ii) Plants, tools and equipment with low noise and vibration emission shall be used for  the Works 

wherever possible.  Piling rigs, generators, compressors and other noise  or vibration generating plant 

and machines used for structural works shall be muffled  at all times by means of silencers, barrier 

screens and the like, or placed away from  nearby buildings especially from the existing building. 

iii) The Contractor shall bear full responsibility for and indemnify the AAI against any claim or action in 

connection with noise, vibration nuisance and the like arising from the execution of the Works. 

28. AIR POLLUTION CONTROL  

i) Mechanical plant and other construction equipment for structural works emit smoke, fumes or other 

obnoxious gases at levels exceeding the permissible limits to be stipulated by the Engineer-in-Charge 

will not be allowed on the Site.   

ii) In the event of non-compliance with this requirement, the  Engineer-in-Charge has absolute discretion 

as and when he deems it necessary to order the Contractor to repair or remove such plant and 

equipment from the Site or to take adequate measures and damping with water etc.  

iii) The Contractor shall bear full responsibility for and indemnify the AAI against any claim or action in 

connection with dust, smoke nuisance and the like arising from the execution of the Works. 

 

29. INCOME TAX, LABOUR CESS AND OTHER TAXES AS APPLICABLE  

i) Income Tax deductions shall be made from all payments made to the Contractor as per the rules and 

regulations in force in accordance with the Income Tax Act prevailing from time to time. 

ii) A cess shall be levied @ 1% (or as notified) of the cost of construction excluding the cost  of land and 

any compensation paid or payable to a worker or his kin under the workmen’s compensation act 1923. 

 

30. LICENSE FEE FOR LAND ALLOTTED BY AAI 

i) The contractor shall not be permitted to enter in (other than for inspection purpose) or take possession 

of the site until instructed to do so by the Engineer-in-Charge in writing.  The portion of the site to be 

occupied by the contractor shall be defined and/or marked on the site plan, failing which these shall 

be indicated by the Engineer-in-Charge at site and the contractor shall on no account be allowed to 

extend his operations beyond these areas. In respect of any land allotted to the contractor for purpose 

of or in connection with the contract, the following and such other terms and conditions as may be 

imposed by the licensor. 

a. Land/space (Paved/ Unpaved/Covered-AC or Non-AC), to the extent allotted to 

contractors during execution of work for the purpose of installation of plants, labour 

camps, cement godown, site office, stacking of materials shall be provided at free of 

cost upto defect liability period/ maintenance period. 

b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG shall be 

deposited by the contractor. In case contractor do not deposit security deposit same shall 

be deducted from Ist Running Account Bill. 
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c. Such security deposit shall be released only after allotted land has been fully vacated by 

the contractor to entire satisfaction of Engineer-in-Charge. If contractor fails to vacate 

the allotted land/space (Paved/ Unpaved/Covered-AC/ Non-AC) after Defect Liability 

Period/ Maintenance Period of the work shall be charged as per prevailing licence fee 

of the airport plus 25% penalty over that 

d. That the contractors shall be liable to vacate the land on demand by the Engineer-in-

Charge. 

e. That the contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-Charge. In case, he is allowed to construct any 

structure he shall have to demolish & clear the same before handing over the completed 

work unless agreed to the contrary. 
ii) The contractor shall provide, if necessary or if required on the Site, all temporary access thereto and 

shall alter, adapt and maintain the same as required from time to time and shall take up and clear them 

away as and when no longer required and as and when ordered by the Engineer-in-Charge and make 

good all damage done to the Site.  

 

31. GENERAL ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 

 

i) Necessary registers, One pen drive of 8 GB and other stationeries like Xerox paper, Two sets of 

Desktop computer system with AutoCAD software, Printer, scanner and cartridge ink etc. required 

for entering data and test results etc. shall be provided by the contractor at his own cost as directed 

by the Engineering-In-Charge. If the contractor fails to provide the required items, within 24 hours 

on demand by the E.I.C or his authorized representative, the same shall be arranged by AAI and four 

times the actual expenditure shall be recovered from the Bill of the contractor.  

 

ii) The following equipment is to be arranged at site by the contractor at his own cost from 10th day 

after the award of work till completion of the work:- 

Sl. No. Item Description Qty. 

1 Pipe Wrench 24'' 1 

2 Pipe Wrench 36'' 1 

3 Pipe Wrench 18'' 2 

4 Pipe Wrench 14'' 2 

5 Pipe Wrench 10'' 3 

6 Adjustable Spanner 12'' 2 

7 Adjustable Spanner 9'' 2 

8 Double open end spanner one set (size 8 to 32) 1 

9 Chain pipe wrench 36'' 1 

10 Chain pipe wrench 24'' 2 

11 
Pipe die set with pipe (Handle threading dies & bush) 

catcher (0.5”-1”) 
1 

12 
Pipe die set with pipe (Handle threading dies & bush) 

catcher (1.25”-2”) 

1 
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13 
Pipe die set with pipe (Handle threading dies & bush) 

catcher (3”-4”) 

1 

14 Monkey Plier 10 

15 Plier 7 

16 Hammer (1 kg) 2 

17 Hammer (750 gm) 4 

18 Measuring tape (5mtr) 3 

19 Measuring tape (30mtr) 1 

20 Jack plane 1 

21 L & Key set  6 

22 Wood cutting Saw 24'' 2 

22 Chisel for concrete breaking 15” 2 

23 Chisel for concrete breaking 10” 6 

24 Chisel for concrete breaking 6” 4 

25 Wood cutting Chisel 1 

26 Spade 2 

27 Shovel 2 

28 Crowbar 2 

29 Trowel 10 no. 1 

30 Trowel 5 no. 2 

31 Equipment carrying bag 16 

32 Hand gloves for sewerman 7 

33 Screw driver set (+, -) both side 12” 2 

34 Screw driver set (+, -) both side 9” 16 

35 Screw driver set (+, -) both side 6” 4 

36 Hammer drill (Bosch or equivalent) 2 

37 Floor cutting machine 1 

38 Glass cutter pen 1 

39 Ladder 12ft 2 

40 Ladder 20ft 1 

41 Scaffolding material at site minimum 12 meter height 1 

42 Stucco trowel 1 

43 Box Spanners  6 

44 Grinding Machine 4 

45 Electric drain Auger (100ft) 1 

46 Hammer drill bit (6-16) 2 

47 Battery Drill machine 2 

48 Torch (high power rechargeable) 2 

49 Welding Machine 2 

50 Ring Range( 8-40) 1 
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The agency is entitled to take away all the above equipment after completion of the work and release 

of final bill as directed by the Engineer-in-charge. The tender rates shall include the cost of the same 

and nothing extra shall be payable on this account. 

iii) The agency is entitled to take away all the above after completion of the work and release of final 

bill as directed by the Engineer-in-charge. The tender rates shall include the cost of the same and 

nothing extra shall be payable on this account. 

32. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST 

BIDDER 

Final bill will be worked out at the accepted tender rates and also with quoted rates of 

second lowest. The amount of final bill to be paid will be restricted to the lowest of the 

two. 

33. DISPUTE RESOLUTION CLAUSE 

All disputes or differences which may arise out of or in connection with or incidental to the 

Agreement(s) including any dispute or difference regarding the interpretation of terms and 

conditions of any clause(s) thereof shall be dealt with as provided hereinafter:  

i. Through Mediation: All dispute(s), at the first instance, shall be referred to the Mediation 

Committee of Independent Experts (MCIE) or individual mediator for mediation as per AAI 

Mediation Policy and applicable laws. All cost of mediation, shall be borne equally by the 

parties. 

In case either party withdraws from the Mediation or the dispute(s) is not resolved within 

120 days of reference to the Mediation, then the aggrieved party may invoke arbitration 

through sub para (ii) within 30 days from the date of receipt of Partial Settlement Agreement 

or Failure Report. 

ii. Adjudication through Arbitration: In case no final settlement has been arrived at between 

the parties after mediation or partially settled as per sub Para (i) above, the unresolved 

dispute(s), on invocation by the aggrieved party shall be referred for adjudication by 

arbitration. 

a. When the amount involved is above 25 crores, adjudication shall be made by Arbitral 

Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator and the two 

appointed arbitrators shall appoint the Presiding Arbitrator. 

b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole Arbitrator 

to be appointed by Chairman/Member, AAI, after obtaining consent of the other party, as 

per format annexed at Annexure ‘A’. 

Unless the contract has already been repudiated or terminated, the parties shall, in every 

case, continue to proceed to perform their respective obligations under the agreement. 

Arbitration proceedings shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996, as amended from time to time. 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 

Conciliation Act, 1996 as amended in 2015 and shall be borne by both the parties equally. 

No dispute shall be referred for resolution under this clause through arbitration in matters 

for which eviction & recovery procedure is provided under Chapter -VA of the Airports 

Authority of India Act, 1994. 
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34. The ESI and EPF contributions and Bonus as per labour regulation on the part of employer 

in respect of this contract shall be paid by the contractor. These contributions on the part 

of the employer paid by the contractor shall be reimbursed by the Engineer-in-charge to 

the contractor on actual basis on submission of documentary evidence. 

35. Since the tender is invited based on CPWD DSR’2023 rates, the payments of items shall 

be paid as below: 

 
Note:- 

   

The Payment of Items shall be regulated as below: - 

The Payment for DSR2023/Addl. Misc. Items shall be regulated as below:- 

Rate of DSR 2023/Addl. Misc. Items item (Except item no. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77 (a,b,c,d) = X 

Rate without GST for DSR 2023/Addl. Misc. Items =Y=X/1.2127 

Rate to be considered for Payment of DSR 2023 items and additional Misc. Items 

           = Y + Quoted (+/-)% age + Amount of AMI No. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77 (a,b,c,d) or EI etc. 

Guidelines for quoting Percentage rate in e-Portal 

1. Rate of 'Y' has been kept as base rate 100. 

2. Quoted percentage shall be applied on the rates of 'Y' 

3. For example: If the quoted rate is (+)25%, then the payable rate shall be = 1.25 x'Y'  

              or if the quoted Rate is (-) 25%, then the payable rate shall be = 0.75 x 'Y' 

4. The percentage quoted shall NOT be applicable on subheads AMI no. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77 (a,b,c,d). 

However, the rates for all items except AMI no. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77 (a,b,c,d) or E.I. will be divided by 

1.2127 for payment of bill. 

Note: All items of DSR'2023 with up-to-date correction slips are also the part of this BOQ. Rates should be quoted on e-portal 

only 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page | 188 
 

 

Annexure - A 

Format Consent Letter 
Dispute Resolution Clause — Para 36 ii (b) 

To, 

The Chairman/Member/Regional Executive Director, 

Airports Authority of India, 

SUB: Request for appointment of arbitrator under Clause _____________of the 

______________ agreement dated _____________ for ________________.  

Sir/Madam, 

1. We state that ____________________ (contractor/agency) was awarded work/concession 

_______________ of __________________ at __________________ 

Airport/________________ (other location) of Airports Authority of India through Award 

Letter dated ___________________. 
 

2. Dispute related to _______________ arose between us (contractor/agency) and AAI. 
 

3. On _________________ (date), dispute was referred to Mediation as per AAI Mediation 

Policy and any settlement on the following claims/disputes was not reached between the 

parties: 

(i) 

(ii)  

(iii)  

4. A concise statement along with claim in respect of each of such disputes is attached 

herewith. 
 

5. In view of the above, we invoke arbitration under clause ________________ of the 

___________________ agreement between us and AAI and as per provision to Section-

12(5) of the Arbitration & Conciliation Act, 1996 as amended from time to time, we hereby 

agree and request the Chairman/Member/Regional Executive Director AAI to appoint 

arbitrator from AAI's panel of arbitrators. 

6. I/ We also give my/ our consent for appointing any of an arbitrator from AAI's approved 

panel of arbitrators, as per paragraph-5 above. 

Thanking you, 

( _____________________________) 

Authorized signatory of End: As above 

Encl: As above 
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Technical Specification (Civil) 

 

1. PREAMBLE 

1.1 These technical specifications shall be read in conjunction with the various other documents 
forming the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions 
of Contract, Special Conditions of Contract, nomenclature of items and other related 
documents, together with any addendum issued thereto. 

1.2 Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description 
of items does not even remotely suggest that the contractor is absolved of such providing, 
supplying etc. unless an explicit stipulation is made in this contract. The department shall 
bear no costs of materials, equipment’s duties, taxes, royalties etc. 

1.3 In addition to the general obligation of the Contractor during defect liability period, the 
Contractor shall guarantee successful performance of waterproofing treatments for a period 
of five years from the date of completion of the work. The Engineer-In-Charge shall prescribe 
the form and the manner of executing such guarantees. The Contractor hereby confirms that 
there is nothing in the items/specifications (or a short-coming therein) as will prevent such 
successful performance. The work shall be executed through approved specialists 
experienced in the respective trades. 

1.4 The classification of various items of work for purpose of measurements and payments shall 
be as per bills of quantities (BOQ). Except where distinguished by the BOQ, the rates apply 
to all heights, depths, sizes, shapes and locations unless otherwise explicitly specified. They 
also cater for all cuts and wastes. 

1.5 The specifications may have been divided in different sections/sub-head for convenience 
only. They do not restrict any cross-reference. The Contractor shall take in to account inter-
relations between various parts of works/ trades. No claim shall be entertained on basis of 
compartment interpretations. 

1.6 Any Civil work required as part of electrical and other installation shall be executed by the 
Contractor as directed under this contract. 

1.7 The Contractor shall be required to submit and take approval from the Engineer-In-Charge 
of shop drawings of the items of work specified in the specifications or as directed from time 
to time. No extra payment shall be made for the same. Shop drawings shall be in metric units 
and shall be prepared in a format approved by the engineer-in-charge. It is the responsibility 
of the contractor to prepare the shop drawing and co-ordinate with different departments 
of AAI for the composite nature of work for proper execution before start of work. The 
contractor shall also submit any other drawings of minor nature if required & directed by E-
I-C like section of drain, panel drawing of PQC etc. for proper execution of work. 

1.8 The Contractor shall prepare and submit as-built drawings by way of making modifications/ 
changes carried out with respect to the construction drawings issued prior to the 
construction of respective elements.  

1.9 No walls, terraces shall be cut for making any opening after waterproofing has been done 
without approval of the Engineer-In-Charge. Cutting of waterproofing when authorized by 
the Engineer-In-Charge in writing shall be done very carefully, so that no other portion of the 
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waterproofing is damaged. On completion of the work at such places, the waterproofing 
membrane shall be made good and ensured that the opening/cutting is made fully 
waterproof as per specifications and details of waterproofing approved by the Engineer-In-
Charge at no extra cost. No structural member shall be cut or chased without the written 
permission of the Engineer-In-Charge 

1.10 All materials intended to be used at site shall be tested prior to its use in an approved 
manner. Tests shall be conducted as per frequency of CPWD specifications and in case of 
non- availability of such frequency of tests in CPWD specifications, decision of Engineer- In-
Charge shall be final and binding. Cost of all such tests and any other tests felt necessary by 
the Engineer-In-Charge shall be deemed to be included in the price of respective materials 
quoted by the Contractor. Any defective materials brought to site shall be returned without 
any extra cost for the same. 

1.11 Performance tests shall be carried out on all/any items of work as directed by the Engineer-
In-Charge. Should any item fail to pass the tests, the Contractor shall be given opportunity 
to take corrective measures and have the same re-tested to the satisfaction of the Engineer-
In-Charge, he may at his sole discretion order dismantling of the whole or part of the works 
done and order the Contractor to reconstruct the same. The cost of all these operations and 
materials shall be borne by the Contractor without any extra claim. 

1.12 The Contractor may make a special note of the strictness of the concrete mix to be adopted 
in items of maximum water-cement ratio, minimum slump, control of total chloride and 
sulphate contents, use of admixtures etc. 

1.13 Procedure of mixing the admixtures shall be strictly as per manufactures recommendations 
if not otherwise directed by the Engineer-In-Charge. 

1.14 The batching plant for all concrete shall be used. Alternatively, the contractor should take 
approval for the design mix and the RMC plant from which concrete will be brought to site 
from the Engineer-in-charge before commencement of work. Concrete shall be transported 
in Transit mixers using concrete pump of adequate capacity including necessary standby. 

1.15  PPC cement should be used for RMC concrete. It shall be ensured that the percentage of fly 
ash is printed on each bag of cement manufacturer. In case, it is not printed on each bag, a 
certificate from the manufacturer indicating the same shall be obtained before use of such 
cement in works. Contractor is allowed to use OPC (43/53 grade) cement in case of non-
availability of PPC cement wherever applicable with prior approval of Engineer-In-Charge. 
However, nothing shall be paid extra to the contractor on this account.  

1.16 All the water tanks and other liquid retaining concrete structures shall undergo hydro-testing 
as per special specifications. 

1.17 Special benches shall be provided at site for stacking reinforcement bars of different sizes as 
per the specifications. 

1.18 Form work for RCC shall be designed in such a way that the form work of the adjacent slabs 
can be removed without disturbing the props/supports of the beams. 

1.19 Wherever there are tension/suspended concrete members, which are suspended from 
upper-level structure members, the shuttering/ scaffolding of such members at lower level 
shall have to be kept in place till upper level supporting members gain minimum required 
strength. Cost of such larger durations of keeping in place the shuttering/scaffolding shall be 
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deemed to be included in the price quoted for respective structural members and nothing 
extra shall be payable on this account. 

 

2.00 OBLIGATIONS OF THE CONTRACTOR 

2.01 In order to ensure that the contract work is executed strictly in accordance with this 
Agreement and in time, the Contractor shall have the following obligations at no extra 
cost to AAL in addition to such other obligations and responsibilities as have been 
specified elsewhere in this Contract. 

i) Provision of adequate number of constructional Plant and machinery for mechanized 
system of construction, handling and transportation; 

ii) Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices 
regarding wages, payment of wages, labour records, attendance cards-cum-wage 
slips, labour welfare etc. as per standard practices and norms applicable at site; 

2.02 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of 

value, of antiquity and structures and other remains/ things of geological or 
archaeological interest discovered on the site of the works shall be notified by the 
Contractor immediately to the Engineer-in-Charge for onward information to the 
concerned authorities. 

2.03 The Contractor shall take all reasonable precaution to prevent his workmen or any other 
person from removing or damaging any such article(s) or thing(s) and protect the same 
till the removal as per the instructions of the Engineer-in-Charge. 

2.04 Clearance of the site of all rubbish, debris, materials, temporary structures, plant and 
machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy 
and clean condition after completion of the work. 

2.05  Opening up of covered work, if instructed by the Engineer, if such covering waste done 
before inspection by the Engineer or without permission/ approval from the Engineer-
in-Charge. 

3.01 GENERAL 

The works will be executed as indicated in the nomenclature of each item and  
Technical specifications as given hereunder as made applicable to this contract. 

3.02 In the absence of any definite provision in the technical specifications contained herein, 
reference may be made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS 
codes, in that order. Wherever these are silent, the construction and completion of the 
works shall conform to sound engineering practice and in case of any dispute arising out 
of the interpretation of the above, the decision of the Engineer-in-Charge shall be final 
and binding on the Contractor. 

3.03 In addition, the abbreviations CPWD, IRC, MORTH, IS, BS, ICAO ASTM AASHTO 
shall be considered to have the following meaning:- 

CPWD : Central Public Works Department 

IRC : Indian Road Congress 
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MORTH : Ministry of Road Transport and Highway Government of India 

IS : Indian Standard of the Bureau of Indian Standards. 

BS : British Standard of the British Standard 

ICAO : International Civil Aviation Organization 

ASTM : American Standards of the American Society of Testing Materials 

AASHTO : American Association of State Highway and Transportation 
Officials. 

3.04 All the codes of practice, standards and specifications applicable shall be the latest 

editions with up to date correction slips etc. or as directed by the Engg-in-Charge. 

 

4.  SAMPLING AND TESTING 

The Contractor or his accredited representative shall be present during sampling/testing 
and signify his concurrence for sampling/ testing carried out by signing the test records, 
The Contractor shall be liable of all actions consequent to the test and their results as if 
he himself attended to the tests. The Contractor is duly advised to be present himself 
for sampling and testing or in the alternative, have fully qualified duly authorized 
Engineer for this purpose. 
 

5. CONDITION FOR STEEL 

The contractor shall procure Thermo Mechanically Treated (TMT) steel reinforcement bars 
Fe-500 conforming to relevant BIS codes from main/primary producers i.e. TISCO, SAIL, 
RINL as approved by the Ministry of Steel. The contractor shall have to obtain and furnish 
test certificates to the Engineer-in-Charge in respect of all supplies of steel brought by him 
to the site of work. Samples shall also be taken and got tested by the Engineer-in-Charge 
as per provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to BIS codes, the same shall stand 
rejected and shall be removed from the site of work by the  
Contractor at his cost within a week time from date of written orders from the Engineer-
in-Charge. 

 
i) The steel reinforcement shall be brought to the site in bulk supply as per the requirement 

or programme submitted by the firm and approved by Engineer-in-Charge. 
 
ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as 

to prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars 
of different sizes and lengths shall be stored separately to facilitate physical verification.  

 
iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each diameter (size) of the bar at random at frequency 
not less than that specified below:- 
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Size of bar For consignment below  
100 tonnes 

For consignment over 100 
tonnes. 

Under 10mm dia One sample for each 25 
tonnes or part thereof. 

One sample for each 40 
tonnes or part thereof. 

10mm to 16mm dia One sample for each 45 
tonnes or part thereof. 

One sample for each 50 
tonnes or part thereof. 

Over 16mm dia One sample for each 50 
tonnes or part thereof. 

One sample for each 75 
tonnes or part thereof. 

 
iv) The agency shall supply the sample of steel required for testing free of charge.  The cost of 

tests including all incidental charges shall be borne by the agency. 
v) The actual consumption of steel on work shall be regulated and proper accounts 

maintained. The theoretical consumption of steel shall be worked out as per procedure 
prescribed in clause 42 of the contract and shall be governed by the conditions laid therein, 

 
vi) Steel brought to site and remaining unused after completion of work shall not be removed 

from site without written permission of Engineer-in-Charge. 
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LIST OF PREFERRED MAKE (CIVIL WORK) 
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ANNEXURE-I 
TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
To   Date:- 
The SM (Engg.-C) 
Airports Authority of India, 
JPNI Airport, Patna. 

Sub : Acceptance of Terms & Conditions of Tender. 

निविदा आईडी/Tender ID: 2026_AAI_280939 

 

Name of Work: Annual Maintenance Contract for Civil Works in New Terminal Building, Fire 
Building and allied buildings during 2026-27 at JPNI Airport, Patna. 

Dear Sir, 

1. I / We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender 
work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as per your 
advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and 
conditions of the tender documents, corrigendum(s) and reply to query if any made available 
to me / us which shall form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 

3. I/We hereby unconditionally accept the tender conditions of AAI’s tender documents in its 
totality / entirety for the above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 
awarding this contract at any stage during its execution or at the time of payment of bills, and 
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the 
Appropriate Authority in AAI. 

5. I / We hereby submitted that I / we paid / submitted the required earnest money as per NIT 
conditions. 

6. I / We certify that all information / documents furnished by our Firm is true & correct and in 
the event at any stage, the information / documents is found to be incorrect / untrue or found 
violated, then we shall be liable for debarment from tendering in AAI without giving any notice 
or reason therefore or summarily reject the bid or terminate the contract, without prejudice 
to any other rights or remedy including the forfeiture of the full said earnest money deposit 
absolutely. 

Yours Faithfully 
 

 
 (Signature of the Bidder, with Official Seal) 

https://etenders.gov.in/eprocure/app
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 ANNEXURE- II 
To,  

The SM (E-C), 

JPNI Airport, Patna. 

Subject: -Request for E- Payment. 

Sir,  

The following particulars are given below for effecting E- Payment in respect of our 
Claim/Bill. 

1. Name of the Company   : - 

2.  Address    : - 

3. Bank A/C No.    :- 

4. Bank Name     : - 

5. Branch Address   : - 

6. Branch Code    : - 

7. IFSC Code of the Bank   : - 

8. Permanent A/C No.   :- 

We also enclosed herewith a cheque duly cancelled of our above bank A/C. 
Thanking You, 

Yours faithfully 

 

 

 

(Authorized signatory) 
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ANNEXURE-III 

Declaration by The Contractor/ Tenderer: - 

(TO BE SUBMITTED IN COVER NO. I) 
 

 
 I / we, the undersigned do hereby declare that 
 

a) I / we am / are registered under GST and compliant of GST provision. 

 

b) In case of noncompliance of GST provisions and blockage of any input credit, I / we shall 

be the responsible for the same and shall indemnify AAI for the loss, if any, suffered by AAI. 

 

c) All input credit has been duly passed on to AAI by me / us. 

 
In the event of any such information pertaining to the aforesaid matter found at any given point 
of time either during the course of the contract or at the bidding stage, my bid/contract shall be 
liable for truncation / cancellation / termination without any notice at the sole discretion of AAI.  
 
 
Signature of Tenderer : ___________________________________________  

Name : _______________________________________________________  

Date : _______________________________________________________  

Seal : _______________________________________________________  

E-mail address : ______________________________________________________ 
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ANNEXURE - IV 

AFFIDAVIT (COMPLIANCE OF MINIMUM WAGES) 

(TO BE SUBMITTED IN COVER NO. I) 
 

 I……………….……… (Name), aged …… years, s/o …………………………………. (Name), Proprietor/ 

Managing Partner/ Managing Director of ……………………………… (Name of the Agency) do hereby 

solemnly affirm and state as follows:   

 I am competent to swear this affidavit on behalf of ……………………. (Name of agency). I state that, 

I am fully observing the Minimum Wages Act 1948 and Contract Labour (Regulation a & Abolition) 

Act 1970 & Contract Labour(Regulation & Abolition) Central rules 1971 and minimum wages Act 

& rules thereof Central   & State Government w.r.t payment of Minimum Wages and timely deposit 

to the P.F. account of the labourers.”  

     Dated this, the …………………. day of ………………… month …………………. Year.     

 

 

            DEPONENT  

Place:  

Date: 

 

Note:  This affidavit is to be attested by a First-Class Magistrate / Notary Public on non-judicial 

stamp paper of Rs. 100/-. 
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ANNEXURE-V 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT 
Note: Above undertaking is to be given on company’s letter head. 

 
 

Name of Work: Annual Maintenance Contract for Civil Works in New Terminal Building, Fire 
Building and allied buildings during 2026-27 at JPNI Airport, Patna. 

 

निविदा आईडी/Tender ID: 2026_AAI_280939 

 

I/We ……………………………………………….……………….…… (name and post of authorized signatory) on 

behalf of …………………………………………………………………………….….. (Name of firm) do here by solemnly 

affirm and declare as follows: 

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ 

Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance 
and the debarment/ blacklisting/ restrainment is not in force as on last date of 

opening of tender (Envelope-I, normally called as technical bid). 

 

(ii) None of Proprietor /Partners /Board Members /Directors of 

M/s………………………………………………………………………...(Name of firm) has remained 

Proprietor /Partner /Board Member /Director in any firm which stands debarred 

/blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/ blacklisting/ 

restrainment is not in force as on last date of opening of tender (Envelope-I, 

normally called as technical bid). 

 

(iii) Our firm understands that if our firm either debarred before the date of opening of 
tender (first bid, normally called as technical bid, in case of two packet/two stage 

bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment 

applicable for all Ministries/ Departments), our bid is liable to be rejected at that 
stage. 

 

(iv) Our firm understands that at any stage, if above statements are found to be false, 

our firm shall be liable for debarment from bidding in AAI, apart from any other 
appropriate contractual legal action including debarment/ blacklisting/ 

restrainment, termination of the contract etc. as deemed fit. 

 

 

Date:                                                                                                     [Signature and name of the 
authorized signatory of the firm] 

Place: 
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ANNEXURE-VI 
 

IMPOSITION OF PENALTIES  
 

Sl. 
No. 

Offence/Violation Penalty in (Rs.) 

1 Smoking in public area except where designated smoking chambers or areas 
are established. 

300.00 

2 Spitting in airport premises 300.00 

3 Misuse of passenger baggage trolley 300.00 

4 Using language likely to cause offence/ annoyance. 500.00 

5 Throwing loose papers, plastic cups or glass etc. in airport premises. 300.00 

6 Non-display of Photo Identity Card while entering into or being in the 
terminal or operational area. 

300.00 

7 Transportation of overloaded airline baggage containers in operational 
area. 

400.00 

8 Vehicle/ equipment operating without anti-collision light/ obstruction flag 
inside operational area. 

400.00 

9 Parking of vehicles/ equipment in No Parking Area on Kerb side and city side 
including approach road within airport premise 

500.00 

10 Unauthorised entry into terminal building or operational area 500.00 

11 Rash driving/over speeding in operational area 500.00 

12 Driving in Operational area while being in a State of intoxication  500.00 

13 Causing public inconvenience, unruly behaviour or Creating nuisance in 
public area. 

500.00 

14 Organizing or taking part in any public assembly, demonstration, dharnas or 
procession likely to obstruct or interfere with proper use and orderly 
functioning of airport. 

500.00 

15 Display of banners, flags, posters, emblems or write slogans in or around 
terminal. 

500.00 

16 Obstruction of authorised persons in the discharge of his or her duties. 500.00 

17 Dumping garbage on in Operational area. 400.00 

18 Vehicle/equipment left unattended in Operational area outside designated 
parking area/ hard stand for ground support equipment/ vehicles. 

500.00 

19 Vehicle/equipment not following vehicular lanes on Apron. 500.00 

20 Vehicle/equipment/persons obstructing aircraft movement. 500.00 

21 Crossing/operating vehicle/ equipment close to active runway/ taxiway 
without permission. 

500.00 

22 Vehicles/ equipment operation in the Operational area without permit 
(ADP) 

500.00 

23 Damage, displace, deface or alter any building structure or other property 
of AAI whether movable or, immovable. Besides penalty, actions to be taken 
to recover the loss from the defaulter or his/ her organization. 

500.00 

24 Photography and film shooting / videography at airport without permission. 500.00 

25 Commercial activities at airport without permission. 500.00 
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ANNEXURE - VII 

FORM – C 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

"This is to certify that as per audited balance sheet and profit & loss account during the  

financial year …………………., the Net Worth of M/s --------------------------- (Name & Registered 

Address of individual/firm/company), as on -------------  (the date of certificate) is Rs. 

…………………………….…. after considering all liabilities. It is further certified that the Net Worth 

of the company has not eroded by more than 30% in the last three years ending 31st March 

…………… (the relevant year*)." 

Unique Document Identification Number (UDIN) ………………………………………………. 

Signature of Chartered Accountant ……………………. 

Name of Chartered Accountant.……………………. 

Membership No. of ICAI……………………… 

Date and Seal……………………… 

Signature (s) of Bidder(s) 
 

Note: - 

Net Worth of the company as on 31st March …………… (the relevant year*) and “Net Worth of 

the company has not eroded by more than 30% in the last three years ending 31st March 

…………… (the relevant year*)” must be mentioned in UDIN Generated Certificate. 

 

❖ The relevant year shall be the financial year ending 31st March preceding the calendar year 

of bid submission or 31st March of the financial year preceding the previous financial year, if 

the balance sheet of the previous financial year has not been audited. 
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ANNEXURE-VIII 

WORKS DIARY Date : 
PART-B 

DAILY RECORD 
1. Weather 
2. Labour engaged by Contractor 

  Skilled    Unskilled 

Category No Category No Category No Category 
        
        

 

No 

Concreter 
Brick Layer 
Mason 
Carpenter 
Joiner 

 Paviour 
Tiller 
Painter 
Polisher 

 Glazier 
Plumber 

 Mate 
Bhisti 
Mazdur(man) 
Mazdur(woman) 
Mazdur(boy) 

 

 
3.Important materials brought on site with approximate quantities (rejection, if any, 
 to be stated). 

Schedule ‘B’ materials Contractor’s materials Rejections 

Materials Quantity Materials Quantity Materials Quantity 

 
 

     

 
4.Details of plant, equipment and transport working on site. 

 T&P Hired under Schedule ‘C’ 
Contractor’s T&P equipment 

& transport 

T & P Quantity 
Remarks regarding 

breakdown 
maintenance etc. 

Quantity 
Remarks regarding 

breakdown 
maintenance etc. 

Road Roller 
Concrete Mixer  
Vibrator 
Tipper/Dumper 

    

 
5.  Brief particulars of work in progress 
 
6.  Important stages completed and passed  
 
7.  Remarks of Visiting Officer  

 
Dated signature of Engineer-in-charge Date of signature of  

contractor or authorized representative 
or his authorized agent 
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ANNEXURE-IX 

Request Letter: Transmission of Bank Guarantee Cover Massage to be submitted by applicant to BG issuing Banks. 

Date: ______________ 

The Manager,  

(Bank), 

(Branch) 

 
Sub: Inclusion of unique identifier code of AAI while transmitting BG cover massage where 
beneficiary bank is ICICI Bank (IFSC- ICICI0000007) 
 
Dear Sir / Ma’am, 
 
I / We, ___________________, request you to include unique identifier ________________in field 
7037 of the SFMS cover message IFN COV 760 (For BG issuance) and IFN COV 767 (for BG 
amendment) while transmitting the same to the beneficiary bank (ICICI Bnak-IFSC-ICICI0000007) 
 
Thanking You, 
_______________ 
 
 
 
 
(Vendor / Customer / Concessionaire)  
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ANNEXURE-X 

FORM – A 

Details of Similar Works Successfully Completed or substantially Completed During the Last 

Seven Years Ending on 30.06.2026. 

Sl. No. Details of Work W-1 W-2 W-3 

i 
Name of Work / Project and 

Location 

   

ii Name and Address of client    

iii 
Awarded Cost of work (in 

Rs. Lakhs) 

   

iv 
Date of commencement as 

per contract 

   

v 
Stipulated date of 

completion 

   

vi Actual date of completion    

vii 
Completion Cost / Actual 

work done 

   

viii 

Whether the work was done 

on back to back basis (Yes / 

No) 

   

 

 

 

 

 

Signature (s) of Bidder (s) 
(With Stamp) 

 

Note:  
The contractor should give list of only of eligible category works of requisite amount with 
supporting documents issued from client. 
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ANNEXURE-XI 
FORM – B 

Financial Information 

Name of the firm / contractor……………………………………………………… 

 

1. Financial Analysis – Details to be furnished turnover on construction works with 

profit and loss as per figure in balance sheet account for the last Three years duly 

certified by the Chartered Accountant as submitted by the applicant to the Income 

Tax Department. 

Fig in lakhs Rs. 

Sl. 

No. 
Particulars 

Financial Year (last Three Years) 

FY 2022-23 FY 2023-24 FY 2024-25 

1 Turnover on Construction Works    

2 

Profit / Loss after Taxes 

(Standalone) 
 

  

2. Financial arrangements for carrying out the proposed work.  

 

Unique Document Identification Number (UDIN) ………………………………………………………… 

 

 

 

 

SIGNATURE OF CHARTERED SIGNATURE (S) OF BIDDER (S). 
ACCOUNTANT WITH SEAL. 
 
 
 
 
 
 
   
Note : The bidder should give information strictly in above format. 
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ANNEXURE-XII 

FINANCIAL DATA 
 
(ANNUAL VALUE OF GENERAL CONSTRUCTION WORK (CIVIL WORKS) DURING LAST FIVE FINANCIAL YEARS 

ENDING 31.03.2025) 
Name of the Bidder: - 

 
 
Unique Document Identification Number (UDIN)…………………………………………………….. 
 
Signature of Chartered Accountant with Seal 
 
SIGNATURE (S) OF BIDDER (S) 
 
Sample Calculation 
 
Note-The requirement of minimum annual value of general construction work (civil works) is as per 
calculation shown below: - 
 

 

 

Sl. No. Description Financial Data for Last Five Audited Financial years 

 FY 2019-20 FY 2020-21 FY 2021-22 FY 2022-23 FY 2023-24 

1. Annual Value of General 
Construction works carried 
out in the corresponding 
financial year. 
 

     

2. Value of similar nature of 
works (Civil Works) in the 
above (Mentioned in SL 
NO.1) 
 

     

Note: The financial data in above prescribed format shall be certified by Chartered Accountant/ Company 
Auditor under his signature and stamp in original along with membership no. 
 

Estimated cost put to tender : Rs. ………………….. 
 

Completion Period : 12 months or (12/12) = 1 year 
Since the time period is less than equal to 1 year, 
hence this factor shall be considered as 1. 
 

1. Minimum Annual Value of General 
construction works carried out in the 
corresponding financial year 

: (Rs. …………………../1) x 2 = Rs. ………………………  

2. Minimum Value of similar nature of works 
(civil works) in the above (mentioned SL No.1) 
 

: Rs. ………………………. x 50% = Rs. …………………. 
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ANNEXURE-XIII 

FORM - E 

WORKS IN HAND 

(On or after the Bid Submission Start Date as per Critical Data Sheet) 

Name of Bidder :- 

Name and Brief 

contract (Clearly 

indicate the part of 

the Work assigned 

to the applicant 

(s)) 

Name of client with 

telephone Number 

and fax number 

and e-mail ID / fax 

number 

Contract Value 

In Rupees (Give 

only the value of 

Work assigned 

to the bidder (s) 

Value of 

balance 

works yet to 

be done in 

Rupee as on 

……………… 

Value of works to 
be done in 'T' 
i.e.04 months 
(Completion 
Period of the 
Project) w.e.f. 
…………………. 
(Submission End 

date). 

From ……(m)……. 

To ………((m) + 

(d))………… 

     

     

     

 

Unique Document Identification Number (UDIN)……………………………………. 

Signature of Chartered Accountant with Seal 

 

Signature(s) of Bidder (s)  
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ANNEXURE - XIV 

Undertaking for Deployment of T&P 

 

 
Name of work:- Annual Maintenance Contract for Civil Works in New Terminal Building, 

Fire Building and allied buildings during 2026-27 at JPNI Airport, Patna. 
 

Name of Contractor / Firm: …………………………………….…………………………. 
 

 

I / we have applied for issue of tender for the work of “Annual Maintenance Contract for 
Civil Works in New Terminal Building, Fire Building and allied buildings during 2026-27 at 
JPNI Airport, Patna” and hereby undertake that: - 

 

I / we have gone through the tender documents and drawings in its entirety, visited the site 
and have understood the nature of work to be executed. 

 

I / we will deploy adequate T&P in working condition with adequate standby arrangement for 
efficient / timely execution of the work. 

 

I / we have submitted the details of T&P owned by us and undertake to procure or take on 
lease the balance T&P for the work as per requirement of the work matching with the work 
program. 

 

I / we will abide by any instructions by AAI for such procurement / arrangement of T&P on 
lease as is considered necessary for efficient / timely execution of work. 

 

 

 

 

 

Place: 

 

Date:                                                                                                                  Signature of Contractor 
With Rubber Stamp 

 
 

 



Page | 216 
 

 

ANNEXURE- LBS 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) of 
the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

Name of Work: Annual Maintenance Contract for Civil Works in New Terminal Building, Fire 
Building and allied buildings during 2026-27 at JPNI Airport, Patna. 

निविदा आईडी/Tender ID: 2026_AAI_280939 

 

I, the undersigned, _____________________________ (full names), do hereby declare, in my 

capacity as _______________________________of M/s________________________________                                                                           

(Name of company/Firm) that: 

1) I am competent to swear this undertaking on behalf of M/s__________________________ 

(Name of company/Firm) _ 

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a 

country which shares a land border with India and comply to all the provisions of the 

Order(s). 

 

3) I certify that M/s______________________________________(Name of company/Firm) 

is not from such a country / is from such a country, has been registered with the 

Competent Authority (strike out whichever is not applicable). I hereby certify that this 

BIDDER fulfills all requirements in this regard and is eligible to be considered [Where 

applicable, evidence of valid registration with the Competent Authority is attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ declaration given 
by M/s_____________________________________________(Name of company/Firm) is 
found to be false, this would be a ground for immediate termination and further legal 
action in accordance with law as per Clause 12 of the Public Procurement Order on 
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017. 
 

 

 
Date: 
Place 

Signature and name of the authorized signatory of the firm  
with Rubber Stamp 
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Schedule 'A' 

Annual Maintenance Contract for Civil Works in New Terminal Building, Fire Building and 
allied buildings during 2026-27 at JPNI Airport, Patna. 

 

(Part I)-DSR-2023 (CPWD) items (Volume – I & II) 

 

Sl . No. Description of sub-Head Sub Head 
No. 

From To. Remarks 

1 Carriage of Materials 1 79 88 DSR-2023 

2 Earth work 2 89 96 DSR-2023 

3 Mortars 3 97 100 DSR-2023 

4 Concrete work 4 101 110 DSR-2023 

5 Reinforcement cement work 5 111 124 DSR-2023 

6 Brick work 6 125 130 DSR-2023 

7 Stone Work 7 131 136 DSR-2023 

8 Marble work & Granite work 8 137 144 DSR-2023 

9 Wood and PVC work 9 145 180 DSR-2023 

10 Steel work 10 181 186 DSR-2023 

11 Flooring work 11 187 198 DSR-2023 

12 Roofing Work 12 199 213 DSR-2023 

13 Finishing work 13 215 226 DSR-2023 

14 Repairs of building 14 227 236 DSR-2023 

15 Dismantling and Demolishing 15 237 244 DSR-2023 

16 Road work 16 245 262 DSR-2023 

17 Sanitary installation 17 263 276 DSR-2023 

18 Water supply 18 277 306 DSR-2023 

19 Drainage work 19 307 316 DSR-2023 

20 Pile work 20 317 322 DSR-2023 

21 Aluminium work 21 323 328 DSR-2023 

22 Water proofing work 22 329 336 DSR-2023 

23 Rainwater Harvesting & Tube 
wells 

23 337 342 
DSR-2023 

24 Conservation of Heritage Building 24 343 346 DSR-2023 

25 Structural Glazing and Aluminium 
composite panel 

25 347 352 
DSR-2023 

26 New Technologies and Materials 26 353 380 DSR-2023 

Part –II - Additional Miscellaneous Items derived on prevailing market rates  

27 Additional miscellaneous Items 27 217 228 Tender 
Document 
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AIRPORTS AUTHORITY OF INDIA 
J.P.N.I. AIRPORT, PATNA 

ADDITIONAL MISCELLANEOUS ITEMS 
 

Name of work:-  Annual Maintenance Contract for Civil Works in New Terminal Building, Fire 
Building and allied buildings during 2026-27 at JPNI Airport, Patna. 

 

Item 
No. 

Description of items Unit Rate 

  DETAILS OF ADDITIONAL MISC.  ITEMS (AMI:- 1 To 77)      
It. No. Description of Item Unit Rate [Rs.] 

1 Cleaning of chocked/blocked Rain water pipe, soil waste pipe 
vent pipe, manhole sewerage pipe, gully trap, EWC, Wash basin, 
Kitchen sink, bottle trap, house drain, storm water drain i/c of 
any diameter and size i/c removal of mulba outside AAI premises 
as directed by Engineer-in-Charge.  

    

  (a) Rain water pipe & vent pipes. metre                     11.66  
  (b) Manhole i/c connected sewerage pipes upto 2.0 metre the 

next manhole. 
each                  524.66  

  (c) Manhole i/c connected sewerage pipes beyond 2.0 metre the 
next manhole. 

each               1,049.33  

  (d) EWC/IWC i.e connected traps and soil waste pipe upto the 
nearest opening point in soil waste pipe. 

each                  262.33  

  (e) Wash basin /Kitchen sink/i/c connected traps  each                     29.15  
  (f) House drain (open) metre                       5.83  
  (g) House drain (covered) metre                     24.98  
  (h) Septic Tank (surface area upto 7.5 sqm) each               5,721.58  
  (i) Septic Tank (Surface area 7.5 sqm to 15.00 sqm) each               9,171.58  
  (j) Septic Tank (surface area above 15.00 sqm) each            12,456.91  
  (k) Open Storm water drain width up to 1.0 metre metre                     21.54  
  (l) Covered Storm water drain width up to 1.00 metre metre                     25.91  
  (m) Covered Storm water drain width from 1.01 metre To 2 

metre 
metre                     60.56  

2 Cleaning of terrace water storage tank (inside surface area) 
above 2000 to 5000 litre capacity at all heights with coconut 
brushes, duster etc., removal of silt, rubbish from the tank and 
cleaning the tank with fresh water disinfecting with bleaching 
powder @ 0.5gm per litre capacity of tank including marking the 
date of cleaning on the side of tank body with the help of stencil 
and paint and disposing of malba all complete as per direction 
of Engineer-in-Charge. (The old date already written on tank 
should be removed with paint remover or black paint and if date 
is not written with the stencil or old date is not removed 
deduction will be made @ Rs. 0.10 per litre) (if during cleaning 
any GI fittings or ball cock is damaged that is to be repaired by 
contractor at his own cost and nothing extra will be paid on this 
account) 

litre                       0.45  

3 Cleaning the terrace of buildings, parapets etc including 
removing of malba, debris, algae etc complete as per instruction 
of the Engineer-in charge 

sqm                       2.76  
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Item 
No. 

Description of items Unit Rate 

4 Sweeping and cleaning of approach roads and adjacent areas 
including disposal of malba/ rubbish from 
roads/shoulder/footpath/HDPE dustbins etc and dumping the 
rubbish in the Airport main dustbin  by carrying the rubbish to 
the site using wheel barrow etc all complete as per direction and 
satisfaction of Engineer-In-Charge. 

Sqm                        0.97  

5 Supplying of Bleaching Powder of standard or of approved 
equivalent brand as per direction and satisfaction of Engineer-
in-charge. 

kg                     87.26  

6 Cleaning of sewer line, septic tank outside terminal building i.e. 
city side by deploying septic tank cleaning machine and 
removing the sludge manually by sewermen out of sewerline 
chambers, all complete as per direction and satisfaction of 
Engineer-in-charge. 

each tank               2,055.11  

7 Cartage of malba from inside AAI premises to out side AAI 
premises by mechanical means including loading and unloading 
complete as desired by the Engineer-in-Charge.  
(a) Measuring upto 3 cum by Tractor . 

each trip of 
Tractor 

              1,541.31  

8 Hiring of  hydraulic excavator /JCB i/c operator, fuel and 
maintence etc complete for working in Airport premises as per 
direction and satisfaction of EIC. 
Hydraulic excavator/JCB i/c operator, fuel, maintenance  etc 

Hour               1,388.00  

9 Supplying and pasting of Reflective Tape of 3M or equivalent  as 
per direction and satisfaction of Engineer-In-charge. 

metre                  160.16  

10 Providing and fixing 1mm laminate of Century,Merino or 
equivalent for plywood, board etc. of required thickness in 
almirah, partition etc.  wherever necessary  all complete as per 
direction & Satisfaction of Engineer-in-charge.                                                                                                                  

sqm                  844.08  

11 Providing and fixing decorative glass film of Garware make (or 
approved equivalent) on glass panes after thoroughly cleaning 
of existing surface as per direction and satisfaction of Engineer-
in-Charge. 

sqm               2,434.42  

12 Supplying of mirror of superior glass make saint Gobain/ 
Modiguard or equivalent with bevelled edge, thickness 5mm 
fitted with 50mm SS studs with screws and cap etc. all complete 
as per satisfaction of Engineer-in-charge 

sqm               1,875.44  

13 Supplying of mirror of superior glass make saint Gobain/ 
Modiguard or equivalent with bevelled edge, thickness 6mm 
fitted with 50mm SS studs with screws and cap etc all complete 
as per satisfaction of Engineer-in-charge 

sqm               2,140.84  

14 Providing and placing glass of make saint gobian or approved 
equivalent with  machine polished edge, thickness 6mm for 
table top complete as per direction of E I C. 

sqm               3,718.45  

15 Supplying and fixing Roller blinds or as required of approved 
make and design etc. complete as per direction & satisfaction of 
Engineer- Incharge. 

sqm               5,117.64  

16 Providing and fixing BWP plywood of make Century/ Greenply 
or approved equivalent with necessary screws, and nuts  
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Item 
No. 

Description of items Unit Rate 

wherever necessary  all complete as per direction of Engineer-
in-charge.                                                                                                                  

  (a) 6 mm thick plywood sqm               1,260.07  
  (b) 8 mm thick plywood sqm               1,538.67  
  (c) 12 mm thick plywood sqm               2,069.33  
  (d) 15/16 mm thick plywood sqm               2,447.43  
  (e) 18-19 mm thick plywood sqm               2,898.50  

17 Providing and fixing 12.5mm thick gypsum board panels in the 
existing frame work for i/c screws, mastung tape etc. all 
complete as per direction and satisfaction of Engineer-in-charge. 

sqm                  397.31  

18 Providing & Fixing true horizontal level suspended metallic false 
ceiling of Armstrong or approved equivalent comprising of  
Aluminum Clip-in with double pip self-leveling feature and 
special tabs to allow removal of tile to enable plenum access 
with micro perforated visual consisting of approx. 600X600 clip 
in tiles of 0.7mm thick Aluminum with bevel edge precoated at 
the rear side with Light Reflectance > 60% using required C-
channel connector, all complete. Tiles should be clipped in 
between two  carriers from below. Installation to be carried out  
as per  recommended procedure. C-Chanel should hang with 
threaded rod from the main ceilings at every 1200 mm. etc. all 
complete as per direction & satisfaction of Engineer-in-charge.  

sqm               3,659.27  

19 Re-Fixing of existing false ceiling as required all complete as per 
direction & satisfaction of Engineer-in-charge.  

sqm                  863.08  

20 Providing and fixing 3 mm thick Aluminium Composite Panels ( 
ACP ) / Aluminium Composite Material ( ACM ) of grade 5005 
alloy & fire retardant ( FR ) grade mineral filled inorganic core 
.For cladding of column , walls , jambs , sills , Projected area / 
fascia , ceilling , decorative cladding on any surface to any Profile 
and shape ( pan shape ) using stainless steel screws , nuts , bolts 
, washers , cleats , weather silicone Sealant , backer rods etc. at 
horizontally / vertically / sloped / curved / circular etc. for all 
heights and levels as per drawings and specifications . Base 
frame work ACP /ACM cladding is payable under the relevant 
aluminium items. 

sqm               4,504.81  

21 Supplying of sensor Battery of urinals of Jaquar of approved 
equivalent as per satisfaction and direction of EIC. 

    

  (a) Sensor Battery of urinals 6V to 9V each               1,874.24  
  (b) Sensor Pencil battery  each                     36.09  

22 Supplying of Seat Cover of Jaquar or equivalent of approved 
quality for the existing EWC quality with all necessary fittings 
etc. complete as per satisfaction & direction of Engineer- 
Incharge. 

each               1,179.52  

23 Providing & fixing PVC tank cover of make Sintex or equivalentat 
at all floor level  with necessary fittings  i/c dismantling of old 
one & replacing with new one etc all complete etc all complete 
as per the direction of E I C. 

each                  473.29  
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Item 
No. 

Description of items Unit Rate 

24 Providing and fixing sun control film of Garware make (or 
approved equivalent) on glass panes after thoroughly cleaning 
of existing surface as per direction and satisfaction of Engineer-
in-Charge. 

sqm.               1,568.16  

25 (a) Providing and fixing 12 mm thick ISO certified Acrylic solid 
surface of approved make in white and grey with spickle shade 
in approve design , with properties like anti‐bacterial antifungal, 
heavy duty scratch resistant & stain resistant, impact resistant, 
insulative & non conductive, Green Guard certified, Fire rating 
as per standard EN 135 ‐1‐1b surface spread of flame and having 
minimum Specific Gravity 1.65 g/cm3 properties. Acrylic solid 
surface sheets to be cut, pasted and finished in approved shade 
, as per approved design by the Engineer in charge.  
The quoted rates shall include material cost with wastages, 
fabrication & installation of counter at site, cost of silicon & 
approved adhesives, chamfering of edges, flushing of joints and 
final finishing as per directions of Engineer‐In‐charge.  

sqm.            14,676.00  

25 (b) Providing and fixing 6 mm thick ISO certified Acrylic solid surface 
of approved make in white and grey with spickle shade in 
approve design, with properties like anti‐bacterial antifungal, 
heavy duty scratch resistant & stain resistant, impact resistant, 
insulative & non conductive, Green Guard certified, Fire rating 
as per standard EN 135 ‐1‐1b surface spread of flame and having 
minimum Specific Gravity 1.65 g/ cm3 properties. Acrylic solid 
surface sheets to be cut, pasted and finished in approved shade, 
as per approved design by the Engineer in charge. The quoted 
rates shall include material cost with wastages, fabrication & 
installation of counter at site, cost of silicon & approved 
adhesives, chamfering of edges, flushing of joints and final 
finishing as per directions of Engineer‐In‐charge. 

sqm.               9,919.00  

26 Providing and fixing 6mm thick back painted machine cut 
Lacquered Glass of required shape and colour of   approved 
make fix  in true line and level on the existing surface. The fixing 
of the lacqured glass on the existing 12 mm ply surface will be 
done with the help of silicon (GE winsel-20/ Dow Corning-786) 
making complete as per approved drawing and direction of  
Engineer - in - charge. The rate shall be inclusive of all the 
necessary material, required hardware, Labour, Trnsportation, 
necessary for the complete execution of the item. 

sqm.               6,023.00  

27 Providing and placing Molded Shank RPM/Road stud/Cat's eye 
of 3M or equivalent complete as per direction of E I C. 

each                  466.87  

28 Providing and placing Polycarbonate Sheet or equivalent 
complete direction and satisfaction  of Engineer In- Charge. 

sqm               3,785.45  

29 Supplying & Fitting of Plastic Road Hump ABS Safety Speed 
Breaker of approx Length 500mm width 350mm & height 50mm 
with all fittings and accessories as per  direction and satisfaction  
of Engineer In- Charge. 

metre               5,574.45  

30 Pruning of trees including cutting/trimming of branches 
carefully, removal of rubbish up to a distance of 50 mtr outside 
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No. 

Description of items Unit Rate 

the periphery of the area cleared as per the direction of 
Engineer-in-Charge. 

  (a) Trees of height up to 5.0 mtr each               2,769.69  
  (b) Trees of height above 5.0 mtr each               3,593.02  

31 Supplying of water tanker of capacity 5000 litre i/c provision of 
labour for spreading the water in gardern area with hose pipe 
connected to the water tanker for watering the tree/plant at AAI 
premises of JPNI Airport, Patna including cost of getting issued 
Airport Entry Permit and ADP(Airport Driving Permit) 

per trip               2,616.06  

32 Physicochemical & Bacteriological testing of Drinking water 
samples at JPNI Airport, patna as per direction & satisfaction of 
E.I.C. 

One job               3,785.45  

33 Providing services of WELDING MACHINE  alongwith welder and 
helper with all accessaries required for welding i/c 
transportation complete as per satisfaction of Engineer-in-
charge or his authorized representative. 

One day               2,523.63  

34 Maintenance of potted plants displayed at multi storied office 
building, flats/ bunglows including application of good earth, 
manure, insecticide, pesticide and fertilizer, removing of dry 
parts by pruning, cleaning dry leaves and desplaying in 
appropriate place and replacemnet of broken pots coloring of 
pots and change of location of pots and replacing with fresh 
plants as and when required as per direction of officer in charge. 
(A job is defined as supply of 01 no. Semi Skilled Supervisor & 2 
nos. unskilled manpower for 26 days a month).(The contractor 
is bound to pay not less than the minimum fair wages prevalling 
at the time of opening the tender and or statutory increase in 
future during that entire period of the contrract by State/Central 
Govt. the contractor will be reponsible to super vise the work 
assigned to labours ) 

Per pot per 
month 

                 142.51  

35 Providing and fixing hard drawn steel wire fabric of size 25 x25 
mm mesh or other suitable size wire mesh to be fixed & firmly 
anchored to the MS Frame & flat    including the cost of 
materials, labour, tool & plants as approved by Engineer-in-
charge. (MS Frame and flat is payable under relevant items): 

Sqm.                  713.00  

36 Providing & Installation of SS Bollard of 150mm Dia. With flat or 
ellipse top, made of 304 grade stainless steel with 2.0mm 
thickness height 900mm over ground level with 265mm dia x 
8mm base plate with SS bolt with M10 X 150mm anchors(3nos) 
as approved by Engg-in-Charge. 

each               8,329.00  

37 Providing & Installation of SS Bollard of 150mm Dia. With flat or 
ellipse top, made of 304 grade stainless steel with 14 Guaze 
thickness height 1200mm over ground level with 265mm dia x 
8mm base plate with SS bolt with M10 X 150mm anchors(3nos) 
as approved by Engg-in-Charge. 

each               9,854.00  

38 Supplying and fixing vertical venetian blinds 100 mm wide  or as 
required of approved make and design etc. complete as per 
direction & satisfaction of Engineer- Incharge. 

Sqm.               2,584.00  
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Item 
No. 

Description of items Unit Rate 

39 Supplying & placing of Anti skid floor mat of size 1220mm X 
1830mm inside NTB complete as per direction & satisfaction of 
Engineer- Incharge. 

each               2,920.00  

40 Supplying & fixing of Retro-reflective Airport entry board @ 
entry road of Admin building complete as per direction & 
satisfaction of Engineer- Incharge. 

Sqm.               4,417.95  

41 Providing and fixing Bamboo fencing with sefety net in the near 
staff gate of New Terminal Building of height 2.80 mtr.complete 
as per direction & satisfaction of Engineer- Incharge. 

Sqm.                  233.30  

42 Providing and fixing in position Stainless steel Grade 304 plate - 
2.0 mm thick and 250 mm wide for expansion joints/cut-outs 
complete as per direction & satisfaction of Engineer- Incharge. 

metre               1,265.09  

43 Buffing and filling of joints in basin made up of Acrylic solid 
surface with specialized manpower & adhesive and tools inside 
NTB, complete as per direction & satisfaction of Engineer- 
Incharge. 

Sqm.                  901.26  

44 Providing and fixing Wooden Flooring (AC 4 grade) of approved 
make with specialized manpower & adhesive and tools inside 
NTB, complete as per direction & satisfaction of Engineer- 
Incharge. 

Sqm.               2,290.45  

45 Providing and fixing 3mm 8850 Aqua Mat H/D Grey 4x60' with 
specialized manpower & adhesive and tools inside NTB, 
complete as per direction & satisfaction of Engineer- Incharge. 

Sqm.            10,774.68  

46 Supplying Fevicol Heatex for pasting of mat inside Terminal 
Building, complete as per direction & satisfaction of Engineer- 
Incharge. 

Kg.                  604.06  

47 Supplying of DAP/ Urea/ Thaimet/ Potas of Fertilizer for plants 
inside Terminal Building, complete as per direction & 
satisfaction of Engineer- Incharge. 

Kg.                     28.12  

48 Supplying of Mirror holder cap for Toilet Mirror inside Terminal 
Building, complete as per direction & satisfaction of Engineer- 
Incharge. 

each                     37.17  

49 Providing & fixing white vitrous china flat back urinal with 
battery operated automatic flushing systems including trap 
(Kohler Model No. - K-4915T-O/ Hindware Model No. - 60013) 
or approved equivalent as per direction of Engineer-Incharge. 

each             37,560.25  

50 Providing & fixing CP hand spray with lever control (health 
faucet) (Kohler Model No. - K - 12927IN-CP/ Jaquar Model No. 
573) or approved equivalent as per direction of Engineer-
Incharge. 

each                2,528.80  

51 Providing & fixing Push type counter mounted liquid soap 
dispenser bottle (Kohler Make) or approved equivalent as per 
direction of Engineer-Incharge. 

each                3,492.27  

52 Providing & fixing 32mm dia bottle trap (Kohler Model No. K-
16407IN-CP/ Jaquar Model No. - 7691 300 x 12) or approved 
equivalent as per direction of Engineer-Incharge. 

each                1,972.74  

53 Providing & fixing Stainless Steel A ISI 304 (18/8) Kitchen sink 
with drain board, Sink Coupling as per IS:13983 with CI brackets 

each             14,141.79  
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Item 
No. 

Description of items Unit Rate 

and stainless steel plug 40mm including painting of fittings and 
brackets, cutting and making good the walls or approved 
equivalent as per direction of Engineer-Incharge. 

54 (a) Providing & fixing White vitrous China wall monting cascade 
type water closet (Kohler Model No. K-6098IN-S-O/ Hindware 
Model No. - 92514) or approved equivalent as per direction of 
Engineer-Incharge. 

each             14,462.59  

 (b) Providing & fixing Pebble Face plate polished chrome for water 
closet (Kohler Model/Hindware Model) or approved equivalent 
as per direction of Engineer-Incharge. 

each                1,823.03  

 (c) Providing & fixing Evoflush frameless mesh in wall tank for water 
closet (Kohler Model / Hindware Model) or approved equivalent 
as per direction of Engineer-Incharge. 

each                4,544.50  

 (d) Providing & fixing M12 Rack bolts for WH installations for water 
closet (Kohler Model / Hindware Model) or approved equivalent 
as per direction of Engineer-Incharge. 

each             14,462.59  

55 Providing & fixing Toilet paper holder C.P. brass of Kohler Make 
or approved equivalent as per direction of Engineer-Incharge. 

each                1,438.07  

56 Providing & fixing C.P. brass long body/ short body/ 2 in 1 bib 
cock of 15mm dia of approved quality conforming to IS standard 
and weighing not less than 690 gms. of Kohler Make or approved 
equivalent as per direction of Engineer-Incharge. 

each                3,020.69  

57 Providing & fixing C.P. brass angle valve of 15mm dia for basin 
mixer and geyser points of approved quality confirming to IS 
8931 : 15mm nominal bore of Kohler Make or approved 
equivalent as per direction of Engineer-Incharge. 

each                   887.37  

58 Providing & fixing C.P. brass shower rose with 15 or 20 mm inlet 
: 150mm diameter of Kohler Make or approved equivalent as per 
direction of Engineer-Incharge. 

each                2,858.15  

59 Providing & fixing C.P. brass shower ARM with ESCUTCHEON : 
150mm diameter of Kohler Make or approved equivalent as per 
direction of Engineer-Incharge. 

each                   882.02  

60 Providing & fixing C.P. brass stop cock (concealed) of standard 
design of 15mm dia of Kohler Make or approved equivalent as 
per direction of Engineer-Incharge. 

each                   864.91  

61 Providing & fixing Kitchen sink mixer tap of make (Kohler 
Make/Jaquar Model) with all fittings and fixtures or approved 
equivalent as per direction of Engineer-Incharge. 

each                7,725.77  

62 Providing & fixing Towel ring (near wash basin) of make (Kohler 
Make/Jaquar Model) with all fittings and fixtures or approved 
equivalent as per direction of Engineer-Incharge. 

each                1,523.62  

63 Providing & fixing Towel rack of make (Kohler Make/Jaquar 
Model) with all fittings and fixtures or approved equivalent as 
per direction of Engineer-Incharge. 

each                8,153.50  

64 Providing & fixing Soap dish holder of make (Kohler 
Make/Jaquar Model) with all fittings and fixtures or approved 
equivalent as per direction of Engineer-Incharge. 

each                   907.68  
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65 Providing & fixing Robe hook/ coat hook in wash rooms and 
toilets (Double hanging type) of make (Kohler Make/Jaquar 
Model) with all fittings and fixtures or approved equivalent as 
per direction of Engineer-Incharge. 

each                   822.14  

66 Providing & fixing C.P. brass long nose bib cock (with nozzle) of 
approved quality confirming to IS standards : 15mm nominal 
bore of Kohler Make or approved equivalent as per direction of 
Engineer-Incharge. 

each                3,020.69  

67 Providing & fixing Waste Bin Kohler EOLIA Model No. - K-17531T-
ST stainless steel 315(H)x215(W) mm of approved quality and 
colour or approved equivalent as per direction of Engineer-
Incharge. 

each                2,584.40  

68 Providing & fixing CP Grating/ Floor drain (Kohler Model No. - K-
7275IN-CP) or approved quality and colour Square type or 
approved equivalent as per direction of Engineer-Incharge. 

each                1,737.49  

69 Providing & fixing Push type Pillar cock (Jaguar Model No. - PRS-
CHR-031) of approved quality or equivalent as per direction of 
Engineer-Incharge. 

each                2,572.10  

70 Providing & fixing 740mm long 32mm dia 304 stainless steel wall 
mounted movable grab bar for disabled (Euronics Model No. 
EGRS02) or approved equivalent as per direction of Engineer-
Incharge. 

each                7,094.62  

71 Providing & fixing Auto Faucet Euronics Model No. - KSDT6 
Sensotrom or approved equivalent, chrome finish, with 
automatic infra-red senso inside, electric power operated as per 
direction of Engineer-Incharge. 

each             19,321.62  

72 Providing & fixing Washroom recessed Panel with automatic 
Paper dispenser, hand dryer and waste bin size 
1615x335x165mm 304 stainless steel wall concealed (Euronics 
Model No. - KMR43A or approved equivalent as per direction of 
Engineer-Incharge. 

each             77,239.01  

73 Providing services of unskilled/ semi-skilled/ skilled/ highly 
skilled labour/ manpower for day to day maintenance jobs, (The 
contractor is bound to pay the minimum fair wages prevalling at 
the time of opening the tender and or statutory increase in 
future during the entire period of the contract by state / central 
govt. The contractor will be responsible to supervise the work 
assigned to labours and has to supply T & P as per requirement. 
Note : - i) All labour related notifications like minimum wages, 
EPF, ESI etc. must be followed by agency towards workers 
deployed against this job.   
ii) PF and ESI will be paid only when the agency submits the PF 
and ESI challan to E-I-C. 
iii) Bonus as per applicable rule will be paid only when the 
agency submits the the documentry evidence to EIC.    

    

  (a) Unskilled Per day per 
shift 

 1.173 x (Minimum 
wage)  
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  (b) Semi-skilled Per day per 
shift 

 1.173 x (Minimum 
wage)  

  (c) Skilled Per day per 
shift 

 1.173 x (Minimum 
wage)  

  (d) Highly skilled Per day per 
shift 

 1.173 x (Minimum 
wage)  

74 Attending day to day (round the clock) complaints related to 
carpentery works like fixing of sliding door bolts, tower bolts, 
door handle i/c minor repairs for ACP panels, doors & windows, 
false flooring, expansion joint, aluminium framing, toilet mirror, 
cubicals and other fittings rectification work, any complaints 
raised by Airport Manager and any other job assigned by E-I-C. 
The fittings, fixtures & materials etc. which shall be supplied free 
of cost by the department, on job basis complete as directed by 
Engg.-in-charge.-on job basis.   
(Note:- i) Rate mentioned shall be fixed. % age above/below 
quoted by the contractor shall not be applicable on this item.).  
(The contractor is bound to pay not less than the minimum fair 
wages prevailing at the time of opening the tender and or 
statutory increase in future during that entire period of the 
contract by State/Central Govt. the contractor will be 
responsible to super vise the work assigned to labours ) 

Per day                 2,531.11  

75 Attending day to day( round the clock) complaints in  respect of 
water supply, masonary work, sewer line, WC traps, Urinal traps 
by deploying requisite labour with necessary T & P i/c. pipe 
wrenches, thread cutter, safeda etc. to prevent  the leakage in 
bib cock, stop cock, pillar cock etc. attending the complaints of 
flushing cistern, & wash basin etc. and removing the chokages, 
cleaning floor traps, urinal channels of toilets of building , 
masonary work and any other job assigned by E-I-C. The fittings, 
fixtures & materials etc. which shall be supplied free of cost by 
the department, on job basis complete as directed by Engg.-in-
charge.-on job basis.(Note:- i) Rate mentioned shall be fixed. % 
age above/below quoted by the contractor shall not be 
applicable on this item.).(The contractor is bound to pay not less 
than the minimum fair wages prevailing at the time of opening 
the tender and or statutory increase in future during that entire 
period of the contract by State/Central Govt. the contractor will 
be responsible to super vise the work assigned to labours )  

Per day                 8,024.46  

76 Providing Services of Civil Engineer having Diploma/ B.Tech 
degree (having minimum experience of 01 Year in B. tech & 05 
years in Diploma ) for Supervising the ongoing works and 
assisting the AAI Engineers in measurements, preparation of 
bills/ estimates, inspection, quality control or any other work as 
assigned by AAI Engineers from time to time and  in proper 
uniform etc. all complete as per direction authorized 
representative of E.I.C.  
(A job is defined as supply of 01 no. engineer for 26 days a month 
i.e. 26 days per month  as per direction of Engineer in Charge) 

Per day              45,751.49  
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(Note: 1. Rate mentioned is fixed, the contractor is bound to pay 
1500/day. Percentage rate quoted by the contractor will not be 
applicable on this item). 
Note2: The contractor is bound to pay =26x1500= Rs. 39,000.00/ 
Month  

77 Credit items for taking dismantle Iron/Steel to be taken by the 
agency out side the premises of Airport at own transportation, 
loading, unloading etc all cost complete as per direction of E-I-C. 

    

  (a) Credit Items Iron/Steel kg                   -30.13  
  (b) Credit Items Aluminium kg                   -94.70  
  (c) Credit Brass/ Pillar cock & other CP items kg                 -258.28  
  (d) Credit Items Wood kg                     -8.61  

NOTE :  1. All items of DSR'2023 with upto date correction slips and Additional Miscellaneous Items (AMI) 
Rates are also the part of the items in BOQ on e-portal only. 

  2. AMI no. 73 (a,b,c,d), 74, 75, 76 & 77 (a,b,c,d) :-  Percentage Rate quoted by contractor will not be 
applicable for this item. The contractor is bound to pay the minimum fair wages prevailing at the 
time of opening the tender and or statutory increase in future during the entire period of the contract 
by State/ Central Govt. 

 
 

Note:- 
   

The Payment of Items shall be regulated as below: - 

The Payment for DSR2023/Addl. Misc. Items shall be regulated as below:- 

Rate of DSR 2023/Addl. Misc. Items item (Except item no. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77(a,b,c,d) = X 

Rate without GST for DSR 2023/Addl. Misc. Items =Y=X/1.2127 

Rate to be considered for Payment of DSR 2023 items and additional Misc. Items 
           = Y + Quoted (+/-)% age + Amount of AMI No. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77(a,b,c,d) or EI etc. 

Guidelines for quoting Percentage rate in e-Portal 

1. Rate of 'Y' has been kept as base rate 100. 
2. Quoted percentage shall be applied on the rates of 'Y' 

3. For example : If the quoted rate is (+)25%, then the payable rate shall be = 1.25 x'Y'  
              or if the quoted Rate is (-) 25%, then the payable rate shall be = 0.75 x 'Y' 

4. The percentage quoted shall NOT be applicable on subheads AMI no. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 
27.77(a,b,c,d). However, the rates for all items except AMI no. 27.73 (a,b,c,d), 27.74, 27.75, 27.76 & 27.77(a,b,c,d) or 
E.I. will be divided by 1.2127 for payment of bill. 

Note: All items of DSR'2023 with up to date correction slips are also the part of this BOQ. Rates should be quoted 
on e-portal only 
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