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HRA AU U&= / AIRPORTS AUTHORITY OF INDIA

fowufa ga1g arsT, fasufd / TIRUPATI AIRPORT, TIRUPATI

oA Rifdd fAURT / DEPARTMENT OF ENGINEERING CIVIL

s-Ffder smizor JaaT 2 Seid - 2 forwreT Weft fHfaemn
NOTICE INVITI e-TENDER (2 BOT — 2 Envelope Open Tender
fafaer Mgt/ Tender ID: 2026_AAT 281870_1

Ref: AAI/TPT/Engg(C)/ R &M/ Joint Filling /2026-27/ Dt:06.07.2026
1.

TUSMTE & e B 3R U TeAH HEMEYd (Soi-anT-fufae), fasafd gars srg1, YAer

— 517520, HISTSH &R 9908190343 (Sl Ueefdh) GRI 5-c ST AU UIce & Hiers 4 U

3Pert ¥+ favufd garg 3 WX 2026-27 & ERM AR TT wHy3N ffaer awi|

T fovuly gaTs 3 W U, ST & 3R S &1 Sged WRE " B

¥ fore e R 3-Ffaer smifya &) St 81 39 &rd &t S arTa %, 42,73,928/-

mggm%ﬁuﬁwaﬂﬁaﬁmmmﬂﬁ%mﬁmémw
|

Item rate e-tenders are invited through the e-tendering CPP portal by
Asst. Gen. Manager (Engg-Civil), AAI, Tirupati Airport, Renigunta - 517520,
Mobile No. 9908190343 (Bid Manager) on behalf of Chairman, AAI from the
eligible Contractors for the work “A/R & M/0 Civil Works during 2026-27 at
Tirupati Airport. SH: Joint filling of Apron, Isolation Bay and Taxiways at
Tirupati Airport.” at an estimated cost of Rs. 42,73,928/-(Excluding GST)
with completion period of 04(Four) months including ONE Month
considered for rains

fAfaer uftsar ddidt oida & Y3HRUT qd https://etenders.gov.in/eprocure/app I
www.aai.aero TR 3{elTg JUdsy & | HHTfad el (faal i S/e-dis o ¢d
DA g

The tendering process is online at CPP portal URL  address

https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may
download and go through the tender document.

TyTfad Ffagraarst & Targ < At & fos & Wit aice tR 3o Uofiavor ey,
A emger SR UNGs W $e R Ot i
https://etenders.gov.in/eprocure/app I www.aai.aero UX AN ELl R & 91 Eﬁ'q Ul
IR U 7T R &1 ure | I [Sioed g¥deR JHugs (DSC) Y U e
ST, S 39 3MTde FTHT B & ot fFard 81 39 Ufshan & SMHIR WR 03 fea avrd
g1 fAfaeemar aai.aero/tender/e-tender/help desk support & 1T ¥ AAL 5T S
eraar § W ARfeR Ut #R Iehd & |

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login

D’ and ‘Password’ and oo throueoh the instr ons available in the Home Paoe 2 erlog
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http://www.aai.aero/

in to the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They
should also obtain Digital Signature Certificate (DSC) in parallel which is essentially

required for submission of their application. The process normally takes 03 days’ time.
The tenderer may also take guidance from AAI Help Desk Support through path
aai.aero/tender/e-tender/help desk support.

Hh fed Bt defiel dddt gy & NI $ua g@SW UR
A BI| 24x7 W S H g fI R 74 R

For any technical related queries please call the Helpdesk. The 24 x 7 Help
Desk details are as below: -

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787

E-mail: support-eproc@nic.in

SiaRiSTa Mfdar arar off ¥ oy & o5 3 ST pIs & =U H 91 T

International bidders are requested to prefix 91 as country code.

fAfaermats I srRIY ¢ fs 3 forelt ot O, &1 SHA Hrd T WU faaRor & -9y faw
o UICd 1 g3RUA 3R FfdaT Ssel o1 Iwid B

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.

Sicfiardrel ¥ SRy 8 fF 9 g O tRad axd ¥ Ugd “didfierarst & fag
feanfrd=r o fou U FE=I &1 Ured & auT 3/ Sger Red &I <Jhid & fog Rred
ey uica | [y SrRifd A & SR SIRpTR B

Before submitting quires, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

(i) Wl Ocd & BB & day F foodt Wl o=y dpb-iiot Igradl & g

N - . e 9 o . (o N
fAfaeTedl Aafied Teels sed S ekl R uHl & fadl & ofa Gud X Fabvd
For any further technical assistance with regard to functioning of CPP Portal the tenderer
may contact to the following AAI help desk numbers on all working days only between

®3. | WneHld | Takte $-Ad gar U AR T
SLNo.| Support Escalation Matrix e-Mail Address Contact Timings*
Persons Number
| | Jeie gerad | & Ferd eprochelp@aai.aero | (1] 0800-2000 Hs.
S%h <H Instant 24632950 | (Mon-Sat)
Technical Help Support Ext - 3512
Desk Team
2 | oE (amEdh O’ € & 4 |ctendersupport@aai.aer| o. 0930-1800 Hrs.
JE (IT) LACI I 0 24632950 | (Mon-Fri)
After 4 Hrs. ot Ext 3523
of Issue Vaibhav_g@aai.aero

TIRUPATI AIRPORT
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http://www.aai.aero/
mailto:support-eproc@nic.in
mailto:eprochelp@aai.aero
mailto:etendersupport@aai.aero
mailto:etendersupport@aai.aero
mailto:Vaibhav_g@aai.aero

3 | aRg usyes 129 & 91 shripatim @aai.aero | (1. 0930-1800 Hirs.
(3 5 After 12 Hrs. 24632950 (Mon-Fri)
Sr. Manager (IT) Ext 3509

4 | GgadHEEY® | 24 G H TG Sunil.km@aai.aero | 1. 0930-1800 Hs.
(3M53) After 24 Hrs. 24632950 (Mon-Fri)
Jt. GM (IT) Ext.3506

5 | gemEy® 03 feT sTe. gmit@aai.aero 011- 0930-1800 Hirs.
EIEE)! After 03 Days. 24657900 (Mon-Fri)
General
Manager (IT)

+ G IRBRY IURAT STHTRN IR §¢U STH ¢ §¢ gl

*The help desk services shall remain closed on all Govt. Gazetted Holidays.
AT TR Yeb T 1,180/- (i/c GST), ST A0 el {1 ST, had CPP Uicd WR 3{i-argA
YT BT 8T

Tender processing fee of %.1,180/- (i/c GST), non-refundable will be required to be paid
online on CPP portal only.

it UIEa IR % 1,28,218/- H ST T (STHSY) Si-TaTS STHT BT 1T
Earnest Money Deposit (EMD) of X 1,28,218/- will be required to be paid online through
payment gateway integrated with CPP e-Tendering Portal;

2. %%@aaa@%mﬁﬁmmﬁmzmw.mw&mwm

Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per
the following schedule: -

HE@YUi Sel ¥fie / CRITICAL DATA SHEET

UH1RM fafY / Publishing Date 06.07.2026 at 18:00 hrs.
el el SIS / fash! URH fafy 06.07.2026 at 18:00 hrs.
Bid Document Download / Sale Start Date

WPH0T IR fAfd / Clarification Start Date 06.07.2026 at 18:00 hrs.
TP YA fafY / Clarification End Date 14.07.2026 at 18:00 hrs.

et TR B Pt ARY fdfd / Bid Submission Start Date| 15.07.2026 at 09:30 hrs.
Sich ofFT H 1 3ifcH fdfY / Bid Submission End Date | 29.07.2026 at 18:00 hrs.

qich dieH ®i fdfY ((IBT®I-1) / Bid Opening Date 31.07.2026 at 10:00 hrs.
(Envelope-I)
el W 31 Y (Tt -10) / It uica o Areqd 3§ gfed
Bid Opening Date (Envelope -II) [CRURS I
To be intimated through
CPP Portal

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 3



Note :1. If¢ ST ® &Y & dichl qxdSH § AT IS gy &, @ I°
WHHI W HI4 & AT Sid AT g3 "WHHIT W B
B IUAT HIAT AfeTI 39 Ady d IR & fbd o= Ay ux
fa=rz 7g fear srum)
If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP Portal to seek clarifications. No other means of
communication in this regard shall be entertained.

Envelop-I (Technical Bid and Pre- qualification): - Bid Containing following:

A. q-at s Rred Frafufaa it &
Technical Bid containing the following:

i) Siciierdl & tex 58 WR Ffael Wdid U3 &1 b &1 T8 Ufd| (3 aud-2 & HI8R)
Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As per
Annexure — 2)

i) T WA AT (B4 3R SIS USTiehu TRt 1 b Bi 7T ufdl
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

iil) ST P TR 88 W “SAB AR / fSaRHe” & ey H ISP DI Wb Bl T8 Ul
(SFITAAD - 3 % 3HR)

Scanned copy of ‘Undertaking’ regarding “Blacklisting / Debarment” on Bidder’s
Letter Head (As per Annexure — 3)

iv) BIH.T &) Wb B! 71 ufdl - R ard asf & R guf b 7¢ TAE S &1 faaw, aee
SRT SR fad 7T ot vamor ot & 9|
Scanned copy of Form-A - details of similar works completed during last seven years

orted with completion certificate issued by client.

V) UO‘I'J-}I)E?I?#‘I@FIH%TI%E@ foita SR} (esiiaR)

Scanned copy of Form-B - Financial Information (Turnover).

vi) uﬂﬁ-ﬁﬁéﬂﬁnﬁqﬁr e ad
Scanned copy of Form-C - Net Worth.

vii) STCGTT BT HU & AR 88 TR 'SSCHT B Xh-1 BT g5 Ul TRgd Bt il 1o H/gH
JHaaty & Hiar Fufd d&a & g & oIk T U ¥ S T B & [ THRE
AT (3-3M8-T) & W=l § 1 BT SHaxgwdl & AR Ta G997 3R TR a1
DA (SIAUD-4) |
Bidder shall submit scanned copy of ‘Undertaking” on Company’s Letter Head that [/'We
will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones / targets
and overall completion within the time period. (Annexure- 4).

vii) T BH & SfATdT SailGrarsti bl Ul SfAFEH & dgd Hul & F1TH & Y o
&1 Ufd & 1Y UITIHROT U / UTaR 3T 3T Bt b B s Ufd Tdd BT g, forad
SO & LT / TATARSNETH / FIRIHT BT 1 SR UTaR 31t el T & SR
& Taiy H 1S P TRaTd B Ul feramg T /1

Bidders other than proprietary firm shall submit, scanned copy of Authorization Letter /
Power of Attorney along with copy of Certificate of Incorporation of the Company under

- Companices Act showing CIN/LLPIN/Name of Dircctors ol the Company & copy of
TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 4



Board Resolution regarding Authority to assign Power of Attorney.

T TH ) UTFIHRUT U1/ UTeR 3110 31eT-T bt Wb+ bt TTs Ufd pad d
gmﬁ%ﬁwﬁﬁaﬁwﬁ%m%mﬁmw Id
ST

Proprietary firm shall submit scanned copy of Authorization Letter / Power of
Attorney only if the tender is processed by a person other than proprietor.

ix) STTHC! & 3faid UoNdHRUT 3R SHUEC! UTaeTT & SUIeH & U Th aadgdl
TR b1 Sl TR T (STCeh-5)

An undertaking should be submitted for registration under GST and compliance
of GST provisions (Annexure-5)

x) “gAdH Aogd & Tl 1Y O3 Bt T Bt 718 Ul (SHAUS - 6 B UR)
Scanned copy of Affidavit for Minimum Wages (As per Annexure — 6)

xi) I foxita W (Sewem)- 2017 & F9H 144(xi) & d8d WA TR 3G &
3FUTE & forg Sefierd gRT =von & forg e (3o -Tadiey)

Performa for declaration by Bidder for compliance of order on Restriction under
Rule 144(xi) of the General Financial Rules (GFRs)- 2017 (Annexure- LBS)

xii) SUGSMTS 3R SHUB GoliepuT YATUY Bt Wb b1 778 Ul
Scanned copy of ESI & EPF Registration Certificate.
xiii) fafdrad =7 Tar dieg wRepint
PQ Performa duly filled.

B. dheRl/fAfagredisn &1 gyl Jdah smazgean foqd fRafefad mfia &

Qualifying requirements of contractors/ tenderers containing the following -

fAfaer SmHfd fory M are 78 & sifad e d@ fUsa w1 auf & R, T9H TP &
g fmfor wrd/ e wrd afga fadt +f Rafaa fafor s & te & srey o 9 &,
A% 17,09,591/- 30U & AT & B, Ud® 21,36,964/- ¥ & A1 TP B, 34,19,142/-
ITY &, HdIToHe® &1 9 quf fht 811 91feT (3reY § 1 o aRul/3ifR1% guidl | faarR
e fopan e, gTdifes H & ga-FufiRd wRoT & WieR faar smem) |

fUad I1d auf & SR U fhT T THM ST BT fadRul f3T 10 UReU-Hid-T & gd gRI
SRY 3T U eI GxTdSl & WY |

Should have satisfactorily completed (#Phase/ Part completion of the scope of work in a
contract shall not be considered, however pre-determined phasing of the work will be
accepted) three works, each of Rs.17,09,571/- or two works, each of Rs. 21,36,964/-
or one work of Rs.34,19,142/- in single contract of similar nature of “Any Civil
Constructions Works involving Brick works / RCC Works” during last seven years ending
last day of month previous to the one in which tenders are invited.

The details of Similar works completed during last seven years in the given format-
Form-A with supporting documents issued by client.

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT-5



I / Note:

1. Shea. & g3 gd quf ford 1T S o Srya THIO-GAT &1 guiar AR &1 1.12 3 faurord
fopar SITE (Sf.w.Ct. gd i I BIedy) diich I8 SN.UH.<l. T o 91 & 3FIHT THTUL-
U3l b SRTSR B ST, WifcbT 59 it 0.1, 2nifvet =11 gt
The Experience Certificates of works completed pre- G S T era, Completion amount
will be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience
certificates of post GST era but excluding GST.

2. SHTORTA TS Hed/uuns/ et Hrf & fou aiffie v st g Mfdent smifa o
ST €1 T Y ¥ 31 & TUAR Srgaell &l TR FHRA BT 3fIHd X8 aTell Toidl o B
T &1 TTUET U YUl a¥ & AT SIUTe YR TR &1 ST | g1, T ay ¥ 3w
& I Xg TUANT SIeY T Th a8 &1 1A R B g1 Toid! &b B Yoo BI T0MET H T
qui a¥ & fTT ST SMYR IR 6 o ¥l 6|
The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works,
agency having experience of completed AMC contract of more than one year shall be
counted for the value of work for a completed one year on pro-rata basis. However,
the agency who has completed one year of work in running AMC contract of more
than one year, may be counted for the value of work for a completed one year on
pro-rata basis:

3. 9F-C-OF SIEY / IU-3IHY & YR W BT FIed Hob U SiHd Hafoiaa wraf
RS
Experience gained by executing work on back-to-back contract / Sub- contract basis
is acceptable in the following conditions:

a) BT IRAd T gURI TorT (IU-3PhaR) GRI W@ &I FAuefa ggafa/fiad srHie &
o ST 91U | 39 AU Y 3gaY 3R SFHd TET0r U= i g1 anfe T

Work should be actually executed by the second agency (sub- contractor) with due
concurrence of the owner as tripartite agreement / written approval. It should be backed
by valid agreement and experience certificate.

b) T TOIT GRT UTG YT S THTorest # gRifar S =nfee

Payments received by second agency should be reflected in TDS certificates.

. TRty uopfar & ol (fafy axgail/eraf/eml o Tt uuars orf Fammaeh & 7353
Ifcafad §) & o Tgad Sl § U SHd T $dhaR gRT a1 df ffdle fa=ssmar $ik
3T T T SIS B! Il & SFTIR A TeH & e I ARy TeiRkal & gemadr @
frefed frw T 31 U2 AmEl §, i Sdhar SR Ay woiddt gFl & 3aa-3rme Tea! 3
UM B & forg SFHT U0 UF U hRd €, 3ufd I SheR, Hiferes ¥ ARy &l &
T-T TG BT o forg 3R Ay woiddt, g sdheR ¥ falkm &t & e

O fRURT A, sl faRivRraT 3R Srgva = areht faRiy Toidt a1 i woidt, form araa o
oy o1 foran g, & Srva THTT UF &1 T ORI UHfa & &1 § deiie)/gd-aradr
AFCS! & forg faam foar S|

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 6



Experience gained in composite works for the specialized nature of works (List of
specialized items/jobs/works are mentioned at Para 35.3 of AAI works manual) were
executed by main contractor either by in-house expertise & experience or by engaging
the specialized agencies with the approval of main client as per contract conditions. In
such cases, main contractor as well as specialized agency both get the experience
certificate for the same work from their respective client(s) i.e. main contractor for
composite work along with specialized works from owner and specialized agency for
specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency having
in-house expertise & experience, who has actually executed the specialized work(s), shall be
considered for Technical / Pre-qualifying criteria in similar specialized nature of work(s).

S & 3fcid U fhT 7T ST T Hed 80 (SR WA (RIEPd ARTd 1) IT I 31
B R 8 Tt quidT AT SEt

“freqifea el &1 gy, o1 & arafas gea o 7% ufa af &) Jrauror = 9 9fs 3%
FAAT ARTA TR R AT S, Ryt 7o ord @v7 g9 @1 fafy S St gas &
fafy 9 &) Sl (FaR-IasHI®! T

3FHT VT U H U T ST 3t Udid, B &1 Jod, H1 URY g4 @ fafd, srgey &
TR ST A o1 fAfY, arafas s g ot Ay ok & &1 JaseHe gqA
AT ST AT | R-FRBRYAR-TTdif e &5 & SUhHl A SR SrHa vH1vT o fea™
ara FRfaereats & Al =R SR Feldt @ &STeH) TH0T 0 3 ufd & JrY-91y velied
AIES APBTIce gRT ART YHT0T U= ot U =11 g, Forad &rd &1 =, &1 & ferg
T o YT 3R B & forg ey iy o1 Wy =@ 8|

Substantial completion shall be based on 80 (eighty) percent (of awarded cost) or more
value wise works completed under the contract.

“The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date
of completion to date of bid opening (Cover- I/Technical bid)

Client certificate for experience should show the nature of work done, the value of work,
date of start, date of completion as per agreement, actual date of completion and
satisfactory completion of work. Tenderers showing work experience certificate from
non- government / non-PSU organizations should submit copy of tax deduction at
sources (TDS) certificate(s) along with a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received against the
work and TDS amount for the work.

e foxita af ot 31 A 31 g9 811 ard fUsa 9 auf & SRA foe Tu Ao eaf )
3d a1t o PRIR 215,12,971/- 1 18T foiy SMaRT fau 7T ey - hid-
& ¥ Uqd 31 ot Al fUsa o 9w & SRE oo e § AR wrer foam ar
fAfaarmaisf @ q¥d sRdleR &R &g S|
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Should have Average Annual Financial Turnover of Rs. 15,12,971/- on construction
works executed during last three years ending 315t March of the previous financial year.
The Financial information should be submitted in the given format - Form-B. Tenderers
showing continuous losses during the last three years in the balance sheet shall be
summarily rejected.

iii) FfaeTemdl % Iy T I1cE Sihdce gRT WIRT <IAdH 2.6,41,089/- &1 G T g
IIeT | T8 THIOTTS feU 70 YRSy - WrH-IY | o7 foan S =nfeu|

The tenderer should have a minimum net worth of Rs. 6,41,089/- issued by certified
Chartered Accountants. The Certificate should be submitted in the given format-Form-
C.

é_)rl;ﬂdl?ﬂlr@ld fTTwT-1 & Tt gTaTaSll Bt Th &1 18 ufa ddidh iide uR SHT @
|

Scanned copy of all the Documents of Envelope—I mentioned above shall be submitted
on the CPP portal.

RIPTEI-I1: - W uida & Arenw | faxitg S-aiet

Envelope-II: - The Financial e-Bid through CPP portal.

Tt X U U UReU & Igyd & ST 1Y SR Bl 3 U Wil el g | A
fAfdeT XY & Y geg Siel AF® BoQ UReY H < Mg §, df 3 ot
fAfderedlsl gRT SeAdrs &R WRT ST iUl fAfagepalett & BOQ Wwisd
SI3TAS BT BN, I WerT g1 3R H1dt 11 & (SRRfard) weff T 3o Taifda
fa<ita I 3R 3 faarur (o fAfdaramd! &1 Am) WRA 81 o well J Big
gRadH gl fbal ST I1eT | faaRur WA & a1g, fAfderedl &1 wisd &1 911 9ea
571 3 Y9 P 3T 5111 B g | afe Afdererdl gR1BOQ WIgd H &l
TN T ST B, o) Sielt SRR &R < S|

All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document, then
the same is to be downloaded and to be filled by all the tenderers. Tenderers are required
to download the BOQ file, open it and complete the blue coloured (unprotected) cells
with their respective financial quotes and other details (such as name of the tenderer).
No other cells should be changed. Once the details have been completed, the tenderer
should save it and submit it online, without changing the file name. If the BOQ file is
found to be modified by the tenderer, the bid will be rejected.

3. SUHS! &1 Ul / Refund of EMD

=AY Sell T a1 &) BIedhR vl Sictardrsfl gRT ST &1 T3 3w i faxia

Sieit e o1 fafd 9 T g o Hior arad o2 &l Seedt | Gid Siciiard o $iiPm

%@WW@@M%W@T&HWW%WWW@
|
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EMD deposited by all the bidders except the confirmed lowest bidder shall be returned
within one week from the date of opening of the financial bid. EMD of the successful
bidder shall be returned on receipt of Security Deposit equivalent to EMD amount /

performance bank-guarantee.
. qreft YU¥Jd hIAT / Bid Submission: -

fAfarerdl ®I S(UAT 3HTde dhad Jud! gied: https://etenders.gov.in/eprocure/app U L]
&1 8| fAfdeiwdi/Sher & o <t ot 8 for 3 aiferr sifarga S| & & forg
fAfaeT axamaw 7 fou e =i o1 urer &3 | e dfsii & IR 2 & AR W fHu e
TIIa 3t fSfoled U ¥ gxaeRd WIgd 3/uars &1 grill Sid! gxarasl &1 100
e & Ty Bral 3R Tihe f[dbey & 1y Wb fobar o Fobar 1§, o) W few 1w
XAV BT 3MPR HH B3 H Aee [Heldl g

FIR Ay ®IM & srarar fordt 3 R WR 3MaeH 3udrs ®R1 R faaR 78! fosar sme|
3T B BTS DIUl WHR T DI ST |

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers
are required to upload the digitally signed file of scanned documents as per Para 2. Bid
documents may be scanned with 100 dpi with black and white option which helps in
reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

TS A&y @ aTa U Hiderddl a1 Afaaiddiel gR1 U ¥ $ifdd et wgd
Tt Pt omarht | fosdt o ufkfRufa & frar ik S g/gfal or eFg e Tefial, A
oY § T Jae g (3UTd 519 T a1 U W Y TeieR/Mexds A 8f) &l Th
B ey  forg SrerT-sren ufaafifat & w0 o fAfaer uRqd w3 @t srgAfa et < st
T TTd BT I B WR &1 Uall Bt Fidem sRaidpd $Hx & smah |

Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both
parties liable to rejection.

g ffdgeal 7 Fdm gdde Wi uWéa (CPPP) &I dedTRc
http://etenders.gov.in/eprocure/app Y fAfaer e @ 3, 98 Seals fby Y g
Sich cicie Tigd [Mfdar uu # foeddt ot YR T weaTe /ANy Tl S| afe Hfdar uua
7 foredt ft TR q YSoTS/AMYT U i1l &, A fAfder I ave ¥ SrRdieR PR < St
3R ITT S AR Sfed HR &l S qur FAfaerewal B URdTT fauuE it
(AAI) & TTY AR B T Ufaefid far s o gl

Tenderer who has downloaded the tender from Central Public Procurement Portal

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT-9



(CPPP) website http://etenders.gov.in/eprocure/app , shall not tamper / modify the
tender form including downloaded price bid template in any manner. In case if the
same is found to be tampered / modified in any manner, tender will be completely
rejected and EMD would be forfeited and tenderer is liable to be banned from doing
business with AAL

el @ 3 ufpar PR @

Bids Opening Process is as below: -

RIBTEI-1 [Seus). qo-ie! aieh 3 gd-givaan)

am@ 3R (@ (Rfaeramafslt gRT SUdS) & IR cxdrasi aTd fTwTHT-1 & fbfewd Se1 2fie
T Ifcaiad fafd 8fR THg WR @Y sie |

gfe; Rfdaredl o fAIeTh-1 # siuels fbu e axdias # fhdl ol & IR § is Wl a1y,
A I SAIDH AR WU Gidel o A1 F WBIHRU e R & e gl S| fAfdardbat
1 Tuars gR1 RSy Trg T 3 iR STawue WPIBRUIGEIaS 3US B g, 39T T8 |
foran STe s Siefierdl & U TR & & U $3 781 © 3R aidl! BT Gedidh- daduR fbal
STE|

Rifermdiel &) 97 St 3 Wiehy Rt 3 g Ao tde F wem 3 & s

Envelope-I [Technical bid and Pre-qualification]:
Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-1, he will be asked to provide it through CPP portal, if required.
The tenderer shall upload the requisite clarification / documents within time specified
by AAL failing which it shall be presumed that bidder does not have anything to submit
and bid shall be evaluated accordingly.

The intimation regarding acceptance / rejection of their bids will be intimated to the
tenderers through CPP portal.

freTET-nn (it aiel).

ddb-p! AMGS] 3R fEdl ATTRIHATS DI IRT HR aral (fderaarst o1 fa<ia st aran
fpTEI-1L, forfesa STeT B 7 Sifdd fadie SR THg R @er S| (@fe ferereT-in
(fa=ita aiel) @ea & fafy sk 9w # uikads &A1 smawu® &), d@f S9! a1
it uide & Areaw @ & wmeafh |

Envelope-II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-II
(Financial bid) is required to be changed, the same shall be intimated through CPP
Portal).

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 10


http://etenders.gov.in/eprocure/app

8. TE3E fa1 B SRUT g foudl +f a1 Tt srdeHl ) WHR U1 SRAIDBR B B
SfYHR YRI&T Tl & 1 T3S 31 His HRur 9T fasdt ot ==or & fAfaer uferan &1 g
FRA BT HBR off JRferd T@ar g
AAl reserves the right to accept or reject any or all applications without assigning
any reasons. AAI also reserves the right to call off tender process at any stage
without assigning any reason.

9. TUIME I 1 TRl & 3Rdipd B BT PR e T@dr 8 e 3
uRareFTel # Uaef AMe ¥ $H 3R IR W TR ¢ 3R g Tuen & fat oft
fIUTT gRT ANy Toeremdt o1 Rt fAve/erel gt o STe T 81 vuag faesdt ot TR
W (P WY o | vgd a1 918 7 FAfdereal gRT Uvgd T &) Joarid s
&1 PR TRida waar g1 afe fadft ff TR R, smded gRT uwga &I oft
TSR /GwTa Tad/3g[S UTE SITd € 1 3-8 $Is fawfa € st fAifaereal i s
I Bt B, ot veans fFuferf@d srars s

(@) FAfaereat grRT a1 ot 715 TSt Bt Gl ARy STeq H ot Swtt

@) fAfdereal #) Teans # Afaer 37 A ) avf 9 1t erafy & fore e faar smemn,
mﬁmsﬁam /BT PRATE & ATAT e Ht Ui oft
|

AAl reserves the right to disallow the working agencies whose performance at
ongoing project (s) is below par and usually poor and has been issued letter of
restrain / Temporary or Permanent debarment / black listing by any department of
AAIL AAI reserves the right to verify the credential submitted by the tenderer
at any stage (before or after the award the work). If at any stage, any
information / documents submitted by the applicant is found to be incorrect /
false or have some discrepancy which disqualifies the tenderer then AAI shall
take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period up to two years
from tendering in AAI including termination of the contract apart from
any other appropriate contractual / legal action.

10. HOfEgr/Siat Hufal o erafa 78t <t St

Consortium/JV companies shall not be permitted.

11. HET TEd &7 IUHH &I 5 Rgdl WP $I A R HRT WHR & [ &
SR A Bt

Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

12. YRJG g T8 dY IIH (UHUHS) SHIZAl BI, SN Srledy ATl /parssay
HASTEdl FHRIT Td gYHRET SR 3fe & 1Y Usiidd &, THIHS & fold qras-db
WiIg ifd o= 2012 & 3EIAH YRNYl & UraYl & AR & o arelt Rard

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 11




3gfclAareft 1 FAfders R ar i oIk Fafor sl R fawara gt g

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as
per the provisions of Public Procurement Policy for MSEs order 2012 with up to date
amendments, shall be applicable for tenders of supply/services and shall not be extended
to construction work

13. fAfaermatsi & Tsmsd) waf & uR, IRy xRy ear Jon (G lemse) 3 Iaw
XAV, S foitg SHeR) @1/ Ifgd PRIER), Y Fufl vHmos enfe, die grr
fafad wifir SR gSIeMSu godt U e 11| SIS & o seiararsdt gRi
TR &l R fa=R =781 foban siam|

Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Financial information (Turnover with loss/profit), Net worth
Certificate etc., as per NIT conditions duly certified by CA and having UDIN. The
documents submitted by bidders without UDIN shall not be entertained.

14. IATHIT 3R 317 SATUR fIHTT (DPIIT), IO 3R I HATeH, HRd TRBR, §RT
SR WS Wil (A 37 fSaT &1 agdn), e 2017, HEAET F199 G- P-
45021/2/2017-PP (BE-II) & 16.09.2020 AL B

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce and Industry, Government of India, issued Public Procurement (Preference
to make in India), Order 2017 vide OM No. P-45021/2/2017-PP (BE-II) dated
16.09.2020 is applicable.

15. I fo=ita foe (SRUweiR) 2017 & 9 144(xi) & Siavia Ufdeel & Tay & HRd
WHR, fod H1e, TG AU (e WiIG THET) & SR H&T T IRSAT 6/18/2019-
YIS} faAi® 23/07/2020 & SFER, HRA & I YH FHT A1 HA 91 o= ¥ Siefiardl
R USIhRUT Dl 3aRFhdl AR] gHi| SICGIdl &l 38 &Y H HUHl & dcl 58 W
'3ERCTHT BT X B g5 Ul (SIID- TASTH) Td Bl gt |

Requirement of registration by the Bidder from a country sharing land border with
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of
India, Ministry of Finance, Department of Expenditure (Public procurement Division)
with up-to-date amendments, regarding restriction under Rule 144(xi) of the General
Financial Rules (GFR)2017 shall be applicable. Bidder shall submit scanned copy of
‘Undertaking” on Company’s letter head in this regard (Annexure- LBS).

( et UdY®b) / (Bid Manager)
TEh HEIEUD (Son=aT1-Rifde) /Asst. Gen. Manager (Engg.-Civil),
YR fqar=a= 1;I'ﬂcélWUT/Airports Authority of India,
faufd garg 31T - 517520/ Tirupati Airport - 517520,
(Toret <t Wb St =TT 4T o19f & ofar <t Rafa A, st Gearor &t g gyrat @ srem) (In case of any ambiguity or
difference in interpretation, the English version shall prevail.)

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 12



yfafefa/ Copy to:
3=tk / Internal:

1. femmoem frRwren, w1 oo, foeaf garderger
Airport Director, AAI, Tirupati Airport.
2. 3U. ARTISYDh (gsft-fufen), wifaw, feafe samerger

Dy. Gen. Manager (Engg -C), AAI, Tirupati Airport.
3. wetvrer(ferar o ), fowfar gamdereer

Manager (F&A), AAl Tirupati Airport.

TIRUPATI AIRPORT C-NIL I-NIL O-NIL NIT- 13



PRE-QUALIFICATION PROFORMA - CHECK LIST
To be filled & Uploaded by applicants along with tender documents

Name of work: A/R & M/O Civil Works during 2026-27 at Tirupati

Airport.
SH: Joint filling of Apron, Isolation Bay and Taxiways at
Tirupati Airport.
S. Qualifying criterion Supporting Document Enclosure UDIN
N. must have the following Check-list Number of
salient information Certificate
which AAI would like to (Wherever
note applicable)
1.0 | Details of Agency:
Name and registered | Details to be filled.
office address of the
Applicant Contractor/
Firm
2.0 | Scanned copy  of Details to be
tender processing fee filled.
paid Copy uploaded:
Yes / No
3.0 | Scanned copy of online | (As per Annexure-1). Details to be
receipt generated on filled.
deposition of EMD and Copy uploaded:
Details of EMD Yes / No
4.0 | Scanned copy  of | (As per Annexure-2) Details to be
Acceptance of Terms & filled.
Conditions of Tender Copy uploaded:
Yes / No
13.0 | Scanned  copy  of Details to be
declaration regarding filled.
blacklisting/ debarring | (As per Annexure-3) Copy uploaded:
of firm submitting Yes / No
tender.
5.0 | Scanned copy of Form- Details to be
A - details of similar filled.
works completed | (As per Form-A) Copy uploaded:
during last seven years Yes / No
supported with
completion certificate
issued by client
6.0 | Scanned copy of Details to be
Form-B - Financial | (As per Form-B) filled.
Information Copy uploaded:
(Turnover) Yes / No

C-NIL I-NIL O-NIL
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7.0 | Minimum net worth Details to be
of Rs. 6,41,089/-, issued filled.
by certified Chartered | (As per Form-C) Copy uploaded:
Accountants Yes / No
S 1 ‘ Details to ]

p D, Mini fillod.

8.0 | anpual——value—of | (AsperForm-D) Copy-uploaded:
general—eonstruction Yes/Ne
work during the last
Hve—years—ending 34t
March of previous year

9.0 | Ferm-E—Woerk—in filled:

Yes/No
Yes/No

11.0 | Scanned copy of Power Details to be
of Attorney. filled.

Copy uploaded:
Yes / No
12.0 | Qualifying Criteria

Should have satisfactorily completed (Phase/ Part completion of the
scope of work in a contract shall not be considered, however pre-
determined phasing of the work will be accepted) completed three
works, each of Rs.17,09,571/- or two works, each of Rs. 21,36,964/-
or one work of Rs. 34,19,142/- in single contract of Similar Nature of
Any Civil Constructions Works involving Brick works / RCC Works”. The
cost of completed works as referred in para are inclusive of all taxes.

Should have
satisfactorily
completed the

specified work.

A) Certificate

of

completion of the Three/
Two/ One work(s) for
meeting eligibility criteria

as applicable.

C-NIL I-NIL O-NIL
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One work of
Rs. 34,19,142/- in a
single  contract of
similar nature of work
during last seven years
ending last date or
extended date of
submission of Bid.

Work No. 1

-Name of work:

-Nature of work done:

- Value of contract:

-Value of work done:
-Date of start:

-Date of Completion as
per agreement:

-Actual Date of
Completion:

-Satisfactory completion
of work:

-EOT granted (if any) up
L0 S with/ without
levy of compensation.

- Whether experience

from Govt. organizations
or private clients?

Details to be
filled.

Copy of
certificate
uploaded:

Yes / No

TDS certificate

enclosed:
YES / NO

Two works of
Rs. 21,36,964/- (each in
single contract) of
similar nature of work
during last seven years
ending last date or
extended date of
submission of Bid.

Work No. 1

-Name of work:
-Nature of work done:
- Value of contract:
-Value of work done:
-Date of start:

Details to be
filled.

-Date of Completion as | Copy of
per agreement: certificate
-Actual Date of | uploaded:
Completion:

-Satisfactory completion Yes / No

of work:

-EOT granted (if any) up

L0 S with/ without

levy of compensation. TDS certificate
-  Whether experience | uploaded:
from Govt. organizations | YES / NO

or private clients?

Work No. 2 Copy of
-Name of work: certificate
-Nature of work done: enclosed:

- Value of contract: Yes / No

-Value of work done:

-Date of start:

-Date of Completion as
per agreement:

-Actual Date of
Completion:

-Satisfactory completion
of work:

-EOT granted (if any) up

C-NIL I-NIL O-NIL
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t0 e with/ without
levy of compensation.

- Whether experience
from Govt. organizations
or private clients?

TDS certificate

enclosed:
YES / NO

Three works of
Rs. 17,09,571/- (each in
single contract) of
similar nature of work
during last seven years
ending last date or
extended date of
submission of Bid.

Work No. 1

-Name of work:

-Nature of work done:

- Value of contract:

-Value of work done:
-Date of start:

-Date of Completion as
per agreement:

-Actual Date of
Completion:

-Satisfactory completion
of work:

-EOT granted (if any) up
to e with/ without
levy of compensation.

- Whether experience

from Govt. organizations
or private clients?

Details to be
filled.

Copy of
certificate
uploaded:

Yes / No

TDS certificate
enclosed:
YES / NO

Work No. 2

-Name of work:
-Nature of work done:
- Value of contract:
-Value of work done:
-Date of start:

Details to be
filled.

-Date of Completion as | Copy of
per agreement: certificate
-Actual Date of | uploaded:
Completion:

-Satisfactory completion Yes / No

of work:

-EOT granted (if any) up

10 TR with/ without

levy of compensation. TDS certificate
- Whether experience | enclosed:

from Govt. organizations | YES / NO

or private clients?

Work No. 3 Copy of
-Name of work: certificate
-Nature of work done: enclosed:

- Value of contract: Yes / No

-Value of work done:
-Date of start:

-Date of Completion as
per agreement:

C-NIL I-NIL O-NIL
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-Actual Date of
Completion:
-Satisfactory completion
of work:
-EOT granted (if any) up
t0 e with/ without
levy of compensation. TDS certificate
- Whether experience | enclosed:
from Govt. organizations YES / NO
or private clients?
13.0| SIMILAR WORKS
Details of  similar Similar work
works completed certificate
during last seven years enclosed:
with completion YES / NO
certificate issued by
client. (Form-A)
TURNOVER
Annualized  average | Year Turnover Proof of turn
14.0| financial turnover of (In Lakhs) over
not less than | 2023-24 supported
Rs.15,12,971/-  against 2024-25 with abridged
works executed during balance sheets
last Three financial | 2025-26 and profit &
years i.e. ending on : loss  account
31.03.2026.  As a|Average: uploaded:
proof, copy of YES / NO
Abridged Balance
Sheet along with profit
and loss account
statement of the firm
for last three years
shall be submitted
along with the
application
(Form-B)
15.0 | Undertaking for
deployment of T&P (Annexure-4) Uploaded:
Yes/No
16.0 | a) Permanent Account Copy of PAN
No. (PAN) uploaded:
Yes/ No

C-NIL I-NIL O-NIL
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b) GST Registration Copy of GST

No. Registration
No. Uploaded:
Yes/ No
c) Undertaking reg. Copy of GST
GST (Annexure-5) Undertaking
Uploaded:
Yes/ No
17.0 | Affidavit Minimum | (Annexure-6) Uploaded:
Wages Yes/No
18.0 | Performa for
declaration by Bidder
for compliance of (Annexure - LBS) Uploaded:
order on Restriction Yes/No

under Rule 144(xi)
of the General

Financial Rules
(GFRs)-2017

19.0 | EPF & ESI Registration Uploaded:
Certificate Yes/No

20.0 | PQ Proforma Duly Uploaded:
Filled Yes/No

21.0 | Any other information

Place: SIGNATURE WITH STAMP
Date: Authorized signatory of the Firm
DECLARATION
I/We, ( ) hereby declare that the documents attached to the

application for tender are true to the best of my/our knowledge and belief. [/We further
undertake that in case any of the documents submitted by me/us, is found to be forged/false at
any state, I[/we may be debarred from AAI for taking participation in all further AAI works & any
other suitable action may be taken against our company/firm deemed fit by AAIL

C-NIL I-NIL O-NIL PQ-6



Annex- 1
Standard Operating Procedure
for

Online pavment. refund and settlement of EVMID and Tender Fee through CPP Portal

e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and
services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs.
Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the
implementation of e-Tendering system i.e. CPPP https://etenders.gov.in .

Stakeholders:

1. Tender Floating Department: Airports Authority of India (AAI)

2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end
process and providing technical support to the Government Dept.

3. Bank - AAT has authorized State Bank of India as nodal bank provides payment gateway services
and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating
in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till
the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank
will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling
account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded
to their source account. This will be happened as per instruction received from TIA through online
portal. Customized MIS will be provided to the Tender Floating Department i.e. AAL

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender

floated by the tender floating department and participate in the tendering process.
Bidders are directly involved in making the use of this e-System for making payments
and getting refunds into their accounts.

Eligibility (Prerequisite for e-Tenderin

1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal
https://etenders.gov.in to carry out the procurement activities.

2. Portal login will be through two factor authentication i.e. User id & password followed by the
login through DSC.

- TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature
- Bidders must have DSC with Signing feature

Bank Account Details

a. Common Pooling A/C for EMD and Tender Fee Collection
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts
c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts

Payment gateway for End to End Procedures:
. Collection Process:

a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will
allow the option of Online Mode for collection of EMD and Tender Fee while publishing

C-Nil, I-Nil, O-Nil SOP-1
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tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks)
and NEFT/RTGS.

b. Collection of EMD through Bank Guarantee(BG): During the tender creation TIA will allow
the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload
the copy of BG or Exemption certificate as per tender terms and condition.

Note: Keeping in the view of running tender status, the portal currently has both online and offline payment
options for next few days, after which the offline mode will be disabled.

2. During the collection process the amount will be debited from the bidder account and credited to
the collection pooling account of the AAIL

3. Till the tender opening all the collected amount will be residing in the collection pooling account
of AAIL

4. Refund and Settlement process:

a. Step-I: After opening the tender, bid submitted successfully along with the online payment,

the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in
‘Pooling Account’.

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the CPP
portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and EMD
amount of rejected bidders will be refunded to their source account.

c. Step-III: On Financial Evaluation: After submission of financial evaluation report on the
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of
rejected bidders will be refunded to their source account.

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD

amount will be refunded to their source account and for this Bid managers are advised to
complete the AOC process:

- Only after receiving the PBG and its confirmation from the bank.
or

- Adjustment of Security Deposit (SD) as per NIT Condition.
5. In the case of ""Cancellation of tender' before opening and "Re-Tender:
- All the submitted amount will be refunded to the bidders.

6. In the case of ""Cancellation of tender" after opening and "Re-Tender:

- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of
tender opening.

Now only EMD residing in the collection pooling account, the EMD will be refunded to the
bidders.

7. In case of '"Withdraw of bid' by the vendor:

- Procurement system allows the bidder to withdraw till the bid submission closing date, assume
that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate

the refund of EMD on the day of tender opening.

C-Nil, I-Nil, O-Nil SOP-2
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8. In case of Revocation Corrigendum:

- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD
again via offline mode before publishing the revocation corrigendum because EMD amount
has already been refunded or refund initiated to the rejected bidders A/c.

9. Procedure for Forfeiture of EMD through CPP Portal:
Forfeiture activity can be performed at the time of rejection of the bidder.

Step I: Rejected the bidder during the Technical or Financial Evaluation process.

Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD.

Step III: Select the tender and then the bidder to forfeit the EMD

Step I'V: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD
Settlement A/c”

Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not
be available in the system because at the end of the day CPPP will initiate refund to the rejected
bidders.

10. Following procedures are attached on subsequent pages:

a. Procedure to allow the online Payment Option in CPP Portal by TIA
b. Procedure for checking the Payment Status by TIA
c. Procedure for Online Collection of EMD and Tender Fee from Bidders

C-Nil, I-Nil, O-Nil SOP-3
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Procedure to allow the Online Payvment Option in CPP Portal bv TTIA

TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID
mapped with Digital Signature Certificate) and follow the process of tender creation.

After completion of Basic and Cover Details go to next stage for Fee Details and select the option
as per below screen:

WU E ” Wervmr Thng
Lish g | By 2300 1150 Ak oAy FORD 1 MENEN
lﬂﬂ'ﬁ" Mansgement
& Ong Py s D Vender Ll ¥ ALLTem ¢ Fee Del
@ ViEw MRl D
wark S| m ety Fon Dmiinlin Trmicy) Corims e Carrmis Wk Them Decimarts
Iu-.r Wanagamusl
4| Duar | ! g Allow Online mode for EMD and
= S T i Tasdsr Naleranee arkar - AAL Tt
: Tender Fee Payment
[rRy
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Procedure for checking the Payvment Status by TIA

Payment confirmation can be find out at the time of Tender Opening process.

2. TIA/Bid Manager will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User
ID mapped with Digital Signature Certificate) and follow the process of tender opening.

3. After opening of tender, click on first cover (i.e. Fee Cover) and select Bid Opening or Quick
Bid Opening option against each Bidder.

4. Payment status will be checked/verified for Individual Bidders.

4

Click on View Paid Information link and get the bidder details along with Payment detail.

6. If Status is seen as “Success” it means that bidder has successfully paid for Tender Fee/EMD
Successfully. Screen shot is attached herewith for the reference.

i+ Government

Government eProcuremeant System

e eProcurement Bid Submission Confirmation —
. System Date - 30-Jul-2020 D620 P
| Pt
BaID: 181504
Bidder Hame i
Adrparts Authority of Indll||\M|:stlrr'| Region - AAT| | AHMEDWBALD -
CRa . Lhan AAT[|ENGG ELECT-VAAH -
Yander Ref Moz AAL_AH_COMML_112 PPE OUTLET
Tendar 1D 2020 _AAL_S52TTE_ 1
Tender Tithe ¢ FPE Equipment Cutiot
Bid Submitted Date & Time : 19-Jul-2020 n::um
: : — =
Lergin IOy satyalrade rsdidgmail.com Jurmer Typee: Corporabe  Badkder
Company Mame: SATYA TRADERS |Registration Mumber: | ASDIERDDI46G
Ground Floor, Intuc Comphes, K.C.
Registared Address ¢ |Sen Road, Opp. Tribeni Lodge, Dy PAMNerS | |saTvANARAYAN ROY
Pallan Barar, Retwbar, Guwishatl S
ity ¢ GUIWAHATT _|stats : Assarm
Postal Coda T |FAN Mumber: ARXPRAIEF
w“
|Establishrment Year | 2009 Company’s Mature of |, . inG AND SERVICES |
|| Busineas: |
vy d: |
R L Cthers Company Category : |Micro Linit s par MSME
Tinke Mr  |contact Hame: SATYANARAYAN ROy
DO (Date OF Birth): | 12-Apr-198% Designation = PROPRIETOR
v fix satyalracdersSaigmailcom Phone - P1. = ) - SEGA0IGIAD
Molsile: 91-0A64036333 ) [
Bank Response On Paymaent Datails
efrocurement el Number
PN Mumber ©
Bank [ UTR Number : EMD and Tender Fee
Bank NHame : both paid successfully
Status !
Tender Fos in ¥ @
EMD Fes in ¥ 2
Total Fes in ¥ @

C-Nil, I-Nil, O-Nil
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Pr re for Onlin llection of EMD and Tender Fee from Bidder:

Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped with
Digital Signature Certificate) and follow the process of participation to the tender.

After Login search the tender in “Search Active Tender” tab with different criteria after that click
on “set as favorite” to move on “My Tender”. Then click on “My tender” and view the tender details
and click on proceed for Bid Submission.

For submission of online Tender Fee and EMD, click on Button as “Pay Online”

In case of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option
to “Yes” other wise “NO” as per below screenshot:

Pimtir R T i il ] et

In case of EMD: If Bidder is paying EMD through any of below options, Select the option “Yes”
(as per below screenshot) and provide the details and upload copy as a proof.

- Bank Guarantee (BG)/Swift Transfer (ST)

- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option.

Select option “NO” (as per below screenshot) for proceeding for Online EMD payment.

After selecting the option, click on “Next” Button as per above screenshot. Further process to be
followed as per subsequent screen.

C-Nil, I-Nil, O-Nil SOP-7
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National Informatics Centre

Payment Gateway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA 5SB! BANK GATEWAY

(5B AND NON 2B ACCOUNT HOLDERS)
RN PR

Login as a bidder into efenvers. guv.m w procesu i payiment.

Gawsrnmant of indis

Central Public Procurement Portal
i AR NT)

NIC-GePNIC Version 1.09.06 Page 1
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National Informatics Centre Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submissian.

IO MAMALT MINT

[ P
< My Temders » L .
Midr By P g s
[ . a . BIC| NI Costrects
Pl P8 m g gyt . "_'-" WA NLLN L 1 S " .
X Bl Provess Link
< L Bodl Pro wan s T
.
2 Bl Papesisd Do il

S hia Fex Iype Aitmal Vow Fammpliod f ow Fow Ty B Pasd Faidl Few
.

Fay Cmias 8 ryphl Ui
'
Lol TR B R RL gt ] fe] 500 Teredern WIC A rgiis Feweresd

NIC-GePNIC Version 1.09.06 Page 2
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National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay"” to procesd with the payment gateway, as below.

Note: Please ensure that vou hove availed Tender Fee [/ END FExemption, ff eligible. Further, there wowld
not be ony pravision ta change back, wrder ooy CirCimsIonces,

T FAMACE MEWT
ihaEr Manageseeal

UHFline [ Onlasse Payimiend Coifirmalion

B Ve Hanag e e

Wil Faiidaps el

B Fagmeul Deiads
ns  Fes Typs Actusd Frr | ermpted [ ee fee 1i B Fasd

i Paital ke

Reyondd This slags, you will nat be sbly o odd Fex or Eeemption details

@ Fleain confse ikel the prempliog asd smount i be paid gre dorrel

Bach £ o Ao Py

Ve ] 0000 Od-Fab- 2000 [} 2058 Tenndary M, AN Aghts rewrvd

NIC-GePNIC Version 1.09.06 Page 3

S C-Nil, I-Nil, O-Nil SOP-10
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National Informatics Centre | Payment Gateway

Step3) Verify that the Tender fes and EMD shown are correct, as per tander docurment, e, s S
payment apticon SBI MOPS and Submit, a5 below,

NMotes In cose af oy musmolch o lender popments, with reference to tender documents, please contacl
TiA for clorficolizns,

AAE A A G AT
[T p—
z Cmiline Payessnl Gatemay
P Prp—
Rid Haa sgemant il LR =
' A tusd | wa I semptesl Fes Few I» ba Paud
-
I haaar Paymsend Dplinn
& M
. s kel
Vermar, | 0904 Bd-Teh- POLR o) 3008 Tarvdery HIC,, &3 rggity smwrrvnd
NIC-GePNIC Version 1.09.06 Page 4
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National Informatics Centre | Payment Gateway

Step 4) Check and Follaw the Terms and Conditions, and then Submit, as below.

INEE MABALT MM

4 ther Fanagesne il

T W Ol i Papmenl Caleway

[ v Manager=eel

Paymesd Yoeilicaben

ganiss “hm NIC| |NIC Cantracis

] Bl Mananemend Tamdg
.| - & rrs.

Pay Muodsl | S5 HOPS

5 Terms &nad Conidibens
. : x v c .
i o
: Bk Tebervil
]

‘rgn | TR BA G4-Pab- 101 E [} 2008 Tarders KIG. &8 nghin repsrewd
Step 5] Bidders may choose the bype of transaction and precead for payment.
|
056l 58

NIC-GePNIC | Version 1.09.06 | Page 5

C-Nil, I-Nil, O-Nil
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| National Informatics Centre | Payment Gateway

Eereid Once the Payment type is selected it navigates to the respective Eeing e,
b

i, Biddders with 581 account may click SBI option ta proceed to its Net Banking Page

T T T —

0 et i o =

] —— 4 ¥4 #-"4d 8 1

0SB a%
e

E'

0sae

| e R A R e

@ e R

NIC-GePNIC Version 1.09.06 Page 6
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National Informatics Centre |

Payment Gateway

ii. Bidders may enter 581 Met banking user D and Password and Click on Login to proceed.

ﬁﬂr‘-,;_-_-_t_:_'_:_-_',;: U | [erera—

0SB | osa

T«

o e ma W e v sk g

¢ RV S S8 Sl oW g0 il
S U R P o S — .:?
# e e e R i b gl e T i e g v ) g v
R T Ry T e e —
- - -
X
NIC-GePNIC Version 1.09.06 Page 7

T C-Nil, I-Nil, O-Nil
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National Informatics Centre | Payment Gateway

iii. Flease ensure that vour account has sufficient balance, before proceeding further, After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
autamatically re-direct to the eProcurement System, with the Success transaction.

T o o vt T5Fels JUR 1 O BT

UF Electronizy Gorpoatation 0 11 HET] g

Vi b rf ekt oy F Earsrerer s Dopwsber bemumbaes bk

1)
Wy By e oy | b frvmi § - v ot By s bt
ER Y R -
H' [reessy s i Bamy

BERAT

oo E e Leag bernm LS|
CHEMIA

Kelwrpww Bk b BT

vt I UPELEE ¥

(]

Lawides Few

e e e wut B-bher F0 7 0] £T

UP Elacronicy Corporwten R XU HET =

Q &

mLr by W ot W B P v i D ol Divn g ol e it 8y wlveied in ®e P Do i g sty @ 5 weisd

NIC-GePNIC Version 1.09.06 Page 8
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National Informatics Centre | Payment Gateway

. As in below, you will receve bank response immediately by verifying the payment status, whather
Success of not. In case, payment was debited from account and further, Payment Failure 5 shown,
immediztely contact the sProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Gid Preparation details, as in screenshaot.

BID MAMALL MENT
e Manage meed

Bani Srspomss On Fayment Detals

Kurlisn Miangemenl (_;, Your Onling Lranesition hay been compleied wm orvaiolly

Esd Manmagement Wil "

Bank Bswpornes O Peyment Detaily
FIORSTRII3T
FrOESTEI113T
L e N, P I GADRF GO
P ] s=q | SHI Bank
ooty
Carmpleted v oesadilly

NIC-GePNIC Version 1.09.06 Page 9
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National Informatics Centre |

Payment Gateway

v. Please ensure that the Pay Online aption is nat shown after successful payment, as below, Tor
confirmatian. From here, you may proceed with Encrypt and Upload to upload tender documents, and

further submission process.

R MAR AL Wl W1
[N PR
By Toslery -

b e Flpusge s Bt . M Ry

W —— Wl Frwet wwn Lwl

. [T S - [

: Basl P pgomerl flnd gls

r L . B vl P | nsengriad F s p— Pl P

s F arypl (pinis
NIC-GePNIC Version 1.09.06 Page 10

C-Nil, I-Nil, O-Nil
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National Informatics Centre Payment Gateway

o AR AR
i. Florars with REw Sank RoEies oy clioh Db BENGD RN D0 RIORss o RE Med
B Py
0SBl S8l

You may select the appropriate Bank from selection page. As an edample, we are procoeding with 1C1C]
Barik in the provided dropdown box of All Banks.,

By <]
+ [ Y (e A8
S Bk oo :
- T — %
- — Solert yur Bar e i T
¥
PRI ) - [ -
Mz |tagmraart
- IR
NIC-GePNIC Version 1.09.06 Page 11
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National Informatics Centre

Payment Gateway

-aKn
a g bk .
State Rank i
- " 3 b__] T T -
7= L o0
a Faard
Biiba
T— =
NIC-GePNIC Version 1.09.06 Page 12

C-Nil, I-Nil, O-Nil
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National Informatics Centre |

Payment Gateway

ii. after selecting ICIC1 Retail Banking, Click Make Payment Button to Proceed 1o its internet
banking page. Further steps may depend on the Bank Procedure,

Iﬂ =7 - ||
State Bank 0 B
2 st S, PN
A o Y-
I
Rl Flay i
- Hli
[
= - |
e s .
ﬂlcll:-‘ﬂ'.lrlh
Prpmee T 122 Rae
o C——) 5
»

NIC-GePNIC

Version 1.09.06

Page 13

C-Nil, I-Nil, O-Nil
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| National Informatics Centre Payment Gateway

)
¥ v anwnaes = @ w0 0.

/’4I i ﬂlﬂn‘Cn‘Hank

NIC-GePNIC Version 1.09.06 Page 14
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National Informatics Centre

Payment Gateway

Ia o e e L

Pase icicigank

gy | [

e A i e ¥ e il T 1 W
ey - =

e

P e Fa drian e audSorse e hanucine

Y |

-
— —— - 1 e ] - ® (R O T -
o i P
I = =
a - e B+ ) DTk B &
‘)
Honrz hcicisan
- e
LA = 1
¥ = el [
P N o - 3o e v s v
NIC-GePNIC Version 1.09.06
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National Informatics Centre | Payment Gateway

T Ak, suwengadil payment, system will direct you to payment confirmation page.

mo:- o a— 'lﬂ-.ﬂ]-n-.....--.- reve—— - - - : RN

O SBI osn

%, Asin below, you will receive bank response immediately by verifying the payment status,
whether Success ar not. In case, payment was debited from account and further, Payment
Failure i= shown, immediately contact the eProcorement helpdesk, for resolution, before
tender closing time.

Click Mext to 2o to Bid Preparation details, as in screenshat.

WEDT R ARLAL] MENT

[ Usss Masagrmant

_ O Mans Bespunes bs Paymant Defails

l Buii Binn Mgl .::. Tuir (mding 7 eraarims by e comgdeiad s ruadulty

Aanb Beupnaes in Favmenl eisis

TISVRIRNIAND
FISFEMANLAIR
IGAD AP G

AT Bank

LT

Cumsgbotnad s suaully

NIC-GePNIC Version 1.09.06 Page 16
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National Informatics Centre |

Payment Gateway

v. Flease ensure that the Pay Online option is not shown after successful payment, as below, for

canfirmatian. From here, you may procecd with Encrypt and Upload to upload tender dacuments, and

further submission process.

Bl MAMALT M T

I R

[ B T R r———

s e

o re— S

S P——

e

Bad B op g e ks

B P R

LR

Fom e e LIy P

i m eyl e

&1 MEFT/RTGS

it Bidders may choose the type of transaction and proceed for payment.
©SBI 0581

£

Please click the check Box to proceed ta the payment ang click on the Confirm Button.

NIC-GePNIC | Version 1.09.06 | Page 17

C-Nil, I-Nil, O-Nil
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National Informatics Centre Payment Gateway

0SB

Cisciaimer Clane

H dpen rl b e DI e Bl i swbeme I TR e epekny
iy oy o et Pl Tl e Do s o sl b cveng et i
oty apbpd. i o e g oy aed 35 el e e ey
o g ot B R e @ e P .
e e e L L
AP B O B BT RS S P ey o e f e s s oty T
]

S Wy Wy 2 R CITEED B W W smme W ssTEagE By
aragEeg o o ad ey vt o vas rege. TH e vl e dewerast i e
L] b B RATER B Ol E U, DR e P

vy ekl b, ey e satyen Fempmg gm0 oy ikl sy by

P TSI W S PP ) P 1 P LISTIILE ST PEE P
L T T L e L
1res o g T by B St emar eSS e graed iy ey maoesie e

el e LR R )

o i B i g

HEiE Please pnsure that your account has sufficient balance, before praceeding Birstee. S
checking the same, Click Confirm buttan as below, to transfer pavmant.

0SBl

Toww ol viam T-ap 000 11 T

LR e e

St

Ealrry bt TEHED

EUE i

i

e

et i
etk [ =y

i Sy s e Sai i oA elte B S o et piveed iR

5 ¥ Wit i i Sl e o i

NIC-GePNIC Version 1.09.06 Page 18
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National Informatics Centre | Payment Gateway

e Click Canfirm button as below, to transfer payment.

OSBI

M i e 1 B N | ]

& PP [ THET

L TR )
' N s
b it

e

et

At ¥ Mty s iy et e

e ] T eiwdllan is penerated afler successiul Rt

NIC-GePNIC Version 1.09.06 Page 19
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National Informatics Centre | Payment Gateway

b Tre Dewmlosded ohallan of the e-procurement RTGE/MEFT Remittance Information

e-procurement pavment RTGSNEFT Remittance Information
Form
Beneficiary Details

Benelicinry Dietnils

Beuneficiary Account ™um ey

231487
fle Lie eiiléied as 1 ajppeaial FERAALFIRNEND

Aamanmn Rs 5

Asnount Tn WYWords Fwwve Rupees only
Beneficiary Bank

Sumie Bank of Indin

BeiaeNciary IFS0 Code SBONODITSTO

MNames and Address PO UreTel payaent
Beurliviary Refervnce o 1TTINeN 3R
Lnaresrgpipss fiee eomiotage Sopk

at This fwrwm i vildpal fiar rewiffocs Shrough moe- ST Bronc b
b Bewafoiasn aeoounir Be o il . smerne sl oL@ Tena et ST iheslad Ber anifewsiel il IF R bt
At fon e ey tond phinadil sniné br big g o b gor v 3ol b e somme s 3 e

o Byakider 2 hould svoure tha account o eafered sharng RTGESNEFT rewsifiance of armye band coserher o
Irdwrnar bonbteg pite i the jome ar if appseary i this ressitomce forws Sidoder shosdd riot Sruncate or akd
aarty chthr ofefapil P Phe ey o e uanml frarer By

B N gwbbiponal sprbesmarren lrke Paoblew mampe, coengaeen seimre onge ol B eosrre a6 Pl s s onsi g
swlupen alomp with prcouns no far RTGE NEFT remufioesce

& Adevosind he odeedien? Faegferd o Caeli passesats dee od diifosea sesd oee il secdls of perimiaets. Mence,
thai el e P i 0 e el omily Soe RTCES o SNEFT payvessnr

il flsadkider 3 hondal e thad fevsdor dossmmenf feas ancd AT crw rewa foel o cese sovgels ymaachion ot mof
TP The rewniffamce thaoulad b weiibin Pha prwravn bnd frome saeel aiy praw phat fevwy el cosefirreng el
i tavwder

& Mleas sviuee the corvec sy sfdennls mpsrtad il remironce thevueh RNGS NEFT Plae alio svises
Haar yaomar b bew duryvy iw Pl decound Mumssber faduck i cole gesa i ag aluogplanyed ey dag fores SRT amad
Aoy hoert

¥ For RTGS . g - ¥ et wwrdamumrid fl
Hag prargaLy . = Therefoew | biddyey

N Firw obater soriad
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AIRPORTS AUTHORITY OF INDIA
General Guidelines for Bidders

1. Item rate tenders are invited through the e-tendering CPP portal by
Asst. Gen. Manager (Engg-C), AAI, Tirupati Airport, Renigunta — 517520,
Mobile No. 9908190343 (Bid Manager) on behalf of Chairman, AAI from the
eligible Contractors for the work of “Provision of Covered Shed for Vehicular
Gate and Provision of Modular Toilets for Security Watch Towers at Tirupati
Airport” at an estimated cost of Rs. 42,73,928/- (Excluding GST) with
completion period of 04 (Four) Months including ONE month considered for

rain.
2. The e-Tenders shall be in the prescribed Form are invited in two bid system:
i) 1 Bid Envelope-I :  Tender processing fee, EMD, Technical Bid
and Pre-qualification.
ii) 2" Bid Envelope-II : Price Bid.
3. Not more than one Tender shall be submitted by a contractor or by a firm. No

two or more concerns in which an individual is interested, as Proprietor and/or
partner shall tender for the execution of the same works. If they do so, all such
Tenders shall be liable to be rejected.

4, The works are required to be completed within the period as mentioned at
Clause No.5 in Schedule F. This period shall be reckoned from the Tenth day
of issue of written orders to commence the work, in accordance with the
phasing, if any, indicated by AAI in the tender documents.

5. The Accepting Authority as mentioned in Schedule “F” shall be the Accepting
Officer hereinafter, referred to as such for the purpose of this contract.

6. In the event of the tender being submitted by a firm, it must be signed
separately by each partner thereof or in the event of the absence of any partner,
it must be signed on his behalf by a person holding a power-of-attorney
authorizing him to do so. Such power of attorney to be uploaded in Envelope-I,
and it must disclose that the firm is duly registered under the Indian Partnership
Act, 1952.

7. Tender documents can be downloaded from the CPP e-tendering portal.
Tender processing fee of Rs.1,180/- (i/c GST) — Non-Refundable is to be paid
online through payment gateway integrated with CPP e-Tendering Portal. The
last date of submission of bid is as mentioned in Critical Data Sheet of Notice
Inviting Tender.

7. Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means
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10.

11.

12.

of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools
&plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in
the contract documents.

Submission of a bid by a bidder implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by Airports Authority of India,
local conditions and other factors having a bearing on the execution of the
work. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed.

All rates shall be quoted in the respective Section in CPP e-tender Portal
(Price Bid i.e. Envelope-II).

Rates are to be quoted in the portal, upto two decimal places only. In case no rate
has been quoted for any item / items, it will be presumed that the contractor has
included the cost of this / these item(s) in other item(s) and rate for such item(s)
will be considered as zero and work will be required to be executed accordingly.

In the case of item rate Tenders, only rates quoted shall be considered. Any
Tender containing percentage below/above the rates quoted is liable to be
rejected

As this tender is an Item rate Tender, rates for all items quoted shall only be
considered. Tenderers which propose any alteration in the works specified in
the said form of invitation to tender, or in the time allowed for carrying out the
work, or which contain any other conditions of any sort including conditional
rebates will be summarily rejected. In case above conditions are found
violated, the tender shall be rejected and AAI shall, without prejudice to any
other remedy, be at liberty to debar/ legal action against the agency.

Tenders shall be received through CPP e-tendering portal as per the dates
in critical data sheet of NIT.

The tenderer should study the complete tender document. In order to facilitate
AALI to prepare responses, the interested tenderers are requested to submit their
queries (if any), in CPP e-tender portal only, as per time schedule specified in
NIT. The tenderers queries shall be replied through e-portal only.

13.0 Earnest Money Deposit (EMD)/ Tender Processing Fee:
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13.1

13.2

13.3

13.4

13.5

13.6

13.7
13.8

Tender processing fee of Rs. 1,180/- (i/c GST) Non-refundable will be
required to be paid online through Payment Gateway on CPP Portal.

EMD of Rs.1,28,218/-will be required to be paid online through Payment
Gateway on CPP Portal

The tenders of the bidders who fail to submit the EMD before the stipulated time shall
be rejected out-rightly.

The refund of EMD to the bidders who fail to qualify the eligibility / technical stage
shall be refunded within 7 days of their rejection. For all bidders whose financial bids
are opened, refund of EMD of all vendors except for L1 bidder shall be processed
within 7 days of opening of the Financial Bid.

On acceptance of Tender, “Earnest Money Deposit” of the successful bidder will be
treated as part of the Security Deposit as per Clause 1A of GCC

AAI will return the EMD where applicable to every unsuccessful tenderer except as
provided in the tender document.

No interest or any other expenses, whatsoever on the EMD will be payable by AAIL
The Tender EMD may be forfeited in the following case of

a. If a tenderer withdraws its tender during the period of tender validity specified in the

tender condition

b. In the case of a successful Tenderer, if the Tenderer

13.9

13.10

13.11

13.12

14.

1. Fail to sign the Contract agreement.
ii. In case of any false information/document submitted by tenderer.

The settlement of the tender processing Fee, as per case will be executed to bidder
through online mode

State Bank of India (SBI) has been authorized as Nodal Bank and its payment
gateway has been integrated / mapped with CPP Portal for the collection of Tender
Processing Fee through e-procurement portal from various bidders participating in e-
Tendering / e-Procurement process.

The settlement of the tender processing Fee, as per case will be executed to
bidder through online mode.

State Bank of India (SBI) has been authorized as Nodal Bank and its payment
gateway has been integrated/ mapped with CPP Portal for the collection of
Tender Processing Fee through e-procurement portal from various bidders
participating in e-Tendering/ e-Procurement process is enclosed as SOP 1 to
27.

Power of attorney/authorization for signing tender:
a) Only the Power of Attorney/Authorization holder of the tenderer on
whose name the tender has been uploaded shall sign the Tender

documents.

b) The name and designation of the person or persons of the company
who is authorized to sign shall be clearly indicated in the authority
letter.

c) In the event of the tender submitted by a firm, it must be signed by a
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15.

16.

17.

18.

19.

20.

person holding a power-of-attorney to sign the tender document. Such
power of attorney to be uploaded in Envelope-I, and it must disclose that
the firm is duly registered under the Indian Partnership Act, 1952.

Notification of Award of contract will be made in writing to the successful
bidder by the Accepting Authority or his representative. The contract will
normally be awarded to the qualified and responsive Bidder offering lowest
evaluated bid in conformity with the requirements of the specifications and
contract documents and the Accepting Authority shall be the sole judge in this
regard. The Accepting Authority does not bind himself to accept the lowest or,
any tender or to give any reason for his decision. A responsive bidder is one
who submits priced Tender and accepts all terms and conditions of the
specifications and contract documents. A Tenderer shall submit a
responsive bid, failing which his Tender will be liable to be rejected.

The Accepting Authority does not bind itself to accept lowest tender or any
tender and reserves to himself the right of accepting the whole or any part of
the tender and tenderer shall be bound to perform the same at his quoted rates.
No claim whatsoever will be entertained on this account.

The Tenderer shall not be permitted to tender for works in Airports Authority
of India Engineering Department, responsible for award and execution of
contracts, in which his near relative is posted as Manager (Finance &
Accounts) or Sr. Officer or as an engineer in any capacity. He shall also
intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any officer in
Airports Authority of India. Any breach of this condition by the contractor
would render him liable to be debarred from Tendering for next 2 years.

The contractors shall give a list of AAI employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of Airports
Authority of India/Govt. of India is allowed to work as a contractor for a period
of two years of his retirement from Airports Authority of India/ Government
service, without the prior permission of Airports of India/Govt. of India. The
contract is liable to be cancelled if either the contractor or any of his employees
is found at any time to be such a person who had not obtained the permission of
Airports Authority of India/Govt. of India as aforesaid before submission of the
Tender or engagement in the contractor’s service.

The Tender for the work shall remain open for acceptance for a period of
Ninety days (90) days from the date of opening of Financial Bid (Envelope-
ID). If any Tenderer withdraws his tender before the said period or makes any
modifications in the terms and conditions of the Tender which are not
acceptable to the Department, then Airports Authority of India shall without
prejudice to any other right or remedy, be at liberty to debar/ legal action
against agency.
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21.

22.

23.

24.

25.

The site for execution shall be handed over in phases accommodating the
passenger requirements for day-to-day operations of Airport as decided by
Engineer-in-Charge. The work is to be carried out in restricted area,
whenever necessary; the work shall be carried out in the non-operational
period. The Contractor shall have to coordinate with the AAI for locating
T&P and stacking of materials etc. Agencies are advised to visit the site in
detail, study the various working parameters of the particular airport
etc.in detail before submission of the bid. Nothing extra shall be paid to the
Contractor for all the above factors.

On acceptance of the Tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in-Charge shall be communicated to the Engineer-in-Charge within
10 days of acceptance of tender.

A tenderer shall submit the tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected. Also,
if the credential submitted by the firm found to be incorrect/false or have some
discrepancy which disqualifies the firm then the AAI shall take the following
action:

1. Forfeit the entire amount of EMD submitted by the tenderer.

2. The tenderer shall be liable for debarment from tendering in AAI, including
termination of the contract apart from any other appropriate contractual/
legal action.

Taxes

i) All tendered rates should be inclusive of all taxes, duties, cess, fee,
royalty charges etc. levied under any statute but exclusive of GST (Goods &
Service Tax), ESI & PF. GST shall be paid to bidder for any taxable supply/
services against a valid Tax invoice.

ii) An undertaking should be submitted for registration under GST and
compliance of GST provisions.

ii1) In case of non-compliance of GST provisions and blockage of any input
credit the bidder shall be responsible to indemnify AAL

a) If any further tax or levy is imposed by Statute, after the last stipulated
date for the receipt of tender including extensions if any and the contractor
thereupon necessarily and properly pay such taxes/ levies, the contractor
shall be reimbursed the amount so paid, provided such payments, if any, is
not, in the opinion of the Engineer-In-Charge (whose decision shall be final
and binding on the contractor) attributable to delay in execution of work
within the control of the contractor.

b)The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and shall
allow inspection of the same by a duly authorized representative of Airports
Authority of India and/ or Engineer-In-Charge and further shall furnish such
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26.

other information/document as the Engineer-In-Charge may require from
time to time.

c)The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy, pursuant to the Constitution (46th amendment) Act
1982, give a written notice thereof to the Engineer-In-Charge that the same
is given pursuant to this condition, together with all necessary information
relating thereto.

All rates shall be quoted in the standard SOQ / BOQ format uploaded in the
portal. As this tender is an item rate Tender, Item rates for all items quoted
shall only be considered.

27. MODE OF SUBMISSION OF TENDERS:

Tender for the present work shall be submitted online through e-tendering portal
in two bids (i.e., Envelope I & II) system as detailed below:

Envelope- I (Tender processing fee, EMD, Technical Bid and Pre-
qualification): - Bid containing following:

A.Tender Processing Fee, EMD

Tender processing fee of Rs.1,180/- (i/c GST) Non-refundable will be required
to be paid online through Payment Gateway on CPP Portal.

Earnest Money Deposit (EMD) of Rs. 1,28,218/- will be required to be paid
online through Payment Gateway on CPP Portal.

B. Technical Bid containing the following:

a.

b.

Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (As
per Annexure — 2)

Scanned copy of Permanent Account Number (PAN) and GST Registration
Number.

Scanned copy of ‘Undertaking’ regarding ‘“Blacklisting / Debarment” on
Bidder’s Letter Head (As per Annexure — 3)

Scanned copy of Form-A - details of similar works completed during last
seven years supported with completion certificate issued by client.

Scanned copy of Form-B - Financial Information (Turnover).

Scanned copy of Form-C - Net Worth.
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g. Bidder shall submit scanned copy of ‘Undertaking” on Company’s Letter Head
that [/We will deploy sufficient plant and machinery as per the requirement of
work in consultation with the Engineer-in-Charge (E-I-C) to achieve the
milestones / targets and overall completion within the time period. (Annexure-
4).

h. Bidders other than proprietary firm shall submit, scanned copy of
Authorization Letter / Power of Attorney along with copy of Certificate of
Incorporation of the Company under Companies Act showing
CIN/LLPIN/Name of Directors of the Company & copy of Board Resolution
regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter / Power of
Attorney only if the tender is processed by a person other than proprietor.

1. An undertaking should be submitted for registration under GST and
compliance of GST provisions (Annexure-5)

j.  Scanned copy of Affidavit for Minimum Wages (As per Annexure — 6)

k. Performa for declaration by Bidder for compliance of order on Restriction
under Rule 144(xi) of the General Financial Rules (GFRs)- 2017 (Annexure-
LBS)

1. Scanned copy of ESI & EPF Registration Certificate.

m. PQ Performa duly filled.
i) Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of

Commerce and Industry, Government of India, issued Public Procurement
(Preference to Make in India), Order 2017 vide OM No. P-45021/2/2017-
PP(BE-II) dated 16.09.2020 is applicable.

i) Requirement of registration by the Bidder from a country sharing land border
with India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of
Government of India, Ministry of Finance, Department of Expenditure (Public
procurement Division) with up to date amendments, regarding restriction
under Rule 144(xi) of the General Financial Rules (GFsR) 2017 shall be
applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s
letter head in this regard. (Annexure- LBS)

C. Qualifying requirements of contractors/ tenderers containing the following: -

i) Should have satisfactorily completed (#Phase/ Part completion of the scope
of work in a contract shall not be considered, however pre-determined
phasing of the work will be accepted) three works, each of Rs.17,09,571/- or
two works, each of Rs.21,36,964/- or one work of Rs.34,19,142/- in single
contract of Similar Nature of Any Civil Constructions Works involving Brick
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works / RCC Works” during last seven years ending last day of month
previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given
format- Form-A with supporting documents issued by client.

Note:

1. The Experience Certificate of works completed pre-GST Era, Completion
amount will be divided by 1.12 (to exclude pre-GST tax) to make it at par
with experience certificates of post GST era but excluding GST.

2. Experience gained by executing work on back-to-back contract/ Sub-
contract basis is acceptable in the following conditions:

a) Work should be actually executed by the second agency (sub-contractor)
with due concurrence of the owner as tripartite agreement/ written
approval. It should be backed by valid agreement and experience
certificate.

b) Payments received by second agency should be reflected in TDS
certificates.

3. Experience gained in composite works for the specialized nature of
works were executed by main contractor either by in-house expertise&
experience or by engaging the specialized agencies with the approval of
main client as per contract conditions. In such cases, main contractor as
well as specialized agency both get the experience certificate for the same
work from their respective client(s) i.e. main contractor for composite work
along with specialized works from owner and specialized agency for
specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or
main agency having in-house expertise & experience, who has actually
executed the specialized work(s), shall be considered for Technical/ Pre-
qualifying criteria in similar specialized nature of work(s).

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to previous day of last day of
submission of bids.

Client certificate for experience should show the nature of work done, the value
of work, date of start, date of completion as per agreement, actual date of
completion and satisfactory completion of work. Tenderers showing work
experience certificate from non-government/ non-PSU organizations
should submit copy of tax deduction at sources (TDS) certificate(s) along
with a certificate issued by registered Chartered Accountant, clearly
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specifying the name of work, total payment received against the work and
TDS amount for the work.

ii) Should have annualized average financial turnover of Rs.15,12,971/- against
works executed during last three years ending 31st March 202S. Financial
information should be submitted in the given Format-Form-B.

Tenderer showing continuous losses during the last three years in balance sheet
shall be summarily reflected.

iii) The tenderer should have a minimum net worth of Rs.6,41,089/- issued by
certified Chartered Accountant. The Certificate should be submitted in the
given Format-Form-C.

Scanned copy of all the Documents of Envelope—I mentioned above shall be

submltted on the CPP portal I—f—E—PA—D—H@t—p&}d—Gﬂ}H&%GH—GPlLPGFEﬂ—kag-kHay—H&Fd

Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is
acceptable. If the price bid has been given as a standard BOQ format with the
tender document, then the same is to be downloaded and to be filled by all the
tenderers. Tenderers are required to download the BOQ file, open it and
complete the blue coloured (unprotected) cells with their respective financial
quotes and other details (such as name of the tenderer).

No other cells should be changed. Once the details have been completed, the
tenderer should save it and submit it online, without changing the filename. If
the BOQ file is found to be modified by the tenderer, the bid will be rejected.

Tenders shall be processed as below

Envelope-I: Containing Tender processing fee, EMD, Technical bid and Pre-
Qualification Documents (Uploaded by the contractors/ firms) shall be opened on
as mentioned in CRITICAL DATA SHEET. The intimation regarding
acceptance/ rejection of their bids will be intimated to the contractors / firms
through CPP e-tendering portal.

Envelope-II: Containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening
of Envelope-II (Financial bid) is required to be changed, the same shall be
intimated through CPP Portal).

Note: Once the bidder has submitted the digitally signed file of Unconditional
Acceptance of AAI’s Tender Conditions, he is not permitted to upload any
additional file or put any remark(s)/conditions(s).
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28.

29.

AAI reserves the right to accept or reject any or all applications without
assigning any reasons. AAI also reserves the right to call off tender process at
any stage without assigning any reason.

Clarifications: If the bidder has any query related to the Tender Document of
the work they should use ‘Clarification’ tab in CPP-tendering portal to seek
clarifications. No other means of communication in this regard shall be
entertained. Last date and time for raising query shall be as stipulated in NIT.

If any clarification is needed by AAI from the bidder about the deficiency in
their uploaded documents in Envelope-1, they will be asked to provide it though
CPP-tendering  portal. The bidder shall upload the requisite
clarification/documents within specified time by AAI failing which tender will
be liable for rejection.

In case above conditions are found violated, the tender shall be rejected.

COMPARISON AND EVALUATION OF TENDER

a) Prior to detailed evaluation, AAI will determine the substantial
responsiveness of Tender document. A substantial responsive Tender is
one, which confirms to all the terms and conditions of the Tender.

b) A tender is determined as not responsive, if tender is submitted incomplete,
annexures are not filled up, unconditional acceptance letter minimum wages
affidavit, integrity pact and power of attorney not found in proper form etc.
etc. as described above such tenders are liable to be rejected by AAL

¢) In case if any condition is found violated after opening Envelope-I i.e.
Technical Bid, the tender shall be summarily rejected and AAI shall,
without prejudice to any other remedy, be at liberty to debar the agency.

Only those tenderers whose Technical Bid documents are acceptable to AAI
will be examined and their techno-clOommercial bid shall be evaluated to
determine whether they are complete, meets tender requirements, free from
computational errors, whether the data have been properly filled up, and
whether the requisite documents as detailed have been submitted in
conformity to the Tender specifications, drawings and conditions.

Price Bid: -

The Price e-Bid through CPP e-portal.

a) Tenderer should download the “Tender Document” file along with BOQ
from the CPP e-tendering portal and upload the digitally signed BOQ file
along with desired documents in Envelope-I.

b) Rates to be quoted in the column mentioned for rate only.

c) The offer from those contractors who’s digitally signed required documents
are not found in “Envelope-1” will not be considered and will stand rejected
and Envelope-II (financial bid) of such contractors shall not be opened.

d) Price bid shall only be accepted in the desired format. No other format shall
be accepted.

e) In case, the condition 28 (d) above is found violated, the tender shall be
rejected.

C-NIL I-NIL O-NIL GG-10



30.

31.

32.

REJECTION OF TENDER: -

a.

b.

Airports Authority of India reserves the right to reject all the tenders or any
of the tender or any part of tender without assigning any reason.

AAI reserves the right at its sole discretion not to award any work under
this tender. AAI shall not pay any costs or loss incurred by the tenderers in
the preparation and submission of any requisite tender or technical proposal
or to procure contract for any of the items described herein.

If the tenderer deliberately gives wrong information or suppress any
information in his Tender, AAI reserves the right to reject such tender at
any stage or to cancel the contract, if awarded, and to forfeit the Earnest
Money, absolutely, in addition to any other appropriate/legal action.
Canvassing in any form in connection with the tenders is strictly prohibited
and the tenders submitted by firms who resort to canvassing are liable for
rejection.

Any deviation in the Tender submission procedure will be considered as
non-responsive bid and liable to be rejected.

A Tenderer shall submit a responsive bid, failing which his Tender will be
liable to be rejected.

Tender in which any of the particulars and prescribed information are
missing or are incomplete, in any respect and/or prescribed conditions are
not fulfilled, shall be considered non-responsive and is liable to be rejected.
The tenderer is expected to examine the tender document including all
instructions, forms, terms, specifications, drawings, etc. Failure to furnish
all information required as per the tender documents or submission of a
tender not substantially responsive to the tender document in any respect
may result in the rejection of the tender.

A Tenderer shall submit the Tender which satisfies each and every
condition laid down in this notice failing which the Tender will be liable to
be rejected.

Any tender not accompanied with EMD Performa in the prescribed form
will be considered non-responsive and rejected.

This notice of Tender shall form part of the contract documents. The
successful Tenderer/contractor, on acceptance of his Tender by the
Accepting Authority, shall within 15-days from the stipulated date of
start of work, sign the contract consisting of Notice inviting Tenders,
General conditions of contract, special/additional condition, General and
particular specifications, Tender conditions as issued at the time of
invitation of Tender and acceptance thereof with any correspondence
leading there to.

The tender for the work shall not be witnessed by a contractor or
contractors who himself/ themselves has/have tendered or who may have
tendered for the same work. Failure to observe this condition would render
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tender of the contractor tendering as well as witnessing the tender, liable to
summarily rejection.

33.  AAI shall be the sole judge in the matter of evaluating & accepting
technical bids, Price bids and award of contract and decision of AAI shall
be final & binding.

34.  AAI reserve the right to verify the credential submitted by the agency at
any stage (before or after the award of work) If at any stage, any
information/ documents submitted by the applicant is found to be incorrect/
false or have some discrepancy which disqualifies the firm then AAI shall
take the following action:

a. The agency shall be liable for debarment from tendering for minimum three

years in AAI in any name/style, apart from any other appropriate
contractual/ legal action.
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36. The AAI reserves the right to ask for submission of sample in respect of
material for which the tenderer has quoted his rates before the tender can be
considered for acceptance. If the tenderer who is called upon to do so does
not submit samples within 7(Seven) days of written order to do so, AAI
shall be at liberty to take action against him asper EMD Declaration.

AAl reserves the right to accept or reject any or all applications without
assigning any reasons. AAI also reserves the right to call off of tender process
at any stage without assigning any reason.

37. AAI reserves the right to disallow issue of tender documents to working
agencies whose performance at ongoing project(s) is below par and unusually
poor and has been issued letter restrain / Temporary / Permanent / debar by any
department of AAI.AAI reserve the right to verify the credential submitted by
the agency at any stage (before or after the award the work). If at any stage, any
information/documents submitted by the applicant is found to be incorrect /
false or have some discrepancy which disqualifies the firm then
AALI shall take following action:

a. Action shall be taken against tenderer as per EMD declaration.
b. The agency shall be liable for debarment from tendering in AAI, apart from

any other appropriate contractual / legal action

38.  Standard Printed Conditions
Standard printed conditions of the tenderer if any submitted along with the
offer will not be accepted.

For and on behalf of
Airports Authority of India
Signature:
Designation:
Date:
Signature of Witness Signature of Tenderer
Address Date
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Form-A

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS
ENDING ON Dt. 29.07.2026

S1. No Details of work W-1 W-2 W-3

i. Name of work/ project
and Location

ii. Name and Address of
client
iii. Awarded Cost of work

(in Rs. Lakhs)

iv. Date of commencement
as per contract

V. Stipulated
date of completion

vi. Actual date of
completion

vii. Completion cost / Actual
work done

viii. Whether the work was
done on back to back
basis Yes/No

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of
requisite amount with supporting documents issued from client.

C-NIL I-NIL O-NIL A-1



Form-B
Financial Information

1. Financial Analysis - Details to be furnished turnover on construction works with profit
and loss as per figure in balance sheet account for the last three years duly certified by
the Chartered Accountant as submitted by the applicant to the Income - Tax
Department.

Fig in Lakhs Rs.
S. No. Particulars 2023-2024 2024-25 2025-26
(1) | Turnover in construction Work
(2) | Profit/loss after Taxes
(standalone)
2. Financial arrangements for carrying out the proposed work.
Unique Document Identification Number
(UDIN)
SIGNATURE OF CHARTERED SIGNATURE (S) OF BIDDER (S)
ACCOUNTANT WITH SEAL

Note: The bidder should give information strictly in above format.

C-NIL I-NIL O-NIL A-2



Form-C

CERTIFICATE OF NET WORTH FROM CHARTERED
ACCOUNTANT
"This is to certify that as per the audited balance sheet and profit & loss account
during the financial year ......... 2025-26........ , the Net Worth of M/s
......................................................................... (Name & Registered Address of
individual/firm/company), as on ..........cccecceeerriveeeneeennnne. (the date of certificate) is Rs
............................. after considering all liabilities. It is further certified that the Net
Worth of the company has not eroded by more than 30% in the last three years ending

on 31% March................... (the relevant date)."

Unique Document Identification Numbers

Signature of Chartered Accountant

Name of Chartered Accountant

Membership of ICAI

Date and Seal

Signature (s) of Bidder (s)

*The relevant year shall be the financial year ending 31st March preceding the
calendar year of bid submission or 31st March of the financial year preceding the
previous financial year, if the balance sheet of the previous financial year has not been
audited

C-NIL I-NIL O-NIL A-3



Form-D

FINANCIAL DATA
ANNUAL VALUE OF GENERAL CONSTRUCTION WORK (CIVIL WORKS)
DURING THE LAST FIVE YEARS ENDING 31.03.2025

Name of the Bidder:
S. Description Financial Data for Last 5 Audited Financial Years
No.

2020-21 2021-22 2022-23 2023-24 2024-25

*Annual Value of
General

1. Construction works
carried out in the
corresponding
financial year.

\/>

*Value of similar
nature of  works [
2. (Civil Works) in the

above (Mentioned in 7
Sl no.1) 4%

(UDIN).....oeeeoiieineeeeicco N Nl

7

Signa Chartered Accountant with seal Signature (s) of Bidder(s)

—"
Unique Document Identificatio@%

Sample Calculation: -
*Note: The requirement of minimum annual value of general construction work (Civil works) is
as per the calculation shown below: -

Estimated cost put to Tender

Completion period

1.Minimum Annual Value of General Construction
works carried out in the corresponding financial year.

2.Minimum Value of similar nature of works (Civil
Works) in the above (Mentioned in Si. No.1)
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WORKS IN HAND

Form-E

(On or after the Bid submission start date i.e.15-:072026)

Name of the Bidder:

Name and | Name  of | Contract Value of balance | Value of 0 be done
Brief client with | Value in | work yet to be |J 12 months
contract telephone Rupees done in Rupe a( pletion Period of
(Clearly Number (Give only | 01.08.2 the Project) w.e.f.
indicate the | and fax | the value of 01.08.2026 (Submission
part of the | number Work % End date).

Work assj C

assigned to the er

the  Bidder /2

(s)) %

g@?

From From

Unique Document Identification Numbers

Signature of Chartered Accountant with seal

Signature (s) of Bidder (s)

C-NIL I-NIL O-NIL
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Annexure-1

AIRPORTS AUTHORITY OF INDIA

DETAILS OF EARNEST MONEY DEPOSIT

NAME OF WORK A/R & M/O Civil Works during 2026-27 at Tirupati Airport.
S.H Joint filling of Apron, Isolation Bay and Taxiways at Tirupati

Airport
Bank : N OO et
Guarantee
(BG)/
Insurance
Surety Bond

Dated ..o,

Name e
of Bank
Amount : RS e

SIGNATURE OF THE TENDERER WITH
COMPANY SEAL

C-NIL I-NIL O-NIL A-6



Annexure-2
TENDER ACCEPTANCE LETTER
(To be given on Contractor Letter Head)

To,

Date:

Asst. Gen. Manager (Engg-Civil.),
Tirupati Airport,

Airports Authority of India,
Renigunta — 517 520.

(Tender ID: 2026_AAI_ 281870 _1)

Sub: Acceptance of Terms & Conditions of Tender.

NAME OF WORK A/R & M/O Civil Works during 2026-27 at Tirupati Airport.
S.H Joint filling of Apron, Isolation Bay and Taxiways at Tirupati
Airport

Dear Sir,

1. I/ We have downloaded/ obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely:
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above
mentioned website(s).

2. I/ We hereby certify that I/ we have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made
available to me/ us which shall form part of the contract agreement and I/ we shall
abide hereby by the terms/ conditions/ clauses contained therein.

3. I/ We hereby unconditionally accept the tender conditions of AAI’s tender
documents in its totality/ entirety for above mentioned work.

4. 1/We declare that I/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment
of bills, and further if any officer of AAI asks for bribe/ gratification, I will
immediately report it to the Appropriate Authority in AAL

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per
NIT conditions.

6. I/ We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is found to be incorrect/
untrue or found violated, then we shall be liable for debarment from tendering in
AAI without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the
forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with official seal)

C-NIL I-NIL O-NIL A-7
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Annexure-3

UNDERTAKING REGARDING DEBARMENT/ BLACKLISTING

(To be given on Contractor Letter Head)

NAME OF WORK A/R & M/O Civil Works during 2026-27 at Tirupati Airport.

Date:
Place:

S.H Joint filling of Apron, Isolation Bay and Taxiways at Tirupati
Airport

(Tender ID: 2026_AAI_ 281870 _1)

/We oo (name and post of authorized signatory) on behalf
0) I (Name of firm) do here by solemnly affirm and declare as
follows:

(1) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of

(ii)

(iii)

(iv)

India (AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure
(DoE), Ministry of Finance and the debarment/ blacklisting/
restrainment is not in force as on last date of opening of tender
(Envelope-I, normally called as technical bid).

None of Proprietor /Partners /Board Members /Directors of
M/S.oiiiiiiiiii (Name of firm) has remained Proprietor
/Partner /Board Member /Director in any firm which stands debarred
/blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/
blacklisting/ restrainment is not in force as on last date of opening of
tender (Envelope-1, normally called as technical bid).

Our firm understands that if our firm either debarred before the date of
opening of tender (first bid, normally called as technical bid, in case of
two packet/two stage bidding) or debarred before the date of contract by
AAl/ MoCA/ DoE (Debarment applicable for all Ministries/
Departments), our bid is liable to be rejected at that stage.

Our firm understands that at any stage, if above statements are found to
be false, our firm shall be liable for debarment from bidding in AAI,
apart from any other appropriate contractual legal action including
debarment/ blacklisting/ restrainment, termination of the contract etc. as
deemed fit. fit.

[Signature and name of the
authorized signatory of the firm]

C-NIL I-NIL O-NIL A-8



Annexure-4

UNDERTAKING FOR DEPLOYMENT OF T&P
(To be given on Contractor Letter Head)

NAME OF WORK A/R & M/O Civil Works during 2026-27 at Tirupati Airport.
S.H Joint filling of Apron, Isolation Bay and Taxiways at Tirupati
Airport

(Tender ID: 2026_AAI_281870 _1)
Name of Contractor / Firm:

I / we have applied for issue of tender for the work of “A/R & M/O Civil Works
during 2026-27 at Tirupati Airport. SH: Joint filling of Apron, Isolation Bay and
Taxiways at Tirupati Airport” and hereby undertake that: -

e I/ we have gone through the tender documents and drawings in its entirety,
visited the site and have understood the nature of work to be executed.

e I/ we will deploy adequate T&P in working condition with adequate standby
arrangement for efficient / timely execution of the work.

e [/ we have submitted the details of T&P owned by us and undertake to procure
or take on lease the balance T&P for the work as per requirement of the work
matching with the work programme.

e I / we will abide by any instructions by AAI for such procurement /
arrangement of T&P on lease as is considered necessary for efficient / timely
execution of work.

Date: Signature of Contractor:

Witness:

C-NIL I-NIL O-NIL A-9



Annexure-5

UNDERTAKING OF AGENCY /FIRMS

(To be given on Contractor Letter Head)

NAME OF WORK A/R & M/O Civil Works during 2026-27 at Tirupati Airport.

S.H Joint filling of Apron, Isolation Bay and Taxiways at Tirupati
Airport

(Tender ID: 2026_AAI_ 281870 _1)
1. That the bidder is registered under GST and compliant of GST provision.

2. In case of non - compliance of GST provisions and blockage of any input
credit, the bidder shall be responsible to indemnify AAI

3. That all input credits have been passed on to AAI by the bidder.

Place:

Date:

Signature
Authorized Signatory of the contractor/ Firm

C-NIL I-NIL O-NIL A-10



ANNEXURE-6
AFFIDAVIT FOR MINIMUM WAGES
NAME OF WORK A/R & M/O Civil Works during 2026-27 at Tirupati Airport.
S.H Joint filling of Apron, Isolation Bay and Taxiways at Tirupati
Airport

(Tender ID: 2026_AAI_ 281870 _1)

(Name), aged ... years, s/o
........................................ (Name), Proprietor/ Managing Partner/ Managing
Director of ........oooiiiiiiii (Name of the Agency) do hereby solemnly

affirm and state as follows:

I am competent to swear this affidavit on behalf of ......................... (Name of
agency). I state that, in the event of work is awarded to our agency, the wages to be
paid to the workers engaged shall not be less than the minimum wages determined by
appropriate Govt. Authorities from time to time.

Dated this, the ....................... dayof ..., month ......................
Year.

DEPONENT
Place:

Date:

Note: This affidavit is to be attested by a first-class Magistrate/Notary Public on
non- judicial Stamp paper of Rs. 100/-

C-NIL I-NIL O-NIL A-11



Annexure — 7

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM/
MOBILISATION ADVANCE
(On Non-Judicial Stamp Paper)

To
The Airports Authority India

1. In consideration of the Airports Authority India having its head office at New Delhi
(hereinafter called “AAI” which expression shall unless repugnant to the subject or
context include its administrators, successors and assigns) having agreed under the

terms and conditions (Contract Agreement No. dated

made between * and AAI in connection
with the work of (hereinafter called “the said contract”), to make at the request of
the Contractor a lump-sum advance of Rs. (Rupees

only) for utilizing it for the purpose of the Contract on
his furnishing a guarantee acceptable for AAI we, the Bank (hereinafter referred to
as “the said Bank”) and having our registered office at do hereby guarantee the due
recovery by AAI of the said advance with interest thereon -as provided according
to the terms and conditions of the Contract. If the said Contractor fails to utilize the
said advance for the purpose of the Contract and/or the said advance together with
interest thereon as aforesaid 1is not fully recovered by AAI we, the
Bank hereby unconditionally and irrevocably undertake to
pay to AAI on demand and without demur to the extent of the said sum of Rs

(Rupees only) any claim
made by AAI on us for the loss or damage caused to or suffered by AAI by reason
of not being able to recover in full the said sum of Rs (Rupees

only) with interest, as aforesaid.

2. We, the Bank, further agree that AAI shall be the sole judge
of and as to whether the said Contractor has not utilized the said advance or any
part thereof for the purpose of the Contract and the extent of loss or damage
caused to or suffered by AAI on account of the said advance together with interest
not being recovered in full and the decision of AAI that the said Contractor has not
utilized the said advance or any part thereof for the purpose of the Contract and as
to the amount or amounts loss or damage caused to or suffered by AAI should be
final and binding on us.

3. We, the said Bank, further agree that the Guarantee therein contained shall remain
in full force and effect during the period that would be taken for the performance
of the said Contract and till the said advance with interest has been fully recovered
and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the said advance with interest has been fully recovered from
the said Contractor, and accordingly on discharges this guarantee subject,
however, that AAI shall have no claim under this Guarantee after 90 (Ninety) days
from the date of completion of the said contract, i.e., (date) or
from the date of cancellation of the said Contract, as the case may be, unless a
notice of the claim under this Guarantee has been served on the Bank before the

C-NIL I-NIL O-NIL A-12



expiry of the said period in which case the same shall be enforceable against the
Bank notwithstanding the fact, that the same is enforced after the expiry of the said
period.

4. AAI shall have the fullest liberty without effecting in any way the liability of the
Bank under this Guarantee or Indemnity, from time to time to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time to
time any of the powers exercisable by it against the said Contactor and either to
enforce a forbear from enforcing any of the terms and conditions governing the
said Contract or the advance or securities available to AAI and the said Bank shall
not be released from its liability under these presents by any exercise by AAI of
the liberty with reference to the matters aforesaid or by reason of time being given
to the said Contractor or any other forbearance, act or omission on the part of AAI
or any indulgence by AAI to the said Contractor or of any other matter or thing
whatsoever after I which under the law relating to sureties would but for this
provisions have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank if and the Guarantee herein contained should be
enforceable against the Bank notwithstanding any security which AAI may have
obtained or obtain from the Contractor shall at the time when proceedings are
taken against the Bank hereunder be outstanding or unrealised.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said mess Bank shall not
discharge our liability hereunder.

In presence of: Dated this Day of
WITNESS
1. For and on behalf of (The Bank)

Signature
2. Name & Designation
Authorisation no.
Name & Place

Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
for and on behalf of Airports Authority of India.

Signature
Name & Designation
Dated

C-NIL I-NIL O-NIL A-13



Note:
*For Proprietary Concerns

Sh. son of’ resident of
carrying on  business under the name and style of
at (hereinafter called “the said Contractor” which

expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. Sh. son of resident of
2. Sh. son  of resident
of

carrying on business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which
expression shall unless the context requires otherwise include each of them and their
respective heirs, executors administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956
and having its registered office in the State of (Hereinafter called “the said
Contractor” which expression shall unless the context requires otherwise include its
administrators, successors and assigns).

C-NIL I-NIL O-NIL A-14



Annexure - 8

Work Diary
PART - A
L.Name Of WOTK. ..o e
2. Contract Agreement INO ......oouiiiiiiit i
3. Date Of ACCEPLANCE ....utiieti ittt et et e
4. Name and Registered address of Contractor..............coovviiiiiiiiiiiiinnnn...
5. Contract Sum and /or percentage on Schedule of Rate...............................
6. Period of CoNtract........oouiiniiii e
7. Name and local address of Contractor/ Contractor’s Agent .............cceevvvennnnnn..
8. Date of First Works order.........c.oouiiiiii e
9. Date of handing over the site to contractor

11. Stipulated date of completion of
Contract. ......oooiiii

12. Suspension orders showing duration and
authority.........ooooiiiiii

13. Extended date of completion with authority ................c.ooiiiiiiiiiiii i

14. Date of actual completion of work
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Work Diary

PART - B
DAILY RECORD
1. Weather
2. Workers engaged by Contractor
Skilled Unskilled
Category No |Category |No | Category | No | Category No

3. Important materials brought on site with approximate quantities (rejection, if any, to

be stated).
Schedule ‘B’ materials | Contractor’s materials Rejections
Materials | Quantity Materials Quantity Materials Quantity

4. Details of plant, equipment and transport and transport working on site.

T & P Hired under Contractor’s T&P equipment &
Schedule ‘C’ transport
T&P Quantity Remarks Quantity | Remarks regarding
regarding breakdown
breakdown maintenance etc
maintenance
etc
Road Roller
Concrete.
Mixer Tar Roller
Transport

C-NIL I-NIL O-NIL
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5. Brief particulars of work in progress

6. Important stages completed and passed

7. Remarks of Visiting Officer

Dated signature of Engineer-in- Date of signature of contractor or
charge representative or his authorized agent

C-NIL I-NIL O-NIL A-17



Annexure -9

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF SPECIALIZED WORKS

Specimen Copy

(Separate Warranty/ Guarantee Agreements shall be made for different
specialized jobs based on descriptions provided in the Technical/CPWD
Specifications)

The Agreement made this ----------------mmcmmmmmmeee day of ----- ---
between ----------===mmmmmmmm oo SON Of ~~-=mmmmm e of ------—---
--- [hereinafter called the Guarantor of the one part] and the Chairman,
AAI [hereinafter called the Authority of other part].

WHEREAS THIS agreement is supplementary to a contract [hereinafter called the
Contract] dated -----------------——--- and made between the GUARANTORY OF THE
ONE PART and the Chairman, AAI, whereby the Contractor, inter-alia undertook to
render the buildings and structures in the said contract recited completely water and
leak proof.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the effect that the
said structures will remain water and leak proof for five years from the date of giving
of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by
him will render the structures completely leak proof and minimum life of such water
proofing treatment shall be five years to be reckoned from the date after the
maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake

or structural defects or misuse of roof or alteration and for such purpose.

[a] Misuse of roof shall mean any operation which will damage proofing treatment,
like chopping of firewood and things of the same nature which might cause
damage to the roof.

[b] Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

[c] The decision of the Engineer-in-charge with regard to cause of leakage shall be

final.

C-NIL I-NIL O-NIL A-18



During this period of guarantee the guarantor shall make good all defects and in case
of any defect being found render the building water proof to the satisfaction of the
Engineer-in-charge at his cost and shall commence the work such rectification within
7 days from the date of issue of the notice from the Engineer-in-charge calling upon
him to rectify the defects failing which the work shall be got done by the department
by some other contractor at the GUARANTOR’s cost and risk. The decision of the
Engineer-in-charge as to the cost, payable by the Guarantor should be final and
binding.

That if Guarantor fails to execute the water proofing or commits breach there under
then the Guarantor will indemnify the Principal and the successors against all loss,
damage, cost, expense or otherwise which may be incurred by him by reasons of any
default on the part of the GUARANTOR in performance and observance of this
supplementary agreement. As to the amount of loss and / or damage and / or cost
incurred by the Government the decision of the Engineer-in-charge will be final and
binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator ---------
—————————— and by ------------------=-—---—————————— and for an on behalf of the Chairman,
AAI on the day, month and year first above written.

SIGNED, SEALED AND delivered by OBLIGATOR in the presence of: -

1.

SIGNED FOR AND ON BEHALF OF CHAIRMAN, AAI ------mmmmmmmmemeeeee
----- IN THE PRESENCE OF: -
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Annexure -10

Guarantee Bond for Water proof penetrating shield Treatment / Stain proof
Penetrating shield Treatment

This agreement made this ------------ day of ------------ Two thousand and -----------------
between M/s --- [hereafter called the Guarantor] of the one part and the
Chairman, Airports Authority of India [hereinafter called the Authority] of the other part.

Whereas this agreement is supplementary to the contract (thereinafter called the contract)
dated --- --------- made between the GUARANTOR of the one part and Authority of the other
part whereby the contractor inter-alia undertook to render the buildings and structures in the
said contract recited completely Water proof / Stain proof.

And whereas the GUARANTOR agreed to give a guarantee to the effect that the said
structure will remain Water proof / Stain proof for 3 years to be reckoned from the date of
Completion of the work.

During this period of guarantee the guarantor shall make good all defects and for that matter,
shall replace at his risk and cost such damaged by termites and in case of any other defect
being found he shall render the Granite stone water proof / stain proof at his cost to the
satisfaction of the Engineer-in-charge and shall commence the works of such rectification
within 7 days from date of issuing notice from the Engineer-in-charge calling upon him to
rectify the defects failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR'’S cost and risk and in the latter case the decision of the
Engineer-in-charge as to the cost recoverable from the Guarantor should be final and binding.
That, if the Guarantor fails to execute the Water proof Penetrating Shield Treatment / Stain
proof Penetrating Shield Treatment or commits breaches hereunder, then the Guarantor will
indemnify Authority and his successors against all loss, damage, cost, expense, or otherwise
which may be incurred by him by reason of any, default on the part of the GUARANTOR in
performance and observance of this supplemental agreement. As to the amount of loss and /
or damage and/or cost incurred by the Authority the decision of the Engineer-in-charge will
be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator ------------------
------ and by for and behalf of the Airports Authority of India on the day,
month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of: -
1.
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SIGNED for and on behalf of THE AIRPORTS AUTHORITY OF INDIA by ------------------
in the presence of: -
1.

CONTRACTOR ENGINEER-IN-CHARGE

C-NIL I-NIL O-NIL A-21



Annexure -11

Form of Supplementary Agreement

This Agreement made this day the .................... between ........... here in after
called the First party which expression shall include his heirs, executors and
administrators / their successors and assigns and the Chairman, Airports Authority of
India through ........... hereinafter called the Second party which expression shall
include his successors assigns, shown as under: -

1. That this Agreement shall be called as Supplementary Agreement to the Agreement
No. o relating to the construction of ................ entered into by the
parties to this agreement.

2. That WHEREAS the first party has substantially completed the execution of the
work described in and covered by the Agreement No. ........... except the item
mentioned in the schedule annexed to this Agreement And whereas the items of the
work mentioned in the schedule annexed to this Agreement can’t now be executed on
account of non completion of the sanitary work, electric installation and some other
work; and whereas both the parties are desirous that the items mentioned in the
schedule annexed to this agreement should be executed by the fist party after the
completion of the sanitary work, electric installation and some other work, it is hereby
further agreed as under:-

(a) That the first party shall and will execute the work covered by the items mentioned
in the schedule annexed to this agreement at the rates and as per the terms and
conditions of the original Agreement no. .......... whenever called upon to do so by
the Engineer-In-Charge, within a period of one year from the date hereof.

(b) That the first party shall have absolutely no claim of whatsoever nature against the
second party for doing the work mentioned in the schedule annexed to this Agreement
as required under clause (a) above, except that which he would be entitled to under the
original Agreement No..................

(c) That the first party shall be liable to execute all other items arising out of the
original Agreement No................. which in the opinion of the Engineer-In-Charge
are necessary.

(d) That the first party shall start with the work of the remaining items mentioned in
the schedule annexed to this Agreement within ................. days from ............. on
the receipt of a letter to the effect from the Engineer-In-Charge or from any date fixed
in the said letter and shall complete the said work within the time fixed by the said
Engineer-In-Charge or as extended by him from time to time.

(e) That on the due execution and completion of this agreement by the parties, the bill
of the first party in relation to the work already done by him under the original
Agreement No........ shall be provisionally finalized by the second party and payment

C-NIL I-NIL O-NIL A-22



on account, if any amount is due, shall be made to the first party provided that the
second party shall have a right to retain such amount as is considered reasonable by
him as a security for the execution of the work mentioned in the scheduled annexed to
this agreement and the second party shall have a right to deal with the said amount of
security as the thinks proper under the terms and conditions of the original agreement.
Further, on the due execution and completion of this agreement, the first party should
be entitled to claim back his security deposit relating to the work in question, subject
to the right of the second party to retain such amount as he thinks reasonable as
mentioned above soon after the maintenance period of ____ month(s), as the case may
be mentioned in Clause ............. of the original agreement, is over.

(f) That the final bill relating to the entire work under the two agreements should be
prepared after the completion of the entire work covered by Agreement
NO.oiiieiiin, and this agreement.

3. Except as modified by this agreement the said Agreement No........... shall remain
in full force and effect.

IN WITNESS WHEREOF THE ABOVE MENTIONED PARTIES HAVE PUT
THEIR signature on this day the.......................

(Signature of Contractor) (Signature of accepting authority
For and on behalf of Chairman,
Airports Authority of India

(Signature of Witness) (Signature of Witness)
Name & address Name & address
of witness of witness
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Annexure -12

Format for Tripartite Agreement in Case of Composite Contracts

1. We M/s hereby inform the department that works covered
under following subheads shall be executed by M/s on our
behalf and will act as specialized Agency. They will execute complete work according
to scope of work and tender specification under agreement no. dated

. The rates, terms and conditions and performance of the system are hereby
promised as per our obligations in the above agreement.

SI. Nature of work Subhead no. Value of work

under this subhead
1.1
1.2
1.3
2.WeM/S...ocoiviinins here by agree to undertake the specialized items/ jobs covered
under subheads indicated above on behalf of main Agency. We hereby agree to abide
by followings as specified in the agreement No..................... dated ........... executed
between main agency M/s ____ and AAL
2.1 We M/S....cooveie here by confirm that we have studied complete scope of

work and tender specifications for the subheads to be executed by us.

2.2 The work shall be executed by us as per specifications of work & terms and
conditions of the contract under above subheads.

2.3 The performance tests of the system shall be conducted and results are promised to
meet requirement indicated in tender specification.

2.4 We also promise to provide warranty for the system/components during defect
liability period.

2.5 We agree to undertake AMC/CMC for the system after plant/system is taken over
by the department.

3. We as main contractor M/s agree to the arrangement of deduction of
security deposit, income tax and part rate for incomplete work or deduction required
for other reason shall be made as per contract conditions from our each running bill.

4. We as main contractor M/s agree to the arrangement of direct
payment to M/s @ % of net payment (The value of net
payment due shall be determined after deduction under Para 3 above) of each running
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account bill for above subheads which has been agreed by our associates
M/s

5. We M/s as associate of M/s agree to complete the
specialized work within our scope of work including testing and commissioning of the
systems along with completion of main work.

6. We M/s as associate of M/s _ _ agree to attend all meetings
by AAI as and when called for. We also agree to abide by instructions/directions

issued by AAI time to time.

7. We M/s as associate of M/s agree to abide by all security
instructions and directions during execution of work.

8. I on behalf of Chairman, AAI agree to the conditions signed by other two parties.

Name Name

Signature Signature

On behalf of M/s On behalf of M/s
Main contractor Associate agency

For specialized work.

Name

Signature
Designation

On behalf of AAI

C-NIL I-NIL O-NIL A-25



Annexure- 13

(To be uploaded in cover I)

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding
Restrictions on Procurement from Bidders from A Country or Countries,
On Grounds of Defence In India, Or Matters Directly Related Thereto,
Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of
Ministry of Finance, Government of India order no. F. No 6/18/2019/PPD
dated 23" July 2020 with up to date amendments.

I/We have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India;

I/We, the bidder (Specify full name

certify that we are NOT from such a country OR, if from such a country. has been

registered with Competent Authority.

I/We hereby certify that we fulfil all requirements in this rggar is eligible to be

considered.

(Signature of Authorized Signatory algg#with Seal)

Name of Authorized signatory.g,

Designation rized signatory:

ﬂ Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out

if not applicable)

Date:

Place:
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Annexure- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule

144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm)

Name of Work: A/R & M/O Civil Works during 2026-27 at Tirupati Airport.

SH: Joint filling of Apron, Isolation Bay and Taxiways at Tirupati Airport.

Tender ID: 2026_ AAI_281870_1

I, the undersigned, (full names), do hereby declare, in

my

capacity as of M/s

(Name of company/Firm) that:

I) I am competent to swear this undertaking on behalf of M/s (Name of
company/Firm)
2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the

General Financial Rules (GFRs), 2017 regarding restrictions on procurement from a
bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

3) Icertify that M/s (Name of company/Firm) ) is not from such a country /

is from such a country, has been registered with the Competent Authority (strike
out whichever is not applicable). I hereby certify that this BIDDER fulfils all
requirements in this regard and is eligible to be considered [Where applicable,
evidence of valid registration with the Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate/ declaration

Date:

Place:

given by M/s (Name of company/Firm) is found to be false, this would be a
ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of
the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm

with Rubber Stamp
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to

Airport Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued

Place
Date:

in favour of Airport Authority of India A/c...............

Sir,
The subject Bank Guarantee/Insurance Surety Bond is obtained from your bank for the

purpose of Security Deposit / Earnest Money / Performance Guarantee on account of

contract awarded / to be awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee/Insurance Surety Bond, before maturity/ on
maturity toward adjustment of dues without any reference /consent /notice from me /
our side and the bank/insurer is fully discharged by making the payment to Airport
Authority of India.

Signature of the Depositor
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Annexure-‘Y’

Date

The Manager
(Bank)

(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages where

beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir /Ma'am,

I/'We, , request you to include unique identifier AAITRIPATI in field
7037 of the SFMS cover messages IFN 760COV (for BG issuance) and IFN 760COV (for
BG amendment) while transmitting the same to the beneficiary bank (ICICI Bank — IFSC-
ICIC0000007).

Thanking You,

(Vendor /Customer/Concessionaire)
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General Guidelines 1A‘h-

GENERAL GUIDELINES

1. “General Conditions of Contract” are applicable for the tender and
shall be part of the contract document.

2. The intending bidders will quote their rates in the BOQ referred in
Schedule A.

C-NIL, I-NIL, O-NIL
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Tender forms A!\
AIRPORTS AUTHORITY OF INDIA
Item Rate Tender & Contract for Work
Airport: Tirupati Airport
Branch: Civil Engineering Office of: DGM [E-C], Tirupati Airport

Tender for the work of: A/R & M/O Civil Works during 2026-27 at Tirupati Airport.
SH: Joint filling of Apron, Isolation Bay and Taxiways at Tirupati Airport.

(i) To be submitted / uploaded as per date and time mentioned in CRITICAL DATA SHEET.

(i1) To be opened in presence of tenders who may be present on at
hrs. in the office of

Issued to
Signature of officer issuing do @@ "
Designation --------------- @@é

Date of issue------------—-

*(ii) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance with,
such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of completion of Reverse Auction
after opening of financial bid in 2 bid system and not to make any modifications in its terms and
conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AAI, then I/We shall accept the decision of AAL if we are debarred for tendering in AAI in future works.
Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I/ We further undertake and confirm that information / documents submitted by us are genuine, and if
at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAIL, and any other appropriate legal action.

C-NIL, I-NIL, O-NIL
GCC-3



Tender forms IA‘h‘

A sum of Rs. %.1,2 8 21 8/- is here by submitted onhne though payment gateway 1ntegrated with CPP e- tenderlng
portal only i-th cHed ; : Cree 3 :

contraet. Further 1f I/ we fa11 to commence Work as spec1fled Ilwe agree that Chalrman A A. I or his successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to initiate an appropriate
contractual / legal action. We undertake to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such deviations as may be ordered, up to maximum
of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in case
of forfeiture of earnest money or Performance Guarantee or both Earn est Money & Performance Guarantee as
aforesaid, I / We shall be debarred for participation in the re-tendering process of the work.

I/ We hereby declare that I / we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/ we am / are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:

®

(i1)

(ii1)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation

Date

C-NIL, I-NIL, O-NIL
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. Eorphysical-tenderitmustbe-signed

b ne 1
d pd 5

2.(A)

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to tender,
or in the time allowed for carrying out the work, or which contain any other
conditions of any sort, including conditional rebates, will be summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all subsections / subheads should not
be higher than their respective original rate quoted already at the time of
submission of tender. The lowest tender shall be decided on the basis of revised
offer.

C-NIL, I-NIL, O-NIL
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General Rules & Directions

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be
equal, then the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of Jt. GM (Engg) / DGM (Engg) / AGM (Engg)/ Sr. Manager
(Engg) in-Charge of major and minor component(s) work and the lowest
contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractor.
Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original
rate quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for “Restricted
call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,

stating at what percentage below/above (in figures as well as in words) the total

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to

execute the work. The tender submitted shall be treated as invalid if;

1. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of the tender.

2. The percentage above/below is not quoted in figures & words
amount of tender or any section/sub-head of the tender.

3. The percentage quoted above/below is different in fi

he total
ords on the

Tenders, which propose any alteration in the worlgs n the said form of
invitation to tender, or in the time allowed fo ying®ut the work, or which
contain any other conditions of any sort i onditional rebates, will be
summarily rejected.

No single tender shall include more,
tender for two or more works sha
have the name and number of the
envelopes.
In case the lowest ten, d t (estimated cost + amount worked on the basis

ork, but contractors who wish to
eparate tender for each. Tender shall
s to which they refer, written on the

of percentage abo f two or more bidders is same, such lowest bidders
will be asked to vised offer in the form of letter mentioning percentage
above/ belg ated cost of tender including all sub sections/sub heads as
the cas but the revised percentage quoted above/below on tendered cost

of revised offers. In case any of such contractor refuses to submit revised offer,
then it shall be treated as withdrawal of his tender before acceptance and 50% of
earnest money shall be forfeited.

If the revised tendered amount of two more bidders received in revised offer is
again found to be equal, the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg) /
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General Rules & Directions

Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In case all the lowest bidders those have quoted same
tendered amount, refuse to submit revised offers, then tenders are to be recalled
after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtaine procedure prescribed for
“Restricted call of tenders” shall be adopt

4. (B)

+ amount worked on the basis
contractor is same, such lowest
vised offer in the form of letter
ated cost of tender including all sub
be, but the revised percentage quoted
sub section /sub head should not be higher
time or submission of tender. The lowest tender
ised offers.

ses to submit revised offer, then it shall be treated
ore acceptance and 50% of earnest money shall be

In case the lowest tendered amount (estim
of percentage above/below) of two o
contractor will be asked to submit
mentioning percentage above/belo
section/sub heads as the case
above/below on tendered cost o
than the percentage quoted a
shall be decided on the bag
In case any of such contraf
as withdrawal of his tender
forfeited.
If the revised tenger
is again found
by draw of 1

ount of two more contractors received in revised offers
he lowest tender, among such contractor, shall be decided
e presence of Jt. GM(Engg)/DGM (Engg), AGM (Engg)/Sr.
-Charge of major & minor component(s) of work & the lowest
ho have quoted same tendered amount of their tenders.

owest contractors those have quoted same tendered amount, refuse

Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule 1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.
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General Rules & Directions

9. The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the drawings
given to them.

9(A).

10. Applicable In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
for Item containing percentage below / above the rates quoted is liable to be rejected. Rates
Rate Tender | quoted by the bidder in item rate tender in figures and words shall be accurately
Only. filled in so that there is no discrepancy in the rates written in figures and words.

However,

i. If a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the rates
quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  Inevent no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s)
but the amount corresponding to the item(s) is worked out by the bidder and
added to the grand total, then rate(s) of the items(s) shall be derived from the
amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable In case of percentage Rate Tenders only percentage quoted be considered.

for Any tender containing item rates is liable to be rejected &e quoted by the

percentage bidder in percentage rate tender shall be accurately f inWgures and words, so

rate tender that there is no discrepancy.

only. However, if the bidder has worked out ount of the tender and if any
discrepancy is found in the percenta, d in words and figures,

1. The percentage corresponds wi amount worked out by the bidder shall,
unless otherwise proy, en as correct.

ii.  If the amount o 1 is not worked out by the bidder or it does not
correspond g ercentage written either in figures or in words, then the
percentﬁed by the bidder in words shall be taken as correct.

iii.  Where th®percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11. In the case of any tender where unit rate of any item / items appear unrealistic, such

tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.
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General Rules & Directions

12. Applicable All rates shall be quoted on the tender form. The amount for each item should be
for Item worked out and requisite totals given. Special care should be taken to write the
Rate Tender | rates in figures as well as in words and the amount in figures only, in such a way
only. that interpolation is not possible. The total amount should be written both in figures

and in words. In case of figures, the word ‘Rs’ should be written before the figure
of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written
at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it
should invariably be up to two decimal places. While quoting the rate in schedule
of quantities, the word ‘only’ should be written closely following the amount and
it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing t e the work. He
percentage shall also work out the total amount of his g ﬁ 1d be written in
rate tender | figures as well as in words in suc 01 ation is possible. In case
only. of figures, the word ‘Rgg 1d be belOre the figure of rupees and work ‘P’

after the deg (ﬁb .15 P’ and in case of words, the word ‘Rupees’

should pr ord ‘Paise’ should be written at the end. (quoting of rates
in Paise is applicable in e-tenders)

13 Acceptance | Abnormally Low Bid is one in which the Bid price, in combination with other
of elements of the Bid, appears so low that it raises materi{ ‘oncerns as to the
abnormally capability of the Bidder to perform the contract at the offe e. Processing of
lqw quotf:d such bid shall be as follows:
bid (Capital i) The Bid Manager shall seek written clg7Xi a e lowest Bidder with
& Revenue . . .

. approval of the tender accepting auth ne ¢ detailed price analyses of
Expenditure its Bid price in relation to sgope D%éource mobilization, allocation of
Contract) risks andresponsibilities, a| < A requirements of the bids document.

ii) If, after evaluating analyses, the Tender Accepting Authority
determings has substantially failed todemonstrate its capability
todeli ra——atthe offeredprice, then the bid/ proposal may be rejected.

iii) Suchco Aould be closely monitored that final payments in such cases do
not abnoMfally increases due to extra items.Further, there is no abnormal
increase in quantities of the item for which contractors have initially quoted
very high rates.

14 1. Fhebidder—whose

il.

1ii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions from
the running bills of the contractor at the rates mentioned above and the earnest
money deposited at the time of tenders, will be treated as a part of the Security
Deposit.

v. Security deposit will also be accepted in form of Eixed-DepesitReeeipts—+

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
/ Rural Bank (scheduled or Non-scheduled banks),in accordance with the

C-NIL, I-NIL, O-NIL
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General Rules & Directions

prescribed form, provided confirmatory advice is enclosed.
VI. Additional Performance Security

The contractor shall submit an irrevocable additional performance security in the
form of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued
from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative
Regional Rural Banks, if the Bid price offered by the selected bidder is lower than
10% of the estimated cost put to tender. This clause shall be binding and
enforceable in relation to all works, irrespective of their nature, scope, or value.

Additional performance security Amount and Treatment -
The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.25% for every percentage of bid price below 10% of the project cost put to bid
starting at 11% with the additional bid performance security being 0.25% and this
additional performance security percentage shall be applied on the bid price;

(ii)) Where the bid price is below 20% but not below 25% of the project cost
put to bid, the additional performance security percentage shall be incremented by
0.50% for every percentage of bid price below 20% of the project cost put to bid
starting at 21% with the additional bid performance security being 0.50% and this
additional performance security percentage shall be applied on the bid price;

(iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be incremented by
0.75% for every percentage of bid price below 25% of the project cost put to bid
starting at 26% with the additional bid performance security being 0.75% and this
additional performance security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security percentage
shall be applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid price
is below 0.5% or next higher percentage based on whether the decimal point of the
percentage of bid price is 0. 5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other
conditions in relation to the additional performance security shall be governed by
the provisions of Clause 1: Performance Security.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.
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16.

1. The bidder’s / service providers shall quote the rate inclusive of all taxes
but excluding GST, EPF and ESIC for all the items. Wherever supplies /
services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI directly in cash /duty scrip under SEI
scheme of GOLI.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

3. The ESI and EPF contributions on the part of employer in respect of this
contract shall be paid by the contractor. These contributions on the part
of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

4. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license / Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself

with agencies of appropriate class which are eligible to tender for sanitary and

20.

water supply drainage, electrical and horticulture works in the composite tender=

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

C-NIL, I-NIL, O-NIL
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Conditions of Contract

Definitions:

CONDITIONS OF CONTRACT

The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor, together
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken together, shall be deemed to
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In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them:

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street through
which work is to be executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of carrying out the
contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise
and be in charge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member (Planning) means the head of Department of Engineering,
Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule-F.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism,
military or usurped power, any acts of Airports Authority of India, damages
from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted
as such by the Accepting Authority or causes solely due to use or occupation
by Airports Authority of India of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Airports

Authority of India’s faulty design of works.
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x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor as
per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued up to the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the
letter of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not
be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for and in
the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule — A) shall, unless otherwise stated,
be held to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the
works.

Discrepancies
and Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications

and / or the Drawings, the following order of preference shall be observed:

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. CP W D Specifications.

v. Indian Standard Specifications of B I S / IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

C-NIL, I-NIL, O-NIL
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8.2 If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and
binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any
Omission there from shall not vitiate the Contractor release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for If the contractor has quoted different rates for the same item appearing in two or

similar items more subheads, then the lowest of the rates quoted shall only be considered for
with different payments during execution of work. In case of deviation of quantity of such
quoted rates in | item, payments shall be made at the lowest quoted rate for quantity executed up
different to the deviation limit specified in the contract. Beyond the deviation limit the
subheads of the | rate shall be derived as per relevant contract provision.
contract
agreement
) R I : — : ] foriEval :
purehase-
tenders
Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall within 15 days from the date of Award of the work, shall sign
either single or Two agreement, as the case may be, one consisting BOQ for
Civil works and another one for SITC and O&M / AMC / AICMC part.
1) i.  The notice inviting tender, all the documents including drawings, if any,

forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.

b. AAI Safety Code.

c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender
Guarantee is more than Rs.5 crores.

i The contractor shall submit an irrevocable Performance Guag
(Five percent) of the Tendered amount in addition to
mentioned elsewhere in the contractfor his proper pg

contract agreement, (not withstanding and/or without p to any other
Sche®le ‘F’ from the
form of Insurance

provisions in the contract) within period specified i
date of issue of award letter. This guarantee shall
Surety Bonds, Account Payee Demand Draft,
e-Bank Guarantee) from any of the Sch

uarantee (including
mmercial Banks (i.e.
Indian or Foreign Banksincluded in the chedule of Reserve Bank

of India Act, 1934 excluding Co-Oper: egional Rural Banks) in

ii  Performance guarantee shoul shed within 30 days of issue of award
letter. In case the contractoyils to deposit performance guarantee within the
stipulated period, no paygnent will be released to the contractor for the work

for delayed peri

iii. The Performancegfsuarantee shall be initially valid up to the stipulated date of
completion p
gets

180 days beyond that. In case the time for completion of work
the contractor shall get the validity of Performance Guarantee
cover such enlarged time for completion of work. After recording
of t ompletion certificate for the work by the competent authority, the

rformance guarantee shall be returned to the contractor, without any interest.

ever, in case of contracts involving maintenance of buildings and services
any other work thereafter, 50% of Performance Guarantee shall be retained as
Security Deposit as per contract conditions. The same shall be returned on
successful completion of commitment year wise proportionately

iv. The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
pGuarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.
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b. Failure by the contractor to pay thgghairman, AAI any amount due, either
as agreed by the contractor or ed under any of the

Clauses/Conditions of the,
notice to this effect by

nt, within 30 days of the service of
-1in-Charge.

v. In the event of the cont determined or rescinded under provision of
any of the Clause/C of the agreement, the performance guarantee
shall stand forfeit and shall be absolutely at the disposal of the
Chairman, AAI.

CLAUSE1A
Recovery of The person/persons whose tender(s) may be accepted (hereinafter called the
Security contractor) shall permit AAI at the time ofmaking any payment to him for work
Deposit done under the contract to deduct a sum at the rate of 5% of the gross amount of

each running and final bill till the sum deducted will amount to securitydeposit of
5% of the tendered value of the work. Such deductionswill be made and held by
AAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank
is unable to make payment against the said Guarantee Bond, theloss caused thereby
shall fall on the contractor and the contractorshall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where condition
of submission ofperformance guarantee is not applicable, the security deposit at
the rate of 10% (Ten Percent) of gross amount of each running bill shall be
deducted instead of 5%, till the sum will amount to security deposit of 10% of the
contract value of work. Other conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from,or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which maybe due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit beingreduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft
or Bank Guarantee from any of the Commercial Bank (if deposited for more than
12 months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any
partthereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
/Regional Rural Banks),on its accumulations to a minimum of Rs. 5 lakhs to the
condition amount of such bank guarantee, except last one, shall not be lessthan Rs.5
lakhs.

Note 1: Provided further that the validity of Bank Guarantee shallbe in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension ofcontract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE 1B
Additional
Performance The contractor shall submit an irrevocable additional performance security in the
Security form of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued

from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the|
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative|
Regional Rural Banks, if the Bid price offered by the selected bidder is lower than|
10% of the estimated cost put to tender. This clause shall be binding and enforceable
in relation to all works, irrespective of their nature, scope, or value.

Additional performance security Amount and Treatment -
The additional performance security shall be calculated as below-

(i) Where the bid price is below 10% but not below 20% of the project cost put|
to bid, the additional performance security percentage shall be incremented by 0.25%
for every percentage of bid price below 10% of the project cost put to bid starting af
11% with the additional bid performance security being 0.25% and this additional
performance security percentage shall be applied on the bid price;

(ii)) Where the bid price is below 20% but not below 25% of the project cost put
to bid, the additional performance security percentage shall be incremented by 0.50%
for every percentage of bid price below 20% of the project cost put to bid starting at|
21% with the additional bid performance security being 0.50% and this additional
performance security percentage shall be applied on the bid price;

(iii) Where the bid price is below 25 % but not below 30% of the project cost put
to bid, the additional performance security percentage shall be incremented by 0.75%
for every percentage of bid price below 25% of the project cost put to bid starting at
26% with the additional bid performance security being 0.75% and this additional
performance security percentage shall be applied on the bid price;

(iv) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below 30%
of the project cost put to bid starting at 31% with the additional bid performance
security being 1% and this additional performance security percentage shall be|
applied on the bid price;

(v) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid price|
is below 0.5% or next higher percentage based on whether the decimal point of the|
percentage of bid price is 0. 5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other
conditions in relation to the additional performance security shall be governed by the
provisions of Clause 1: Performance Security.
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Clause 2
Compensation | If the contractor fails to maintain the required progress in terms of clause 5 or to
for Delay complete the Work and clear the site on or before the contract or justified extended

date of completion as per clause S(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice
to any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered
Value of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the

work remains incomplete. This will also apply to items or group of items for which
a separate period of completion has been specified.

i) Compensation for | If the completion of work is delayed due to reasons
delay of work attributed to contractor, AAI shall be entitled for
compensation for delay as detailed below:

i. For works costing up to Rs. 10 Lac:
1.0% (one percent) of tendered value per week of
delay or lesser amount as decided by the competent
authority (as per SCC, clause 65) subject to a
maximum of 10% of contract value.

ii. For works costing more than Rs. 10 Lac:
0.5% (half percent) of tendered value per week of
delay or lesser amount as decided by the competent
authority (as per SCC, clause 65) subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in- Charge
under clause 3 for delay in performance and claim of compensation under that
clause.
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In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAL In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also
shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause2A

Incentive for
early
completion

| g

In case, the contractor completes the work ahead of stipulated date of completion
so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) g endered value
per month computed on perday basis, shall be pa *tor subject to
a maximum limit of 5% (five per centi r ﬁ e amount of bonus,
if payable, shall be paid a I bil completion of work. Bonus/
Incentive shall be appﬁthe ract completed before stipulated dated of
completd applicable for the contract extended beyond the

even with justified hindrance and without any action of
ation for delay.

This clause shall not be applicable for the works which estimated cost put to
tender is less than Rs. 50.00 Cr.

Clause2B

Release of
withheld
amount against
compensation
for delay.

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
can be released against Bank Guarantee (on the format given at Appendix-1) or in
the form of guarantee bonds of any Scheduled Bank but not Co-operative or Gramin
Bank / Rural Bank (scheduled or Non-scheduled banks), pending finalization of
case of extension of time by competent authority as per delegation of powers.
Concerned Executive Director (Engg.) will authorize such action on receipt of
proposal from the Engineer-In-Charge through proper channel.
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Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in respect
Determined of any delay, inferior workmanship, any claims for damages and / or any other

provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

i.

ii.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period
of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual

iv.

vi.

vii.

viii.

ix.

date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this
or any other contract for AAL

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any
breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in
force for the sequestration of his estate or if a trust deed be executed by him
for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a manager
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xi.

or which entitle the court to make a winding up order.
If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21days.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written approval
of the Engineer-in-Charge. When the contractor has made himself liable for
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of
the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the AAL

b. After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or any
other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work
or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof and
he shall only be entitled to be paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control
of the contractor within 1/8th of the stipulated time for completion of
work or one month whichever is higher, either party may close the
contract by giving notice to the other party stating the reasons. In such
eventuality, the Earnest Money Deposit and the Performance Guarantee
of the contractor shall be refunded within 30 days. However, no Interest
shall be payable in such case.

Neither party shall claim any compensation for such eventuality. This
clause is not applicable for any breach of the contract by either party.
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CLAUSE 3B

IDebarment of Contractor

(i) Contractor may be debarred if it is determined under breached the Integrity
Pact of clause 41(a) and Code of Integrity of clause 41(b).

(i1)) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard quality
of work, poor/ unsatisfactory performance.

(iii) The period of debarment shall be up to two years.

CLAUSE 4
Contractor liable | In any case in which any of the powers conferred upon the Engineer-in-Charge
to pay by Clause-3 thereof, shall have become exercisable and the same are not
compensation exercised, the non-exercise thereof shall not constitute a waiver of any of the

even if action not
taken under
Clause-3

conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to
the contractor, take possession of (or at the sole discretion of the Engineer-in-
Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-
in-Charge) all or any tools, plant, materials and stores, in or upon the works, or
the site thereof belonging to the contractor, or procured by the contractor and
intended to be used for the execution of the work/ or any part thereof, paying or
allowing for the same in account at the contract rates, or, in the case of these not
being applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the contractor,
clerk of the works, foreman or other authorized agent to remove such tools,
plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer- in-Charge may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

ctor the C tod—within15-daysthe C el oabmical
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5.2

If the work(s) be delayed by: -

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather or

iii. Serious loss or damage by fire or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of]
hindrances causing delay, for grant of extension of time by the Competent|
Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension /re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

5.5

In case the work is delayed by any reasons, in the opinion of the Engineer- in-
Charge, by the contractor for reasons beyond the events mentioned in clause 5.2
or clause 5.3 or clause 5.4 and beyond the justified extended date, without
prejudice to right to take action under Clause 3, the Engineer- in-Charge may
grant extension of time required for completion of work without rescheduling of
milestones. The contractor shall be liable for levy of compensation for delay for
such extension of time.
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CLAUSE 6
Measurements | Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
of Work measurement, the value in accordance with the contract of work done.
Done All measurement of all items having financial value shall be entered in Measurement

Book and/or level field book so that a complete record is obtained of all works
performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized representative from
time to time during the progress of the work and such measurements shall be signed
and dated by the Engineer-in-Charge and the contractor or their representatives in
token of their acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the parties.
If for any reason the contractor or his authorised representative is not available and
the work of recording measurements is suspended by the Engineer-in-Charge or his
representative, the Engineer-in-Charge and the Department shall not entertain any
claim from contractor for any loss or damages on this account. If the contractor or his
authorised representative does not remain present at the time of such measurements
after the contractor or his authorised representative has been given a notice in writing
three (3) days in advance or fails to countersign or to record objection within a week
from the date of the measurement, then such measurements recorded in his absence
by the Engineer- in- Charge or his representative shall be deemed to be accepted by
the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording levels.
Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in
the specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the
relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available, then a mutually agreed method shall
be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in- Charge
or his authorised Representative of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his
authorised representative of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach
of measurements without such notice having been given or the Engineer-in- Charge’s
consent being obtained in writing, the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work
or the materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly
or otherwise as aforesaid and all provisions stipulated herein above shall be applicable
to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work
in the measurement book and/or its payment in the interim, on account or final bill
shall not be considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the defects liability period.
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Clause 6 A
Computerized Computerized measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except

as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the Shape of
the Computerized Measurement Book having pages of A-4 size as per the format
of the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be /00% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter, this
bill will be processed by the Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item which
are not covered by specifications, measurements shall be taken in accordance with
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the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available then a mutually agreed
method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and/or test checking measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-charge or his authorized representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of checking and / or test
checking measurements without such notice having been given or the Engineer-
in charge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.
Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7
Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till after
the whole of the work shall have been completed and certificate of completion
given. For works estimated to cost over Rs. One lac, the interim or running
account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate
on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment
if the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge. An amount of ad-
hoc payment not less than 75% of the net amount of the bill under check, shall be
made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the
material issued by the department, or dismantled materials, if any. The remaining
payment is also to be made afterfinal checking of the bill within 28 working days
of submission of bill by the contractor. In case of delay in payment of intermediate
bills after 30 days of submission of bill by the contractor, providedthe bill
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submitted by the contractor found to be in order, a simple interest @ prevailing
rate of interest of General Provident Fund shall be paid to the contractor from the
date of expiry of prescribed time limit.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is are in accordance with the contract and specifications.
Any such interim payment, or any part thereof shall not in any respect conclude,
determine of affect in any way powers of the Engineer-in- charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Asstt Manager / Manager (Engg) to the effect that the work has been completed
up to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor
within10 days of the interim payment. In case of delay in submission of bill by
the contractor a simple interest @ 10% (percent) per annum on the advance
payment made shall be paid to the AAI from the date of expiry of prescribed 10
days.

CLAUSE -7A
No Running Account Bill shall be paid for the work till theapplicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge.
CLAUSE 8
Comoletion Within ten days of the completion of the work, the contractor shall give notice of
Certipficate and such completion to the Engineer-in-Charge and within thirty days of the receipt
Completion of such notice, the Engineer-in-Charge shall inspect the work and if there is no
Plansp defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion shall
be issued, nor shall the work be considered to be complete for ‘Civil Construction
Works’ until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all huts and
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sanitary arrangements required for his/their work people on the site in connection

with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-in- charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale there of.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and
found satisfactory.

¢. For AMC work: The system has been tested for its performance/ completeness
and taken over by AAI / next agency for operation and maintenance.

CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-charge shall give ten days’
notice in writing to the contractor.

CLAUSE 8B
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CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work
or within one month of the date of the final certificate of completion furnished by
the Engineer-in-charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall bedeemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and for those items which are in dispute on account of
quantity and/ or rates shall be paid at approved quantity and/ or rates by the
Engineer-in-charge, within three months period reckoned from the date of
receipt of the bill by the Engineer in- Charge or his authorized representative,
complete with account of materials issued by the Department and dismantled
materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for alltendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature mays, if so desired by
contractor’s him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Information as per proforma attached.

ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due
to him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favor of the bank any rights or

equities vis-a-vis the Airports Authority of India.
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CLAUSE 10
Materials Materials which Authority will supply are shown in Schedule ‘B’ which also
supplied by stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The
Authority contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalize the ramme for
the completion of work as per clause 5 of this contract and shall g##his estimates
of materials required on the basis of drawings/ or schedule antities of the
work. The contractor shall give in writing his requirement e Engineer-in-
charge, which shall be issued to him keeping in view the p®gress of work as
assessed by the Engineer-in- Charge in accordance the agreed phased
programme of work indicating monthly requirements rious materials. The
contractor shall place his indent in writing for issue ch materials at least 7
days in advance of his requirement.

Such materials shall be supplied for the purpose
of the materials so supplied at the rates specifi
be set off or deducted, as and when materi e consumed in items of work
(including normal wastage) for which payrg€nt is being made to the contractor,
form any sum then due or which may therefgre become due to the contractor under
the contract or otherwise or from the sec deposit. At the time of submission

of bills, the contractor shall certify tha nce of materials supplied is available
at site in original good condition.

he contract only and the value
pn the aforesaid schedule shall

The contractor shall submit along wj
bill) material-wise reconciliation s

every running bill (on account or interim
ements supported by complete calculations
reconciling total issue, total co ption and certified balance (diameter/ section-
wise in the case of steel) an Iting variations and reasons thereof. Engineer-
in-charge shall (whose deggsion shall be final and binding on the contractor) be
within his rights to follo procedure of recovery in clause 42 at any stage of
the work if reconciliati not found to be satisfactory.

The contractor sha
transporting to site
and joining the
the contrary co

ar the cost of getting the material issued, loading,
loading, storing under cover as required, cutting assembling
al parts together as necessary. Notwithstanding anything to
ed in any other clause of the contract and all stores / materials
so supplied contractor or procured with the assistance of the AAI shall
remain the ute property of Authority and the contractor shall be the trustee
of the stores/ materials, and the said stores/ materials shall not be removed/
disposed off from the site of the work on any account and shall be at all times
open to inspection by the Engineer-in-charge or his authorised agent. Any such
stores/ materials remaining unused shall be returned to the Engineer- in-charge in
as good a condition in which they were originally supplied at a place directed by
him, at a place of issue or any other place specified by him as he shall require, but
in case it is decided not to take back the stores/ materials the contractor shall have
no claim for compensation on any account of such stores/ materials so supplied
to him as aforesaid and not used by him or for any wastage in or damage to in
such stores/materials.

On being required to return the stores/ materials, the contractor shall hand over
the stores/ materials on being paid or credited such price as the Engineer-in-
charge shall determine, having due regard to the condition of the stores/ materials.
The price allowed for credit to the contractor, however, shall be at the prevailing
market rate not exceeding the amount charged to him, excluding the storage
charge, if any. The decision of the Engineer-in-charge shall be final and

C-NIL, I-NIL, O-NIL
GCC-32




Clauses of Contract

conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to account for contravention of the terms of
the licenses or permit and/ or for criminal breach of trust, be liable to Authority
for all advantages or profits resulting or which in the usua rse would have
resulted to him by reason of such breach. Provided that th ractor shall in no
case be entitled to any compensation or damages on ai nt of any delay in
supply or non-supply thereof all or any such material stores provided further
that the contractor shall be bound to execute the ¢ ork if the materials are
supplied by the Authority within the original sghc®#led time for completion of
the work plus 50% thereof or schedule time 6 months whichever is more if
the time of completion of work exceeds 1 hs, but if a part of the materials
only has been supplied within the afore period, then the contractor shall be
bound to do so much of the work as m possible with the materials and stores
supplied in the aforesaid period. Fo completion of the rest of the work, the
contractor shall be entitled to such exgension of time as may be determined by the
Engineer-in-charge whose dec%his regard shall be final and binding on the

contractor.

The contractor shall s t only the required quantities of materials are got
issued. Any such rtal remaining unused and in perfectly good/ original
condition at the tj f completion or determination of the contract shall be
returned to the eer-in- charge at the stores from which it was issued or at a
place directed by im by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.

CLAUSE 10 A

Materials to be
provided by the
contractor

and
Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

2. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or referred
to in the contract. The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-in- charge that the
materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate
to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to
the Engineer-in charge for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be
tested in accordance with specifications, approval of the Engineer-in-charge
shall be issued after the test results are received.

3. The contractor shall at his cost submit the samples of materials to be tested

or analyzed and shall not make use of or incorporate in the work any

materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.
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The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.
The contractor shall, at his cost, make all arrangements and shall provide all
facilities as the Engineer-in-charge may require for collecting and preparing
the required number of samples for such tests at such time and to such place
or places as may be directed by the Engineer-in-charge and bear all charges
including testing charges. The Engineer-in- charge or his authorised
representative shall always have access to the works and to all workshops
and places where work component is being prepared or from where materials
manufactured, articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the
right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance with
the specifications and in case of default, the Engineer-in-charge shall be at
liberty to employ at the expense of the contractor, other persons to remove
the same without being answerable or accountable for any loss or damage
that may happen or arise to such materials. The Engineer-in-charge shall also
have full powers to require other proper materials to be substituted thereof
and in case of default, the Engineer-in-charge may cause the same to be
supplied and all costs which may be attend such removal and substitution
shall be borne by the Contractor.

CLAUSE10B
(1) | Secured The Contractor, on signing an indenture in the form to be specified in
Advance on APPENDIX-XXI, shall be entitled to be paid during the progress of the
Nonperishable execution of the work upto 75% of the assessed value of any materials which
materials are in the opinion of the Engineer-in-charge nonperishable, non-fragile and

noncombustible and are in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/ or
protected against damage by weather or other causes but which have not at
time of advance been incorporated in the works. When materials on account
of which an advance has been made under this sub-clause are incorporated
in the work, the amount of such advance shall be recovered/ deducted from
the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the full
cost of such materials. The decision of the Engineer-in-charge shall be final
and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.
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AN

an

Mobilization
Advance

Mobilization advances not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within six months of the order to commence
the work. Such advance shall be released in two or more installments to be
determined by the Engineer-in-Charge at his sole discretion. The first instalment
of such advance shall be released by the Engineer-in-charge to the contractor on
a request made by the contractor to the Engineer in-Charge in this behalf. The
second and subsequent instalments shall be released by the Engineer-in-Charge
only after the contractor furnishes a proof of the satisfactory utilizatign of the
earlier instalment(s) to the satisfaction of the Engineer-in-Charge.

Before any instalment of advance is released, the contractor
Guarantee Bonds not more than 6 (six) in number from-ct

format for the amount equal to 110%

kept renewed from time to tim ve
complete recovery. =]

balance amount and likely period of

(I1I)

Interest on
Mobilization
advance

The mobilizatigh a Va@gﬁx/simple interest at the rate as mentioned in
Schedule-F per annumy and shall be calculated from the date of payment to the
date @C/@, days inclusive, on the outstanding amount of advance.

Recovery of
Mobilizatio
advan

Re@i}@yfﬂch sums advanced shall be made by the deduction from the

s bills commencing after first ten percent of the gross value of the

ork is executed and paid, on pro-rata percentage basis to the gross value of

the work billed beyond 10% in such a way that the entire advance is recovered

by the time eighty percent of the gross value of the contract is executed and

paid, together with interest due on the entire outstanding amount up to the date
of recovery of the installment.

If the circumstances are considered reasonable by the Engineer-in-Charge, the
period mentioned for request by the contractor in writing for grant of
mobilization advance may be extended at the discretion of the Engineer-in-
Charge.

CLAUSE 10 C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works and/ or wages of labour increases as a direct result of the coming into force
of any fresh law or statutory rule or order (but not due to any variation of rates in
GST applicable on such materials being considered under this clause) beyond the
prices / wages prevailing at the time of last stipulated date for receipt of the tenders
including extensions, if any, for the work, during contract period including the
justified period extended under the provisions of the Clause 5 of the Contract
without any action under Clause 2, then the amount of the contract shall
accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rate in GST applicable on such material(s) being considered under
this clause), Authority shall in respect of materials incorporated in the works and/
or labour engaged on the execution of the work after the date of coming into force
of such law, statutory rule or order be entitled to deduct from the dues of the
contractor, such amount as shall be equivalent to the difference between the prices
of the materials and/ or wages as prevailed at the time of the last stipulated date
for receipt of tenders including extensions if any for the work and the prices of
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materials and/ or wages of labour on the coming into force of such law, statutory

rule or order. This will be applicable for the contract period including the justified

period extended under the provisions of clause 5 of the contract without any action

under clause?2.

Engineer-in-charge shall call books of account and other relevant documents from

the contractor to satisfy himself about reasonability of increase in prices of

materials and wages. The contractor shall, within a reasonable time of his

becoming aware of any alteration in the price of any such materials and/ or wages

of labour, give notice thereof to the Engineer-in-charge stating that the same is

given pursuant to this condition together with all information relating thereto

which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed

during period under consideration shall not exceed the percentage as specified in

Schedule F, and the increase / decrease in labour shall be considered on the

minimum daily wages in rupees of any unskilled mazdoor, fixed under any law,

statutory rule or order.

The cost of work for which escalation applicable (w) is same as cost of work

done as worked out as indicated in clause 10 CC minus the amount of full assessed

value of secured advances.

The cost of work for which escalation applicable is same as cost of work done shall

be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)

(e) Full assessed value of Secured Advance recovered in this quarter: (E)

(f) Full assessed value of Secured Advance for which escalation Payable in this
quarter, (F)= (D-E)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)

(j) Amount paid based on prevailing market rates due to deviations/variations as

per Clause 12 during this quarter:(J)

Then, M = C-F+I-J

N=0.85M

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered

during the quarter (L)

1. Less cost of Engineering Consultancy Services rendered at fixed charges as

per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable

W=N-(L+X)

Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC

will not be applicable and;

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C

will not be applicable.

CLAUSE 10 CA
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orders etc.

Labour

CLAUSE10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.

CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with

specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.
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CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing
signed by the Engineering- charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting

in additional cost over the tendered value being ordered, be extended, if requested

by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

1.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the items
contained in the contract) the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work
and the Engineer-in-charge shall within Six weeks of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted
by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

Deviation,
substituted
items
pricing

In the case of substituted items (items that are taken up with partial substitution or

in lieu of items of work in the contract), the rate for the agreement item (to be

substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to the
contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

(i) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).
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Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in the
rates of items for the work in excess of the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the rates
for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

124

The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorize consideration of
such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated as

ii.

iii.

1v.

Vi.

works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works up to 1.2 meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: All works up to 1.2 m above
the ground level.

For roads, apron, runway &taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto
1.2 meters above the ground level.

For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given

in

the said schedule of rates, as the case may be. Nothing extra shall be admissible

for such operations.
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CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that effect
to the contractor and the contractor stating the decision as well as the cause for
such decision and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at
contract rates, full amount for works executed at site and, in addition, a reasonable
amount as certified by the Engineer-in-Charge for the items hereunder mentioned
which could not be utilized on the work to the full extent in view of the
foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.

iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
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The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and evidence
as may be necessary to enable him to certify the reasonable amount payable under
this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor’s materials at site taken
over by the AAI as per item (ii) above. Provided always that against any payments
due to the contractor on this account or otherwise, the Engineer- in-Charge shall
be entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that. Wherever,
such a fresh Performance Guarantee is furnished by the contractor, the Engineer
in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. Atany time makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., there on, and/or

ii. Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and executed at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by AAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

d. Indetermining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to AAI in law or per as
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15
Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor or,

c. For safety of the works or part there of

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part and;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in- Charge within
fifteen days of the expiry of the period of 30days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt
of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in- charge of
the said notice, to proceed with the work or part thereof in regard to which
progress has been suspended and if such permission is not granted within
that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as on omission of such part by AAI or where
it affects whole of the works, as an abandonment of the works by AAI, shall
within ten days of expiry of such period of 15 days give notice in writing of
his intention to the Engineer- in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAI, he shall
have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he could not derive in consequence of the abandonment. He
shall, however, be entitled to such compensation, as the Engineer-in-Charge
may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided
the contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
Compensatio | The contractor shall not be entitled to claim any compensation from AAI for the
n in case of losses suffered by him on account of delay by AAI i aterlals in
delay due to | Schedule ‘B’ where such delay is covere E to supply of
late supply of | wagons, force majeure or an asoné control of AAL
stipulated Yk
material by This clause 1cable for works where no material is stipulated
AAL for issue by
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CLAUSE16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-Charge, his authorize subordinates in charge of the work and all the
superior officers, officer of the Quality Assurance Unit of the AAI or any
organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract, the contractor shall, on demand in writing

which shall be made within twelve months (six-menthsinthe-case-ef-work—eosting
Rs10-lacand-below-execeptroad—work) of the completion of the work from the

Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the
same will be final and binding on the contractor.
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CLAUSE17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or
other faults appear in the work within twelve months (six-menths-inthe—ease—of
work-ecosting Rs—TFenlacs—and-below—exeeptroad—work) after a certificate final
or otherwise of its completion shall have been given by the Engineer-in-
charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Engineering in- charge cause the same to
be made good by other workmen and deduct the expense from any sums that may
be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
The security deposit of the contractor shall not be refunded before the expiry of
twelve months (six—menths—in-the-ecase-of-work—eostine Rs—Tenlaes—and below
exeeptroad-wotly after the issue of the certificate final or otherwise, of completion
of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-charge,
half of the security deposit is sufficient, to meet all liabilities of the contractor under
this contract, half of the security deposit will be refundable after six months and
the remaining half after twelve months of the issue of the said certificate of
completion or t111 the final bill has been prepared and passed whlchever is later=

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and
assisting the measurement for examination at any time and from time to time of the
work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from
any money due to the contractor, under this contract or otherwise and/ or from his
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.
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CLAUSE 18 A
Recovery of In every case in which by virtue of the provisions sub-section(i) of Section 12, of
Compensation | the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
paid to a workman employed by the contractor, in execution of the works, AAI will
Workmen recover from the contractor, the amount of the compensation so paid, and, without
prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said
act, AAI shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by AAI to the contractor whether
under this contractor otherwise. AAI shall not be bound to contest any claim made
against it under sub-section (1) of Section 12, of the said Act, except on the written
request of the contractor and upon his giving to AAI full security for all costs for
which AAI might become liable in consequence of contesting such claim.
CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages so
paid or the amount of expenditure so incurred and without prejudice to the rights
of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made against it under sub
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of the
Contractor Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment Payment of wages:
of wages i The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
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Labour (Regulation and Abolition) act, 1970 and the contract Wlabour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the

iii

1v.

V.

V1.

Vii.

contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages
not paid and deductions unauthorizedly made, maintenance of wage books
or wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

The following deductions shall be permissible to be made by the Engineer-
in- Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit
of the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at
the same rate as for duty. In the event of default, the Engineer-in-charge
shall have the right to deduct the sum or sums not paid on account of
wages for weekly holidays to any labours and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-
in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive
minimum daily wages fixed under Notification of the Delhi
Administration No.F.12(162) MWO / DAB / 43884-91 dated 31.12.1979 as
amended from time to time are inclusive of wages for the weekly day of rest,
the question of extra payment for weekly holiday would notaries.

The contractor shall comply with the provisions of the Payment of wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.
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viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar
shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen as and by way of commission or otherwise.

ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default
and in addition, the Engineer-in charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury
caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for each
default or materially incorrect statement. The decision of the Engineer- in-
charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:
i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto
and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:
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i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

ii.In the case of miscarriage—leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the place
of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting ,filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5
per cent of the estimated cost of the work put to tender. The decision of the
Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the
notice. If the contractor (s) shall fail within the period specified in the notice to
comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor
(s) shall erect, make and maintain at his / their own expense and to approved
standards all necessary huts and sanitary arrangements required for his / their work
—people on the site in connection with the execution of the works, and if the same
shall not have been erected or constructed, according to approved standards, the
Engineer-in-Charge shall have power to give notice in writing to the contractor (s)
requiring that the said huts and sanitary arrangements be remodeled and / or
reconstructed according to approved standards, and if the contractor (s) shall fail
to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having a
minimumareaof1.80mx1.50m(6°x5”) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and washing

places one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per
day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provided. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay
all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
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such Committee / authority for the removal of excreta. All charges on this account
shall be borne by the contractor and paid direct by him to the Municipality /
authority. The contractor shall provide one sweeper for every eight seats in case of
dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service center, to apprise the residents about the same.

CLAUSE 19]

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on
the contractor. However, the Executive Director Engg., through a notice may
require the contractor to remove the illegal occupation any time on or before
construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

illed tradesmen
D Training
Construction

Institute / Industrial Training Institute/NatiQ
Management and research (NICMAR) j ca Construction, CIDC
or any similar reputed and recogn itu anaged / certified by State /

The contractor shall at all stages of work deploy skilled / semi-
who are qualified and possess certificate in particular tr

Central Government. T ro alified tradesmen shall not be less than

20% of total skilled workers required in each trade at any stage of
work. The B 4 submit number of man days required in respect of each
trade, its scNg#ing and the list of qualified tradesmen along with requisite

certificate from recognized Institute to Engineer-in-charge for approval.
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Notwithstanding such approval, if the tradesmen are found to have inadequate skill
to execute the work of respective trade, the contractor sh.

titute such

tradesmen within two days of written notice from Engin n@ Failure on

the part of contractor to obtain approval of Engi iﬁ ure to deploy

qualified tradesmen will attract a compe {Le contractor at the rate

of Rs.100 per such tradesman pe eci of Engineer in Charge as to

whether particular trade ‘osses 1site skill and amount of compensation
1 inding.

in case of default
ProvidedPth the provision of this clause shall not be applicable for works

with estin®led cost put to tender being less than Rs.5 crores.
CLAUSE 19LL
Contribution |The ESI and EPF contributions on the part of employer in respectof this contract
of EPF and shall be paid by the contractor. These contributionson the part of the employer paid
ESI by the contractor shall be reimbursed by the Engineer-in-charge to the contractor
on actualbasis. The verification of deployment of labour will be donethrough
biometric attendance system or any other suitable methodby the Engineer in Charge.
The applicable and eligible amount of EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of submission of documentary proof of
payment provided same are in order.
CLAUSE 19M
Compliance The contractor is required to follow latest NGT guidelines at the construction site
of NGT and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings or
case of make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall

either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of AAl in any
way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineers
in Charge on behalf of the AAI shall have power to adopt the course specified in
Clause 3 hereof in the interest of AAI and in the event of such course being
adopted, the consequences specified in the said Clause 3 shall ensue.
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CLAUSE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the constitution
Constitution | of the firm. Where the contractor is an individual or a Hindu undivided family
to business concern such approval as aforesaid shall likewise be obtained before the

be intimated

contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause21 hereof and the same action may be
taken and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
CLAUSE 25
Dispute All disputes or differences which may arise out of or in connection with or
Resolution incidental to the Agreement(s) including any dispute or difference regarding
Mechanism the interpretation of terms and conditions of any clause(s) thereof shall be dealt
and with as provided hereinafter:
Arbitration

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual

mediator for mediation as per AAI Mediation Policy and applicable laws. All

cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved party
may invoke arbitration through sub para (ii) within 30 days from the date of receipt
of Partial Settlement Agreement or Failure Report.

(ii) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para (i)
above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.

Arbitration is restricted to disputes with a value of less than Rs. 10 crores.
The dispute shall be referred to a sole Arbitrator to be appointed by

Chairman/Member, AAI, after obtaining consent of the other party, as per format
annexed at Annexure - A
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Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligations under the
agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA
of the Airports Authority of India Act, 1994.

In case successful bidder is central / State Govt. PSUs, then such dispute or
difference shall be taken up by either party for resolution through AMRCD
as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dt 22.05.2018

CLAUSE 26

Contractor to
indemnify
AALI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay and royalties which
may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAI in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the AAI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Engineer-in-Charge in this behalf.

CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of parts
of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question at the same rates as are payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate,
and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him
under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred
to in Clause 11, such work shall be carried out in accordance with the Bureau of
Indian Standards Specifications. In case there are no such specifications in Bureau
of Indian Standards, the work shall be carried out as per manufacturers’
specifications.

In case there are no such specifications as required above, the work shall be carried
out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.
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CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also have
a lien over the same pending finalization or adjudication of any such claim. In
the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in
Charge of the AAI or any contracting person through the Engineer-in-Charge
pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-in- Charge or AAI
will be kept withheld or retained as such by the Engineer-in- Charge or AAI
till the claim arising out of or under the contract is determined by the arbitrator.
(if the contract is governed by the arbitration clause) or by the competent court,
as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For
the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable

To any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract,
etc,. to be made after payment of the final bill and if as a result of such audit
and technical examination any sum is found to have been overpaid in respect
of any work done by contractor under the contract or any work claimed to have
been done by the him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of over payment and it shall
be lawful for AAI to recover the same from him in the manner prescribed in
sub-clause (i) of this clause or in any other manner legally permissible; and if
it is found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by AAI to the contractor, without any interest
there on whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.
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CLAUSE 29 A

Lien in respect
of claims in
other Contracts

il.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such

to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

il.

iii.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject as
above the contractor shall employ imported labour only i.e., deposit imported
labour or labour imported by contractors from area, from which import is
permitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed out
by the Engineer-in-Charge as being a coal mining or controlled area labourer.
Failure to do so shall render the contractor liable to pay to AAI a sum calculated
at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in —
Charge about the number of coal mining or controlled area labourer and the
number of days for which they worked shall be final and binding upon all
parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this

clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation:-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.
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CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

ii.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions: -

i.
ii.

iii.

The water charges @1% shall be recovered on gross amount of the work done.
The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative arrangements
for water at his/their own cost in the event of any temporary break down in the
AAT’s water main so that the progress of his/their work is not held up for want
of water. No claim of damage or refund of water charges

will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is taken by

the contractor from the wells or hand pump constructed by the AAI, no charge
shall be recovered from the contractor or that account. The contractor shall,
however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and well are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost
of which shall be recoverable from him. The Engineer-in-Charge shall be the
final authority to determine the cost recoverable from the contractor on this
account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for

taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.
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CLA

USE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the completion
of the contract or at its termination for any reason whatsoever on being paid or
credited such prices as the Engineer-in-Charge shall determine having due regard
to the condition of the materials. The price allowed to the contractor however shall
not exceed the amount charged to him excluding the element of storage charges.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and/or
for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLA

USE 34

Hire of Plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place
of issue to the site of work and back. The contractor shall be responsible to return
the plant and machinery with condition in which it was handed over to him, and
he shall be responsible for all damage caused to the said plant and machinery at
the site of work or elsewhere in operation and otherwise during transit including
damage to or loss of plant and for all losses due to his failure to return the same
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the contractor.

iii. The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery and
no claim, whatsoever, will be entertained from him for any delay in supply by
the department.
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iii.

1v.

Vi.

vil.

The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over upto and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or faulty use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log
sheet of the plant or machinery. Based on this if the breakdown before lunch
period or major breakdown will be computed considering half a day’s
breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working
day. In case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on the
contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.

. Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery either
during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one-hour lunch break. In case of an urgent work however, the
Engineer-in charge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject
to a minimum of half day’s normal charges on any particular day. For working
out hire charges for over time, a period of half an hour and above will be
charged as one hour and a period of less than half an hour will be ignored.
The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the contractor
for the day of servicing / wash out irrespective of the period employed in
servicing.

viii. The plant and machinery once issued to the contractor shall not be returned by

1X.

him on account of lack of arrangements of labour and materials, etc. on his
part, the same will be returned only when they are required for major repairs
or when in the opinion of the Engineer-in-charge, the work or a portion of
work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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X1.

XIi.

Xiii.

X1V.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in the
Log Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made at
the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its extent
in this regard and his decision shall be final and binding on the contractor.
The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided AAI’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement for the supervision of the
relating to use work by the firm supplying the tar or bitumen used.
of asphaltic ii.  The contractor shall collect the total quantity of tar or bitumen required for the
materials work as per standard formula, before the process of painting is started and

shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains
unused on completion of the work on account of lesser use of materials in
actual execution of for reasons other than authorised changes of specifications
and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a year

from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of
receipt of such communication intimate in writing his approval or otherwise
of such a representative (s) to the contractor. Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative (s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after
receipt of the approval from Engineer-in-charge and shall be available at site
before start of work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required to the
Engineer-in-Charge and / or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical
representative (s) shall be deemed to have the same force as if these have been
given to the contractor. The Principal Technical Representative and other
technical representatives shall be actually available at site fully during all
stages of execution work, during recording /checking / test checking of
measurements of works whenever so required by the Engineer-in-Charge and
shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative (s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance
of measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly
approved by engineer — in-Charge of the work in similar manner as aforesaid
shall be provided in event of absence of any of the representative (s) by more
than two days. If the Engineer—in—Charge, whose decision in this respect is
final and binding on the contractor, is convinced that no such technical
representative (s) is/are effectively appointed or is/are effectively attending
or fulfilling the provision of this clause, a recovery (non-refundable) shall
be effected from the contractor as
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ii.

iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such appointed
persons are not effectively present or are absent by more than two days
without duly approved substitute or do not discharge their responsibility
satisfactorily, the Engineer—in—Charge shall have full powers to suspend the
execution of the work until such date as suitable other technical representative
(s) is / are appointed and the contractor shall be held responsible for the delay
so caused to the work. The contractor shall submit a certificate of employment
of the technical representative (s) (in the form of copy of Form- 16 or CPF
deduction issued to the Engineer employed by him) along with every running
account bill / final bill and shall produce evidence if at any times so required
by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In- Charge
indicating reasons for such change, qualification and experience of the
alternative employee suggested by him. The qualification and experience of
the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
R.O yalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee - :
CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by .
GST for all the items
Contractor

b. However, GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.

c. In case supplies /services / works involve imports; the same should be
identified separately.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAI The contractor
shall deposit royalty and obtain necessary permit for collection of stone,
sand, red bajri, kankar etc. from the local authority in the matter and will
abide by the notification issued by Central Govt. / State Government /
Local State Authorities as applicable from time to time in this regard. The
contractor is also bound to allow deduction from his bills any difference
in statutory taxes/royalty and penalty proposed by Local State Authorities
to AAI till finalization of settlement of all demands in this regard by
Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of
the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement go down, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
maintenance period.

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit same shall be deducted from Ist Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in- Charge.
If contractor fails to vacate the allotted land/ space (Paved/ Unpaved/
Covered-AC/ Non-AC) after Defect Liability Period/ Maintenance Period|
of the work shall be charged as per prevailing license fee of the airport plus
25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate of
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or
Cess applicable on inputs.
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under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any capacity
contractor not | or/ are subsequently employed by him and who are near relatives to any officer of
allowed to AAL Any breach of this condition by the Contractor would render him, the contract
tender. liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and cousins
and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before submission
of the tender or engagement in the contractor’s service, as the case may be.
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CLAUSE 41(a)
Integrity Pact Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertaking as per Appendix XVIII along
f/i‘teftnal with tender documents. AAI shall appoint Independent External Monitor(s) to
onitor.

oversee effective implementation of Integrity Pact for such works/supplies. For this
purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

i. The Contractor / Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date mentioned
in NIT.

b. The Bidder/contractor shall commit itself to ensure taking-all measures

activities during any stage of its bid or during any re-@ actor post-
contract stage as specified in section 3 of the i

c. Any breach of the aforesaid provisi6 ,:;L e
: er with or without the

knowledge of the BidderXs
one of the action ag’specifi

ii. In case any v€ conduct is established, AAI reserves right to
take follow

.i Ctor commits a violation of its commitments and obligations
/ der the Integrity Pact Program during bidding process, he shall be

liable for disqualification from tender process and forfeiture of his

> Earnest Money Deposit/ Bid Security.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments and
obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/ contract
processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exist in the matter.

iii. Person signing IP shall not approach the Courts while representing the matters
to IEMs and he / she will await their decision in the matter.
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CLAUSE 41(b)

Code of
Integrity

No official of AAI or a bidder shall act in contravention of the codes which includes
(i) Prohibition of

(a) making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

(b) any omission, or misrepresentation that may mislead or attempt to mislead
so that financial or other benefit may be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive bebavior that may impair the
transparency, fairness and the progress of the pracukement process.

(d) improper use of information provided by thg p@ur g entity to the bidder
with an intent to gain unfair agvantgg e_procurement process or for
personal gain.

(e) any financial or busin
the procuring enftix

can affect the de

a-fender process or to secure a contract.

(i) Disclosure of conflict of interest.

(iii) Disclosure by the bidder of any previous transgressions made in respect of the
provisions of sub-clause 41(b)(i) with any entity in any country during the last]
three years or of being debarred by any other procuring entity.

CLAUSE 42

Return of
material and
recovery for
excess material
issued.

i.  After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed ang alance — (see
Clause 10), Theoretical quantity of materials issued b for use in the
work shall be calculated on the basis and method gi

a. Quantity of cement & bitumen shall be calc basis of quantity
of cement & bitumen required for diffe f work as shown in
the Schedule of Rates mentioned in ’. In case any item is
executed for which standard co-eff e consumption of cement
or bitumen are not available in t e mentioned schedule / statement

orcement or structural steel sections
shall be taken as the q quired as per design or as authorised by
Engineer-in- Charge, incl g authorised lap pages, chairs etc. plus 3%
wastage due tti nto pieces, such theoretical quantity being
determined red with the actual issues each diameter-wise,
section wg argory wise separately.

ity of G.I. & C.I. or other pipes, conduits, wires and
and G.I. / ML.S. sheets shall be taken as quantity actually
measures plus 5% for wastage due to cutting into pieces
in the case of G.I./M.S. sheets it shall be 10%), such
ination & comparison being made diameter-wise &category-wise.
I any other material as per actual requirements.

b. Theoretical quantity o
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ii.

Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the uantities of
material actually issued to the contractor and the th
including such authorised variation, if not returned by t

fully reconciled to the satisfaction of the Engineer-j ithin fifteen
days of the issue of written notice by the Engin arve to this effect
shall be recovered at the rates specified in Sch 1ithout prejudice to
the provision of the relevant conditions return of materials

governing the contract. Decision of
theoretical quantities of materials, whj
per the Annexure of the standard
specified in Schedule ‘F’ shall
nonscheduled items, the deci
theoretical quantities of material
be final and binding on glae cont
The said action under
to take action agai
not doing the w
For materials

-Charge in regard to
have been actually used as
rates and recovery at rates
nd binding on the contractor. For
Engineer — in - charge regarding
should have been actually used, shall
I.

is without prejudice to the right of the AAI
actor under any other conditions of contract for
ing to the prescribed specifications.

the contractor for use in item of work at site, similar

effected as per rates specified in schedule ‘F’ under Clause 42.

CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been delivered
to the Engineer-in-Charge and a certificate from him to that effect obtained. In
the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of
hostilities or warlike operation or act of terrorism, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the
site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in
accordance with the provision of this agreement for the work of clearing the site
of debris, stacking or removal of serviceable material and for reconstruction of
all works ordered by the Engineer- in-Charge, such payments being in addition
to compensation upto the value of the work original executed before being
damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for,
the compensation shall be assessed by the Engineer-in charge upto Rs. 5,000/-
and by the Executive Director Engg. concerned for a higher amount. The
contractor shall be paid for the damages / destruction suffered and for restoring
the material at the rate based on analysis of rates tendered for in accordance with
the provision of the contract. The certificate of the Engineer-in- Charge
regarding the quality and quantity of materials and the purpose for which they
were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of
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the work or for any tools plant, machinery, scaffolding, temporary buiiding and
other things not intended for the work.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of
the work or for any tools plant, machinery, scaffolding, temporary building and
other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.
CLAUSE 45
Release of The Security Deposit of the work shall be refunded if no labour complaint has been

security deposit

received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle the
complaint from his security deposit and refund the balance amount.

CLAUSE 46
Contractor’s i.  From commencement to completion of the Works, the Contractor shall take
Liability and full responsibility for the case thereof and for taking precautions to prevent
Insurance of loss or damage and to minimize loss or damage to the greatest extent
Works possible and shall be liable for any damage or loss that may happen to the

Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

ii. Inthe event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’'s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and
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iii.

1v.

V.

Vii.

viii.

1X.

Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts, the contractor at his own cost shall insure
in the joint name of AAI and the contractor, against all losses or damages from
whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and
any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of
defects liability clause hereof;
a. All works including temporary works to their full value executed from
time to time.
b. The construction materials and equipments to their full value brought on
to the site by the contractor.
The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation there to.
Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of
Rs.1.00 lakh with unlimited number of occurrences (including any employee
of AAI) by or arising out of carrying out of the Contract.
The contractor shall at all times indemnify AAI against all claims, damages
or compensation under the provisions of Payment or Wages Act,1936,
Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity
Benefit Act, 1961 or any modifications thereof or any other law relating
thereto and rules made there under from time to time or as a consequence of
any accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants,
and also against all costs, charges and expenses of any suit, action or
proceedings arising out of such accident or injury and against all sum or sums
which may with the consent of the Contractor be paid to compromise or
compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or
compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating there to.
All insurance mentioned above shall be affected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.
The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.
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X1.

Xil.

Xiil.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to
AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the Engineer-
in-charge.

If the Contractor and/or his subcontractor -ce (if any) shall fail to effect and
keep in force my the insurance referred to above or any be other insurance
which he/they may be the required to effect under the terms of the AI Contract
then and in any such case AAI may, without being bound to, effect and keep
in force any such insurance and pay be such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount equivalent
to 150% of premium or premiums as may be by AAI from any moneys due or
which tor. may become due to the Contractor or recover the same as a debt
due from the Contractor only after issuing notice to contractor in this regard.

Engineer-In-Charge shall ensure that all applicable insurances shall be in force
without any break as per contract requirement to avoid any losses to AAI on
account of non-availability of insurance policies and/or break in insurances
policies.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately by
main contractor and sub-contractor for workers employed by them.
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CLAUSE 47

Composite
Contract and
responsibilitie
s of main
agency

i. The tenders have been called for composite work consisting of civil construction

il.

iii.

1v.

and other associated specialized works. The pre-qualification criteria shall be
applicable for each subhead of work independently. The agency meeting PQ
criteria for the main work shall be considered for execution of composite work.
However, the agency shall be allowed to execute only those specialized
subheads of works for which bidder meet PQ criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQ criteria.

Main contractor will associate expert agencies for the execution of specialized
works under various subheads for which he himself has failed to meet PQ
criteria. In such case he will appoint his associate for the execution of each
specialized work with the approval of the NIT approving authority. The main
contractor shall intimate the names of only those agencies who fully meet the
PQ criteria for each specialized work for the acceptance of the department.
Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-

Tripartite
agreement

il.

ii.

This clause is applicable for the works for which the estimated cost put

to tender is more than Rs.500.00 crores.

The main contractor shall finalize his rates, terms and conditions and mode
of execution of work with specialized agencies for all works covered in
various subhead of works on receipt of work order but specifications,
preferred makes of materials and performance of system shall remain as
specified in tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.
Main contractor shall submit list of associated agency for each specialized
work within 1/12%® of stipulated completion period or within one month
from issue of work order whichever is later along with documentary
evidence for financial soundness, technical capabilities and their
experience for executing similar specialized works along with his application
seeking acceptance for the name of associated agency. Approval / rejection
for the name of associated agency shall be accorded thereafter by NIT
approving authority within a period of 15 days each subhead wise.

The main contractor shall submit duly signed tripartite agreement on the format
provided by AAI within 2/12"™ of stipulated completion period or 60 days
whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.
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Conditions of
composite
contract

il.

iil.

iv.

Main contractor shall be responsible for submission of earnest money.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first
installment of mobilization advance shall be corresponding to the value of
work which shall be executed by the main contractor. The subsequent
mobilization advances corresponding to value of work covered in each
subhead shall be released on signing of each Tripartite Agreement with
expert agency for the same.

The security deposit shall be deducted from the running bills of main
contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be
levied on the main contractor only.

The coordination meetings called by AAI or its representative shall be attended
by associated expert agencies as and when required. Expert agency shall be
responsible for technical soundness, quality of work and adherence to
tender specifications. The main contractor as well as associated agency
shall

be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

il.

iii.

It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the tripartite
agreements signed as per NIT requirement at an early date. The main contractor
shall not be paid for value of work covered under second running bill &
subsequent bills till all Tripartite Agreements are signed by all agencies
concerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after all deductions).

The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax and
part rate for incomplete work or due to any other reason shall be made as per
contract conditions from each running bill. In case the ratio as desired under
(i) is not filled by the main contractor AAI will make payment of 75% of the
net payable amount to the expert agency directly and balance 25% shall be paid
to the main contractor.

Clause 48

Escrow
Account

1i.

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However,
for works costing less than Rs.500 Cr., it shall be at the discretion of
Technical Sanctioning authority to opt for Escrow account or not. The bank
charges for Escrow Account shall be borne by contractor. The detailed
conditions of Escrow Account shall be drawn in consultation with
associated bank.

Mobilization advance for mobilization of resources and purchase of plant
& machinery shall be credited directly to the escrow account opened for
this contract through bank transfer as per terms and condition of contract.
The agency shall be able to utilize 25% (or as decided by TS authority) of
each installment of mobilization advance to meet minor expenses like
construction of site office, purchase of office equipment and other minor
works, while release of balance 75% fund shall be regulated by the
department. The contractor shall seek prior concurrence of Engineer-in
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iii.

iv.

Vi.

Charge for release of payment to the supplier etc. through Escrow Account
by the Bank. Funds against cheque issued by contractor shall be released
by Bank on receipt of written consent from Engineer-in Charge.

Payment received and credited against each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by
contractor for balance 75%.

The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)

a. Name of agency for whom payment is proposed to be released.

b.  Details of work executed/material supplied by agency to whom
he intends to release payment.

c. Nature of advance payment if any, has to be released to the
supplier for supply of material for the project only.

d. Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full / part of such payments
as per agency’s request within maximum of three working days. The terms
and condition of Escrow Account shall be finalized with bank according to
terms and conditions of contract. Bank shall release payment against such
cheques only after written consent of authorised officer of AAl is received.

Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work
by the AAI. All balances and liabilities against this Escrow Account shall
be left at the disposal of the contractor.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than % to 1 (V4
horizontal and 1vertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3. Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90cm.(3ft.)

5. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 %2 )
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be
increased at least ¥4 for each additional 30cm. (1 foot) of length. Uniform step spacing of not
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by
any such person.

6. a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from
top to bottom. Under no circumstances, undermining or undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people /animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs
over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level;

7. Demolition — Before any demolition work is commenced and also during the progress of the

work,
i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker
may be allowed to work continuously inside the manhole.

j)  Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non-sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

1) The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non-sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken: -

a) No paint containing lead or lead products shall be used except in the form of paste or ready-
made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

¢) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i) White lead, sulphate of lead or product containing these pigments, shall not be used in
painting operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

C-NIL, I-NIL, O-NIL
GCC-80



AAl Safety Code IA‘h‘

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAIL

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

1) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery
to site of work and get it verified by the electrical Engineer concerned.

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

13. Al scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.  These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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1.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in
progress.

FIRST-AIDFACILITIES

®

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

Icopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing Sal volatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(iii)) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

S.  WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25females.
b) Where males are employed, there shall be at least one latrine for every 25males.

11) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than bore hole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeding 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clausel1 9H
(i1) a,b & c.

ii)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the creche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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9. CANTEENS

i) In every work place where the work regarding the employment of contractor labour is likely
to continue for six months and where in contract labour numbering one hundred or more
are ordinarily employed, an adequate canteen shall be provided by the contractor for the
use of such contract labour.

ii)  The canteen shall be maintained by the contractor in an efficient manner.

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year. Provided that the inside walls of
the kitchen shall be lime washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at
time.

x)  The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule(ix).

xi)  (a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any
other equipment necessary for the efficient running of the canteen.
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may consider

necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations
1. SHORTTITLE

These regulations may be called the AAI Contractors Labour Regulations.

2. DEFINITIONS
(i) Workman means any person employed by AAI or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled
or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the
terms of employment are expressed or implied but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the control
and management of the principal employer. No person below the age of 14 years shall be
employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the

provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other

than a mere supply of goods or articles of manufacture through contract labour or who supplies

contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. 1) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day, provided he has
worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’ VIII.
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5. PAYMENT OF WAGES

@) The contractor shall fix wage periods in respect of which wages shall be payable.

(i1) No wage period shall exceed one month.

@iii))  The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

@iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

W) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

(vii)  All wages shall be paid in current coin or currency or in both.

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will
be required to be present at the place and time of disbursement of wages by the contractor to
workmen.

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. Al ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

@) The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,

advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

(i1) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XIIL.
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@iii))  No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

@iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

W) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

7. LABOUR RECORDS

@) The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (Appendix VI)
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
@iv) Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

® Time and date of accident

(&) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

@) Period of treatment and result of treatment

G) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

Q) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

8. ATTENDANCE CARD-CUM-WAGESLIP

@) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-IX)

(i1) The card shall be valid for each wage period.

(ii1) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

@iv) The card shall remain in possession of the worker during the wage period under reference.
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W) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker(Appendix-X).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

11. PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers
authorised by the Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
@) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c) Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is employed.

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

c) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL
CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context
include its administrator, successors and assigns) having agreed under the terms and condition

of Contract Agreement NoO. ............ccccevvvnnnnnn. dated......ccovierienieeeeeeee s made
between.......... and AAI in connection with the work of .............cccooevviviiviiiinnnn. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rsovviiii . (Rupees................ only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the... ...cccc.cc.c........ bank (hereinafter referred to as “the
said Bank” and having our registered office at ...........ccccceveeriennnnne. do hereby undertake and
agree to identify and keep indemnified AAI from time to time to the extent of
Rsoviiii (Rupees. ....ccceeeveerieeriieeeieens only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent a foresaid.

2. WE e Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as to
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of
that may be caused to or suffered by AAI from time to time shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1€.oooenn... (date) or from the date of cancellation of the said contract, as the case may be, unless
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the
period in which case the same shall be enforceable against the Bank notwithstanding the fact,
that the same is enforced after the expiry of the said period.
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid
or by reason of time being given to the said contractor or any other forbearance, act or omission
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing
whatsoever which under the law relating to sureties would but for this provision have the effect
of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of
Dated this Day of

WITNESS
1.

2.
For and on behalf of (The Bank)
Signature
Name &Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature
Name
Designation
Dated

C-NIL, I-NIL, O-NIL
GCC-94



Various Formats to be maintained (Appendix ) 14..N_
Appendix-IA (1)
Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)
WHEREAS, contractor (Name of contractor) (hereinaftee~dalled “the

contractor”’) has submitted his tender dated (date) for the “Rrovision of
Covered Shed for Vehicular Gate and Provision of Modular Toji e@r <
Watch Towers at Tirupati Airport” (hereinafter called “the TEN ’

KNOW ALL PEOPLE by these presents that we
registered office at . (hererha d "the bank") are bound
unto Airports Authority of India through its "Engineef-In- s Authorized representative"
(Designation with address) (hereinafter called the ineer-In-charge/ AAl's Authorized
representative") in the sum of Rs. _— > (Rs words )
for which payment will truly to be made aid "Bid Manager / Engineer-In-charge / AAl's
Authorized representative" the 7his successors and assigns by these presents.

day of 20

SEALED with the Com

1) he Contractor withdraws, his tender during the period of validity of tender

2) orffractor having been notified of the acceptance of his tender by the "Bid Manager / Engineer-
n-Charge/ AAl's Authorized representative".

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor,
if required-
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of ferfder
document and instructions to contractor,

OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and ifistru
contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal a f

security deposit after award of contract.

y cd representative” having to substantiates his
demand, provided that in his dems Bid Manager/Engineer-In-charge/ AAl's Authorized

This rall :
submisgion ofAepder as such deadline is stated in the instructions to contractor or as it may be

extension (s) to the bank is hear by waived. Any demand in respect of this guarantee should reach the
bank not later than the above date.

DATE ..., SIGNATURE OF THE
WITNESS ..o BANK
(SIGNATURE NAME AND ADDRESS) SEAL

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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Appendix-IA(2)

Form of Insurance Surety Bond towards EMD
(To be stamped in accordance with Stamp Act of India)

insurance Surety Bond No.:
Date:

Name of Work:

To,

{AIRPORTS AUTHORITY OF INDIA

AIRPORT}

............. 20...
BETWEEN @

s MBS e sse R (Name _ of r) having its Registered/Head Office at
................................. (Hereinafter ¢ \Ih—ordder” which expression shall include its successors,
administrators, executors and assigns)-

AND

AP QI g AT AR (Name and Address of Insurer) having its registered office at
......................................... (hereinafter called “the Insurer" which expression shall include its successors,
administrators, executors and assigns)

AND

. Airports Authority of India, a Statutory Body constituted under the Airports Authority of India Act, 1994 State
Bank of India Act, 1955 having its Central Headquarters at Rajiv Gandhi Bhavan, Safdarjung Airport, New Delhi,
110003 (hereinafter called the “AAI");
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Dear Sirs,

In accordance with Invitation for Bids under your Bid Document No. {Tender Reference No.}, dated ............
W's {Agency’s Name} having its Registered/Head Office at {address})(hereinafter called the 'Agency’) wish to
participate in the said bid for {Tender Title}.

As an irevocableInsurance Surety Bond against Bid Security for an amount of

............................ K Dssmsssmmssssmsssmnsvanyvesanimins; VBN Tl nssssiaressvainmmnisaisssisvinmiss e OND
1011 1 OSSOSO (**) required to be submitted by the Supplier as a condition precedent for
participation in the said bid which amount is liable to be forfeited on the happening of any contingencies as
mentioned under the Bidding Documents/NIT NO. .........cccoieiinreccinnevinnreneesierins

We, the {Nameof the  Insurer} having our Head Office at {address of the Insurer}
guarantee and undertake to pay truly AND immediately on demand by Airporf thority of India
(hereinafter called  the 'Owner’) and its successors and assigns by these pres eamount of........... "

.......... on first written demand, without any DEMUR, reservation, protest=_za
binds itself, its successors and assigns by these presents. S '/ d made by the 'Owner’ shall be
conclusive and binding on us irrespective of any dispx&erence raised by the Agency and/or any
right/remedy available to the Agency in terms there>

THE CONDITIONS of this obligation are:

(1) If the Bidder withdraws its bid dur period of bid validity specified by the Bidder in the Bid Form; or

(2) In case the & dv—Ti0t withdraw the deviations proposed by him, if any, at the cost of withdrawal
stated b d and/or accept the withdrawals/rectifications pursuant to the declaration/confirmation
made by g

(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit
. To execute the Contract Agreement, or
. To furnish the required performance security/guarantee within the prescribed time.

. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of the terms and
conditions of the tender by the bidder.

WE undertake to pay to the Owner up to the above amount upon receipt of its first written demand, without
the Owner having to substantiate its demand, and that in its demand the Owner/may note that the amount
claimed by it is due to it, owing to the occurrence of any of the above-named CONDITIONS or their
combination, and specifying the occurred condition or conditions.

The Surety Bond shall not be affected by any change in the constitution or winding up, any absorption, merger
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or amalgamation of any of the parties to this surety bond, with any other person.

In the event that the obligations of Owner of this Surety Bond are assigned or novated to a third party, the
Surety agrees that this Bond shall remain in full force and effect and shall be deemed to apply to the new
principal as if originally named herein, provided that the Surety's liability shall not be increased or extended
beyond the original terms of this Bond.

This Surety Bond shall be governed by Indian Law and is to be construed in accordance with Indian Law in all
its respects. Each hereby agrees to submit to the jurisdiction of the Courts at (#), and to comply with all the
requirements necessary to give such Court the jurisdiction. All matters arising heres shall be determined
in accordance with the law and practice of the Courts at (#)

This Insurance Surety Bond shall be unconditional as well as imevoe=tle\ o shall remain valid up

B0k nnissanansinasiaie (@) If any further extension of this Insurance

Surety Bond is required, the same shall be extended to uired period (not exceeding one year) on
receiving instructions from M/s {Agency's N ehalf this Insurance Surety Bond is issued.
al

In witness where of the Insurer, thro « ofﬁcer has set its hand and stamp on this ................

-----------------------------------------------

...............................................

(Designation withinsurer Stamp and Complete Address,
Telephone and Email of the Authorized Signatory)

Authorized Vide Power of Attorney POA NO.......cocccvmnennns
WITNESSES:

(i) Name & Signature
(i)  Name & Signature
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NOTE:

1. (*) The amount shall be equivalent to EMD amount specified in the tender.
(**) This shall be the last date of bid submission deadline.
(@) This date shall be thirty (30) days after the last date for which the bid is valid.
(#) This shall be the place where the tender is floated by AAL.

2. The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 1938 as per
guidelines issued by Insurance Regulatory and Development Authority of India (IRDAI) as amended from
time to time.

3. The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the Insurance
company/insurer shall be the Surety in respect of the InsuranceSurety Bond to be issued by the Insurer.

4.  The Insurance Surety Bond shall be executed on Non-Judicial stamp & e-stamp paper of
appropriate value as per Stamp Act prevailing in the state(s) where the Insura Bond is submitted
or is to be acted upon or the rate prevailing in State where the Insurancs* sond is executed, whichever
is higher. The Stamp Paper/e- stamp paper shall be purchased of Supplier/Insurer issuing the

Insurance Surety Bond.

5.  While getting the Insurance Sure d, Suppliers are required to ensure compliance to the
points mentioned in Form of Ban eefinsurance Surety Bond Verification Check List enclosed in this

Section of Bidding Documer quppﬁers are required fo fill up this Form and enclose the same with
the Insurance Suret %

«ge of Insurance Surety Bond for EMD shall be duly singed / initialed by the executing officers
and page shall be signed in full by the duly authorized signatory of Insurance Company alongwith two
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNT BILLS
Name of work:
Name of Contractor..........coeeveviiieiieieiiiinienen
Contract Agreement No. and Date...ccoveevniiniiniiniininnnen R/A Bill
NOueoitiiiiiiiiiiiiiniiinnnieennes
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
contractor

Name and location of the

AL0) 4 SR
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entries in the register.

15) Remarks column for the use of Inspection Officer.
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Labour Board

Name of work

APPENDIX-V

Name of Contractor

Name and address of A. A. 1. Division

Name of A. A. 1. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

S1. No. Category Minimum
wage fixed

Actual wage
paid

Number
present

Weekly holiday
Wage period

Date of payment of wages

Working hours
Rest interval
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Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

Name and address Of COMITACTOT. ... ... ettt ettt ettt ettt et e e ettt e,

Name and address of establishment which contractor is carried on

Name and [0CAtION OF WOTK. . . ... u i e e e e

Name and address of Principal Employer

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
No. Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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Form-XVI
[See Rule 78(1) (a) (1)]

Muster Roll
Name and address of
[0 ) 013 172 010 )

Name and address of establishment which contractor is carried

APPENDIX-VII

WOTK . o
Name and address of Principal EMpPIOYEr .........cccccovoiiiiiiiiiiiieniinieniceeeiee For the month of
fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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FORM B
[See Rule 78(1) (a) (i)]

FORMAT FOR WAGE REGISTER
Name and address Of COMITACTOT. ... ...t ettt ettt ettt ettt et e e e,
Name and address of establishment which contractor is carried ON............ooiiiiiiiiiiiiii e

Name and LoCation OF WOTK. . .....ooiii e e e,

APPENDIX-VIII

Name and address of Principal Employer................ooooiiiiiiiii. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
- Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number in Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

[See Rule 78 (2)(a)]

Amount of wages
S. | Name of | Serial no | Descript | No. of | Units | Daily Basic [Dearness | Over- | Other | Total | Deducti| Net Sig. or | Initial
No | workman | in the ion/ days of rates of wages |Allowance | time cash on if amou | thumb | contract
register nature worked | work | wages/ payme any nt impres | or his
of of work done | piece rate nt nt. (indicat | paid | sion of | represe
workman | done (indica e the ntative
te nature) work
nature) men
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card No.........cooevviviiiinnnnn.n.
Name and Address of Contractor........................ Date of issue........ccceieviiinnenn.
Name and location of work...................ocevinnenn. Designation.............cceevvvennennnn.
Name of workman.................oooiviiiiiiiiin. . Month/Fortnight.........................
Rate of Wages.......cooviiiiiii e
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31
60 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from.............ooooiiiii the sum Of RS... cocooiriiiiiicceee, on account of my wages
Signature

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of CONTTACTOT. . . ... ee ettt et e et
Name and Father’s/Husband name of workman.............oioiiiiemmii i,
Name and 10Cation Of WOTK. ..o vunnee et e e e,

For the week/Fortnight/Month ending...............cooiiiiiiiiii e,
L. No.of days WOrKed. ... ..o

2. No. of units worked in case of piece rate workers..................oooiiiiii,
3. Rate of daily wages/pIece rate..........c.ooiuiiiiiii i
4. AMOoUunt Of OVETTIME WAZES. . ... .euuenttntett ettt ettt ettt e ee e
5. Gross Wages Payable. . ... ..o.uiuiitiiti i
6. Deduction, 1 any........c.ooiiiiii e

7. Net amount of Wages Paid........o.vviiiiiiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-X1V
[See rule 76]
Employment Card
Name and address Of CONTrACtOT. ... ...ouiitiitiit it
Name and address of establishment under which is carried.......................ooe,
Name of work and location of Work........... ..o
Name and address of Principal Employee............cooiiiiiiiiiiii e
1. Name of the workman......... ...,
2. SI. No. in the register of workman employed..............cooeiiiiiiiiiiiiinieie
3. Nature of employment/designation............co.vvuivriiriiietiitirreiteirereieeneeaennns
4. Wage rate (with particulars of unit in case of piecework) ................cooevvvinnnn...
S WaAgE POIIOU. ..ttt e
6. Tenure of emMPlOYMENt. ... ...oiiriii i aaeaaas
T ReMArK. ...
Signature of Contractor
C-NIL, I-NIL, O-NIL
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ............................l. (hereinafter
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
............................. (Rupees ............................ only) as a Performance Guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

W e (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby under take to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ...........ccccueen.ee......only) on demand by AAL

2. WE it (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability

(Rupees ......cceveeveeneeniiiieees only).

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

4. Wittt (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

5. We. i, (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by AAI against in the said contractor(s) and to
forebear and enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extensions being granted
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which
under the law relating to securities would, but for this provision, have effect of so relieving us.

C-NIL, I-NIL, O-NIL
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall be valid Upto ........ccecceevviieniiiiniieieiieiene unless extended on demand by
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted toRs. .................... (Rupees ..........cceevnnnns only) and unless a claim in writing

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee
all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness
1.
2.
For and on behalf of (The Bank)
Signature
Name& Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note: * Date of validity should be schedule date of completion + Six months.

C-NIL, I-NIL, O-NIL
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APPENDIX-XTA

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to Airports
Authority of India)
(To be submitted in the Letter head of the firm)
The Branch Manager,
................... Bank,

Sub: - My / Our Bank Guarantee bearing No....... dated ....... for amount....... Issued in favour of Airport
Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit / Earnest
Money/ Performance Guarantee on account of contract awarded / to be awarded by M/s Airports Authority
of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made to close the subject
Bank Guarantee before maturity/ on maturity toward adjustment of dues without any reference /consent

/notice from me / our side and the bank is fully discharged by making the payment to Airport Authority of
India.

Signature of the Depositor
Place:

Date:

C-NIL, I-NIL, O-NIL
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or in different behavior

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.,

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

15. Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.
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19.

20.

21.

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

Holding meeting inside the premises without previous sanction of the employers.
Threatening or intimidating any workman or employer during the working hours within the

premises.

C-NIL, I-NIL, O-NIL

GCC-117



Various Formats to be maintained (Appendix )

Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XTII

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
S of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SL Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband | /nature of  |of damag | workman | person in of install | recovery
workma | ’ s Name | employmen [Damages | es or showed whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13

C-NIL, I-NIL, O-NIL
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SIL. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen |and amount | advance | by which of each which
n tt wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
ee ment
paid was
repaid
1 2 3 4 5 6 7 8 9 10 11

C-NIL, I-NIL, O-NIL
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2)(e)]
Register of Overtime

Name and address OF CONTIACLOT. .. ... ...ttt e e e e e ettt e e e
Name and address of establishment under which contract is carried On...............ooiiiiiiiiiii e
Name and 10Cation Of WOTK. . ... e e
Name and address of Principal EMPLOYET. ........ouuiritii i e e e et e et e e e aeeneaaas
S. | Name of | Father’s Sex Designation/ | Date on Total overtime | Normal Overtime | Overtime | Rate on Remarks
N | workman |/ nature of which worked at rate of rate of earning which
o Husban employment | overtime project in case | wages wages overtime

ds worked of piece rate paid

Name

1 2 3 4 5 6 7 8 9 10 1 12
1

C-NIL, I-NIL, O-NIL
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APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.

Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.

Contract amount in the work.

Date of contract.

Date of initiation of work.

Stipulated date of completion of work.

10. Actual date of completion of work (if completed).

11. Total number of claims made.

12. Total amount claimed.

13. Date of intimation of final bill (if work is completed).

14. Date of payment of final bill (if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to ED for decision.

17. Date of receipt of ED’s decision.

18. Date of appeal.

19. Date of receipt of decision on our appeal.

A S S ad a

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge..........cccccoeevenenene

C-NIL, I-NIL, O-NIL
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APPENDIX-XVIII

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ............ day of ...l between Airports Authority of
India, a body corporate constituted by the Central Government under the Airports
Authority of India Act,1994 and having its Corporate Office at Rajiv Gandhi BJ

New Delhi, and offices at ........ (Name of Airport) in India, hereinafter ﬁ
(o
e

Authority (which term shall unless excluded by or is repugnant to th

deemed to include its Chairman, or Member, Executive Directo ort_Difectors,
officers or any of them specified by the Chairman in this be 11 also include
its successors and assigns) of the one part @
M/S.eiiiiiiiiii (Name of bidding company)
represented by .......o. oo Neei i\ (Name of authorized person)
of the other part, bercina} atled the “Bidder/Contractor “(which term shall
unless excluded By cor epugnant to the context be deemed to include its heirs,
errtativys, essors and assigns of the Bidder/ Contractor)

the Authority intends to award, under laid down organizational

Tirupati Airport. SH: Joint filling of Apron, Isolation Bay and Taxiways at
Tirupati Airport. The Authority, while discharging its functions on business principles,
values proper compliance with all relevant laws and regulations, and the principles of
natural, justice, ethics, equity, fairness and transparency in its relations with the Bidders
/ Contractors.

WHEREAS the Authority is desirous to make its business mechanism more transparent,
thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby
adopts the instrument developed by the renowned international non-governmgntal
organization “Transparency International” (T I) headquartered in Berlin (G
The Authority will appoint an Independent External Monitor (IEM) Who

mentioned above.
AND WHEREAS the Bidder is submitting a tende A for
................................. In response to the ice Inviting Tender number)

22417 (0) | B0 NOW,
110W1ng a system that is fair ,transparent

mpact of corruption on public procurement, and Enabling Authority to
bribing or indulging in any corrupt practice in order to secure the contract
C-NIL, I-NIL, O-NIL
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by providing assurance to them that their competitors will also abstain from bribing and
other corrupt practices and the Authority will commit to prevent corruption, in any
form, by its officials by following transparent procedures. The parties hereto hereby
agree to enter into this Integrity Pact and agree as follows:

1. Commitments of the Authority;

1.1 The Authority undertakes that no official of the Authority, connected d

implementation process related {o thg

S

the sdme information and will not provide any such
ar BIDDER which could afford an advantage to that

12 The Authority will, during

information to 2
partietlar BIDD

13 ficials of the Authority will report to the appropriate authority office any
substantial suspicion of such a breach.

14 In case any such preceding misconduct on the part of such official(s) is reported by
the BIDDER to the Authority with full and verifiable facts and the same is prima
facie found to be correct by the Authority, necessary disciplinary proceedings, or
any other action as deemed fit, including criminal proceedings may be initiated by
the Authority and such a person shall be debarred from further dealings related to
the contract process. In such a case while an enquiry is being conducted by the
Authority the proceedings under the contract would not be stalled.

2. Commitments of Bidders/Contractor.

The Bidder/Contractor commits itself to take all measures nece

21

e Bidder/Contactor further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract

C-NIL, I-NIL, O-NIL
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or forbearing to do or having done any act in relation to the obtaining or execution

contract with the Authority.

23 The Bidder / Contactor has not entered and will not ente gt?
any undisclosed agreement or understanding, whathgr (for r informal. This
applies in particular to prices, specification, garons, subsidiary contracts,
submission or non-submission of bids o t6 restrict competitiveness or

to introduce cartelization in the bid

24 The Bidder/Contractor shall, Whem presenting his bid, disclose the name and
address of agents gsemtatives and Indian BIDDERSs shall disclose their
foreign princi

25

ermediary, in connection with this bid/contract.

26 The Bidder/Contractor further confirms and declares to the Authority that the
BIDDER is the original manufacturer/integrator/ authorized government sponsored
export entity of the stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to the
Authority or any of its functionaries, whether officially or unofficially to the award
of the contract to the BIDDER, nor has any amount been paid, promised or intended
to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

27 The Bidder/Contractor, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he has
made or has committed to or intends to make to officials of the Authority or their
family members, agents, brokers or any other intermediaries in connection wtth the
contract and the details of services agreed upon for such payments.

28

29

210

211 The Bidder/Contractor will inform to the Independent External Monitor.

1) If he receives demand for an illegal/undue payment/benefit.

C-NIL, I-NIL, O-NIL
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ii)  If he comes to know of any unethical or illegal payment/benefit.
iii)  If he makes any payment to any Authority’s associate(s)

212 The Bidder/Contactor commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable fae

213 The Bidder/Contactor shall not instigate or cause to instigate any
commit any of the actions mentioned above.

214

215

216 That if the Bidder/ Contractor, during tender process or before the award of the
contract or during execution of the contract/work has committed a transgression in
violation of section 2 or in any other form such as to put his reliability or credibility
as Bidder/Contractor into question, the Authority is entitled to disqualify him from
the tender process or to terminate the contract for such reason and to debar the

BIDDER from participating in future bidding processes.

3. Previous Transgression

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged hereunder or
with any Public Sector Enterprise in India or any Government Department in India
that could justify Bidder’s exclusion from the tender process.

32 The Bidder/Contractor agrees that if it makes incorrect statemen on@

can be terminated for such reason and he may be
future tender/contract processes.

33 That the Bidder/Contractor undertake

34. That sub "5 or(s)/ associate(s) engaged by the Contractor, with the approval
Authority after signing of the contract, and whose value of the work
bution exceeds Rs0.5Cr. (Rupees Zero point five Cr.)will be required to sign

act by the Contractor, and the same will be submitted to the Authority before
doing/ performing any act/ function by such subcontractor(s) / associate(s) in

C-NIL, I-NIL, O-NIL
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relation to the contract/ work.

35 That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy of authority

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions Qr fails
to get this Pact signed in terms of policy of authority. Authority will tergfiinate the
contract and initiate appropriate action against such Contractor(s).

4. Earnest Money, Security Deposit, Bank Guarantee, Draf
other mode and its validity i/c Warrangy :

order or any

od, Performance

Guarantee/Bond.

While submitting bid, the BIDDER shal}, d an EMD/SD/BG/DRAFT/PAY
ORDER ETC I/C WARRANT !,3’, 3, PG/ BOND, VALIDITY etc., which is
as per terms and conditiony a @? s'given in NIT / tender documents sold to the
Bidders.

S. Sanction ions/Disqualification from tender process and exclusion
i pfitacts.

5.1 breach of the aforesaid provisions by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the Authority to take all or any one of the following actions, wherever
required:

i) To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

i)  To immediately cancel the contract, if already signed, without ¢iving any
compensation to the BIDDER.

iii)  If the Authority has disqualified / debarred the Bidde eterrder process
prior to the award under section 2 or 3 or 4, the A l;.' entitled to forfeit

the earnest money deposited/bid secgu:fji?
iv) at t thority, and in case of an Indian

o en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
made by the BUYER, along with interest.

vi)  To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
C-NIL, I-NIL, O-NIL
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resulting from such cancellation/rescission and the Authority shall be entitled
to deduct the amount so payable from the money(s) due to the BIDDER.

vii) To debar the BIDDER from participating in future bidding processes for a
period upto two years.

viii) To recover all sums paid in violation of this Pact by BIDDER(s|

iX)  In case where irrevocable Letters of Credit have been ed
any contract signed by the Authority with the B}D !e%

X) £as a decision by the BUYER to
g/any reason for imposing sanction for
Xi) ave terminated the contract under section 2 or 3 or 4

ority shall be entitled to demand and recover from the contractor
amages equivalent to 5% of the contract value or the amount equivalent to
security deposit or performance bank guarantee, whichever is higher.

xii)  That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or demur subject only to condition that if the Bidder /
Contractor can prove and establish to the satisfaction of the Authority that
the disqualification / debarment of the bidder from the tender process or the
termination of the contract after award of the contract has caused no damage
to the Authority.

52 The Authority will be entitled to take all or any of the actions mentioned at para
5.1 above.
53 (1) to (xii) of this Pact also on the Commission by the BIDDER or any one

employed by it or acting on its behalf (whether with or without the knowledge of
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code,
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.

C-NIL, I-NIL, O-NIL
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54 That if the Bidder/Contractor applies to the Authority for premature revocation of

the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit, revoke
debarment prematurely considering the facts and circumstances of the case, 2

55 That a transgression is considered to have occurred if the Augk “ully satisfied
Independent

with the available documents and evidence subpritied al .
External Monitor’s recommendations/suggestiq 3o reasonable doubt is
possible in the matter.

5.6 The decision of the Authori

BIDDER. Howeve R can approach the Independent External
Monitor(s) appoihtédioritie purpose of this Pact.

or Sub- Contractor or of an employee or a representative or an associate of the
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the
Authority has substantive suspicion in this regard, the Authority will inform the
Vigilance Department for appropriate action.

7. Independent External Monitor(s),

7.1. That the Authority has appointed competent and credible Independent Exte
Monitor(s) for this Pact.

7.2
7.3.
eutrally and independently. He will report
>f the Authority.
7.4 i pttactor accepts that the Monitor(s) has the right to access

aficonditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request the management
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GCC-129



A

Various Formats to be maintained (Appendix ) & ..N_

to discontinue or heal the violation, or to take other relevant action. The Monitor(s)
can in this regard submit his recommendations/ suggestions. Beyond this, the
Monitor(s) has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action.

7.6 That the Authority will provide to the Monitor(s) sufficient infor

Contractor / Bidder. The parties offer to the
such meetings.

7.7 That the Monitor(s) will submit g
the Authority within 2 s 1 ]
Authority and, shou easion arise, submit proposals for correcting

problematic sityatro

7.8
icign of an offence under relevant Anti- Corruption Laws of India and the
ajpperson has not, within reasonable time, taken visible action to proceed against
such offence or reported it to the Vigilance Department, the Monitor may also
transmit this information directly to the Central Vigilance Commissioner,
Government of India.

7.9 The word ‘Monitor’ would include singular and plural.
8. Facilitation of Investigation.
In case of any allegation of violation of any provisions of this Pact or paymg

commission, the Authority or its agencies shall be entitled to examipe—dll the
documents including the Books of Accounts of the BIDDER and the B D@) )

provide necessary information and documents in English and—ShaN_extend all
possible help for the purpose of such Examination. ﬁ

9. Law and Place of Jurisdiction. @
"

the Authority, as applicab

10. Other Legal
10.1 panges and supplements as well as termination notice need to be made in
10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be

signed by all the partners and consortium members or their authorized
representatives.

C-NIL, I-NIL, O-NIL
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11.

11.1

11.2.

11.3

12.

13.

Pact duration (Validity)

That this Pact comes into force when both the parties have signed it. It expire
the Contractor 12 months after the final payment under the respective contra
for all other Bidders 3 months after the contract is awarded.

That if any claim is made / lodged during this period, the sgiig

continue to be valid despite the lapse of this Pact i in before, unless
it is discharged/determined by Chairman of th by

That should one or several #s Pact turn out to be invalid; the
remainder of this Pact sha is case, the parties will strive to come

ar¢/also advised to have a company code of conduct (clearly rejecting the
usg_of bribes and other unethical behavior) and a compliance program for the
impte€mentation of the code of conduct throughout the company.

The parties hereby sign this Integrity Pact at on
Buyer

Sd/-

Name of the Officer: ...................

Designation: ...........c.ccevvviiiiennn...

Deptt. / Ministry / PSU: Airports Authority of India.
Witness

1.

2.

Bidder

AUTHORISED SIGNATORY

Witness
1.

2.

C-NIL, I-NIL, O-NIL
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APPENDIX-XIX
(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized : ...% of the net payment to be made to Specialized
agency in case of composite contract agency

SL. | Sub-head Nature of work % of the net payment to be
made to Specialized agency
1 | Sub-head I
Note:
1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.
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APPENDIX-XX

Format Consent Letter
Dispute Resolution Clause-25 Para ii (b)

To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause-25 of the__ __ agreement dated for
Sir/Madam,

1. Westatethat ____ _ (contractor/agency) was awarded WOrk of cecceeeevevnneeciceccnnnnes (other
location) of Airports Authority of India through Award Letter dated __

2. Dispute related to ____arose between us (contractor/agency) and AAL

3.0n (date), dispute was referred to Mediation as per AAI Mediation Policy and any
settlement on the following claims/disputes was not reached between the parties:

@

(i1)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause-25 of the_ _ ____ agreement between us
and AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby
agree and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI
's panel of arbitrators.

6.1/ We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,

( )

Authorized signatory of

Encl: As above

C-NIL, I-NIL, O-NIL
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APPENDIX-XXI

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)
(For use in cases in which the contract is for finished work and the contractor has entered into an agreement
for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... ... ... .. ... day of. ..o cee et e 20.. ..... BETWEEN

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed
to include his executors’ administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter
called the AAI which expression shall where the context so admits or implies be deemed to include his
successors in office and assigns) of the other part.

WHEREAS by an agreement dated .............. cocoeene e (hereinafter called the said agreement) the Contractor
has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of
the said agreement for use in the construction of such of the works as he has undertaken to execute at rates
fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS
the AAI has agreed to advance to the Contractor the sum of Rupees .... .....cccceeet vevvivriiieniieeecieeees e on the
security of materials the quantities and other particulars of which are detailed in Accounts of Secured
Advances attached to the Running Account Bill for the said works signed by the Contractor on ..... ..............
.......................... and the AAI has reserved to himself the option of making any further advance or advances
on the security of other materials brought by the Contractor to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of
RUPEES ..ooviiit e et e on or before the execution of these presents paid to the Contractor by the
AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as
may be made to him as aforesaid the Contractor doth hereby covenant and agree with the AAI and declare
as follows: -

. That the said sum of RUPEES. ...ccccees ev ies ot it e e so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the
Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

. That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from encumbrances
of any kind and the contractor will not make any application for or receive a further advance on the security
of materials which are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnifies the AAI against all claims to any materials in respect of which an advance has been
made to him as aforesaid.

. That the materials detailed in the said Account of Secured Advances and all other materials on the security
of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and in the
term of the said agreement.

. That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction
as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on
his own responsibility and shall at all times be open to inspection by the Engineer-in-Charge or any officer
authorised by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged
or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor
will forthwith replace the same with other materials of like quality or repair and make good the same as
required by the Engineer-in-Charge.

. That the said materials shall not on any account be removed from the site of the said works except with the
written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

. That the advances shall be repayable in full when or before the Contractor receives payment from the AAI
of the price payable to him for the said works under the terms and provisions of the said agreement.
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GCC-134



Various Formats to be maintained (Appendix ) 14..N_

Provided that if any intermediate payments are made to the Contractor on account of work done than on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractor's bill
for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7. That if the Contractor shall at any time make any default in the performance or observance in any respect
of any of the terms and provisions of the said agreement or of these presents the total amount of the advance
or advances that may still be owing to the AAI shall immediately on the happening of such default be
repayable by the Contractor to the President together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of repayment and with all costs
charges, damages and expenses incurred by the President in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants
and agrees with the President to repay and pay the same respectively to him accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the President of the said
sum of RUPEES .. ..ot eveciies it e e and any further sum or sums advanced as aforesaid and
all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the
Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the
Contractor with the actual cost of effecting such completion and the amount due in respect of advances
under these presents and crediting the Contractor with the value of work done as if he had carried it out
in accordance with the said agreement and at the rates thereby provided. If the balance is against the
Contractor, he is to pay same to the MI on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the MI under these presents and pay
over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of the security
deposit or any sum due to the Contractor under the said agreement.

9. That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

10.That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ....................... and .....ccoeceeeenen. by the order and under the direction of the AAI
have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ........c.ccccceuenuee. the said contractor in the presence of
Signature .......cceeeveeeeeveennnn.

Witness Name ......cccceoverervenenienenenienenieneeenes

Adress .......ccceevevueennnne.

Signed by ...ooceevveriinieiene

by the order and direction of the AAI in the presence of

Signature .......cceeevveeeeveennnnn
WINESS NAIME .o
AdAress .....eeer vevvevevevineenns .
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SCHEDULE A’

SCHEDULES

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no. BoQ 01 (As per tender document) with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Quantity Rates in figures & words at which Place of Issue
Item the material will be charged to the
contractor
1 2 3 4
Not Applicable

SCHEDULE "C’
Tools and plants to be hired to the contractor.
SL.No. Description Hire charges per day Place of Issue

1 2 3 4

Not Applicable

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. Please refer Special condition of
Contract (as applicable)

SCHEDULE "E’

Reference to General Condition of contract

Name of work: A/R & M/0 Civil Works during 2026-27 at Tirupati Airport.
SH: Joint filling of Apron, Isolation Bay and Taxiways at Tirupati Airport.

Estimated cost of work:

Rs.42,73,928/- (Excluding GST)

ii.

Earnest Money:

Rs.1,28,218/-

iii.

Performance Guarantee:

Not Applicable

Security deposit:

10% of Contract Value

C-NIL, I-NIL, O-NIL
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SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender ¢ Asst. Gen. Manager (E-C), Tirupati Airport

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be | As per Clause 12
determined in accordance with Clauses 12.2&

12.3

Definitions:

Office inviting tender DGM(E-C)/Jt. GM (E-C), Tirupati Airport
2(i) Engineer-in-Charge SM/AGM(E-C), Tirupati Airport

2(ii) Accepting Authority As per AAI’s DOP

2(iii) Percentage on cost materials & Labour to 15%

cover all overheads & Profits

2(iv) Standard schedule of rates DSR (Civil 2023) with up-to-date correction slips as
on last date of submission of tenders & market rates.
2(v) Department AAI, Engineering Civil, Tirupati Airport
Clause 1
@) Time allowed for submission of
Performance Guarantee and/or | Within 30 Days of issue of letter for intent
Additional Performance Guarantee (as
applicable)
(i) Maximum allowable period of extension As per Clause 1 of GCC
Clause 2
Authority for fixing compensation under As per AAI’s DOP
Clause 2
Clause 2A

| Whether Clause 2A shall be applicable | No

Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | 10days
Start
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GCC-138



Schedules ‘4h
Mile Stone(s) as per table given below:

SL.No. | Description of Milestones (Physical) Time allowed | Amount to be

; y withheld in case of
0 non-achievement of
y milestone

Time allowed for execution of work: 04 (Fourss) Months including ONE months considered for
rains

Authority to decide:

i.  Extension of time As per AAI’s DOP

iii. Rescheduling of milestone As per AAI’s DOP

iii. Shifting of date of start in case of delay in As per AAI’s DOP
handing over of site

Clause 6, 6A

Clause applicable — (6 or 6A) Clause 6A is applicable

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs.05 Lakhs
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Clause 10 B (ii)
Whether Clause 10B(ii) shall be Not Applicable
applicable
Interest on Mobilization Advance Not Applicable

C-NIL, I-NIL, O-NIL
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Clause 10 C: Applicable
Component of labour expressed as percent of value of work: 5%

Clause 10-CA-

Matorial onder—this | N Matorial (othor_tl . .
| % reinf bars, f}.ﬂﬁ .E;HE; I iIEE

Clause 10 CC - Not Applicable

Clause 10CC to be applicable in-gagt it 18 Months
stipulated period of completion e@% ED

period shown in next column

A ForC ionPeriod
SNe-:

[

(8]

[IS)
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Clausell

Specification to be followed for execution of
work

a) “CPWD Specification 2019, Vol. I to II with
upto date correction slips, MORTH or other
specification as applicable.

b) AAI’s Specification for Flexible/Rigid Pavement

¢) Technical Specification.

d) As per manufacturer’s Specification.

Clausel2
12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for buildings, 15% (Fifteen Percent)
12.3 | pavements and all other works above
foundation level.
12.5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
work
Overall Deviation i/c extra items, if any. 30% (Thirty Percentage)
Clausel6

Competent for

reduced rates

Authority deciding

DGM(E-C) / Jt. GM(E-C)
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Clause 17

Defect Liability Period

Clausel$8

Mandatory machinery tools & plants to be deployed by the contractor at site:

: Twelve (12) Months

To be provided as per requirement at site for timely completion of work.

Clause 25

Place of Arbitration: Tirupati/ Chennai.

Authority appointment DRC: Dispute Resolution through mediations — As per AAI Mediation Policy

Authority appointment Arbitration: As per AAI Policy

Clause 36(1)

Requirement of Minimum Technical Representative(s) and recovery rate (For SITC work)

S1. Minimum Discipline Designation o Rate at which recovery shall
No. | Qualification of (Principal g = g | be made from the contractor
Techmcal. TeCth?l g 5 g in the event of not fulfilling
Representative representative) = E Z | provision of clause 36
Figures Rs. Words
1. Graduate in Civil Site Engineer 02 01 1,000/- per One
Diploma in Civil day Thousand
Engineering per day

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.
b. Diploma holder with minimum 10-year relevant experience with a reputed construction company can be
treated at par with Graduate Engineer for the purpose of such deployment subject to the condition that such
diploma holder should not exceed 50% of requirement of degree engineers.

Clause 37

License Fee for unpaved land

Clause 41(b)

Integrity Pact Applicable

Refer SCC Para 11 (Page No. SCC -4 & 5)

Not Applicable
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Clause 42
(1) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission of tender, technical
specifications & BOQ.
(ii) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to tender 3% plus/minus
not more than Rs.5lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5lakhs
b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
SL Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation*
1. Cement As per prevailing Market Rate
2. Steel reinforcement
3. Structural Sections
4. Bitumen issued free
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48

Escrow Account:

Not applicable.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
Special conditions of Contract shall be read in conjunction with General Conditions of
Contract, Technical Specifications, Drawings and any other documents forming part of this
contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and
volume every part of each shall be deemed to be supplementary to and complementary of
every other part and shall be read with and into the CONTRACT so far as it may be
practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Conditions of contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions
of the General Conditions of Contract and shall to the extent of such repugnancy, or
variations, prevail.

A) SPECIAL CONDITIONS FOR CIVIL WORKS
i. The work in general shall be carried out as specified in the nomenclature of the item
and/ or in order as per the (1) AAI specifications, (i1) CPWD specifications 2019
Volume I to II with up-to-date correction slips (iii) MoRTH specifications, and (iv)
Manufacturer’s specifications.

ii. For item not covered under AAI specifications, MoRTH specifications, CPWD
Specifications 2019 Volume 1 & II with up-to-date correction slips and
Manufacturer’s specifications, the work shall be done as per latest relevant BIS / IRC
Codes of Practice.

1. If there is any difference/discrepancy or contradiction in the provision of the said
specification of the item of work and the description of the item given in the schedule
of quantities, the scope of the item shall be taken according to the following order of
preference.

a) Nomenclature of item as given in the schedule of quantities.

b) Drawing/Sketch, if any referred in the nomenclature of items.

c) AAI specifications & special condition, if any

d) MoRTH Specifications /CPWD specifications

e) Manufacturer’s specifications

f) Relevant BIS/IRC Code of practice (latest revision)/ASTM Standards.

g) General drawings.

h) Sound engineering practice as directed by the Engineer-in Charge whose
decision in this regard shall be final and binding on the contractor.

2. A) INSPECTION OF SITE AND TESTING
For the purpose of inspection of site and relevant documents the contractor is required to
contact the DGM/JIGM, AAI, Tirupati Airport who shall give reasonable facilities for
inspection of the same. The contractor shall be deemed to have satisfied himself as to the
nature of the site of work. Local facilities of access, availability of materials and all
other matters affecting his prices for the execution and completion of work. He is required
to make himself fully acquainted with the nature and scope of work.
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a) The Engineer-in-Charge or his authorized representative shall have full power to
inspect any portion of the work, examine the materials and workmanship at the
contractor’s works or at any other place from where the material is obtained.
Acceptance of any material shall in no way relieve the contractor of his responsibility
for meeting the requirement of the specifications.

b) Routine type tests for the various items of material shall be performed at the contractor's
works and test certificates furnished. The contractor shall permit the Engineer-in-
Charge or his authorized representative to be present during any of or all the tests. After
notification to the Engineer-in-Charge that the work has been completed, the contractor
shall make under the direction and in the presence of Engineer-in-Charge such tests and
inspections as have been specified or as the Engineer-in-Charge shall consider
necessary to determine whether or not the full intent of requirements of the plans and
specifications have been fulfilled. In case the work does not meet the full intent of the
specifications it shall be rectified by the Contractor at no extra cost and the contractor
shall bear all the expenses for any further tests considered necessary.

¢} All tools, instruments, plants and labour/operating personnel for the test shall be

prov1ded by the contractor at his own cost. Illh%eeﬂtf&eter—v&}l—est&bh&h—a—fuﬂlkﬂedged

d) The Engineer-in-Charge may at his discretion, check the test results obtained at
contractor’s laboratory by independent tests at an approved laboratory. The cost of such
material, transport, cost of testing etc. shall be borne by the contractor. Except for
routine type tests, all other tests as directed by the Engineer-in-charge shall be done at
the approved laboratory. Testing charges if any shall be borne by the contactor, all other
expenditure required to be incurred for asking the samples, conveyance, packing etc.
shall also be borne by the contractor.

B) ADMISSION TO SITE

The airport belongs to AAI For the works falling within the restricted area, execution shall
be restricted to operational requirement. The contractor is expected to finish the work by
adequate planning as per the satisfaction of Engineer-in-charge. All men & vehicles shall
be permitted to enter the aerodrome operational area only on possession of the security
passes issued by AAI/ Security agencies on the recommendations of Engineer-in-charge or
its authorized representative. The contractor shall apply in writing in advance of the
commencement of work for issue of security passes and shall submit a list of personal
concerned with their addresses and shall satisfy the Engineer-in-charge who shall at his
discretion, have the right to recommend the issue of passes to control the admission of
contract, his agents, his staff and workmen. The contractor shall ensure that his men shall
work in areas/ zones allotted to them. Passes shall be deposited with the Engineer-in-charge
on demand and in any case immediately after completion of work. The contractor’s staft/
workmen shall observe all the rules promulgated from time to time by the concerned
authorities such as prohibition of smoking & lighting, search of persons on entry and exit,
keeping to specified routes etc. Any person found violating the security/ safety rules laid
down by the authorities will be expelled from the area without assigning any reason
whatsoever and contractor shall have no claim on this account. No time extension shall be
granted and nothing extra shall be payable by AAI on account of restriction due to non-
operational hours and in restricted working conditions. Any expenditure i.e. statutory fee
for making passes for manpower, machinery, plying of vehicle in-side construction site
shall be borne by contractor and nothing extra shall be payable on this account.
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3. SCHEDULE FOR HANDING OVER OF SITE
Work execution, planning shall be prepared as per direction and approval of Engineer — In —
Charge considering site condition and requirement.

4. SUFFICIENCY OF TENDER: -
A. Particulars and data furnished in the various sections of the tender documents need

not be taken as complete by themselves. They are intended to serve as rough guidance
only for the contractors to quote for the item rate tender. The tenderer shall, therefore,
in their own interest examine the drawings, conditions of contract and specifications of
work furnished in the tender documents. They shall also inspect the site and satisfy
themselves on their own as to the hydrological, climatic and physical conditions
prevailing at site, the nature, extent and practicability of works, all existing and required
roads and other means of communications and access to site, royalties and ferry charges,
if any, probable site for labour camps, stores and godown etc.

They shall also obtain for themselves all necessary information as to risks,
contingencies and other circumstances which may affect or influence their tender. No
extra charges consequent on any insufficient appreciation or otherwise shall be allowed.
The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the schedule of works/ items, quantities or in bills of quantities which rates and price
shall except as otherwise provided cover all his obligations under the contract and all
matters and things necessary for the proper completion and maintenance of the work

Should there be any discrepancy in or any doubt or obscurity as to the meaning of
any of the tender documents, clarification should be sought for in writing sufficiently
in advance of the last date fixed for the receipt of the tender from the concerned bid
Manager. The department will have a right to make any amendments in the tender
documents and any such changes will be intimated to the tender at least three days before
the date fixed for receipt of tender.

5. CONTRACTOR’S REPRESENTATIVES, AGENTS AND WORKMEN/ WORK
WOMEN

a.

The contractor shall employ only Indian Nationals and verify their antecedents and
loyalty before employing them on the work. He shall ensure that no person of doubtful
antecedents and nationality is in any way associated with the work.

The contractor shall, on request from the Engineer-in-Charge promptly cease to
employ in connection with the contract and replace any person whose continued
employment in connection there with is in the opinion of the Engineer-in-charge
undesirable. He shall not be re-employed in connection with the contract without the
written permission of the Engineer-in-charge. The decision of the Engineer-in-charge
upon any matter arising under these conditions shall be final and conclusive.

6. STORES AND MATERIALS: -
a) All the stores and materials except the materials stipulated for issue by the Authority

required for the satisfactory completion of the work shall be arranged by the contractor
from his own sources/ open market. No claim whatsoever shall be entertained by the
Authority on account of delay in either providing these materials or non-availability
of these materials in the market.
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b) The contractor shall, upon demand forward for the Engineer-in-charge’s inspection,
test certificates rendered by the suppliers for all materials furnished by the contractor.

c) The contractor shall obtain the approval of the Engineer-in-charge, of samples of
all materials to be used in the work and shall deposit these samples with him before
placing an order for the materials samples. Fresh samples shall be deposited with
the Engineer-in-charge whenever the type of source of any materials changes.

d) The Engineer-in-charge shall have power to cause the contractor to purchase and use
such materials from any particular source, as may, in his opinion, be necessary for the
proper execution of the work.

e) The Copy of invoice for purchase of cement, Bitumen, steel and other consumables
shall be submitted to the Engineer-in-charge for every lot of cement, Bitumen/ steel
brought at site along with manufacturer’s test certificate.

CONSUMPTION OF CEMENT/ STEEL/OTHER MATERIALS

Proper record of daily consumption of cement, steel or any other material(s) as decided by
Engineer-In-Charge shall be maintained at the site of work for as directed by the Engineer-
in-Charge. The contractor shall submit certified true copies of the vouchers for verification
of actual purchase of any materials whenever directed by the Engineer-in-Charge.

ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE
a) Necessary registers and stationeries required for entering data and test result shall be
provided by the contractor at his own cost as directed by the Engineer-in-charge.

b) All the registers of tests carried out at construction site or in outside laboratories shall
be maintained by the contractor and shall be countersigned by Engineer-in- Charge.

c) All the entries in the registers will be made by the designated Engineering Staff of the
contractor and same should be regularly reviewed by AAL

9. BILL OF QUANTITIES

10.

11.

The bill of quantities shall be read in conjunction with general conditions of contract special
conditions of contract, technical specifications, drawings and any other document forming
a part of this tender.

ROYALTY ON MATERIALS

Royalty at the prevalent rates wherever payable, shall have to be paid by the contractor on
the boulders, metal, shingle, sand, good earth, bajri etc. or any other materials collected by
him for the work, direct to the revenue authority of the District / States Government
concerned.

LICENSE FEE FOR LAND ALLOTTED BY AAI

“The contractor shall not be permitted to enter in (other than for inspection purpose) or take
possession of the site until instructed to do so by the Engineer-in-charge in writing. The
portion of the site to be occupied by the contractor shall be defined and /or marked on the
site plan, failing which these shall be indicated by the Engineer-in-charge at site and the
contractor shall on no account to be allowed to extend his operations beyond these areas. In
respect of any land allotted to the contractor for purpose of or in connection with the
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contract, the contractor shall be issued a license subject to the following and such other
terms and conditions as may be imposed by the licenser: -

1.

1l

iii.

1v.

A security deposit of Rs. 500.00/- per sqm in the form of Cash/ DD/ BG is also to be
paid by the contractor for land/space allotted for installation of plants, labour camp (if
provided), cement godown and site office etc. The Security deposit can be released only
after ensuring that allotted land has been vacated in original conditions free of debris,
malba, cement, concrete deposition etc. and Engineer-In-Charge has certified this fact
in the final bill. Land used for stacking of material to the extent available is, however,
provided at free of cost, with the approval of Project/ Airport In-charge.

That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

That the contractors shall be liable to vacate the land on demand by the Engineer-In-
Charge.

That the contractor shall have no right to any construction over this land without the
written permission of the Engineer-In-Charge. In case, he is allowed to construct any
structure he shall have to demolish & clear the same before handing over the completed
work unless agreed to the contrary.

12. STACKING OF MATERIALS:
The contractor shall stack materials at the area allotted at site of work strictly as per
instructions of the Engineer-in-Charge keeping in view the operational requirements of
the Director General of Civil Aviation and AAI This storage site/ yard need necessarily
be in the perimeter/ proximity of the work site and nothing extra shall be paid on this
account.

a)
b)
c)
d)
e)
f)

g)

AALI reserves full right to vacate the land without any notice if the site is required by
AAI anytime during the period of allotment.

The contractor will vacate the area immediately on expiry of the license and handover
vacant possession of the area to AAL

The final bills of the contract will not be settled unless the area is vacated and handed
over to AAI in vacant possession on expiry of license.

The contractor will ensure that no unauthorized construction comes within the area
allotted.

The allotment will be only for the existing contract with AAI and will not be extended
for any other contract.

A proper agreement would be got executed with the contractor for stacking
construction materials and labor huts for a specific period.

Land shall be allotted with clear understanding that AAI reserve right to get vacated
the land without any notice if site is required by AAI any time during the period of
allotment.

13. CO-ORDINATION:
The contractor shall co-operate with Authority’s other contractors, compare plans,
specifications and the time schedules and so arrange his work that there will be no
interference. The contractor shall forward to the Engineer-in-charge all correspondence
and drawings so exchanged. Failure to check plans and conditions will render the
contractor responsible for bearing of any subsequent change found necessary.

14. LAND FOR LABOUR CAMPS:

No land is available for labour camp at Tirupati Airport. The agency has to make his own
arrangement.

No labour camp shall normally be permitted on the AAIlands without prior approval
of Engineer-in-Charge. On receipt of the written request from the contractor, the use of
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land for the labour camp may however be allowed (if available) by the Engineer-in-Charge
in consultation with the Airport Director of the Airport duly marked and delineated on
a plan. The land required for labour huts need not necessarily be in the proximity of the
construction site and nothing extra shall be paid on this account. This land shall be fenced
by the contractor at his own cost. Before handing over the possession of land to the
contractor a security deposit of Rs. 500/- per sqm either in cash/ DD or in form of Bank
guarantee shall be submitted by the contractor for this purpose. The provision of this
facility is absolutely temporary till the completion of work and will not be continued, in
any manner whatsoever as having transferred the possession of land to the contractor or
any person or labour of the contractor. It is further agreed between the parties that the
land shall always be available to AAI during this period at the absolute discretion of the
Engineer-in-Charge. On completion of the project, the huts, installations and offices etc.,
shall be removed by the contractor and vacant possession of land shall be handed over to
the Engineer-in-Charge.

If the contractor does not vacate the land within one month after completion of work, the
Engineer-in-Charge shall forfeit the bank guarantee/ cash deposited as security by the
contractor and take the action for vacation of such land.

If any construction be found outside the area earmarked, this shall be treated as
unauthorized construction.

Security Deposit @ Rs 500/- per sqm in the form Demand Draft or bank guarantee shall be
submitted by the contractor.

15. POWER SUPPLY:

No spare power supply is available with Airports Authority of India at Tirupati Airport.
The power supply has to be arranged by the contractor from State Electricity Board or has
to make his own arrangement for Generators sets for running his machineries etc. Nothing
extra will be paid on this account.

16. STANDARD OF WORKMANSHIP:

17.

To determine the acceptable standard of workmanship, the contractor shall execute a
portion of the items of works as a sample for approval of the Engineer- in-Charge before
taking up the actual execution of the particulars item of work. These samples on approval
of the Engineer-in-Charge shall be guiding samples for execution of the particulars item
of work. Work not conforming to approved samples shall be rejected. The cost of samples
is to be borne by the contractor.

PROGRAMME OF CONSTRUCTION OF WORKS, PROGRESS REPORT AND
PERFORMANCE
1. GANTT CHART (Bar Chart) & Network/ CPM chart

The contractor shall submit within Seven days from date of acceptance of the letter, Bar/
Gantt chart. The same shall be got approved from the Engineer-in-Charge before
starting of the works and shall be binding on the contractor. Incase of non-submission
of the Bar/ Gantt & CPM Chart by the contractor within fifteen days as stated above,
AALI shall get it done from any consultants at the risk and cost of the contractor and the
programme/ Bar/ Gantt chart so prepared shall be binding on the contractor. A suitable
recovery as per GCC clause 5 at page no. GCC 24 will be effected for non-submission
of detailed Bar/ Gantt chart indicating methodology & Sequence of activities as decided
by Engineer-in-charge.
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The contractor shall also submit a monthly progress report of the activities with reference
to the approved Bar/ Gantt chart by 39 of every month, failing which compensation of
Rs. 1,000/- per report shall be levied on the contractor. The decision of the Engineer-
in-Charge shall be final and binding in this regard on the contractor, without prejudice
to the rights of the Authority under the Agreement. Based on the evaluation by the
Engineer-in-Charge and / or his representative of the progress reports submitted, the
contractor shall take necessary corrective measures to adhere to the programme, to
achieve the required progress and timely completion. In case the contractor fails to take
corrective measures, he shall make himself liable for action under clause 2 and/ or clause
3 of the contract.

ii. PERFORMANCE:

a)

b)

The contractor shall perform all works in substantial and acceptable manner in
accordance with the plans and specification and in accordance with such further
explanatory drawings, details and instructions as may from time to time be given
by the Engineer-in-Charge. The work must be proceeded within such sections and
such times as directed by the Engineer-in-Charge

The contractor shall provide and do everything necessary for the proper execution
of the works according to the true intent and meaning of the drawing and specification
taken together the same may or not be particularly shown on the provided that the
same can be reasonably inferred there from. Figured dimensions to be followed in
preference to scale dimensions and all particulars to be taken from the actual work.
It must be clearly understood that the whole of the conditions are intended to be
strictly enforced and that no extra charges in respect of extra work will be allowed
unless they are clearly outside the spirit and meaning of the conditions or unless such
works shall have been ordered in writing by the Engineer-in- Charge.

iii. PROGRAMME OF CONSTRUCTION:

a.

Time is the essence of the contract and it shall be clearly understood that the tenderer
has a definite programme to carry out the work within the time limit set. The time
of completion stipulated in the contract covers the rainy season and no extension of
time on account of dislocation due to rains during the above-mentioned period will
be granted.

Immediately after the conclusion of the agreement and before the work is started,
the contractor shall furnish in writing for approval, to the Engineer-in- Charge a
programme of his proposed general and detailed arrangement for carrying out the
works and of the time, order and manner in which it is proposed to execute the
various sections of the work.

iv. PROGRESS OF WORKS:

a)

b)

c)

d)

Contractor shall give the Engineer-in-Charge a monthly or other periodical of the
work done during that period.

Contractor shall give everyday report on category wise labour and equipment
deployed along with the progress of work done on previous day in the specified
proforma.

It shall be ensured that the works are carried out according to the agreed programme
and no changes are made except with the prior approval or at the instance of the
Engineer-in-Charge.

The progress of work will be reviewed regularly by the Engineer-in-Charge with the
contractor and shortfalls, if any sorted out. The contractor shall thereupon take such
actions as may be necessary to bring back his work to schedule without additional
cost to the department either by employing overtime operation, increasing the
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number of shifts, capacity of equipment or as otherwise directed by the Engineer-in-
Charge.

e) Should the work be suspended by reason of rain, strike, lockouts or other cause, the
contractor shall take all precautions necessary for the protection of the work at his
own expenses shall make good any damage arising from any of these causes.

f) The contractor shall furnish to the Engineer-in-Charge twelve photographs as
appropriate per month of the spots indicated by him to show the progress of the
work. Two photographs shall be pasted on one sheet and these sheets shall be kept in
a folder for record. The photographs shall be taken from selected reference points in
such manner, so that the progress of work is noticeable/ perceivable.

18. BYE - LAWS
The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of
all fees and other charges and the giving and receiving of all necessary notice and
keeping the Engineer-in-Charge informed of the said compliance with the bye-laws,
payment made, notices issued and received.

The contractor shall indemnify the AIRPORTS AUTHORITY OF INDIA against all
claims in respect of patent, design, trademarks of name or other protected rights in respect
of any plant, machine work or material used for or in connection with the work or
temporary works and from and against all claims, demands, proceedings, cost, charges,
and expenses whatever in respect of or in relation thereto.

The contractor shall defend all actions arising from such claims and shall himself pay all
royalties, license fees, damages, cost and other charges of all every sort that may be legally
incurred in respect thereof. Environmental and other clearances required shall be obtained
by the contractor at his own cost for installation of plants and machinery and other
equipment.

Contractor/ agency shall ensure that each workman deployed at site should be
registered with EPF authorities and should have UAN number. The contractor/
agency should submit details of PF deducted of the workmen to AAI on monthly
basis.

Contractor/ agency shall also ensure that all labour deployed at site should be
registered with ESI authorities. The contractor/ agency should submit details of ESI
deducted of the labour to AAI on monthly basis.

19. SITE PRECAUTIONS:

a) Strict precaution must be exercised by the Contractor to avoid interference with
aircraft operation on that portion of the aerodrome not closed off to aircraft traffic.
Where there are restriction of movement imposed by the Civil Aviation department
and AAI, the contractor shall abide by all rules and regulation laid down in this
regard by the Department and the authority.

b) It will be the responsibility of the contractor to see that air traffic control tower
signals are instantly and rigidly observed and acted upon by all personnel employed
by the contractor on the job.

i. With regard to construction safety measures, the contractor shall adhere to vehicle
Indian Standard codes of practice, requirements of provincial Government and
local Municipal authorities wherever the provisions of the later two agencies
shall be more stringent than the provisions of the former. When these codes do
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not exist, the contractor shall adhere to such safety measures as directed by the
Engineer-in-charge.

ii. The contractor shall during construction provide barricades at his own cost, if
required. As per specifications prescribed by the Engineer-in-charge to segregate
the working area to ensure safety of all concerned. Nothing extra shall be paid on
this account.

iii. The contractor shall be responsible for any damage, resulting from his
operations, to existing airport fixtures such as underground cable, contact lights,
hard surface areas, water mains, other operational installations, airports roads, etc.
The contractor shall restore, replace or repair any such damage to the complete
satisfaction of the Engineer-in-charge. The Engineer-in-charge will stake out or
inform the contractor as to the location of such underground cables, pipes, ducts,
etc. and in this regard, the Engineer-in-charge should be advised in sufficient time
ahead as to what areas the contractor may be operating on.

1v. If any time during the execution of work and for any reasons whatsoever there is
some difficulty in availability of site, the contractor shall adjust his labour
accordingly and no claim shall be entertained on this account.

v. No labour huts shall be permitted to be constructed inside the operational area.

vi. Contractor shall be responsible for the police and antecedent verification of the
labour employed by him in the operational area and shall indemnify the department
of any security problems arising thereof.

vii. As a safety measure all contractor personnel’s working in operational area are
supposed to wear coloured high visibility jackets. Wearing of coloured high
visibility jackets in the operational area is mandatory.

20. CONTRACT AGREEMENT: -
The agreement shall be executed on a non-judicial stamp paper of appropriate value of Rs.
100/- (One Hundred Only) and the cost of the stamp paper shall be borne by the contractor.
Contractor’s tender including the letters of clarifications between the contractor and the
AAI prior to the award of contract shall form a part of the Contract agreement to the extent
they have been accepted by AAI

21. DAMAGE/ DEFECTS LIABILITY: -

If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building which they may be working on any building road Kerb, fence, enclosure,
water pipe, cables, drains, electric or telephone post, or wires, trees, grass or grassland,
cultivated ground or any pavement contiguous to the premises on which the work of any
part of it is being executed or if any damage shall happen to the work while in progress
from any cause whatsoever, the contractor shall upon a receipt of a notice in writing in their
behalf make the same good at his own expense or in default the Engineer-in- charge may
cause the same to be made good by the other workmen and deduct the expense from any
sums that may be then or at any time thereafter may become due to the contractor or from
his security deposit.

The defects liability period shall be reckoned in the case of this work as 12 months (Twelve
months) from the date of completion of work and it shall be liability of the contractor to
repair, strengthen or reconstruct at his own expense any portion of the work which has
shown damages or any defect arising out of any bad workmanship or defective material
being used for the work. In the case of rectification not being commenced by the contractor
within 7 days from the date of notice from the Engineer-in-charge, the Engineer-in-charge
reserves the right to get the repair work executed at the risk and cost of the contractor.
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22,

23.

24.

25.

26.

27.

28.

29

30

The security deposit of the contractor shall not be refunded before the expiry of defect
liability period or till the final bill has been prepared and passed whichever is later.

The contractor shall not be entitled for any payment whatsoever on account of above
special conditions of contract.

The Contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards day and night, speed limit board, red lights and providing barriers. He shall
be responsible for all damages and accidents caused due to negligence on his part. No,
hindrances shall be caused to traffic during execution of work. The Contractor shall arrange
sufficient lighting during night works. Nothing extra shall be paid on this account

The Contractor shall at his own expense, provide all materials required for the works
other than those which are to be supplied by AAIL. The contractor shall deposit royalty
and obtain necessary permit for collection of earth stone, sand, red bajri, kankar etc.
from the local authority in the matter and will abide by the notification issued by Central
Govt./ State Government/ Local State Authorities as applicable from time to time in this
regard. The contractor is also bound to allow deduction from his bills any difference
in statutory taxes/ royalty and penalty proposed by Local State Authorities to AAI till
finalization of settlement of all demands in this regard by Central/ State Govt.

For items pertaining to building work the specification detailed under relevant subheads
for building work shall be followed.

All incidental charges of any kind whatsoever including cartage, storage, cutting and
wastage etc. shall be borne exclusively by the contractor and nothing extra shall be payable
to him on this account.

All material obtained from AAI stores or otherwise shall be got checked by the Engineer-
in-Charge of the work on receipt of the same at site before use.

No payment will be made to the contractor for damage caused by rain or other natural
calamities during the execution of the work and no such claim on this account will be
entertained.

The contractor shall adjust his labour, staff, plant machinery etc. according to the
requirement of work from time to time and no claim shall be entertained on account of
idle labour, plant, machinery etc. due to any reason whatsoever.

. RCC WORKS:

The centering and shuttering for all CC/ RCC works shall be of steel or ply wood of
approved thickness and quality. The design of centering and shuttering for the work shall
be got approved from the Engineer-in-charge before starting the work.

. TESTS:

The various tests as indicated in the AAI specifications, MoRTH specifications,
CPWD specifications, Manufacture specifications or BIS, as considered necessary by
the Engineer-in-Charge shall be carried out in the laboratory as approved by the
Engineer-in-Charge. The contractor shall bear the entire cost of samples, testing
charges, carriage and any other incidental expenditure incurred, thereon. The result shall
be final and binding on the contractor.
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31. All the materials to be used on the work shall be of best quality available and shall have

the approval of Engineer-in-Charge before use.

32. The contractor shall arrange to provide portable lights and markings with the luminous

33.

34.

paint to indicate the areas under construction/or repairs as per the direction of Engineer-
in-Charge. These lights shall be of the approved colour and capacity and shall be operated
throughout the night and during bad weather. In addition to these markings, lights cone
markers painted with luminous paints shall also be put.

The contractor will remove the labour huts on completion of the work. The payment
of final bill will be subject to the compliance of this condition by the contractor.

The contractor shall provide suitable temporary diversion arrangement for flow of water
in the existing drain pumping and bailing out water from the drain, if required for
proper execution of the works at his own cost, as per directions of Engineer-in-Charge.

35. In all contracts relating to security, watch and ward services, the contractor shall engage

36.

ex-servicemen or ex-police personnel to the contracted job.

The contractor shall make necessary arrangement for all machinery, equipment etc.
considered necessary by the Engineer-in-Charge for completion of works within the
stipulated time. The rates quoted by the contractor shall include the cost of providing/
running all such machinery, equipment etc. Nothing extra shall be paid on this account.

37. The contractor shall regulate the movement of vehicles in accordance with the regulations

of local traffic authority and shall provide necessary roads, diversions etc. for access of
vehicles to the site of work. Nothing extra over and above quoted by him shall be paid on
this account.

38. SCOPE OF THE WORKS

A. INTENT OF THE PLANS AND SPECIFICATION:

The cross- sectional drawings, if any, together with the contract specification, are
intended to show and explain the manner of executing the work and to indicate the
type and class of materials to be used. The work to be carried out under the contract
shall, except as otherwise provided in these conditions, include all labour, material,
tools, plant, equipment and transport that may be required in preparation of and for
and 1in the full and entire execution and completion of the works and maintenance of
the same during the construction and observation period. The description given in the
schedule of works shall, unless otherwise stated, be held to include waste material,
carriage and cartage, carrying or hoisting setting and fixing in position and all other
labour necessary and for the full and entire execution with good practice and
recognized principle and any urgent and temporary works, fully contingent on the
work.

B. Excavation: While carrying out the excavation work over the areas or in the
foundation trenches, the contractor shall carry out the excavation work very carefully
assuming that there may be certain power Communication cables and other services
like storm water drain, water supply line, chill water pipe line and firefighting line
and manholes etc. In case of any damage to the services while carrying out the work,
the contractor has to make good the same at his own expenses.

Before any excavation work is started with the help of heavy machinery, the
contractor shall cut/ open the trench of size approximately 1.00 m Wide x 1.00 m deep
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as per direction of Engineer-in-Charge to find out the underground services, if any,
then excavate further along the alignment of such services and then only switch over
to the excavation with the help of heavy machinery. Nothing extra shall be paid for
the same.

39. TEMPORARY SERVICE ROADS, PREPARATION OF GROUND ETC.

a.

The contractor shall bear all expenses and charges, on special or temporary
service roads required by him in connection with access to the site. He shall not
object to the use of service roads by other construction traffic.

Upon completion of the work such roads/sand bags shall be broken up and leveled
or removed from site where so required by the drawings unless the Engineer-in-
Charge shall otherwise direct.

Conveyance of men and materials and inspection staff etc. to any portion of the work
site involved in the construction shall be the responsibility of the contractor.

40. INSTRUCTIONS AND NOTICES:

a.

Subject as otherwise provided in this contract all notices to be given on behalf of
the department and all other actions to be taken on its behalf. may be given or taken
by the Engineer-in-Charge or any officer, for the time being entrusted with the
functions, duties and powers of the Engineer-in-Charge.

All instructions, notices and communication, etc. under the contract shall be given in
writing and if sent by registered post to the last known place of above or the business
of the contractor, shall be deemed to have been served on the date on which in the
ordinary course of post, these would have been delivered to him.

Contractor or his agents shall be in attendance at the site(s) during all working hours
and shall superintend the execution of the works with such additional assistance in each
trade as the Engineer-in-Charge may consider necessary and orders given to the
contractors agent shall be considered to have the same force as if they had been given
to the contractor himself.

The Engineer-in-Charge shall communicate or confirm his instructions to the
contractor in respect of the execution of work in a works site order Book maintained
at the site office of the Engineer-in-Charge and the contractor or his authorized
representative shall confirm receipt of such instructions by signing the relevant entries
in this book. Contractor is also authorized to write his remarks related to the work
in the site order book. On demand by the contractor, he shall be furnished certified
true copy of instruction(s).

41. PLANS & SPECIFICATIONS:

a.

One copy of the preliminary plans & specifications (excluding CPWD
Specifications 2019 Vol I & II with up to date correction) shall be furnished to the
contractor at the commencement of the work. Such copies and copies of
supplementary details furnished by the Engineer-in-Charge shall be kept at the site of
work until completion and the Engineer-in- Charge shall at all times have access to
them.

The contractor shall submit to Engineer-in-Charge for approval such additional plan
or working drawings of structure as may be required. The contract rates shall include
the cost of furnishing such drawings.

The drawings accompanying the tender document are of indicative nature and issued
for tendering purpose with the purpose to enable the tenderer to make an offer in line
with the requirements of the AAIL
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However, no extra claim whatsoever shall be entertained for variation in the
“Approved for Construction” and “Tender Drawings” regarding any changes. The
execution of work shall be as per approved drawings and detailed specifications.

42. WATCH AND WARD & LIGHTING:
The contractor shall provide and maintain at his own expense all lights, fencing and watch
& ward when and where necessary or required by the Engineer-in- Charge for the
protection of the work or for safety and convenience of those employed on the work or the
public.

43. DEPARTMENTAL REPRESENTATION:

The Engineer-in-Charge during his absence on the works shall be represented by one of
his subordinates, whose duties in relation to the contractor shall be to ensure that work is
performed in conformity with the plans and specifications in all respects. He shall
communicate to the contractor the instructions and directions of the Engineer-in-Charge on
all questions relating to the work, and the contractor shall comply with such instructions
and directions. He shall request the contractor in writing to suspend the performance of any
part of the work, if in his judgment the contractor is deviating from the plans and
specifications, in spite of his instructions and contractor shall comply.

44. SITE CONDITIONS, REQUIREMENTS & SOURCES OF MATERIALS BENCH
MARKS AND SETTING OUT OF WORKS

a.

The levels of the various floors of building and pavements, road work etc. shall be as
shown in the architectural level plans, should there be any discrepancy in the floor/
ground levels, the decision of the Engineer-in- Charge shall be final and binding and
no claim whatsoever shall he entertained on this account.

The contractor shall be responsible for the true and proper setting out of the work
and for the correctness of the positions levels and dimensions and alignments of all
parts of the works and for the provisions of all necessary applications and labour in
connections therewith.

If any time during the progress of the work any error may appear or arise in the
position, levels, dimensions or alignments of any part of the work, the contractor on
being required to do so by the Engineer- in-Charge shall at his own expense, rectify
such errors to the satisfaction of the Engineer- in-Charge.

The checking or any setting out of any line or level by the Engineer-in- Charge or
his representative shall not relieve in any way the contractor of his responsibility for
the correctness thereof and he shall carefully protect and preserve all Bench marks,
site rails, pegs and other things used in the setting out of works.

Completion of all items of the work in question-shall be carried out by the contractor
at his own cost.

The contractor shall also keep proper record of such permanent Benchmarks
established denoting therein their correct levels.

The work of establishing all such bench marks shall be carried out only by experienced
staff of the contractor with the help of precision instruments suitable for this type of
work. The instruments used shall be checked for their accuracy and for permanent
adjustment before the commencement of the work and also at frequent intervals during
the progress of the work.

All such Bench marks established by the contractor shall be subject to check and
approval of the Engineer-in-Charge or his representative and any variations noticed
in the work as a result of improper establishment or maintenance of such Bench marks
shall be at the contractor’s risk and expense.

The contractor has to adjust his work and progress the work in co-ordination with other
agencies working at site.
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45. SAMPLING AND TESTING

a.

The contractor at his own cost shall set up a fully furnished and adequately equipped
field laboratory at site within 45 days from the date of issue of work order and maintain
the same by providing adequate technical and upkeep staff. The laboratory should have
office space for engineers to do testing and store for storage of samples.

The Engineer in charge may at his discretion, cross check the test result obtained in
contractors laboratory by independent tests at an approved laboratory. The cost of such
material, transport, cost of testing etc. shall be borne by the contractor.

The contractor shall provide proper facilities at all times for the inspection and testing
of materials and the Engineer-in-Charge shall have access at all times to the place of
stores or manufacture. The contractor shall give sufficient advance notice of placing
order so as to permit test to be completed before the material is incorporated in the
work and shall afford such facilities as the Engineer-in-Charge may require for
collection and forwarding samples and making inspection. The contractor shall not
make use of or incorporate in the work the materials represented by the samples, until
tests have been made and materials found to be in accordance with the specifications.

All tests of materials furnished by the contractor shall be made in accordance with
commonly recognized methods of Indian or of other international organization or such
other method and test as are prescribed in the specification or are in use in conformity
with standard practice of the department and charges therefore, will be borne by the
contractor.

Field tests of materials will be carried out by the Engineer-in-Charge as deemed
necessary and these tests shall be made in accordance with the standard practices of
the department. The cost involved in all such field tests will be borne by the contractor.

The various tests as indicated in the specifications or as considered necessary by
the Engineer-in-Charge shall be carried out in the laboratory as approved by the
Engineer-in-Charge. The contractor shall bear the entire cost of samples, testing
charge, carriage and other incidental expenditure incurred thereof. The result shall be
final and binding on the contractor.

The contractor shall submit certified true copies of the vouchers for verification of
actual purchase of any materials whenever directed by the Engineer-in-Charge.

The contractor shall not be entitled for any extra payment whatsoever on account of
the above special conditions of contract until and unless specified otherwise.

46. CONDITIONS FOR STORAGE OF MATERIAL

The contractor shall bear all incidental charges for cartage/ storage and safe custody of
material. The contractor shall construct cement godown suitably at the place allotted
by the Dept. and as per directions of Engineer-in-Charge for storing the materials safe
against damage by sun, rain, dampness, fire, theft etc. He shall also employee necessary
watch & ward establishment for the purpose. Cement of different brands and grades
in gunny or polythene bags shall be stored in separate godowns each godown shall
be provided with a single door with two locks. The keys of one lock should remain
with Manager (Engg.)/ Asstt. Mgr. (Engg.)/ Jr. Exec. (Engg.) in-charge of the work and
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that of the other lock with the authorized agent of the contractor at the site of work so
that the cement is removed from the godown according to the daily requirement with
the knowledge of both the parties. The day-to-day receipt and account of cement shall
be maintained by Manager (Engg.)/ Asstt. Mgr. (Engg.)/ Jr. Exec. (Engg.) in-charge of
the work and signed daily by the contractor or his authorized agent. Cement shall be
stored and stacked in bags in dry and water proof sheds. The bag shall stack in rows of
two and at least 10 to 20 cm clear above the floor with two layers of dry bricks laid on
the well consolidated earth. A space of 60cm should be kept all-round as well as
between the exterior walls and the stacks. Cement bags should be placed together in
the stack to reduce circulation of air as much as possible. Cement bags shall not be
stacked more than 10 bags high to avoid lumping under pressure. Contractor shall
distinctly display a board at work site on the cement store indicating the opening balance
on a particular day, receipt during the day and issue during the day and closing balance
at the end of the day. (The entries shall be updated immediately on physical receipt and
physical issues.)

47. INCOME TAX, LABOUR CESS AND OTHER TAXES AS APPLICABLE
Income Tax deductions shall be made from all payments made to the contractor as per
the rules and regulations in force in accordance with the Income Tax Act prevailing
from time to time.

Labour welfare cess shall be levied @ 1% (or as notified) on the gross amount of each
running bill and final bill.

Royalty or any other tax on materials, equipment, T&P and labours in respect of this
contract shall be payable by the contractor and Airports Authority of India will not
entertain any claim whatsoever in this respect.

48. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST
BIDDER
The total amount of final bill worked out at the accepted tender rates, if found to
be more than the amount worked out at the quoted rates of second lowest, the
contractor shall be paid lower of the two.

49. FIELD LABORATORY AND LIST OF PLANTS & EQ ENTS

49.1 The contractor at his own cost shall set up a f hed and adequately
equipped field laboratory along with Installing and cali plants (at approved
location by Engineer-in-charge) for execution of con g Ydesign mix & job mix for
formula as per contract items including trial mix a ompletion of initial level and
final profile within 60 days from the schedulgé®ate tart of work or as per the work
requirement and maintain the same by proyg dequate technical and upkeep staff. The
laboratory should have office space fi gin®s to do testing and store for storage of
samples. The remaining space s rovided for the installation of equipment,

laboratory tables and cupboards, pace for carrying out tests, besides a wash basin,
toilet facility. The following mini equipment shall be provided in the laboratory:

F ITEMS QUANTITY

0 kg capacity-self indicating type 1 No.

tronic Balance 5 kg capacity 0.5 gm. 1 No.

ct of IS sieves with lid and pan with mechanical shaking
arrangement;
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49.2

49.3

49.4

a) 450 mm diameter: 65mm, 40mm 25mm, 12.5mm, 10mm 1 Set.
and 4.75mm size and any other sieve required at site

b) 200mm diameter: 2.36mm, 2.0mm, 1.18mm, 6 1 Set.
425micron, 300 micron, 150 micron and 75 m
other sieve required at site.

v) First Aid Box 1 Set.

B. SURVEYING INSTRUMENT

1) Leveling Instrument with staf 1 Sets.

1i) Steel Tapes 30 meters, 15 s and 5 meters. 2 Nos. each

In additional to tools, equi t
additional tool equip
execution of work

contractor. Nothj

aratus and instruments as described above, if any,
atus and instrument is required for laboratory and
nical specification of NIT the same shall be provided by
hall be payable to contractor on this account.

The Engf harge may at his discretion, check the test results obtained at
contractors ratory by independent tests at an approved laboratory. The cost of such
material, transport, cost of testing etc. shall be borne by the contractor.

The Engineer-in-charge and the contractor shall agree upon a time and progress
chart as per para 17 on page SCC (Civil)- 7 to 8. In time and progress chart
deployment of machineries, equipment, apparatus instructions as listed in
para 49.1, 49.2 & 49.3 above are to be treated
In case of the delay in deployment of plant,

the period stipulated at Clause 49.1, 49.
below shall be levied.
S. Name of Equip Rate of

No. Recovery per day of
v each T&P and

machinery (in Rs.)

es and equipment beyond
enalty at the rates mentioned

1. | Field L quipments and Instruments as 500
per Clause @1, 49.2 & 49.3 and as per Technical
Specification of particular item.

49.5 Restriction of working Hours: -

The number of hours working in the area might be restricted due to operational reasons
and the contractor shall not have any claim for extra payment on this account. The work
shall be carried out in New Terminal Building, operational area of the Airport. For entry
inside Terminal Building & operational area, the contractor shall obtain necessary
Airport Entry Pass (AEP) for the workmen and machinery i/c vehicles from the
regulatory authority. Any fees for AEP shall be borne by the contractor. In this regard
the contractor and the workmen employed by the contractor for the work shall strictly
adhere to the instructions issued by the BCAS (Bureau of Civil Aviation Society) and
the Airport Security Wing. They have to obtain necessary security clearance from
BCAS, if the work is awarded to them.
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50  Guidelines for admission to site & comply to mandatory security guidelines issued
by BCAS:

e The number of hours working in the area might be restricted due to operational reasons
and the contractor will not have any claim for extra payment on this account. The work
shall be carried out in New Terminal Building, operational and non-operational area of
this Airport. For entry inside Terminal Building & operational area, the contractor shall
obtain necessary Airport Entry Pass (AEP) for the workmen from the competent
authority. Any fees for AEP shall be borne by the contractor. In this regard the
contractor and the workmen employed by the contractor for the work shall strictly
adhere to the instructions issued by the BCAS (Bureau of Civil Aviation Security) and
the Airport Security Wing. Successful bidder has to obtain necessary security clearance
from BCAS.

e In this regard, the following directions issued by BCAS shall strictly adhered to by
successful bidder.

1. The Temporary Aerodrome Entry Permit (TAEP) initially for a period of 30 days
will be issued by Airport Director, Airports Authority of India (AAI)/respective
Airport Operators, with whom the entity entered into written agreement,
following the due procedures, to commence business inside the Airport.

2. Immediately thereafter, formalities to comply with the instructions of BCAS i.e.
obtaining Provisional Security Clearance / Security Clearance through E' Sahaj
Portal and submission of Security Programme, are to be strictly adhered to.
Necessary assistance/ guidelines, if required may be obtained from the Airport
Operator/ BCAS in this regard. The above are mandatory requirements for
continuing business in the Airport premises.

3. The entities who have already obtained Security Clearance for their operations in
other region(s), should intimate RO, BCAS, Tirupati accordingly duly enclosing

(i) Intimation Letter regarding establishing their business in Tirupati Airport,

(ii) Security Clearance issued by BCAS, HQ,

(iii) Provisional Security Clearance(s) issued by the RO, BCAS, of other
Region(s),

(iv) Written Contract Agreement by the Airport Director, Tirupati Airport

(v) Authorized Signatory for Tirupati Airport and

(vi) Security Programme for Tirupati Airport.

4. Failure to comply with any of the above instructions will entail suspension or
withdrawal of TAEP/AEP issued.

5. The above points are not exhaustive and the updation / addition/ omission if any
will be appraised from time to time''.

51 NOTAM:

The Works (Part/Full) shall be executed under NOTAM and tentative NOTAM timings
will be intimated before the start of work execution. The agency has to mobilize, execute
and demobilize the resources as per NOTAM time schedule and no extension of time
beyond NOTAM hours will be permitted in any circumstances. The work shall be taken
up in a phased manner and as per NOTAM schedule so that day to day operations of
flights schedule are not affected. Also, all laid down norms / precautions for executing
works at an operational Airport must be complied with which includes necessary
arrangements for temporary closure of runway, Provision of temporary ramps, markings
after each day’s work etc.
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52

53

54

55

INSURANCE OF WORKS ETC
Without limiting its obligation and responsibilities under clause 14 of conditions of
contract, the contract shall insure in the joint name of AAI and the contract against
all losses or damages from whatever cause arising (other than the accepted risks) for
which he is responsible under the terms of the contract and in such manner that the
AALI and the contractor are covered during the period of construction of works and
also damage arising from a cause occurring prior to the commencement of the defect
liability period any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its obligations of defect
liability clause hereof.
(a) The work and the temporary works to the full value of such works executed from
time to time.
(b) The materials construction Equipment’s and other things brought on to the site by
the contractor to the full value of such materials, construction plant and other things.
Also the insurance policies for the workers and staff shall be taken.
(c) Such insurance shall be effected with any subsidiary of the General Insurance
Company of India or by a company approved by the Insurance Regulatory Authority of
India and the contractor shall whenever required, produce to the AAI the policy or the
policies of insurance and the receipts for payments of the premiums.

DAMAGE TO PERSON AND PROPERTY

The contractor shall indemnify and keep indemnified AAI against all losses and claims
for injuries or damage to any person or any property whatsoever, which may arise out of
or in consequence of the construction and maintenance of the works by them and against
all claims, demands, and proceedings of or in relation thereof.

THIRD PARTY INSURANCE

Before commencing the execution of the works the contractor (but without limiting but
obligations and responsibilities) shall insure against any damage, loss or injury which may
occur to any property (including that of the employer) or to any person, including any
employee of the employer by or arising out of the execution of the works or temporary
works or in carrying out of the contract.

MINIMUM AMOUNT OF THIRD-PARTY INSURANCE

a) Such insurance shall be affected with any subsidiary of the general insurance
company of India or by a company approved by the insurance regulatory authority of
India and for at least he minimum amount of Rs. 1 Lakh with unlimited number of
occurrences. Whenever required the contractor shall produce to the AAI the policy or
policies of insurance and the receipts for payments of the premiums.

b) If the contractor could not effect a comprehensive insurance cover against risks which
he may he requires to effect under the terms of this clause, then he shall give his
attention to get the best insurance cover available and even in case of effecting a wider
insurance cover than the one which the subsidiary of the general insurance company
or by a company approved by the insurance regulatory authority of India could offer,
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such an insurance is ought to be done after the AAI’s approval, by or through the
subsidiary of the general insurance company.

LABOUR LICENSE:

Within 15 days from date of award of work, the contractor shall obtain Labour
License under contractor labour (R & A) ACT 1970 and submit a copy of the same
to Engineer — in - charge.

SITE HANDING OVER:

The site for execution shall be handed over in phases accommodating the passenger
requirements for day-to-day operations of Airport as decided by Engineer-in-
Charge. The work is to be carried out in restricted area, whenever necessary; the
work shall be carried out in the non-operational period. The Contractor shall have
to coordinate with the AAI for locating T&P and stacking of materials etc. Agencies
are advised to visit the site in detail, study the various working parameters of the
particular airport etc.in detail before submission of the bid. Nothing extra shall be
paid to the Contractor for all the above factors

CONSTRUCTION EQUIPMENT

a) The contractor shall without prejudice to his overall responsibility to execute and

complete the work as per specifications and time schedule deploy adequate Equipment
and tools and tackles and augment the same as decided by the engineer-in-charge
depending on the exigencies of the work so as to suit the construction schedule.

b) Equipment for night working: In case, it appears, at any stage that the project

may not be completed within the stipulated period due to restricted working hours
in the day in view of operational reasons, the contractor shall execute the work
during the night as and when asked by the EIC in writing. Nothing extra shall be
payable to contractor for working in nigh time. For proper execution, the work
site shall be properly illuminated and the following arrangement shall be made by
the contractor at his own expenses.

¢) No Construction Equipment shall be supplied by the AAIL

SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to contractors’
liabilities and responsibilities to provide adequate qualified and skilled personnel on the
work. Contractor shall deploy site organization and augment the same as decided by the
engineer-in-charge depending on the exigencies of work. No engineering personnel
deployed at site shall be removed from the site without prior approval of the engineer-in-
charge.

WORK IN RESTRICTED AREA

The work is to be carried out in restricted area, whenever necessary; the work shall
be carried out in the non-operational period. The Contractor shall have to
coordinate with the AAI for locating T&P and stacking of materials etc. Nothing
extra shall be paid to the Contractor for all the above factors.
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CLOSING DAY’S WORK

After the closure of day's work, all tools and materials shall be placed away from
the passenger area at the location as approved by the Engineer in charge.

Work shall be closed at 2 hrs. Before notice for VVIP movement and also other
exigencies, if directed by the engineer-in-charge. No compensation shall be
entertained on this account from the contractor.

REGULATIONS

a)

b)

All men will observe the regulations in force in the Terminal Building area and
operational area and will do nothing to pose a danger to Passenger and their
movements.

The agency is also required to safety devices to the manpower deployed on site
for the work in operational area as detailed: Safety helmets and foot wears are
to be provided for each of the workers. Safety belts, protective Goggles, Hand
gloves etc are to be provided as per requirement and nature of jobs.

In case the agency fails to provide safety devices as specified above an amount of
Rs. 200 /- per head per day for safety devices shall be debited to the contractor’s
account.

GST

a)

b)

The quoted rate shall be inclusive of all taxes and any other charges excluding GST.
GST shall be paid to bidder for any taxable supply / services against a valid tax
invoice and submitting the confirmation that the same is already uploaded in the GST
portal by you. The applicable GST shall be 18 %. In case of any change in the rate of
GST percentage, the same shall be applicable during that period.

In case of change in rate of Tax or any provision relating to levy of Tax resulting in
increase in burden of Tax on the contractor, the contractor shall be entitled to receive
any such increase in quantum of Tax payable by the contractor. Similarly recovery
shall be made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax

Following undertakings also to be submitted along with each payment made for the
work.

1. That you are registered under GST and compliant of GST provision.

ii. In case of noncompliance of GST provisions and blockage of any input credit, you
shall be responsible to indemnify AAI

iii. That all input credits have been passed on to AAI by you
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64 ADDITIONAL SPECIAL CONDITONS TO BE FOLLOWED WHILE WORKING

a)

b)

c)

d)

g)

h)

7

All works has to be carried out, without damaging any of the Airport component. If any
damage caused by Contractor, the damages shall be rectified by the Contractor at his own
risk and cost.

All safety measures, insurance, health check certificates of all equipment including hoist /
lifts shall be ensured prior to start of work. Any claim arising out of any accidents / damage
to other material shall be totally borne by the contractor.

All works shall be carried out, without creating any difficulties to the airport operations and
maintenance.

Before carrying out any works, necessary prior approvals from AAI have to be obtained
for the same including movement of men, materials and machineries inside the restricted
areas.

Safety plans, barricading arrangements and other precautions has to be made by
Contractor before starting of any works. Sufficient safety officers shall be deployed at the
work place.

All preventive measures to be taken to avoid any flying of materials during execution of
works. No extra cost will be paid in this regard.

During execution of work, the necessary precautionary measures to be taken such as
providing required suitable temporary closing / barricading / view cutter
arrangements. Such arrangements shall be designed as per site condition and get it
approved by AAI before start of work. The said arrangement shall be consisting of
cost of materials, necessary scaffolding or any mechanical devices like boom lift etc.,
and all necessary fixtures. Nothing extra shall be paid on this account.

The cost of necessary equipment, tools, for transporting, lifting or lowering any materials
are in Contractor’s scope and nothing extra will be paid in this regard. These operations
shall be carried out with meticulous planning so that no damages are caused to glass facade,
roof sheets and any other structures or garden, etc. If any damage caused by Contractor to
any of the existing structures in Airport, the same shall be rectified at his own risk & cost.

All the materials dismantled / demolished shall be removed and stacked at the place shown
by AAI in an orderly manner and hand over to AAI with list of details of materials. No
extra cost will be paid in this regard.

After completion of works, the wastages and surplus materials shall be removed from site
immediately at free of cost.
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COMPENSATION FOR DELAY
The compensation levied on contractor must be commensurate to the losses suffered by
AALI The losses suffered by the department shall be calculated in following subheads:
a) On the salary paid to supervisory staff for extended period of contract. The loss
may be calculated on the basis of the salaries of supervisory staff as indicated in
AAI Works Manual/TI/TC.
b) Any other losses suffered by AAI

NOVATION CLAUSE

""Notwithstanding anything contained in this agreement, Parities agree that during
the Contract Term, in the event the Authority opts to transfer its rights such as
operation, maintenance, development etc. of the Airport to a third party under PPP
model or in any manner as may be decided by AAI/Government of India, then the
Authority shall have the right to assign/novate/alter this Agreement, in favor of such
third party, to which contractor hereby gives their consent unconditionally and
Authority will not be bound to obtain any further consent of contractor. Such
assignment/novation/alteration would release Authority of all liabilities and
obligations arising under this agreement from and after the date of
assignment/novation/alteration and the rights and obligations of Authority under this
Agreement and other arrangements entered into in accordance with the provisions
of this Agreement shall be vested in such third party. The Parties, along with the
relevant third party shall execute necessary documentation or put in place necessary
agreements for the aforesaid assignment/novation/alteration as and when need
arise."
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TECHNICALSPECIFICATIONS(CIVIL)

TECHNICAL SPECIFICATIONS

1.0 PREAMBLE

These technical specifications shall be read in conjunction with the various other documents
forming the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions of
Contract, Special Conditions of Contract, bill of Quantities and other related documents, together
with any addendum issued thereto.

1.01Absence of terms such as providing, supplying, laying, installing, fixing etc. in the
description does not even remotely suggest that the contractor is absolved of such providing,
supplying etc. unless an explicit stipulation is made in this contract. The owner shall bear no
cost of materials, equipment’s duties, taxes, royalties etc.

1.02The classification of various items of work for purpose of measurements and payments
shall be as per bills of quantities (BOQ). Except where distinguishing by the BOQ, the rates apply
to all heights, depths, sizes, shapes and locations. They also cater for all cuts and wastes.

The specifications may have been divided in different sections/sub-head for convenience only.
They do not restrict any cross-reference. The Contractor shall take in to account inter-relations
between various parts of works/trades. No claims shall be entertained on basis of compartment
interpretations. Any builder’s work required as part of electrical and other installation shall be
executed by the Contractor as directed under this contract.

All materials intended to be used at site shall be tested prior to its use in an approved manner.
The type tests and frequency of test will be done as per latest CPWD Specification. Cost of all
such test and any other tests felt necessary by the Engineer-in-charge shall be deemed to be
included in the price of respective materials quoted by the Contractor. Any defective materials
brought to site shall be returned without any extra cost for the same.

Performance tests shall be carried out at the discretion of Engineer-in-charge on all/any items,
of work as directed by the Engineer-in-charge. Should any item shall fail to pass the tests, the
Contractor shall be given opportunity to take corrective measures and have the same re-tested
to the satisfaction of the Engineer-in-charge, he may at his sole discretion order dismantling of
the whole or part of the works done and order the Contractor to reconstruct the same. The cost
of all these operations and materials shall be borne by the Contractor without any extra claim.

The contractor may make a special note of the strictness of the concrete mix to be adopted in
items of maximum water-cement ratio, minimum slump, control of total chloride and sulphate
contents, use of admixture etc.
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Minimum cement contents are given purely from durability point of view. Larger contents shall
have to be provided if demanded by mix design.

Provision of cement slurry to create bond between plain/reinforced concrete surface and
subsequent applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra.

Mix design using smaller aggregate of 10 mm down shall also be done in advance for the use in
junction having congested reinforcement.

Procedure of mixing the admixtures shall be strictly as per manufacturer recommendations if
not otherwise directed by the Engineer-in-charge.

All the water tanks and other liquid retaining concrete structures shall undergo hydro-testing as
per special specifications.

Special benches shall be provided at site for stacking reinforcement bars of different size as per
the specifications.

Form work for beams of RCC areas shall be designed in such a way that the form work of the
adjacent slabs can be removed without disturbing the props/supports of the beams.

Whenever there are tension/suspended concrete members, which are suspended from upper
level structure members, the shuttering/ scaffolding of such members at lower level shall have
to be kept in place till upper level supporting members gain minimum required strength. Cost of
such larger durations of keeping in place the shuttering/ scaffolding shall be deemed to be
included in the price quoted for respective structural members.

The specifications for items to be executed under this contract shall be as per latest CPWD
specifications and relevant IS code. For Market Rate items manufacturer specification shall be
followed.

2.0 SCOPE OF WORK

The work to be carried out under this contract shall consist of various items as per description
of works contained in the Bill of Quantities. Any discrepancy between the details given in Bill of
Quantities and that provided in Technical Specifications of the corresponding items, the
provisions of the Bill of Quantities shall take precedence.

e Removal of damaged polysulphide/hot sealing compound and preparing the surface for re-
filling of joints.

e Providing and laying in position polysulphide sealant for expansion and construction joints.

e Providing and laying in position bitumen hot sealing compound for expansion joints etc. Using
grade ‘A’ sealing compound for cement concrete joints of fire station.
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The item rates quoted by the contractor shall, unless otherwise specified also include
compliance with/supply of the following:

a) General works such as setting out, clearance of site before setting out and clearance of works
after completion.

b) A detailed program for the construction and completion of works (using CPM/PERT
techniques) including updating of all such activities on the basis of decisions taken at the
period site review meetings as directed by Engineer-in Charges.

c) Samples of various materials proposed to be used on the work for conducting tests thereon
is required as per the provisions of the contract.

d) Design of mixes as per relevant clauses of the specifications given proportions of
ingredients, source of aggregates and binder along with accompanying trial mixes to be
submitted to the Engineer-in-charge for his approval before use on the works.

e) Any other item of work which is not specifically provided in the Bill of Quantities but which
is necessary for complying with the provisions of the contract.

3.0 OBLIGATIONS OF THE CONTRACTOR

In order to ensure that the contract work is executed strictly in accordance with this Agreement
and in time, the Contractor shall have the following obligations at no extra cost to the Engineer-
in-Charge in addition to such other obligations and responsibilities as have been specified
elsewhere in this Contract.

i)  Provision of adequate number of constructional Plant and machinery for mechanized
system of construction, handling and transportation.

ii)  Fulfil all the Contractor’s labour regulations i.e. fair wages, display of notices regarding
wages, payment of wages, labour records, attendance cards-cum-wage slips, labour
welfare etc. as per standard practices and norms applicable at site.

3.01All fossils, gold, silver, oil and other minerals, precious stones, coins, articles of value, of
antiquity and structures and other remains/things of geological or archaeological interest
discovered on the site of work shall be notified by the Contractor immediately to the Engineer-
in-Charge for onward information to the concerned authorities.
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The Contractor shall take all reasonable precaution to prevent his workmen or any other person
from removing or damaging any such article(s) or thing(s) and protect the same till the removal
as per the instructions of the Engineer-in-Charges.

Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and
machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and
cleaned condition.

Opening up of covered work if instructed by the Engineer, if such covering was done before
inspection by the Engineer or without permission/approval from the Engineer-in- Charge.

4.0 GENERAL

4.01 The works will be executed as indicated in the nomenclature of each item and technical
specifications as per latest CPWD Specifications with up to date correction slip or as given
hereunder as made applicable to this contract.

4.02 In the absence of any definite provision in the technical specifications contained herein,
reference may be made to the latest CPWD, MOST/MORTH, IRC, ICAO, ASTMA,
Specifications, IS codes, Manufacturers specifications in that order. Wherever these are
silent, the construction and completion of the works shall conform to sound engineering
practice and in case of any dispute arising out of the interpretation of the above, the
decision of the Engineer-in-Charge shall be final and binding on the Contractor.

4.03 In addition, to abbreviations CPWD, IRC, MOST, IS, BS, ICAO ASTM shall be considered to
have the following meaning:

CPWD : Central Public Works Department

IRC : Indian Road Congress

MOST : Ministry of Shipping & Transport (Road Wing)
Government of India.

BIS : Bureau of Indian Standards

BS : British Standard of the British Standard

ICAO : International Civil Aviation Organization

ASTM : American Standards of the American Society of Testing Materials.
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4.04 All the codes of practice, standards and specifications applicable shall be latest editions
with up to date correction slips etc. or as directed by the Engineer-in-Charges.

5.0 TESTING

It is made clear that cost of testing, cost of material for testing, all field apparatus required for
sampling and testing as per CPWD/IS code and manpower incident to such testing will be
provided along with necessary transport arrangement to and fro to the approved testing agency
or laboratory by the Contractor during the construction phase of the work and defect liability
period. The expenditure in this regard shall be borne by the Contractor and nothing extra shall
be payable by AAI on this account.

Any incidental additional requirements for execution of this item to the satisfaction of Engineer-
in-charge shall also be treated as included in the item and nothing extra will be paid for such
extra work.

6.0 SAMPLING AND TESTING

6.01 The Contractor or his accredited representative shall be present during sampling/testing
and signify his concurrence for sampling/testing carried out by signing test records. The
Contractor shall be liable of all actions consequent to the test and their results as if he
himself attended to the tests. The Contractor is duly advised to be present himself for
sampling and testing or in the alternative, have fully qualified duly authorized Engineer
for this purpose.

7.0 GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN THE
TENDER DOCUMENTS.

7.01 The following IRC standards and IS, ASTM, British Standards, Codes and CPWD
Specifications have generally been adopted in the tender documents. This list however
does not limit the use of any other relevant code or standards by the Engineer-in-charge
solely at his discretion either referred to in the tender documents or not, to achieve the
desired quality of work. All the codes practice, standards and specifications applicable
shall be the latest edition with all correction slips, etc. or as directed by the Engineer-in-

Charge.
NUMBER/DESIGNATION TITLE

IRC SPECIFICATION

IRC:10-1961 Recommended Practice for Borrow pits for Road
Embankment Constructed by Manual Operation.

IRC:19-1977 Standard Specification and Code Practice for
Water Bound Macadam (Second Revision)

IRC:SP I1-1977 Hand Book of Quality Control for construction of
Roads and Runways (First Revision)

INDIAN STANDARDS
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[S:383-1970 Coarse and fine aggregates from natural sources
for concrete.
[S:456-2000 Code of practice for plain and reinforced

concrete.

1S:460-1985 (Part I to III)

Testing Sieves

1S:516-1959

Methods of test for strength of concrete.

1S:1124-1974

Method of test for water absorption, apparent
specific gravity and porosity apparent specify
gravity and porosity of Natural Building Stone.

1S:1199-1959

Methods of sampling and analysis of concrete.

1S:2386-1963

Methods of test for aggregate for concrete

(Part -1) - 1963

Particle size and shape.

(Part -1I) - 1963

Estimation of deleterious materials and organic
impurities.

(Part -III) - 1963

Specific gravity, density, voids, absorption and
bulking.

(Part -1V) - 1963

Mechanical Properties.

(Part-V) - 1963

Soundness

(Part -VI) - 1963

Measuring mortar making properties of fine
aggregates.

(Part -VII) - 1963

Alkali-Aggregate reactivity

(Part -VIII) -1963

Petrography Examination

IS:2720

Methods of tests for soils:

(Part-II) - 1973

Determination of water contents

(Part-III) - Section-I 1980

Determination of specific gravity, section I fine
grained soils.

(Part-III) - Section-II 1980

Determination of specific gravity fine medium
and coarse grained soils.

(Part-1V) -1985

Grain size analysis

Part-V - 1985

Determination of liquid and plastic limit.

Part-VII - 1980

Determination of water content dry density
relation using light compaction.

Part-VIII - 1983

Determination of water content dry density
relation using heavy compaction.

Part-XVI - 1987

Laboratory determination of CBR.

Part-XXVII - 1977

Determination of total soluble sulphate.

Part-XXVIII - 1974

Determination of dry density of soils in place by
the sand replacement method.

Part XXIX - 1975

Determination of dry density of soils in place by
core cutter method.

1S:5640-1970

Method of determining the aggregate impact
value of soft coarse aggregate.

C-NILI-NIL O-NIL TS(Civil)-6




1S:6241-1971 Method of test for determination of stripping
value of road aggregate.

1S:8112-1989 43 grade ordinary Portland Cement.

[S:12118-1987 (Part-1 & II) Two parts polysulphide based sealants.

ASTM/BS STANDARDS/SPECIFICATION

ASTM:D-1559-1976 Test for resistance to plastic flow of bituminous
mixtures using Marshall apparatus.

ASTM:D-2172-1975 Extraction quantitative, of bitumen from
bituminous paving mixtures.

ASTM:E-11-39 Sieves for testing purpose “Wire Cloth sieve
round hole and square” hole plate screen or
Sieves.

BS:410-1969 Test Sieves.

MOST Specification “Specifications for Road and Bridge Works”

fourth revision reprinted in September 2007.
Issued by Ministry of Surface Transport (Roads
Wing) and published by Indian Roads Congress.

ICAQO’s Annex 14 Annexure 14 to the convention on International
Civil Aviation.
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Annexure-'A'

LIST OF PREFERRED MAKES FOR USE IN AAT WORKS

1.

3.

Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless spedification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

The following list of preferred makes is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (B0%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax Invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document."

In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands.

Item Name Brands / makes / Manufacturers

CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /
Jaypee [ Century /J.K.Laxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / JSW Cement / Zuari Cement /
Prism Cement

™T SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji

C-NIL ; I-NIL ; O-NIL LOAM(C)-1
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S. Item Name Brands / makes / Manufacturers

No.

Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited

3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,

RECTANGULAR) FOR

COLUMNS, TRUSS,

MS PIPES, FLATS,

ANGLES, BEAMS,

CHANNELS, STRIPS  Nezone Tubes Ltd. / Utkarsh | For works costing up to
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works

4. VITRIFIED / CERAMIC | Prism Johnson Limited { H&R Johnson (India) Ltd.) /

TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
|/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Aparna
Enterprises Ltd. /| SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt. Ltd)

5. | ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal

| STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.

6. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /

/ BAFFLE CEILING Saint Gobain Gyproc India Litd. / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune(Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.

7. GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
{ TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
OVER MS TRUCTURE

8. | ALUMINIUM Alucobond (3A Composite India Pvt. Ltd.) / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone

International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvi. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Litd.

9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor
COMPQOSITE PANELS | Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
(HCP) Ltd.)/ Alstone(Alstone International ) / VIVA(Viva

C-NIL ; I-NIL ; O-NIL I
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s. Item Name Brands / makes /| Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE Aludecor Lamination Pvtltd / Alstone (Alstone
PANELS (ZCP) International ) / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND(Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12, | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt. Ltd.

/ Atul Ltd.

13. | UPVC DOORS & Apama venster /Okotech (Apama Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14, | WOOD POLYMER ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt, Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd.
WATER PROOFING / CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUND/ Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
ACRYLIC Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
CEMENTITIOUS Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
COATING/ / Mapel (Mapel Construction Products Pvt. Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
(POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech

Products India Private Limited / Kryton Buildmat Co. Pvt.

Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited

/ MK Petro Products India Private Limited / Prism Johnson

Limited / Boxer Construction Chemicals / Ado Additives

Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
Tikitar Danosa(India) Pvt Ltd

16. | BIPOLAR CORROSION | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

[ Fosroc Chemicals (India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

| COUPLER (India) Ltd. / Tata Steel Limited

C-NIL; I-NIL ; O-NIL
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S. Item Name Brands / makes / Manufacturers

No.

18, | HARDWARE FITTING | Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd,

(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn{Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19. | STEEL/WCOD FIRE MNavair Ltd. / Pormat International Ltd. / Shakti Hormann
RESISTANT SHUTTER | Pvt. Ltd. / Sukri Paints & Chemicals / Iclean / Signum Fire

Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20. | LAMINATES/ Greenlam Industries Ltd. / Merino Industries Ltd. / Century
LAMINATED Plyboard (I) Ltd. / Nationl Ply / Archidply(Archidply
PARTICLE BOARD/ Industries Limited) / Kitply Industries / Novapan / Duro / '
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpanel Industries
BOARD/ MDF/ PLY Limited / Punjab Plywood Industries / Stylam Industries ]
BOARD/FLUSH Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
DOORS/ Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
TOILET CUBICAL/ Arjnwoodmart Private Limted / Virgo Laminates Ltd
URINAL PARTITIONS

21. | FASTENERS/ANCHOR | Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
FASTENERS India / Mungo / Rawl Plug / Koncept Steel Private Limited

/ Axel India / AFT (Anchorite Fixing Technology)

22. | WOODEN Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
LAMINATED Solutions(India) Pvt. Ltd.(Formerly Armstrong World
FLOORING/ VINYL Industries (India) Pvt. Ltd.) / Epitome / Scheit /
FLOORING / RUBBER | Responsive Industries Ltd. / Greenlam Industries Ltd. /
FLOORING Greenpanel Industries Ltd.

23. | EPOXY/PU FLOORING | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC

Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvt. Lid. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Lid

24. | TILE JOINT FILLER, | Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvt.Ltd
TILE/AAC BLOCK/ / MYK Laticrete (MYK Laticrete Pvt. Ltd.) / Pidilite
STONE FIXING Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
ADHESIVE/ SOLID India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
EPOXY GROUT Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India

Pvt, Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd,

[ Ultratech Cement Ltd / Kerakoll India

C-NIL ; I-NIL ; O-NIL
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s. Item Name Brands /| makes /| Manufacturers

No.

25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite

Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. /
Tronite / Mapei (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Lid. / MYK Arment Pvt. Lid.

26, | POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes (Coxwell Domes

Engineers Pvt, Ltd.) / Tuflite / DPI Daylighting Pvt Ltd.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Llyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT ) / Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar

WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.

CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam

PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint

/ TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private

PAINT/ SYNTHETIC Limited

ENAMEL PAINT/ FIRE

RETARDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat(Dalmia Cement
(Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Specialities
FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont /
JOINT COVERS Sanfeild /| Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
Pinnacle Solutions / VR Engineers

32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions
BITUMINOUS WORKS | Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt.

Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme MNon-Woven Ind. Pvt. Ltd. / Polyon Textiles |
Private Limited |

C-NIL; I-NIL ; O-NIL
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S. Item Name Brands / makes /| Manufacturers

No.

33. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd, / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Ltd. /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I PIPE FITTINGS | Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / 55

36, | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
IRON S&S/ Founders Pvt. Ltd.

CENTRIFUGALLY

| CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
PIPES/
CENTRIFUGALLY
(SPUN) CI PIPES
CLASS 'LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER SEALANT | Ltd. / FOSROC Chemicals {India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd. / Pidilite Industries Ltd. / Sika India Pvt. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal /| Wacker / G.EE. [ STP Ltd, / BASF India Ltd. /

| Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltd. / Supreme
| Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK
C-NIL ;
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Hﬂ-
Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives &
Foams Pvt. Ltd.
39. | MODULAR S.5. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
JGLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox
Technologies Pvt, Ltd. / Kich Architectural Products Pvt.
Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
Ltd. / Maruti Architectural Products Pvt Ltd
40. | SOLID ACRYLIC Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /
SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
Surface Limited
41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
Ferrari India Pvt. Ltd. / Sattler PRO-TEX. |
42. | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these |
AERATED CEMENT Pvt. Ltd. / Finecrete Eco- | makes, locally available
(AAC) BLOCKS Blocks Pvt. Ltd. / Aerocon / | makes may be explored
Bilt Technologies / JK /| meeting technical
Instablock / Max Blocks / RS | specifications.
Green Infra (India) Pvt. Ltd. /
Siporex / Kataria Ecotech. Pvt.
Ltd. / Krrish White Bricks LLP
/ Jindal AIR / NCL Buildtek Pvt.
Ltd. / Renaatus Procon Private
Limited
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology Pvt.
DOOR Ltd. / Assa Abloy / Autoingers
44, | WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /
| PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt.
SYSTEM / ROOF Ltd./ NYSTROM / BABENKO / BILCO
HATCH
45. | GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain
POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
MORTAR / Dudhi Industries Private Limited
46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd.
(RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India
Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities
47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck
SAFETY FILMS
48, | STEEL NANO COAT Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
Pvt. Ltd. / Advanced Lab
49. | GEOTEXTILE TechFab India Industries Ltd. / Strata Geosystems (India)
PRODUCTS / SOIL Pvt. Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferri

Environmental Solutions

C-NIL ; I-NIL ; O-NIL
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REINFORCEMENT
GEQSYNTHETICS
50, | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries Ltd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Lid. / AKG Extrusions
Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvi. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India |
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyd Insulations
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt.
Lid.
52. | G.I PIPE Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya
Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Ltd. / Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. /
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
REDUCING VALVE/
NON-RETURN VALVE
(CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
/ Sangir Plastics Pvt. Ltd.

C-NIL ; I-NIL ; O-NIL
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Tender Inviting Authority: AIRPORTS AUTHORITY OF INDIA

Name of Work: A/R & M/O Civil Works during 2026-27 at Tirupati Airport.

SH: Joint filling of Apron, Isolation Bay and Taxiways at Tirupati Airport

TENDERID: 2026_AAI_281870_1

Item Rate BoQ

Name of
the
Bidder/
Bidding
Firm /
Company

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and
Values only )
NUMBER TEXT # TEXT # | NUMBER # | TEXT # NUMBER # NUMBER # TEXT #
#
BASIC RATE In
Figures To be
entered by the
Item Bidder TOTAL AMOUNT .
SL. Item Description Code / | Quantity Units |(Excluding (without GST) in TOTAL AMOUNT (With out
No. GST ) In Words
Make GST) Rs. P
Rs. P
1 2 3 4 5 7 8 10
Providing and laying in position Polysulphide sealant of approved make conforming to BS- 5212- 990 or 1S: 11433-1995. In
expansion/ construction / dummy joints including rounding off edges, applying 2 coats of approved primer compatible with the
brand of Polysulphide and preparing the surface and applying masking tape along the edge of joint to prevent accidental spillage of | 4o,
1 sealant on top surface and to give neat finish to the sealant and removing the masking tape after application of sealant etc. complete | 1 757500.00 | Cu.cm 0.00 INR Zero Only
as per direction of Engineer in- Charge & particular specifications [Note: For purpose of payment, quantity (Length x Width x
Depth) of Polysulphide sealant only will be measured.]: Expansion Joints of size 25 mm wide and 10 mm deep
Providing and laying in position Polysulphide sealant of approved make conforming to BS-5212- 990 or IS: 11433-1995. In
expansion/ construction / dummy joints including rounding off edges, applying 2 coats of approved primer compatible with the
brand of Polysulphide and preparing the surface and applying masking tape along the edge of joint to prevent accidental spillage of Item
2 sealant on top surface and to give neat finish to the sealant and removing the masking tape after application of sealant etc. complete No.2 2962860.00( Cu.cm 0.00 INR Zero Only
as per direction of Engineer in- Charge & particular specifications [Note: For purpose of payment, quantity (Length x Width x ’
Depth) of Polysulphide sealant only will be measured.]: construction Joints/Dummy joints of size 10 mm wide and 10 mm deep .
Providing and laying in position bitumen hot sealing compound for expansion joints etc.using grade 'A’ sealing compound
3 vicing and aying In p u € compou P ] using 8 € compou Ei"; 230360.00 | Cu.cm 0.00 INR Zero Only
Removal of damaged polysulphide/hot sealing compound joints of CC roads,Aprons and hard standing areas having and preparing
the surface for re-filling of joints with bitumen seiling compound including disposal of rubbish to the dumping ground,all complete Item
4 as per direction enginering in-charge (For joints upto 25 mm width No.4 25514.00 | metre 0.00 INR Zero Only
Total in Figures
0.00 INR Zero Only
Quoted Rate in Words INR Zero Only

BOQ1




