



BID EVALUATION

Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- Debar User
- My Organisation Hierarchy
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Tender Status
- Archived Tenders
- Archived Clarification
- Stage 2 Create Tender / Tender List
- NDA Documents History
- Stage 2 Publish Tender
- NDA Documents
- Stage 2 Published Tender
- Validate GeMARPTS ID

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

- Open Negotiation/Tie-Break Bids
- Tenders to be Opened
- Open Tie-Break Bids
- Open Negotiation Bids

Bid Evaluation

- Technical Evaluation
- Financial Evaluation
- Short fall Documents
- Conclude Tender
- Forfeit Tenders
- AOC/Empanelment
- Short Fall Documents History
- Tender Negotiation
- Tender Tiebreak

Auction Management

- Tender cum Auction
- Publish Auction
- Published Auction
- Create Auction Corrigendum
- Publish Auction Corrigendum
- Published Auction Corrigendum
- Freeze Auction
- View Live Auction
- View Auction History

Bid Management

Bid Evaluation → Financial Evaluation

Organisation Chain : Airports Authority of India||Northern Region - AAI||AMRITSAR - AAI||ENGG ELECT-AMRITSAR - AAI
Tender Reference Number : AAI/CHD/Engg. (E)/ILS Gas Suppression/NIT-03/2026-27
Tender ID : 2026_AAI_283161_1
Tender Title : Construction of Glide Path and Localizer Building and other associated works inside Airforce Area at Chandigarh Airport. SH- SITC of Gas Suppression and Fire Alarm System

Packet Description : Financial

Committee Chairperson / Co-ordinator Type: ☒ Internal ☐ External ☐ Mixed

Committee Chairperson / Co-ordinator Name * AGM (E-E)

Committee Members AGM (E-E), MGR (E-E)

Only pdf files are permitted to upload.

Committee Details Upload * [Download Utility Sign & Upload](#)

Select Action to initiate Negotiation/Tiebreak

Action * SKIP NEGOTIATION/TIEBF

Remarks * N/A

[Back](#)[Save](#)

- Bid History
- Survey Management**
- FeedBack

Signature Not Verified

Digitally signed by PREETI BENIWAL
Date: 2026.08.18 16:20:02 IST
Location: eProcurement System for
Central PSUs