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AIRPORTS AUTHORITY OF INDIA
DIRECTORATE OF ENGINEERING - CIVIL
RANCHI AIRPORT

Tender ID: 2026_AAI_283974_1

NOTICE INVITING e-TENDER (2 BOT - 2 Envelope Open Tender)

HemRate / Percentage rate /-ERPGC e-tenders are invited through the e-tendering CPP
Portal by Asst. General Manager (E-C), B.M. Airport, Ranchi-834002 (Bid
Manager) on behalf of Chairman, AAl from the eligible contractors for the work of
“Annual Maintenance Contract for Civil Works in Residential area at B.M.
Airport, Ranchi for year 2026-27 ” at an estimated cost of Rs.35,00,000.00
(Rupees Thirty Five Lakhs Only) excluding GST with completion period of 12
(Twelve) months.

The tendering process is online at CPP-portal URL address
https://letenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers
may download and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain
‘Login ID’ and ‘Password’ and go through the instructions available in the Home
Page after login to the CPP-portal https://letenders.gov.in/eprocure/app or
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in parallel
which is essentially required for submission of their application. The process
normally takes 03 days’ time. The tenderer may also take guidance from AAI Help
Desk Support through path aai.aero/tender/e-tender/help desk support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help
Desk details are as below: -
Tel: 0120-4711508, 0120-4001005, 0120-6277787
E-mail: support-eproc@nic.in

International bidders are requested to prefix 91as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in
the subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction
given in “Guidelines to Bidders” and get their computer system configured
according to the recommended settings as specified in the portal at “System
Settings for CPPP”.

(ii) For any further technical assistance with regard to functioning of CPP portal
the tenderer may contact to the following AAI help desk numbers on all
working days only between

Sl. | Support Escalation | E-mail Address Contract Timings*
No.| Persons Matrix Numbers
1 | Technical | Instant eprochelp@aai.aero 011- 0800-2000
Help Desk | Support 24632950 Hrs. (MON
Team Ext. 3512 — SAT)
2 | JE(IT) After 4 Hrs. | etendersupport@aai.aero | 011- 0930-1800
of Issue or 24632950 Hrs.

(C-Nil, I-Nil, O-Nil, OW-Nil)
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vaibhav_g@aai.aero Ext. 3523 (MON-FRI)

3 | Sr. After 12 Hrs. | shripatim@aai.aero 011- 0930-1800
Manager 24632950 Hrs.

() Ext. 3509 (MON—FRI)

4 | Jt. GM (IT) | After 24 Hrs. | Sunil. km@aai.aero 011- 0930-1800
24632950 Hrs.

Ext. 3506 (MON-FRI)

5 | General After 03 amit@aai.aero 011- 0930-1800
Manager | Days. 24657900 Hrs.

(IT) (MON-FRI)

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of Rs.1,180/- (i/lc GST), non-refundable will be required to

be paid online on CPP portal only.

Earnest Money Deposit (EMD) of Rs.1,05,000.00 (Rupees One Lakh Five
Thousand Only) /- will be required to be paid online on CPP portal only.

The Bank Guarantee (PBG/BG- SD/FBG) in accordance with the bank details as:

CORPORATE NAME

:AIRPORTS AUTHORITY OF INDIA

BANK NAME ICICI ‘BANK
IFSC CODE :IC1C0000007
BG ADVISING MESSAGE :IFN760CQV (BG ISSUE)

:IFN767CQOV (BG AMENDMENT)
UNIQUE IDENTIFIER CODE (7037) : AAIRANCHI

Following 2 envelopes shall be submitted through online at CPP-portal by the

tenderer as per the following schedule:-

CRITICAL DATA SHEET

Publishing Date

Date:

13.07.2026 at 1830 hrs.

Bid Document Download / Sale Start Date

Date:

14.07.2026 from 0930 hrs.

Clarification Start Date

Date:

14.07.2026 from 0930 hrs.

*Clarification End Date

Date:

27.07.2026 up to 1800 hrs.

Bid Submission Start Date

Date:

14.07.2026 from 0930 hrs.

~Bid Submission End Date

Date:

03.08.2026 up to 1800 hrs.

Bid Opening Date (Envelope- )

Date:

05.08.2026 at 1130 hrs.

Bid Opening Date (Envelope- Il)

Date:

12.08.2026 at 1130 hrs.

(C-Nil, I-Nil, O-Nil, OW-Nil)
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Note: 1. If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication in this regard shall be entertained
2. Under no circumstances bid procedure related queries shall be referred to the

Independent External Monitors (IEMs).

Envelope-l , Technical bid and prequalification):
-Bid containing following:

B. Technical Bid containing the following: -

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head.

i)

ii)

Xi)

Scanned copy of Permanent Account Number (PAN) and GST Registration
Number.

Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s
Letter Head.

Scanned copy of Form- A - details of similar works completed during last
seven year supported with completion certificate issued by client.

Scanned copy of Form- B - Financial Information.

Scanned copy of Form- C — Net Worth.

that I/ We will deploy sufficient plant and machinery as per the requirement of
work in consultation with the Engineer-in-Charge (E-I-C) to achieve the
milestones/target sand overall completion within the time period.

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

(C-Nil, I-Nil, O-Nil, OW-Nil) ENIT -3



C. Qualifying requirements of contractors / tenderers containing the following:-

i)

Should have successfully completed or substantially completed three works,
each of Rs.14,00,000.00 (excluding GST) or two works, each of
Rs.17,50,000.00 (excluding GST) or one work of Rs.28,00,000.00 (excluding
GST) in single contract of similar nature of work i.e. any civil works including
Maintenance work during last 07 (seven) years ending last day of month
previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given
format- Form -A with supporting documents issued by client.

Note:
1. The Experience Certificates of works completed pre GST era, Completion
amount will be divided by 1.12 (to exclude pre GST taxes) to make it at
par with experience certificates of post GST era but excluding GST.

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC
works, agency having experience of completed AMC contract of more
than one year shall be counted for the value of work for a completed one
year on pro-rata basis. However, the agencywho has completed one year
of work in running AMC contract of more than one year,may be counted
for the value of work for a completed one year on pro-rata basis.

3. Experience gained by executing work on back-to-back contract/ Sub-
contract basis is acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-
contractor) with due concurrence of the owner as tripartite agreement/
written approval. It should be backed by valid agreement and experience
certificate.

(b) Payments received by second agency should be reflected in TDS
certificates.

4. Experience gained in composite works for the specialized nature of works
(List of Specialized Items / Jobs/ Works are mentioned at Para 35.3 of
AAl Works Manual) were executed by main contractor either by in-house
expertize & experience or by engaging the specialized agencies with the
approval of main client as per contract conditions. In such cases, main
contractor as well as specialized agency both get the experience
certificate for the same work from their respective client(s) i.e. main
contractor for composite work along with specialized works from owner
and specialized agency for specialized work(s) from the main contractor.
In this situation, the experience cetrtificate of either specialized agency or
main agency having in-house expertise & experience, who has actually
executed the specialized work(s), shall be considered for Technical /Pre-
qualifying criteria in similar specialized nature of work(s).

5. Substantial completion shall be based on 80(eighty) percent of awarded
cost or more value wise works completed under the contract.

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to date of bid opening (Cover-I/
Technical bid).

(C-Nil, I-Nil, O-Nil, OW-Nil) ENIT 4



Client certificate for experience should show the nature of work done, the value
of work, date of start, date of completion as per agreement, actual date of
completion and satisfactory completion of work. Tenderers showing work
experience certificate from non-government/non-PSU organizations
should submit copy of tax deduction at sources (TDS) certificate(s) along
with a certificate issued by registered Chartered Accountant, clearly
specifying the name of work, total payment received against the work and
TDS amount for the work.

Should have Average Annual Financial Turnover of Rs.12,39,000.00
(excluding GST) during last three years ending 31st March of the previous
financial year. The Financial Information shall be submitted in the given format
— Form-B. Tenderers showing continuous losses during the last three years in
the balance sheet shall be summarily rejected.

iii) The tenderer should have a minimum net worth of Rs.5,25,000.00 issued by

certified Chartered Accountants. The Certificate should be submitted in the
given format- Form-C.

Envelope-ll: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document,
then the same is to be downloaded and to be filled by all the tenderers. Tenderers
are required to download the BOQ file, open it and complete the blue coloured
(unprotected) cells with their respective financial quotes and other details (such as
name of the tenderer). No other cells should be changed. Once the details have
been completed, the tenderer should save it and submit it online, without changing
the file name. If the BOQ file is found to be modified by the tenderer, the bid will be
rejected.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be
returned within one week from the date of opening of the financial bid. EMD of the
successful bidder shall be returned on receipt of Security Deposit equivalent to EMD

amount/ perfermanece-bank-guarantee:

Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https:/letenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow
the instructions provided in the tender document for online submission of bids.
Tenderers are required to upload the digitally signed file of scanned documents as
per Para 2. Bid documents may be scanned with 100 dpi with black and white option
which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be
considered. Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both
parties liable to rejection.

(C-Nil, I-Nil, O-Nil, OW-Nil) ENIT -5



10.
11.

12.

Tenderer who has downloaded the tender from Central Public Procurement Portal
(CPPP) website http://etenders.gov.in/eprocure/app, shall not tamper/modify the
tender form including downloaded price bid template in any manner. In case if the
same is found to be tampered/modified in any manner, tender will be completely
rejected and EMD would be forfeited and tenderer is liable to be banned from doing
business with AAI.

Bids Opening Process is as below: -
Envelope-l (Technical bid and Pre-qualification):

Envelope-l containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope — |, he will be asked to provide it through CPP portal, if
required. The tenderer shall upload the requisite clarification/documents within time
specified by AAI, failing which it shall be presumed that bidder does not have
anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal.

Envelope-ll (Financial Bid):

Envelope-Il containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of
Envelope-li(Financial bid) is required to be changed, the same shall be
intimated through CPP Portal).

AAl reserves the right to accept or reject any or all applications without assigning
any reasons. AAI also reserves the right to call off tender process at any stage
without assigning any reason.

AAl reserves the right to disallow the working agencies whose performance at
ongoing project (s) is below par and usually poor and has been issued letter of
restrain/Temporary or Permanent debarment/black listing by any department of AAl
or Central /State Govt. Depts./PSUs/World Bank/ ADB etc. AAI reserves the right
to verify the credential submitted by the tenderer at any stage (before or after
the award the work). If at any stage, any information /documents submitted by
the applicant is found to be incorrect/false or have some discrepancy which
disqualifies the tenderer then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years from
tendering in AAl, including termination of the contract apart from any other
appropriate contractual/legal action.

Consortium/JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per
the directive of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as
per the provisions of Public Procurement Policy for MSEs order 2012 with up to date
amendments, shall be applicable for tenders of supply/services and shall not be
extended to construction work.

(C-Nil, I-Nil, O-Nil, OW-Nil) ENIT -6



13.

14.

15.

Tenderers have to submit Unique Document Identification Number (UDIN)
generated documents like Balance Sheet / Turnover certificate, Working Capital
Certificate (works done during last 5 financial years & works in hand), Net worth
Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt. works etc. as
per NIT conditions duly certified by CA and having UDIN. The documents submitted
by bidders without UDIN shall not be entertained.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce and Industry, Government of India, issued Public Procurement
(Preference to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-
Il) dated 16.09.2020 is applicable. (Annexure-20, page no. PR-29)

Requirement of registration by the Bidder from a country sharing land border with
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of
India, Ministry of Finance, Department of Expenditure (Public procurement Division)
with up to date amendments, regarding restriction under Rule 144(xi) of the General
Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy
of ‘Undertaking’ on Company’s letter head in this regard. (Annexure- LBS, page
No.PR-30)

Asst. General Manager (Engg.-Civil)
Bid Manager
Airports Authority of India,
B.M. Airport, Ranchi.

(C-Nil, I-Nil, O-Nil, OW-Nil) ENIT -7



AIRPORTS AUTHORITY OF INDIA
INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the
CPP Portal, using valid Digital Signature Certificates. The instructions given below
are meant to assist the bidders in registering on the CPP Portal, prepare their bids
in accordance with the requirements and submitting their bids online on the CPP
Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at etenders.gov.in

REGISTRATION

1.

Bidders are required to enrol on the e- Procurement module of the Central
Public Procurement Portal at etenders.gov.in by clicking on the link “Online
bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode
/ eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1.

There are various search options built in the CPP Portal, to facilitate bidders
to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is
also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP
Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.

(C-Nil...I-Nil...0-Nil) IBS-1



3. The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1. Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

2. Please go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part of
the bid. Please note the number of covers in which the bid documents have to
be submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these
may lead to rejection of the bid.

3. Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in
PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the
scanned document.

4. To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders
can use “My Space” or “Other Important Documents” area available to them
to upload such documents. These documents may be directly submitted from
the “My Space” area while submitting a bid, and need not be uploaded again
and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS

1 Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e. on or before the bid submission time. Bidder
will be responsible for any delay due to other issues.

2 The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

3 Bidder has to select the payment option as “online” to pay the tender
processing fee.
4 Bidder should prepare the EMD as per the instructions specified in the tender
document' ho Tanha a¥a A ho no a laro ,'-.. N h o Nncarn
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5 Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If the
financial bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and complete
the blue coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be
changed. Once the details have been completed, the bidder should save it and
submit it online, without changing the filename. If the BOQ file is found to be
modified by the bidder, the bid will be rejected.

6 The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission
of the bids by the bidders, opening of bids etc. The bidders should follow this
time during bid submission.

7  All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128
bit encryption technology. Data storage encryption of sensitive fields is done.
Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid openers public keys.
Overall, the uploaded tender documents become readable only after the
tender opening by the authorized bid openers.

8 Upon the successful and timely submission of bids (i.e. after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

9 The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

ASSISTANCE TO BIDDERS

1 Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for
a tender or the relevant contact person indicated in the tender.

2 Any queries relating to the process of online bid submission or queries
relating to CPP Portal in general may be directed to the 24x7 CPP Portal
Helpdesk.

CPP under GePNIC, Help Desk Services

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help
Desk Number 0120-4200462,0120-4001002,0120-4001005 and 0120-
6277787. International bidders are requested to prefix 91 as country code
Note- Bidders are requested to kindly mention the URL of the Portal and

Tender Id in the subject while emailing any issue along with the Contact
details. For any issues/ clarifications relating to the tender(s) published
kindly contact the respective Tender Inviting Authority.

(C-Nil...I-Nil...0-Nil) IBS-3



Tel:0120-4001002,0120-4001005,0120-6277787
E-Mail: support-eproc@nic.in

E-Mail: cppp-doe@nic.in

For any Policy related matter / Clarifications Please contact Dept of Expenditure,
Ministry of Finance.

For any technical Issues / Clarifications relating to the publishing and submission
of AAl tender(s)

a.In order to facilitate the Vendors / Bidders as well as internal users from
AAI Help desk services have been launched between 0800-2000 hours
for the CPPP under GePNIC https://etenders.gov.in. The help desk
services shall be available on all working days (Except Sunday and
Gazetted Holiday) between 0800-2000 hours and shall assist users on
issues related to the use of Central Public Procurement Portal(CPPP).

b.Before submitting queries, bidders are requested to follow the
instructions given in “Guidelines to Bidders” and get their computer
system configured according to the recommended settings as specified in
the portal at “System Settings for CPPP”.

4. In case of any technical issues faced, the escalation matrix is as mentioned below:

SL. | Support Escalation E-mail Address Contract Timings*
No. | Persons Matrix Numbers
1 Technical Help | Instant eprochelp@aai.aero | 011- 0800-2000
Desk Team Support 24632950 Hrs. (MON -
Ext. 3512 SAT)
2 JE (IT) After 4 Hrs. of | etendersupport@aa | 011- 0930-1800
Issue iaero or | 24632950 Hrs.
vaibhav g@aai.aero | Ext. 3523 (MON-FRI)
3 Sr. Manager | After 12 Hrs. shripatim@aai.aero | 011- 0930-1800
(IT) 24632950 Hrs.
Ext. 3509 (MON-FRI)
4 Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero | 011- 0930-1800
24632950 Hrs.
Ext. 3506 (MON-FRI)
5 General After 03 Days. | gmit@aai.aero 011- 0930-1800
Manager (IT) 24657900 Hrs.
(MON-FRI)

*The Help desk services shall remain closed on all Govt. Gazetted Holidays.

5. The above mentioned help desk numbers are intended only for queries related to

kskskk

the issues on e- procurement portal and help needed on the operation of the portal.
For queries related to the tenders published on the portal, bidders are
advised to contact concerned Bid Manager of AAL

(C-Nil...I-Nil...0-Nil)

IBS-4




AIRPORTS AUTHORITY OF INDIA
GENERAL GUIDELINES FOR BIDDERS

This Percentage rate tender is invited through the e-tendering CPP portal by
Asst. General Manager (Engg.-Civil), AAI, B.M. Airport, Ranchi-834002 (Bid
Manager) on behalf of Chairman, A.A.l from the eligible contractors for the work
of “Annual Maintenance Contract for Civil Works in Residential area at
B.M. Airport, Ranchi for year 2026-27” at an estimated cost of
Rs.35,00,000.00 (Rupees Thirty Five Lakhs Only) with period of completion
of 12 (Twelve) months.

The Tenders shall be in the prescribed Form are invited in two bid system:

i) 1stBid Envelope-I : Tender processing Fee, EMD, Technical
bid and Pre-qualification
ii) 2nd Bid Envelope-II : The financial e- bid through CPP portal.

Not more than one Tender shall be submitted by a contractor or by a firm. No two
or more concerns in which an individual is interested, as Proprietor and/or
partner shall tender for the execution of the same works. If they do so, all such
Tenders shall be liable to be rejected.

The Accepting Authority as mentioned in Schedule "F"/2(viii), shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this contract.

In the event of the tender being submitted by a firm, it must be signed separately
by each partner thereof or in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power-of-attorney authorizing him to
do so. Such power of attorney to be uploaded in Envelope-I, and it must disclose
that the firm is duly registered under the Indian Partnership Act, 1952.

Tender documents consisting of plans, specifications, Schedule of quantities of the
work to be done, the conditions of contract and other necessary documents can be
downloaded from the CPP e-tendering portal. Tender processing fee of Rs,1,180/-
(i/c GST) Non Refundable is to be paid through online. The last date of submission
of bid is as per Critical data Sheet of page ENIT-2

C: NIL, I: NIL, OW: NIL GGB-1



10.

11.

12.

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders as to the nature of the ground &
sub-soil form the nature of the site, the means of access to the site, the
accommodation they may require, working conditions including space for stacking of
materials, rates of various materials to be incorporated in works, applicability of
taxes & duties, conditions affecting accommodation and movement of labours etc. and
in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or effect their Tender. A Tenderer shall
be deemed to have full knowledge of the site whether he inspects it or not and no
extra charges consequent on any misunderstanding or otherwise shall be allowed.

Submission of a e-tender by a Tenderer implies that he has read this Notice and all
other contract documents and has made himself aware of the scope and specifications
of the works to be done and of condition sand rates at which stores, tools and plant,
etc. will be issued to him by Airports Authority of India, local conditions, local
material rates and other factors bearing on the execution of the works.

The Percentage rate shall be quoted in the respective Section in CPP e-tender Portal
(Financial Bid i.e. Envelope-II).

As this tender is a Percentage rate Tender, percentage quoted below/above is only
be considered for all DSR and Additional Miscellaneous Items. Any tender containing
item rates is liable to be rejected. Tenderers which propose any alteration in the
works specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort including
conditional rebates will be summarily rejected.

Tenders shall be received through CPP e-tendering portal as per Critical Data Sheet
of ENIT and Envelope-1 shall be opened first as per Critical Data Sheet of ENIT for the
bidders who have submitted their bids.

The tenderer should study the complete tender document. In order to facilitate AAI
to prepare responses, the interested tenderers are requested to submit their queries
(if any), in CPP e-tender portal only, as per time schedule specified in NIT. The
tenderers queries shall be replied through e- portal only.

C: NIL, I: NIL, OW: NIL GGB-2



13.Earnest Money Deposit (EMD):

14.

15.

13.1 Earnest money for an amount of Rs.1,05,000.00 (Rupees One Lakh Five
Thousand Only) in online through payment gateway of CPP portal

13.2 On acceptance of the tender, the earnest money will be treated as part of the
security deposit. The EMD of the successful tenderer will be returned if the
tenderer furnishes the security deposit.

13.3 AAI will return the EMD where applicable to every unsuccessful tenderer
except as provided in the tender inviting notice.

13.4 No interest or any other expenses, whatsoever on the EMD will be
Payable by AAI

13.5 The Tender EMD may be forfeited in the following case :
a) If a tenderer withdraws its tender during the period of tender

validity specified in the tender conditions.

b) In the case of a successful Tenderer. If the Tenderer fails-

i) To sign the Contract agreement.

ii) In case of any false/incorrect information/document submitted by
tenderer or have some discrepancy.

Power of attorney/authorization for signing tender:

a)

b)

Only the Power of Attorney/Authorization holder of the tenderer
on whose name the tender has been uploaded shall sign the

Tender documents.

The name and designation of the person or persons of the company
who is authorized to sign shall be clearly indicated in the authority
letter.

In the event of the tender submitted by a partnership firm, it must
be signed separately by each partner thereof, or in the event of the
absence of any partner, it must be signed on his behalf by a person
holding a Power-of-Attorney authorizing him to do so by the
partners. A certified copy of the Power-of-Attorney issued by the
company/partnership firm shall be uploaded in Envelope-1 along
with evidence of registration of partnership firm / company.

Notification of Award of contract will be made in writing to the successful
bidder by the Accepting Authority or his representative. The contract will
normally be awarded to the qualified and responsive Bidder offering lowest
evaluated bid in conformity with the requirements of the specifications and
contract documents and the Accepting Authority shall be the sole judge in this
regard. The Accepting Authority does not bind himself to accept the lowest or,
any tender or to give any reason for his decision. A responsive bidder is one
who submits priced Tender and accepts all terms and conditions of the
specifications and contract documents. A Tenderer shall submit a responsive
bid, failing which his Tender will be liable to be rejected.
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16.

17.

18.
19.

20.

21.

22.

23.

The Accepting Authority does not bind itself to accept lowest tender or an tender
and reserves to himself the right of accepting the whole or any part of the tender
and tenderer shall be bound to perform the same at his quoted rates. No claim
whatsoever will be entertained on this account.
The Tenderer shall not be permitted to tender for works in Airports Authority of
India Engineering Department, responsible for award and execution of contracts,
in which his near relative is posted as Manager(Finance & Accounts) or Sr. Officer
or as an engineer in any capacity' He shall also intimate the names of persons who
are working with him in any capacity or are subsequently employed by him and
who are near relatives to any Officer in Airports Authority of India. Any breach of
this condition by the contractor would render him liable to be debarred from
Tendering for next 2 years.
The contractors shall give a list of AAl employees related to him.
No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of
India/Govt. of India is allowed to work as a Contractor for a period of two years of
his retirement from Airports Authority of India/ Government service, without the
prior permission of Airports Authority of India / Govt. Of India. The contractis liable
to be cancelled if either contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of Airports Authority of
India /Govt. of India as aforesaid before submission of the Tender or engagement in
the contractor's service
The Tender for the work shall remain open for acceptance for a period of Ninety days
(90) days from the date of opening of Financial Bid (Envelope-II). If any Tenderer
withdraws his tender before the said period or makes any modifications in the terms
and conditions of the Tender which are not acceptable to the Department, then
Airports Authority of India shall without prejudice to any other right or remedy, beat
liberty to forfeit the full said earnest money absolutely.
On acceptance of the Tender, the name of the accredited representative(s)of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated to the Engineer-in-charge within10 days of acceptance
of tender.
The site for the work shall be at area of B.M. Airport, Ranchi. Agencies are
advised to visit site in detail, before submission of the bid.
A tenderer shall submit the tender which satisfies each and every condition laid down
in this notice failing which the Tender will be liable to be rejected. Also, if the
credential submitted by the firm found to be incorrect/false or have some
discrepancy which disqualifies the firm then the AAI shall take the following action:
a) Forfeit the entire amount of EMD submitted by the firm.
b) Debar the firm for minimum three years to tender in AAl in any
name/style.

C: NIL, I: NIL, OW: NIL GGB-4



24. Taxes:

24.1. Ratesto be quoted by the bidders, should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of
GST.

24.2. However, GST, as applicable, shall be paid to the contractor, for any
taxable supply/services/construction rendered by the agency to AAlI,
against a valid GST invoice as per terms and conditions of the contract.

23.3. In case supplies/services/works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under Service Export
from India Scheme (SEIS) of Govt of India.

25. Conditions for reimbursement of levy/taxes if levied after receipt of Tenders:

25.1 Rates to be quoted by the parties, should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute applicable on last
stipulated date of receipt of tender including extension if any but exclusive
of GST. No adjustment i.e. increases or decrease shall be made for any variation
in the rate of GST, Building and Other Construction Workers Welfare Cess or any
tax, levy or cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or cess applicable on output of the works contract shall be adjusted on side,
increase or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes/levies/cess.

Provided further that such increase in tax/levy/cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 as per GCC.

25.2. The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the
same by a duly authorised representative of AAI or the Engineer-in-Charge and
further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

C: NIL, I: NIL, OW: NIL GGB-5



25.3 The contractor shall, within a period of 30 days of the imposition of any such

26.

further tax or levy or cess, give a written notice thereof to the Engineer-in-charge
that the same is-given pursuant to the condition, together with all necessary
information/documents relating thereto.

MODE OF SUBMISSION OF TENDERS:

Tender for the present work shall be submitted online through e-tendering CPP
portal in two bids (i.e. Envelope I & II) system as detailed in ENIT of Tender
Document.

Tenders shall be processed as below
Envelope-I: Containing scanned copy of Tender Processing Fee, EMD, Unconditional

acceptance of AAI's tender conditions, PAN, GST regd., Undertaking regarding
Blacklisting/ Debarment on Company's Letter Head, Undertaking for deployment of
sufficient P&M on Company's Letter Head, Authorization Letter/Power of Attorney along
with copy of Certificate of Incorporation of the Company under Companies Act showing
CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding
Authority to assign Power of Attorney &Proprietary firm shall submit scanned copy of
Authorization Letter /Power of Attorney only if the tender is processed by a person other than
proprietor, PQ Performa duly filled, work experience certificate, Financial turnover &
Profit/Loss statement and certificate from Chartered Accountant for minimum net worth
(Uploaded by the contractors /firms)shall be opened on as per CRITICAL DATA SHEET of e-NIT.
The intimation regarding acceptance/ rejection of their bids will be intimated to the
contractors / firms through CPP e-tendering portal.

Envelope-II: Containing financial bids of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET( In case the date and time for opening of Envelope-II (Financial
Bid) is required to be changed, the same shall be intimated through CPP Portal).

Note: Once the bidder has submitted the digitally signed file of Unconditional Acceptance
of AAI's Tender Conditions, it is not permissible to put any remarks/conditions in / along
with the tender documents uploaded in CPP Portal.

AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without
assigning any reason’

Clarifications: If the bidder has any query related to the Tender Document of the work
they should use 'Clarification' tab in CPP-tendering portal to seek clarifications. No other
means of communication in this regards shall be entertained. Last date and time for
raising query shall be as stipulated in NIT.

If any clarification is needed by AAI from the bidder about the deficiency in their uploaded
documents in Envelope-l, they will be asked to provide it though CPP-tendering portal or
email if required. The bidder shall upload the requisite clarification/documents within
specified time by AAI failing which tender will be liable for rejection.

Once the bidder has submitted the digitally signed documents as per NIT along with
unconditional acceptance as an attachment, it is not permissible to put any
remarks/conditions in / along with the tender documents uploaded in CPP Portal.

In case above conditions are found violated, the tender shall be rejected.

C: NIL, I: NIL, OW: NIL GGB-6



27.

28.

COMPARISON AND EVALUATION OF TENDER

a) Prior to detailed evaluation, AAI will determine the substantial responsiveness
of Tender document. A substantial responsive Tender one, which confirms to all
the terms and conditions of the tender.

b) A tender is determined as not responsive, if tender is submitted incomplete,
annexure are not filled up and unconditional acceptance letter, minimum
wages affidavit etc. are not found in proper form as described above. Such
tenders are liable to be rejected by AAL

c) Once the contractor has uploaded the digitally signed file of tender document
along with other documents as an attachment, it is not permissible to put any
remark(s)/conditions(s) in / along with the Tender Document uploaded in
CPP portal.

d) In case if any condition is found violated after opening Envelope-I i.e.
Technical Bid, the tender shall be summarily rejected and  AAI shall,
without prejudice to any other remedy, be at liberty to take action as deemed
fit.

Only those tenderers whose Technical Bid documents are acceptable to AAI
will be examined and their techno-commercial bid shall be evaluated to
determine whether they are complete, meets tender requirements, free
from computational errors, whether the data have been properly filled up,
and whether the requisite documents as detailed have been submitted in
conformity to the Tender specifications, drawings and conditions.

Financial bid:-

The financial e-Bid shall be submitted through CPP e-portal.

a) Tenderer should download the "Tender Document"” file along with BOQ from
the
CPP e-tendering portal and upload the digitally signed BOQ file along with
desired documents in Envelope-I & Envelope-II.

b) Rates to be quoted in the column mentioned for rate only.
¢)The offer from those contractors whose digitally signed required documents are
not found in "Envelope-1" will not be considered and will stand rejected and

Envelope-II (financial bid) of such contractors shall not be opened.

d) Financial bid shall only be accepted in the desired format. No other format shall
be accepted.

e) In case, the condition 27 (d) above is found violated, the tender shall be rejected.

C: NIL, I: NIL, OW: NIL GGB-7



29.

30.

REJECTION OF TENDER: -

a.

31.

Airports Authority of India reserves the right to reject all the
tenders or any of the tender or any part of tender without assigning
any reason.
AAl reserves the right at its sole discretion not to award any work
under this tender. AAI shall not pay any costs or loss incurred by
the tenderers in the preparation and submission of any requisite
tender or technical proposal or to procure contract for any of the
items described herein.

If the tenderer deliberately gives wrong information or suppress
any information in his Tender, AAl reserves the right to reject such
tender at any stage or to cancel the contract, if awarded, and to
forfeit the Earnest Money, absolutely, in addition to any other
appropriate/legal action.

Canvassing in any form in connection with the tenders is strictly
prohibited and the tenders submitted by firms who resort to
canvassing are liable for rejection.

Any deviation in the Tender submission procedure will be
considered as non-responsive bid and liable to be rejected.

A Tenderer shall submit a responsive bid, failing which his Tender
will be liable to be rejected.

Tender in which any of the particulars and prescribed information
are missing or are incomplete, in any respect and/or prescribed
conditions are not fulfilled, shall be considered non-responsive and
is liable to be rejected.

The tenderer is expected to examine the tender document
including all instructions, forms, terms, specifications, drawings,
etc. Failure to furnish all information required as per the tender
documents or submission of a tender not substantially responsive
to the tender document in any respect may result in the rejection
of the tender.

A Tenderer shall submit the Tender which satisfies each and every
condition laid down in this notice failing which the Tender will be
liable to be rejected.

This notice of Tender shall form part of the contract documents. The
successful Tenderer/contractor, on acceptance of his Tender by the
Accepting Authority, shall within 10 days from the date of award, sign
the contract consisting of Notice inviting Tenders, General conditions
of contract, special/additional condition, General and particular
specifications, Tender conditions as issued at the time of invitation of
tender and acceptance thereof with any correspondence leading there
to.

The tender for the work shall not be witnessed by a contractor or
contractors who himself / themselves has/have tendered or who may
have tendered for the same work. Failure to observe this condition
Would render, tenders of the contractors tendering, as well as
witnessing the tender, liable to summarily rejection.
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32.

33.

34.

AAI shall be the sole judge in the matter of evaluating & accepting
technical bids, Price bids and award of contract and decision of AAI shall
be final &binding.

AAl reserve the right to verify the credential submitted by the agency at
any stage (before or after the award of work) If at any stage, any
information / documents submitted by the applicant is found to be
incorrect / false or have some discrepancy which disqualifies the firm

then AAI shall take the following action:

a. Forfeit the entire amount of EMD submitted by the firm.

b.The agency shall be liable for debarment from tendering for
minimum three years in AAI in any name/style, apart from any
other appropriate contractual / legal action.

Queries, Replies and Clarifications:

If the Bidder has any query related to the Tender Document of the
work, they should use seek clarification in CPP e-tendering portal to
seek clarifications. No other means of communication in this regards
shall been entertained. Query received after the date as mentioned in
Critical data sheet of NIT shall not be entertained.

If any clarification is needed by AAI from the Bidder about the
deficiency in his uploaded documents in Envelope - 1, they will be asked
to provide it through collaboration folder in e-tendering portal. The
Bidder shall upload the requisite clarification/documents within
specified time of receipt of such request from AA], failing which tender
will not be considered for the subsequent stages.

Issues faced/queries of the Bidders pertaining to technical support on e-
portal for submission of tender documents should normally be addressed
to AAIl Help Desk Support (details as mentioned in the Instruction to bidder
head of tender document). In case of technical support regarding e-tender
portal, if the AAI Help Desk is non responsive, the Bid Manager, Mr. Ravi
Shankar Kumar, Asst. General Manager (Engg.-Civil) may be contacted at
Mobile No0.79741 17276, E-mail ID: ravikumar80@aai.aero
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36. The successful Tender/contractor, on acceptance of his Tender by the

37.

38.

Accepting Authority, shall within 10 days from the date of award of Work sign
the contract consisting of Notice Inviting Tenders, General Conditions of
Contract, Special/additional condition, General and technical specifications,
Tender conditions as issued at the time of invitation of Tender and acceptance
thereof with any correspondence leading there to.

Once the bidder has submitted the digitally signed documents as per NIT along

with unconditional acceptance as an attachment, he is not permitted to

upload any additional file or put any remark(s)/conditions[s] in/ along
with the Tender Document (Except unconditional rebate on quoted rates
i.e. header discount (o/0) if any).

STANDARD PRINTED CONDITIONS
Standard printed conditions of the tenderer if any submitted along with
the offer will not be accepted.

For and on behalf of
Airports Authority of India
Signature:
Designation:
Date:
Signature of Witness Signature of Tenderer
Address: Date:

C: NIL, I: NIL, OW: NIL GGB-11



PRE-QUALIFICATION PROFORMA

NAME OF WORK: Annual Maintenance Contract for Civil Works in Residential area at B.M.
Airport, Ranchi for year 2026-27.

1 2 3 4
SI.No.|Qualifying criterion/parameter/ Supporting document must have [Reference to the documents
supporting document the following salient information submitted in support to column 3
which AAI would like to note
1. General
11 Name, Address of the firm/ Copy Enclosed: YES/NO
Contractor
1.2 |Telephone, Fax, Email
13 Authorized Signatory (name &
"~ Hesignation)
2. |Envelope-l (Technical Bid and Pre-qualification) shall contain scanned copy of
A |Tender Processing Fee, EMD, Unconditional letter of acceptance:-
Tender Processing fee of amount
. ) ) Rs. 1,180.00/-(i/c GST) through )
i |Details of tender processing Fee payment gateway provided on CCP Copy Enclosed: YES/NO
portal.
Rs.1,05,000.00 /- to be paid
ii. |Details of Earnest Money online through payment gateway |Copy Enclosed: YES/NO
on CPP portal.
iii. Scanned copy of unconditional Annexure-1 Page no. PR-1 Copy Enclosed: YES/NO
acceptance letter
. s ™
e .
AppendhH-ofGee:
Scanned copy of PAN No. of the .
Vo |firm & GST registration Copy Enclosed: YES/NO
Scanned copy of 'Undertaking'
vi. |regarding Blacklisting/ Debarment |Annexure-7 Page no. PR-14 Copy Enclosed: YES/NO
on Company's letter head
) Scanned copy of Form ‘A’ regarding| Annexure-14 Page no. PR-21 Copy Enclosed: YES/NO
VIl |completion certificate.
Vi Scanned copy of Form ‘B’ Annexure-15 Page no. PR-22 Copy Enclosed: YES/NO
" |regarding financial information
i Scanned copy of Form ‘C’ Annexure-16 Page no. PR-23 Copy Enclosed: YES/NO
" |regarding NET WORTH.
Scanned copy of undertaking
X |regarding deployment of sufficient |Annexure-11 Page no. PR-18 Copy Enclosed: YES/NO
plant and machinery
Authorization letter/ Power of
i, Attorney/ Undert‘akmg if the Copy Enclosed: YES/NO
agency is a proprietary concerned
or companies
Xii. Sca'nned.copy of EPF & ESIC Copy Enclosed: YES/NO
registration documents
Xiii. igi i
Digitally signed tender document Copy Enclosed: YES/NO
L ) Copy-Enclosed-YES/NO
rririmumanRdabvalue{excluding
GSTof generatconstructionworks:
(C-Nil, I-Nil, O-Nil) PQP-1




B |Pre-Qualifying requirements of Contractors

i Experience certificate

Work No.1 Copy Enclosed: YES/NO

(a) Name of work

(b) Nature of work done

(c) Date of Start

i(@) | (d) Date of completion as per
Agreement

(e) Actual date of Completion

(f) Actual completion cost

(g)Details of TDS Amount

Work No.2 Copy Enclosed: YES/NO

(a) Name of work

(b) Nature of work done

(c) Date of start

i(b) | (d) Date of completion as per
Agreement

(e) Actual date of completion

(f) Actual completion cost

(g) Details of TDS Amount

Work No.3 Copy Enclosed: YES/NO

(a) Name of work

(b) Nature of work done

i) (c) Date of start

(d) Date of completion as per
agreement

e) Actual date of completion

f) Actual completion cost

g) Details of TDS Amount

ii. Annual Financial Turnover

ii. (@) |Copy of Abridged Balance Sheet along with Profit and Loss Account statement of the firm for
financial year

a) Year 2022-23 Copy Enclosed: YES/NO
b) Year 2023-24 Copy Enclosed: YES/NO
c) Year 2024-25 Copy Enclosed: YES/NO
d) Average
ii. (b) |Continuous losses for the last three financial year under profit and loss account statement of
balance
sheet, if any
a) Year 2022-23 Copy Enclosed: YES/NO
b) Year 2023-24 Copy Enclosed: YES/NO
c) Year 2024-25 Copy Enclosed: YES/NO
3.Envelope-ll (Financial bid)
i. Financial Bid | Submitted : Yes/No
Place:
Date:
Signature
(Authorized Signatory of the Firm)
Declaration
I ( ) hereby declare that the document submitted/uploaded/enclosed are true and

correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited and
action as deemed fit by AAI can be taken against me.

Signature
(Authorized Signatory of the Firm)

(C-Nil, I-Nil, O-Nil) PQP-2
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General Guidelines JAah_ ~

GENERAL GUIDELINES

1. This “General Conditions of Contract” are applicable for the tender
and shall be part of the contract document. tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or
item rate tenders

2. The intending bidders will quote their rates in the BOQ referred in
Schedule A.

AA.Ll (C-Nil...I-Nil...0-Nil) GCC- 2




Tender forms

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/ ltemRate Fender& Contract for Work

Airport: Ranchi
Branch: Engineering
Office of: Asst. General Manager (Engg.-Civil)

Tender for the Work of: - Annual Maintenance Contract for Civil Works in Residential
area at B.M. Airport, Ranchi for year 2026-27
(i) To be submitted/ uploaded upto ........cc....... hours on (As per CRITICAL DATA SHEET)

................... in NIC CPP Portal.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of contract, Special
conditions, Schedule of Rates & other documents and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of India within
the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects with the referred
to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such material
as are provided for, by and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 bid system
and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on back to
back basis through another contractor. Further that, if such a violation comes to the notice of AAI, then I/We
shall accept the decision of AAl if we are debarred for tendering in AAl in future works. Also, if such a violation
comes to the notice of AAl before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit / Performance Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if at any
stage such documents/ information found false, then we shall be liable for debarment from tendering in AAl,
and any other appropriate legal action.

AALL (C-Nil...I-Nil...0-Nil) GCC- 3



Tender forms i 1&. -

A sum of Rs.1,05,000.00 (Rupees One Lakh Five Thousand Only) is here by submitted as
Demand-—Draft/FBR/Bank Transfer/ RTGS/BG* of a Nationalized or any scheduled bank (but not from co-
operative or gramin bank) as earnest money: If I/we, fail to furnish the prescribed performance bank guarantee
within prescribed period, |/we agree that the said Chairman, A.A.l. or his successors in office shall without
prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract. Further,
if 1/ we fail to commence work as specified, I/we agree that Chairman, A.A.l. or his successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
absolutely, otherwise the said earnest money shall be retained by AAl towards security deposit take appropriate
action as per terms of contract and earnest money declaration to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such deviations as
may be ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form. Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest
Money & Performance Guarantee as aforesaid, |/We shall be debarred for participation in the re-tendering
process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any
person other than a person to whom I/we am/are authorized to communicate the same or use the information
in any manner prejudicial to the safety of the State. (* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by competent
authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

(i)

(ii)

(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature--------------------—-

Designation--------------------
Date
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting

tender or by publication in Newspapers and posted on AAI web-site and NIC CPP Portal
http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
Officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2. (A)

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable

for item Rate
Tender

only .

Any person who submits a tender shall fill up the usual printed form, stating at

what rate he is willing to undertake each item of the work. Tepnde== which
propose any alteration in the work specified in the said f
tender or in the time al!owed for carryi

revised offer quoting rate of each item of the schedule of quantity for all sub
sections/sub heads as the case may be, but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub heads should not be higher than their
respective original rate quoted already at the time of submission of tender. The lowest
tender shall be decided on the basis of
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revised offer.
If the revised tendered amount (worked out on the by
individual items) of two or more contractors receiyés
found to be equal, then the lowest tender, am
decided by draw of lots in the presence of J
(Engg)/ Sr Manager {Engg) in-Charge of my~
and the lowest contractors those haw

e to submit revised offers, then tenders
EMD of each lowest contractors.

forfeited because of non-submission of

vised rate(s) of any item(s) than their respective
the time of submission of his bid shall not be
retendering process of the work.

are to be re
Contracie

Note: Till the t Atware supports the above provisions, revised offers from
tenderer¥ forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4.(A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be treated as invalid if;
1. The contractor dose not quote percentage above/below on the total
amount of tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both on the
total amount of tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on
the total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again, found to be equal, the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg.)/ DGM (Engg.)/ AGM (Engg.)/ Sr.
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(C-Nil...I-Nil...0-Nil) GCC- 6




General Rules & Directions

Manager (Engg.) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In case all the lowest bidders those have quoted
same tendered amount, refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each bidder.
Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender including all sub
section/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section /sub head should not be
higher than the percentage quoted at the time or submission of tender. The lowest
tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be
treated as withdrawal of his tender before acceptance and 50% of earnest money
shall be forfeited.

If the revised tendered amount of two more contractors received in revised offers
is again found to be equal, the lowest tender, among such contractor, shall be
decided by draw of lots in the presence of Jt. GM(Engg)/DGM (Engg), AGM
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work

& the lowest bidders those who have quoted same tendered amount of their
tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of
EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule—1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

10.

Applicable
for Item
Rate Tender
Only.

and words. However,
i if a discrepancy is found between rat
rates which correspond with the a

iii. Where the rates qugted by t

quoted by the contractor will
ct and not the amount.

Ny item(s) leaving space blank both
the quoted rate in figure(s), and
nding to the item(s) is worked out by the
big total, then rate(s) of the items(s) shall be
guoted by the contractor against such item(s).
be&n quoted for any item(s), leaving space both in

d amount blank, it will be presumed that the bidder
has included ost of this/these item(s} in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi. Sub Parai to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

i The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken as correct.

ii. If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken as correct.

iii. Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appears unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item Rate
Tender

only.

n ten,
td s giv cial [res
: E a nti
that interpolation is not possible. The total amount should be written both in
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ritten before

figures and in words. In case of figures, the word ‘Rs’
’ ks. 2.15 P’ and

the figure of rupees and word ‘P’ after th
in case of words, the word ‘Rup

be written at the s th i pees and followed by the word
ite \ g Y ecimal places. While guoting the rate in
ord ‘only’ should be written closely following the

12(A). Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
figures as well as in words) at which he will be willing to execute the work. He
shall also work out the total amount of his offer and the same should be written in
figures as well as in words in such a way that no interpolation is possible. In case
of figures, the word ‘Rs’ should be written before the figure of rupees and work
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.

(quoting of rates in Paise is not applicable in e-tenders)

AALL
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ii. The bidder, whose tender is accepted, will also be required to furnish by way of
Security Deposit for the fulfillment of his contract, an amount equal to 10% of the
contract amount of the work.

In works where condition of submission of Performance Guarantee is not applicable,

the security deposit @ 10% of the tendered value shall be deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions

from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

v. Security deposit will also be accepted in form of Bank Guarantee (including e
Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign
Banks included in the Second Schedule of Reserve Bank of India Act,1934
excluding Co- operative / Regional Rural Banks).

. The contractor shall submit an irrevocable additional performance security in the form
of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued from
Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the Second
Schedule of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural
Banks) shall be obtained from the Successful bidder, If the Bid price offered by the
selected bidder is lower than 10% of the estimated cost put to tender. This clause shall
be binding and enforceable in relation to all works, irrespective of their nature, scope,
or value.

Additional performance security Amount and Treatment -
The additional performance security shall be calculated as below:-

a) Where the bid price is below 10% but not below 20% of the project cost put to
bid, the additional performance security percentage shall be incremented by 0.25%
for every percentage of bid price below 10% of the project cost put to bid starting
at 11% with the additional bid performance security being 0.25% and this
additional performance security percentage shall be applied on the bid price;

b)  Where the bid price is below 20% but not below 25% of the project cost put to
bid, the additional performance security percentage shall be incremented by 0.50%
for every percentage of bid price below 20% of the project cost put to bid starting
at 21% with the additional bid performance security being 0.50% and this
additional performance security percentage shall be applied on the bid price;

c¢)  Where the bid price is below 30%, the additional performance security percentage
shall be incremented by 1% for every percentage of bid price below 30% of the
project cost put to bid starting at 31% with the additional bid performance security
being 1% and this additional performance security percentage shall be applied on
the bid price;

d)  Where the bid price is below 30%, the additional performance security

percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security
percentage shall be applied on the bid price;

e) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid
price is below 0.5% or next higher percentage based on whether the decimal point
of the percentage of bid price is 0. 5% or more.

f)  All matters pertaining to validity, extension, claims, forfeiture, and any other

conditions in relation to the additional performance security shall be governed by
the provisions of Clause 1: Performance Security.

Vi
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15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. should be inclusive Rates to be quoted by the parties of all taxes, duties, CESS, fee,
royalty charges etc. levied under any statute but exclusive of GST for all the items.

2. However GST, as applicable, shall be paid to the contractor, for any taxable supply
/ services / construction rendered by the agency to AAl, against a valid GST
invoice as per terms and conditions of the contract.

3. In case supplies /services / works involve imports; the same should be identified
separately. Basic Custom Duty & IGST will be paid directly by AAl by utilizing EPCG
license/ Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt. of
India.

17.

The contractor/ bidder shall give a list of AAl employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render, tenders
of the contractors tendering, as well as witnessing the tender, liable to summary
rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,

electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and water
supply drainage, electrical and horticulture works in the composite tender.

20.

The contractor/ bidder shall submit list of works completed in last 5 years*as well
as which are in hand (in progress) in the following format for assessing bidding
capacity of the bidders:-

Name of work

Name and particulars Position of works

of Office where work Value of work . Remarks
. . in progress
is being executed

2 3 4 5

21.

The contractor/ bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to do
so, his failure will be a breach of the contract and the Executive Director (Engg.)

may in his discretion, without prejudice to any other right or remedy available in
law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the said Act.

22.

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

23.

Note: In such case para 23 below may be deleted by NIT approving authority
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Conditions of Contract

Definitions :

AN

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof and the formal agreement executed
between the competent authority(s) on behalf of the Chairman, Airports Authority of India and the Contractor,
together with the documents referred to therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Engineer-in-Charge and all these documents taken together, shall be
deemed to form one contract /two contracts and shall be complimentary to one another. Contractor has to sign two
agreements, one consisting BOQ for civil works and another one for SITC and O& M/AMC/AICMC part, Engineer-in-
charge could be common for both the agreements. Separate invoices for the civil/construction works and
SITC/0&M/AICMC/AMC works have to be raised by the agency referring to the respective agreements to facilitate
AAI to claim input tax credit on such SITC/O&M/AICMC/AMC works as mentioned in Schedule’ F’para2(v)

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them:-

i The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying
out the contract.

iii.  The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv.  The Chairman means the Chairman Airports Authority of India and his
Successors.

V. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be in charge of the work and who shall sign the contract on

behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.
As per latest DOP and works manual

Vi.  AAl or Airports Authority of India shall mean the Chairman Airports
Authority of India.
vii. The terms Member(Planning) means the head of Department
of Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

iX. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Airports Authority of India of the part of the
works in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor

as per terms of contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F* hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B1S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
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AN

S

the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for If the contractor has quoted different rates for the \mM appearing in
similar items two or more subheads, then the lowest of £, 3 @ khall only be
with different considered for payments during 0 «s€ of deviation of
quoted rates quantity of such item, paym ] ad¥at the lowest quoted rate for
in different i o\ s i
quantity exec he limit specified in the contract.
subheads of g d %ﬁ: rate shall be derived as per relevant contract
the contract
agreement
9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for put to tender is more than Rs.2Cr.
purchase
tenders
10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, shall sign
leither single or Two agreements, as the case may be, one consisting BOQ for Civil works
and another one for SITC and 0&M / AMC / AICMC part.

i) i. The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAl Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAl Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAl Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender

is more than Rs.5 crores.

i The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the Tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, or Bank Guarantee (including e-Bank
Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or Foreign
Banks included in the Second Schedule of Reserve Bank of India Act,1934 excluding
Co-Operative/Regional Rural Banks) in accordance with the form annexed hereto.
(Appendix-XI).

ii Performance guarantee should be furnished within 30 days of issue of letter for intent.
In case the contractor fails to deposit performance guarantee within the stipulated
period, no payment will be released to the contractor for the work done in respect of 1st
running account bill. Moreover, interest @10% per annum on performance guarantee
amount would be levied (non-refundable) for delayed period of submission. In case the
contractor fails to deposit performance guarantee within the stipulated period tender
shall be stands cancelled without any notice. Further, EMD shall be forfeited, and the
contractor shall be liable for debarment up to a period of two (02) years.

iii. The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

iv. The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAl is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAl any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

v. Inthe event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the

contractor) shall permit AAl at the time of making any payment to him for work

done under the contract to deduct a sum at the rate of 10% of the gross amount of

each running and final bill till the sum deducted, will amount to security deposit of 10% of

the tendered value of the work.

Such deductions will be made and held by way of Security Deposit unless he/they

has/have deposited the amount of Security at the rate mentioned above in the form of

Bank Guarantee (including e-Bank Guarantee) from any of the Commercial Bank (i.e.

Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India

Act,1934 excluding Co-Operative/Regional Rural Banks).

In case a Guarantee Bonds of any Bank is furnished by the contractor to the AAl as part of
the security deposit and the Bank is unable to make payment against the said
Guarantee Bond, the loss caused thereby shall fall on the contractor and the contractor
shall forthwith on demand furnish additional security to the AAl to

make good the deficit. In works where condition of submission of performance

guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)

of gross amount of each running bill shall be deducted instead of 10%, till the sum

along with the sum already deposited as earnest money will amount to security

deposit of 10% of the contract value of work. Other conditions shall remain same

as stated above.

All compensations or the other sums of money payable by the

contractor under the terms of this contract may be deducted from, or paid by the

sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAl on any account whatsoever and in the event of his Security

Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in Fixed Deposit Receipt, Insurance Surety
Bonds, Account Payee Demand Draft or Bank Guarantee from any of the Commercial
Bank (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit shall be collected
from the running bills and the final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee issued by
any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of
Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks), on its
accumulations to a minimum of Rs. 5 lakh to the condition amount of such bank
guarantee, except last one, shall not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with
provisions contained in the clause 17 which

shall be extended from time to time depending upon extension of contract under
provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE1B

AN

Additional
Performance
Security.

The contractor shall submit an irrevocable additional performance security in the form
of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued from
Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the Second
Schedule of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural
Banks) shall be obtained from the Successful bidder, If the Bid price offered by the
selected bidder is lower than 10% of the estimated cost put to tender. This clause shall
be binding and enforceable in relation to all works, irrespective of their nature, scope,
or value.

Additional performance security shall be submitted by the successful bidder within the
30 days of issue of letter for intent.

In case the contractor fails to deposit performance guarantee within the stipulated
period tender shall be stands cancelled without any notice. Further, EMD shall be
forfeited, and the contractor shall be liable for debarment up to a period of two (02)
years.

Additional performance security Amount and Treatment
The additional performance security shall be calculated as below-

i Where the bid price is below 10% but not below 20% of the project
cost put to bid, the additional performance security percentage shall
be incremented by 0.25% for every percentage of bid price below 10%
of the project cost put to bid starting at 11% with the additional bid
performance security being 0.25% and this additional performance
security percentage shall be applied on the bid price;

ii. Where the bid price is below 20% but not below 25% of the project
cost put to bid, the additional performance security percentage shall
be incremented by 0.50% for every percentage of bid price below 20%
of the project cost put to bid starting at 21% with the additional bid
performance security being 0.50% and this additional performance
security percentage shall be applied on the bid price;

iii. Where the bid price is below 25% but not below 30% of the project
cost put to bid, the additional performance security percentage shall
be incremented by 0.75% for every percentage of bid price below 25%
of the project cost put to bid starting at 26% with the additional bid
performance security being 0.75% and this additional performance
security percentage shall be applied on the bid price;

iv. Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid
price below 30% of the project cost put to bid starting at 31% with the
additional bid performance security being 1% and this additional
performance security percentage shall be applied on the bid price;

V. The additional performance security percentage shall be rounded off
to the next lower percentage based on whether the decimal point of
the percentage of bid price is below 0.5% or next higher percentage
based on whether the decimal point of the percentage of bid price is
0. 5% or more.

vi. All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security
shall be governed by the provisions of Clause 1: Performance Security.

vii. The award letter shall be issued only on receipt of Performance
Guarantee / Additional Performance Guarantee.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAl on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for

which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to
of work reasons attributed to contractor, AAl shall be
entitled for compensation for delay as detailed
below :

i For works costing upto Rs. 10.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a

maximum of 10% of contract value.

ii For the works costing more than Rs 10 Lac
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a

maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified extended
date of completion for delay under this clause shall be for non-achievement of sectional
completion or part handing over of work on stipulated/justified extended date for such
part work or if delay affects any other works/services. This is without prejudice to right of
action by Engineer- in-Charge under clause 3 for delay in performance and claim of
compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule
on date of determination, as assessed by the authority in schedule ‘F’, after due
consideration of justified extension. The compensation for delay, if not decided before the
determination of contract, shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the’
Contractor under this or any other contract with AAIl. In case, the contractor does not
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied as above. With-holding of this amount on failure
to achieve a milestone, shall be automatic without any notice to the contractor. However,
if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable
on such withheld amount.

Clauge 2A
Incentive for early | |n case, the contractor completes the work ahead of stipula te of completion
completion so provided in ‘Schedule F’, a bonus @ 1 % (one per ce ndered value per
month computed on per day basis, shall be payable\tetk ntractor, subject to a
maximum limit of 5% (five per cent) of the tender. he amount of bonus, if
payable, shall be paid along with final bill after dlagon of work. Bonus/ Incentive
shall be applicable for the contract compl stipulated dated of completion
and shall not be applicable for the nded beyond the stipulated period
even with justified hindrance and action of compensation for delay.
This clause shall not be appl e%r he works which estimated cost put to tender
is less than Rs. 50.00 Qr
Clauge 2B
A
Release of Withheld amo@{&uar\ﬂls compensation for delay over and above Rs. 50.00 lacs,
withheld can be gele st Bank Guarantee (on the format given at Appendix-1) or in
amount against the folq ; guarantee bonds of any Scheduled Bank but
compensation no stive or Gramin Bank, pending finalization of case of extension of time
for delay. by compgtent authority as per delegation of powers. Concerned Executive Director (Engg.)
will authorize such action on receipt of proposal from the Engineer-In-Charge through
proper channel.
Clauge 3
When Contract Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of completion has or has
not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

vi.

Vii.

viii.

If the contractor having been given a notice by the Engineer-in-Charge in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner shall
omit to comply with the requirement of such notice for a period of seven days
thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so
after a notice in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work or section of work with individual date

of completion on or before the stipulated or justified extended date on or before
such date of completion, and the Engineer in Charge without any prejudice to any
other right or remedy under any other provision in the contract has given further
reasonable time in a notice given in writing in that behalf as either mutually agreed
or in absence of such mutual agreement by his own assessment making such time
essence of contract and in the opinion of Engineer in Charge, the contractor will be
unable to complete the same or does not complete the same within the period
specified.
If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.
If the contractor shall offer or give or agree to give to any person in AAl service or to
any other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or forborne to do any act
in relation to the obtaining or execution of this or any other contract for AAI.
If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him or to
his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer-in-
charge.
If the contractor shall obtain a contract with AAI as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits any breach of
Integrity Pact.
If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the court
or the creditor to appoint a receiver or a manager or which entitle the court to make
a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days.
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xi.

If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract), transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Engineer-in-Charge. When the contractor
has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the Chairman, AAl shall have powers:

a. To determine the contract as aforesaid so far as performance of work by the

Contractor of work is concerned (of which determination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination;the Earnest Money Deposit, Security
Deposit already recovered and Performance Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the AAI.

b. After giving notice to the contractor to measure up the work of the contractor and

to take such whole, or the balance or part thereof, as shall be un-executed out of
his hands and to give it to another contractor or any other means to complete the
work. The contractor, whose contract is determined as above, shall not be allowed
to participate in the tendering process for the balance work. In the event of above
courses being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made
any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for
any work thereof or actually performed under this contract unless and until the
Engineer-in-Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8th of the stipulated time for completion of work or one month whichever is
higher, either party may close the contract by giving notice to the other party stating the
reasons. In such eventuality, the Earnest Money Deposit and the Performance Guarantee
of the contractor shall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorized agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAl shall without prejudice to any other right or remedy
Qvailable in law, be at liberty to forfeit the earnest money-&—performance
guarantee absolutely.

A fror thoC vithin 15 days the C I oo
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5.2

5.3

5.4

CLAU

SE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorized representative and by the contractor or his authorized
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall not
entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorized representative does not remain present at the time of such
measurements after the contractor or his authorized representative has been given a
notice in writing three (3) days in advance or fails to countersign or to record objection
within a week from the date of the measurement, then such measurements recorded in
his absence by the Engineer-in- Charge or his representative shall be deemed to be
accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available, then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or
his authorized representative of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured
and correct dimensions thereof be taken before the same is covered up or placed beyond
the reach of measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his
authorized representative of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach
of measurements without such notice having been given or the Engineer-in-Charge’s
consent being obtained in writing, the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly
or otherwise as aforesaid and all provisions stipulated herein above shall be applicable
to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in
the measurement book and/or its payment in the interim, on account or final bill shall
not be considered as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

Clause 6 A

Computerized Computerized measurement is mandatory for works costing more than Rs 5.00

Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-

Book Charge may decide for adopting computerized measurement if required, except as
otherwise provided, ascertain and determine by measurement the value of work done
in accordance with the contract. All measurements of all items having financial value
shall be entered by the contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the items of
works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got checked
by the contractor from the Engineer-in-Charge or his authorized representative as per
interval or program fixed in consultation with Engineer-in-Charge or his authorized
representative. After the necessary corrections made by the Engineer-in- Charge, the
measurement sheets shall be returned to the contractor for incorporating the
corrections and for resubmission to the Engineer-in-Charge for the dated signatures by
the Engineer-in-Charge and the contractor or their representatives in token of their
acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got checked/test
checked from the Engineer-in-Charge and/or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be done during these
checks/test checks in his draft computerized measurements, and submit to the
department a computerized measurement book, duly bound, and with its pages machine
numbered. The Engineer-in-Charge and/or his authorized representative would
thereafter check this MB, and record the necessary certificates for their checks/test
checks.

The final, fair, computerized measurement book given by the contractor, duly bound,
with its pages machine numbered, should be 100% correct, and no cutting or overwriting
in the measurements would thereafter be allowed. If at all any error is noticed, the
contractor shall have to submit a fresh computerized MB with its pages duly machine
numbered and bound, after getting the earlier MB cancelled by the department.
Thereafter, the MB shall be taken in the records of Engineer-in-charge, and allotted a
number as per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Engineer-in-charge for payment. The contractor
shall submit two spare copies of such computerized MB'’s for the purpose of reference
and record by the various officers of the department.

The contractor shall also submit to the department separately his computerized Abstract
of Cost and the bill based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed
by the Engineer-in-charge and allotted a number as per the computerized record in the
same way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements / levels by the
Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general of local custom. In the case of item which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or
his authorized representative of the work before covering up or otherwise placing
beyond the reach of checking and / or test checking the measurement of any work in
order that the same be checked and / or test checked and correct dimensions thereof
be taken before the same is covered up or placed beyond the reach of checking and /
or test checking measurement and shall not cover up and place beyond reach of
measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative

of the work who shall within the aforesaid period of seven days inspect

the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-in-charge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorized representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor

shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

AA.L

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till after the
whole of the work shall have been completed and certificate of completion given. For
works estimated to cost over Rs. One lac, the interim or running account bills shall be
submitted by the contractor for the work executed on the basis of such recorded
measurements in the format of the Department in triplicate on or before the date of every
month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled
to be paid any such interim payment if the gross work done together with net payment/
adjustment of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule 'F', in which case the interim bill shall be prepared
on the appointed date of the month after the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer-in- Charge shall prepare
or cause to be prepared such bills in which event no claims whatsoever due to delays on
payment including that of interest shall be payable to the contractor. Payment on account
of amount admissible shall be made by the Engineer-in-Charge certifying the sum to which
the contractor is considered entitled by way of interim payment at such rates as decided
by the Engineer-in- Charge. An amount of ad-hoc payment not less than 75% of the net
amount of the bill under check, shall be made within 10 working days of submission of the
bill by the Contractor to the Engineer-in-Charge or his Authorized Engineer together with
the account of the material issued by the department, or dismantled materials, if any. The
remaining payment is also to be made after final checking of the bill within 28 working
days of submission of bill by the contractor. In case of delay in payment of intermediate
bills after 30 days of submission of bill by the contractor, provided the bill submitted by
the contractor found to be in order, a simple interest @ prevailing rate of interest of|
General Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or|
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any
certificate given by the Engineer-in-charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that
any work or materials to which it relates is are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any respect
conclude, determine of affect in any way powers of the Engineer- in-charge under the
contract or any of such payments be treated

as final settlement and adjustment of accounts or in any way vary or affect the contract.
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Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the completion
of work, if the extension of date of completion is not granted by the competent
authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt
Manager / Manager (Engg) to the effect that the work has been completed up to the
level in question make interim advance payments without detailed measurements for
work done (other than foundations, items to be covered under finishing items) up to
lintel level (including sunshade etc.) and slab level, for each floor working out at 75% of
the assessed value. The advance payments so allowed shall be adjusted in the
subsequent interim bill(s) to be submitted by the contractor within 10 days of the
interim payment. In case of delay in submission of bill by the contractor a simple interest
@ 10% (percent) per annum on the advance payment made shall be paid to the AAI
from the date of expiry of prescribed 10 days.

_CLAUSE7 A

No Running Account Bill shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are
submitted by the contractor to the Engineer-in-Charge.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realised
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and

AA.L

(C-Nil...I-Nil...0-Nil) GCC- 28




Clauses of Contract

maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,

floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B

Completion
Plans to be
Submitted by
the Contractor

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in-charge or his authorized Asstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantled materials.
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If the final bill is submitted by the contractor within the period specified above and
payment of final bills is made by the AAIl within above prescribed time limit, if delay in
payment, a simple interest @ prevailing rate of interest of General Provident Fund shall
be paid to the contractor from the date of expiry of prescribed time limit, provided the
final bill submitted by the contractor is found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding
Extra Items based on market rate) and payment shall be made on the basis of lower of
the two.

CLAUSE9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired
by him and wherever possible in banks be made through electronic payment
mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Information’s as per proforma attached.
ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

stipulates quantum, place of issue and rate(s) to be charp
The contractor shall be bound to procure them from

the Engineer-in-charge, which shall
progress of work as assessed by th
agreed phased programme of w
materials. The contractor shall pla
materials at least 7 days in

erials are consumed in items of
payment is being made to the
contractor, ich may therefore become due to the
rwise or from the security deposit. At the
time of sub tractor shall certify that balance of materials
supplied is ava at original good condition.

The contractor sha alongwith every running bill (on account or interim
bill) material-wise reds_Ailiation statements supported by complete calculations
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reconciling total issue, total co
\nsumption and certified balance (diameter/ sectips—~+~=—ia_the case of steel) and
resulting variations and reasons thereof. Engineey
be final and binding on the contractor) be withi

several parts together as necessary. Not with
in any other clause of the contract and all st
or procured with the assistance of the
Authority and the contractor shall be the
stores/ materials shall not be remaoved/
account and shall be at all times open to
authorised agent. Any such stores/ mate
Engineer-in-charge in as good a conditj
place directed by him, at a place of iss
require, but in case it is decided not
shall have no claim for compensati
supplied to him as aforesaid and not
such stores/ materials.
On being required to return the st materials, the contractor shall hand over the
stores/ materials on being paid or e Engineer-in-charge shall
determine, having due regardtot aterials. The price allowed
for credit to the contractor, howe g market rate not exceeding
the amount charged to him, ex , if any. The decision of the
Engineer-in-charge shall be final 3 nt of breach of the aforesaid
condition, the contractor shall in addition tG himself open to account for
contravention of the terms of the licenses or per d/ or for eriminal breach of trust,
be liable to Authority for all advantages or profit ing or which in the usual course
would have resulted to him b rovided that the contractor shall
in no case be entitled to any on account of any delay in supply
or non-supply thereof all or stores provided further that the
contractor shall be bound t
Authority within the origin ige forcompletion of the work plus 50% thereof
or schedule time plus 6 if the time of completion of work
exceeds 12 months, but only has been supplied within the
aforesaid period, then t nd to do so much of the work as may
be possible with the lied in the aforesaid period. For the
completion of the rest of the wo r shall be entitled to such extension of
time as may be determings arge whose decision in this regard shall
be final and binding oy
The contractor shall §
such material remai
completion or dete
at the stores from ¥
The contractor shall not be&
such unused material except for the extraTe
of issue.

olute property of
rials, and the said
of the work on any
eer-in-charge or his
Il be returned to the
hich they were originally supplied at a
ther place specified by him as he shall
materials the contractor
h stores/ materials so
stage in or damage to in

d quantities of materials are got issued. Any
tly good/ original condition at the time of
shall be returned to the Engineer-in- charge
place directed by him by a notice in writing.
ding transporting, unloading and stacking of
ad, if any involved, beyond the original place
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the authority.

D. The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
set these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
rrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When

Imaterials are required to be tested in accordance with specifications,
bpproval of the Engineer-in-charge shall be issued after the test results are
received.

3. The contractor shall at his cost submit the samples of materials to

be tested or analyzed and shall not make use of or incorporate in the work
any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.

5. The contractor shall not be eligible for any claim or compensation either
rising out of any delay in the work or due to any corrective measures

required to be taken on account of and as a result of testing of materials.

6. The contractor shall, at his cost, make all arrangements and shall

provide all facilities as the Engineer-in-charge may require for collecting

and preparing the required number of samples for such tests at such time

and to such place or places as may be directed by the Engineer-in-charge

and bear all charges including testing charges and-cest-oftesting-unless-specifically
brovided-for

otherwise—elsewhere—in—the—contract—orspecifications. The Engineer-in-

charge or his authorized representative shall always have access to the
Wworks and to all workshops and places where work is being prepared or
from where materials manufactured, articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.

7. The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
idamage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be

substituted thereof and in case of default, the Engineer-in-charge may cause

AALL

(C-Nil...I-Nil...0-Nil) GCC- 32




Clauses of Contract

the same to be supplied and all costs which may be attracted for such removal
and substitution shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing lab at the site
for conducting routine field tests. The lab shall be equipped at least with the
testing equipment as specified in Schedule F.

CLAUSE 10B

(1) Secured 1. The Contractor, on signing an indenture form to be specified in Appendix -XX,
Advance on shall be entitled to be paid during the progress of the
Nonperishable execution of the work upto 75% of the assessed value of any materials
materials Which are in the opinion of the Engineer-in-charge nonperishable,

nonfragile and noncombustible and are in accordance with the contract and

Which have been brought on the site in connection therewith and are
bdequately stored and/ or protected against damage by weather or other

causes but which have not at time of advance been incorporated in the works. When
Imaterials

on account of which an advance has been made

under this sub-clause are incorporated in the work, the amount of such

bdvance shall be recovered/ deducted from the next payment made under

any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the
full cost of such materials. The decision of the Engineer-in-charge shall be
final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

(I

Mobilization
Advance

2. Mobilization advances not exceeding 10% of the contract
amount may be given, if requested by the contractor in
writing within six months of the order to commence the work.
Such advance shall be released in two or more installments
to be determined by the Engineer-in-Charge. The amount of
any installment shall not exceed 5% of the Contract amount
of the work. The first installment of such advance shall be
released by the Engineer-in-charge to the contractor on a
request made by the contractor to the Engineer-in-Charge in
this behalf. The second and subsequent installments shall be
released by the Engineer-in-Charge only after the contractor
furnishes a proof of the satisfactory utilization of the earlier
installment(s) to the satisfaction of the Engineer-in-Charge.
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Before any instalment of advance is released, the contractor

shall execute Bank Guarantee Bonds not more than 6 (six) in
number from commercial Bank for the amount equal to 110%
of the amount of advance and valid for the period till recovery

of advance. This (Bank Guarantee from commercial Bank on
prescribed format for the amount equal to 110% of the

balance amount of advance) shall be kept renewed from time

to time to cover the balance amount and likely period of

complete recovery.

Interest on
Mobilization
advance

The mobilization advance bear simple interest at the rate as mentioned
in Schedule-F per annum and shall be calculated from the date of
payment to the date of recovery, both days inclusive, on the
outstanding amount of advance.

Recovery of
Mobilization
advance

Recovery of such sums advanced shall be made by the
deduction from the contractor's bills commencing after first
ten percent of the gross value of the work is executed and
paid, on pro-rata percentage basis to the gross value of
the work billed beyond 10% in such a way that the entire
advance is recovered by the time eighty percent of the gross
value of the contract is executed and paid, together
with interest due on the entire outstanding amount
up to the date of recovery of the installment.

If the circumstances are considered reasonable by the
contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.
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CLAUSE 10C
Payment on If after submlssmn of the tender the price of any material |ncorporated in the
Account of
Increase in
Prices/ Glaase—]:@—t—he#eef-) and/ or wages of labour increases as a direct result of the
Wages due coming into force of any fresh law or statutory rule or order (but not due to any
to Statutory variation of rates in GST applicable on such materials being considered under
Order(s) this clause) beyond the prices / wages prevailing at the time of last stipulated

date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last

stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(but not due to any variation of rate in GST applicable on such material(s) being
considered under this clause). Authority shall in respect of

materials mcorporated in the works {e*eladmg—t—he—ma%eﬂal—eewred—undep

ste#es—m—aeee#el—anee—wﬁh—@lause—l@—he;eef—) and/ or Iabour engaged on the

execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of the value of the work

executed during period under consideration shall be the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.
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The cost of work for which escalation applicable is same as cost
of work done shall be worked out as below:

(a) Gross value of work done up to this quarter: (A)

(b) Gross value of work done up to the last quarter: (B)

(c) Gross value of work done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
(e) Full assessed value of Secured Advance recovered in this
quarter: (E) |

(f) Full assessed value of Secured Advance for which escalation 1
Payable in this quarter, (F)= (D-E)

(g) Advance payment made during this quarter: (G)

(h) Advance payment recovered during this quarter: (H)

(i) Advance payment for which escalation is payable in this
Quarter (1)= (G-H)

(j) Amount paid based on prevailing market rates due to
deviations/variations as per Clause 12 during this quarter:(J)
Then, M = C-F+l-J

N=0.85M

k. Less cost of services rendered at fixed charges as per Clause
34 and recovered during the quarter (L)

I. Less cost of Engineering Consultancy Services rendered at
fixed charges as per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable

W=N-(L+X)

Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of
clause 10 CC will not be applicable and;

(b) Where provisions of clause 10 CC are applicable, provisions
of clause 10C will not be applicable.

CLAUSE 10 CA

Payment due
to variation in
prices of
materials after
receipt of tender

If after submission of the tender, the price of mater q Schedule-F
increases/ decreases beyond the base pric [ ' le F for the
work, then the amount of the contrac provided
further that any such variations
including the justified perio
without any action un
However, for wo, i {fi é, it will be

pirecor General, CPWD applicable for Delhi including Noida, Gurgaon, Faridabad and
Ghaziabad and for other places as issued under the authority of Zonal Chief Engineer,
CPWD and base price of other materials issued by concerned Zonal Chief Engineer and
as indicated in Schedule ‘F’ . In case, price index of a particular material is not issued by
Ministry of Commerce and Industry then the price index of nearest similar material as
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in Schedule F shall be followed.
The amount of the contract shall accordingly be varied for all such materials worked out
as per the formula given below for individual m3
Adjustment for component of individual mate
V=PxQxC-Ci0

clo

where,
V = Variation in material cost i.e. increase
or recovered
P = Base price of material as issued u i ‘or concerned
Zonal Chief Engineer CPWD an
For Projects and original works
Q = Quantity of material brought
excluding any such guantit
deviation limit and extra/
basis of market rates und

nrupees to be paid

e works since previous bill
quantity of items beyond
paid at rates derived on the

For maintenance works
Q = Quantity of material
including any such
deviation limit pai
items, but excl
market rates u
CI0 = Price index for
by the DG, CPW
indicated in sch
provided in 5c

at site for bonafi se in the works since previous bill
consumed in the deviated guantity of items beyond
tes and extra/substituted item being scheduled
a/substituted item paid/to be paid at

corresponding to the time of base price of respective material
", Far other items, if any

Schedule

Cl = Price forcement bars, structural steel and POL as
issued un G, CPWD for period under consideration. For

in Schedule ‘F' All India Wholesale Price Index for

the material for the periom/under consideration as published by Economic

f India, Ministry of Industry and Commerce.

terial is less than base price P and Cl 2 Clo then, this

period extended under the provisions of Clause 5 of the
y action under clause 2, the index prevailing at the time of
date of completion considering the effect of extra work (extra
lated on prorata basis only as cost of extra work X stipulated
d cost) shall be considered.

ys that provisions of the preceding Clause 10 Cshall not be

respect of materials covered in this Clause.

rogress of work or at the time of completion of work, it is noticed that
rial brought at site is in excess of requirement, then amount of escalation
{ paid earlier on such excess quantity of material shall be recovered on the basis
cost indices as applied at time of payment of escalation or as prevailing at the
e of effecting recovery, whichever is higher.

ent mentioned wherever in this clause includes cement component used in

C brought at site from outside approved RMC plants, if any.

e date wise record of ready mix concrete shall be kept in a register and cement
consumption for the same shall be calculated accordingly.

If built-up steel items are brought at site from workshop, than the variation shall
be paid for structural steel up to the period when the built-up item/finished
product is brought at site.
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Clause 10CC

Price
adjustment
for works

If the prices of materials (retbeing-materialssupplied-erservicesrendered-at

e by-the-Departmentinaccordance-with use-10-&34-thereof} and/

or wages of labour required for execution of work increase, the contractor shall
be compensated for such increase as per provisions detailed below and the
amount of the contract shall accordingly be varied, subject to the condition that
such compensation for escalation in prices and wages shall be available only for
the work done during the stipulated period of the contract including the justified
period extended under the provisions of clause 5 of the contract without any
action under clause 2.

No such compensation shall be payable for a work for which the stipulated period
of completion is equal to or less than the time as specified in Schedule ‘F’.

Such compensation for escalation in the prices of materials and labour, when due,
shall be worked out based on the following provisions:

i. The base date for working out such escalation shall be the last stipulated date
of the receipt of tenders including extension, if any.
ii. The cost of work on which escalation will be payable shall be reckoned as
below:
a. Gross value of work done upto this quarter (A)
b. Gross value of work done upto the last quarter (B)
c. Gross value of work done since previous quarter (A-B) (C)
d. Full assessed value of secured advance (excluding material covered
under clause 10CA) fresh paid in this quarter (D)
e. Full assessed value of secured advance (excluding material covered
under clause 10CA) recovered in this quarter (E)
f. Full assessed value of secured advance for which escalation is payable
In this quarter (D-E) (F)
g. Advance payment made during this quarter (G)
h. Advance payment recovered during this quarter (H)
i. Advance payment for which escalation is payable in this quarter (G-H)
(1
j. Amount paid based on prevailing market rates due to
deviations/variations as per Clause 12 during this quarter:(J)
Then, M = C+F+l-)
N=0.85M
k. Less cost of services rendered at fixed charges as per Clause
34 and recovered during the quarter (L)
I. Less cost of Engineering Consultancy Services rendered at
Cost of work for which escalation is applicable W=N-(K+L+X)

*Cost of Design & Detailing shall be treated as civil work
for EPC contract

Components for materials, {exceptBitumen,—cementreinforcementbars,
structuralsteel-orothersmaterialcovered-underclause 10CA) labour,P-O-L.

etc. shall be pre-determined for every work and incorporated in the
conditions of contract attached to the tender papers included in Schedule F.
The decision of the Engineer-incharge in working out such percentage shall
be binding on the contracts.

AALL

(C-Nil...I-Nil...0-Nil) GCC- 38




Clauses of Contract

(iii) The following principles shall be followed while working out
the payment/recovery on account of variation of prices of
materials and/ or wages of labour.

(a) The compensation for escalation shall be worked out at
quarterly intervals and shall be with respect to the cost of
work done as per bills paid during the three calendar
months of the said quarter. The date of submission of bill
finally by the contractor to the department shall be the
guiding factor to decide the bills relevant to the quarterly
interval. The first such payment shall be made at the end of
three months after the month (excluding the month in
which the work order issued) and thereafter at three
months' interval. At the time of completion of the work, the
last period for payment might become less than 3 months,
depending on the actual date
of completion.

(b) The indices as defined below (excluding LI) relevant to any
quarter/period for which such compensation is to be paid
shall be the arithmetical average of the indices relevant to
the three calendar months. If the period up to the date of
completion after the quarter covered by the last such
instalment of payment, is less than three months, the
indices shall be the average of the indices for the months
falling within that period.

(c) The minimum wage of an unskilled Mazdoor shall be the
higher of the wage notified by Government of India, Ministry
of Labour and that notified by the local administration both
relevant to the place of work and the period of reckoning.

(d) The escalation for labour also shall be paid at the same
quarterly intervals when escalation due to increase in cost
of materials is paid under this clause. If such revision of
minimum wages takes place during any such quarterly
intervals, the escalation compensation shall be payable at
revised rates only for work done in subsequent quarters;

(e) Irrespective of variations in minimum wages of any category
of labour, for the purpose of this clause, the variation in the 1
rate for an unskilled Mazdoor alone shall form the basis for 1
working out the escalation compensation payable on the labour component.

(iv) Inthe event the price of materials and/or wages of labour
required for execution of the work decreases, there shall be
a downward adjustment of the cost of work so that such
price of materials and/or wages of labour shall be deductible
from the cost of work under this contract and in this regard
the formula herein stated below under this Clause I0CC
shall mutatis mutandis apply.
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(iv)

(a)

(i)

(i)

The contract price shall be adjusted for increase or decrease
in rates and prices of labour, cement, steel reinforcement
bar, fuel and lubricants and other input materials as per
percentage of materials/labour specified in schedule F and
in accordance with the principles, procedures and formula
specified below:

Price adjustment for change in cost shall be paid in
accordance with the following formula:

For Construction:

Vw =W * (1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMrCMo)/
CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (SrSo)/So+ BP
*(Br- Bo)/ Bo]

For Maintenance:
Vw=W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo+EMp* (EMr-EMo)/
EMo + Bp*(Br- Bo)/Bo]

Where, W=cost of work done as per para (ii) above

Vw (Variation of cost of Work) =Increase or decrease in the cost
of works during the period under consideration due to change
in the rates for relevant components.

Percentage components of materials &labour as specified in the
schedule F are defined as under: -

Cp- Cement component,

Lp - Labour component,

CMp- Civil component of other construction materials,

EMp- E & M i/c IT and AS component of construction materials
Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/structural steel
(including strands and cables) component

Bp- Bitumen Component

Indices for various components of materials & labour to be used
for the purpose of this Clause are defined as under:

Co= Wholesale Price Index for Pozzolana Cement published by
office of the Economic Adviser, Ministry of Industry & Commerce
valid for the month of last date of receipt of tender including
extension, if any.

C1= Wholesale Price Index for Pozzolana Cement published by
office of the Economic Adviser, Ministry of Industry & Commerce
for the period under consideration.

The following principles will be followed while working out the compensation as per
sub para (vi) above: Lo= Minimum daily wage in rupees of an unskilled adult
mazdoor, fixed under any law, statutory rule or order as on the

last date of receipt of tender including extension, If any.
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Lr= Minimum wage in rupees of an unskilled adult mazdoor,
fixed under any law, statutory rule or order as applicable on the
last date of the quarter previous to the one under consideration.

CMo= Price Index for civil components of other construction
materials valid for the month of the last date of receipt of tender
including extension, if any, as published by AAI.

CMr= Price Index for civil components of other construction
materials for the period under consideration, as published by
AAL

EMo-= Price Index for E & M components of construction
materials valid for the month of the last date of receipt of tender
including extension, if any, as published by AAI.

EMr= Price Index for E & M components of construction
materials for the period under consideration, as published by
AAL

Fo= Wholesale Price Index of HSD (High Speed Diesel)

published by office of the Economic Adviser, Ministry of Industry
& Commerce valid for the month of the last date of receipt of
tender including extension, if any.

Fr= Wholesale Price Index of HSD (High Speed Diesel) published
by office of the Economic Adviser, Ministry of Industry &
Commerce for the period under consideration.

So= Wholesale Price Index of Mild Steel-long products published
by office of the Economic Adviser, Ministry of Industry &
Commerce valid for the month of the last date of receipt of
tender including extension, if any

Sr= Wholesale Price Index of Mild Steel-long products published
by office of the Economic Adviser, Ministry of Industry &
Commerce for the period under consideration.

Bo= Wholesale Price Index of Bitumen published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the
month of the last date of receipt of tender including extension, if any

Br=Wholesale Price Index of Bitumen published by office of the period under
consideration.

CLAUSE 10D

Dismantled
Material
AAl
Property

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work etc. as property of AAl and such materials shall
be disposed of to the best advantage of Authority according to the instructions in
writing issued by the Engineer-in-charge.
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not included in the
standard specifications of Central Public Works Department specified in Schedule F or in
any Bureau of Indian Standard or any other published standard or code or Schedule of
Rates or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other things
of temporary or permanent nature required for such execution and maintenance in so far
as the necessity for providing these, is specified or is reasonably inferred from the
contract. The contractor shall take full responsibility for adequacy suitability and safety of
all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions

from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

121

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after considering the analysis of the rates

submitted by the contractor, determine the rates on the basis of the market rates
and the contractor shall be paid in accordance with the rates so determined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the

rates specified in the schedule of quantities, the Engineer-in-Charge shall

within prescribed time limit of receipt of the claims supported by analysis,

after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

125

For the purpose of operation of Schedule F, the following works shall be treated

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works upto to 1.2 metres above ground level or up to
floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the

bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

Vi. For basement: All works up to 1.2 m above ground level or up to floor 1

level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that

effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAl shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAl shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAl, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAIl are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAl at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAl stores, if so required by AAl,
shall be paid.
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iv.  Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of
account, wage books, time sheets and other relevant documents and evidence as may
be necessary to enable him to certify the reasonable amount payable under this
condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated
cost of the work as per accepted tender less the cost of work actually executed under
the contract and less the cost of contractor’s materials at site taken over by the AAl as
per item (ii) above. Provided always that against any payments due to the contractor on
this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be
credited with any outstanding balances due from the contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of
termination were recoverable by the AAI from the contractor under the terms of the
contract.
In the event of action being taken under clause 13 to reduce the scope of work, the
contractor may furnish fresh Performance Guarantee on the same conditions, in the
same manner and at the same rate for the balance tendered amount and initially valid
upto the extended date the completion or stipulated date of completion if no extension
has been granted plus 180 days beyond that. Wherever, such a fresh Performance
Guarantee is furnished by the contractor, the Engineer in Charge may return the previous
Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost
of contractor

a. If contractor:
At any time makes default during currency of work or does not execute

Qny part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

i. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

ii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf
by the Engineer-in-Charge.

ccrued or accrue thereafter to AAl, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:
Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or
i. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item(s) taken
out of his hands and executed at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by AAl because of action under this
clause shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of
work done in all respect in the same manner and at the same rate as if it had been
carried out by the original contractor under the terms of his contract, the value of
contractor's materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to
the value of work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice in writing to
the contractor. Provided also that if the expenses incurred by the department are less
than the amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

Any excess expenditure incurred or to be incurred by AAl in completing the part work/
part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by AAI as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to AAl in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30
days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days,
the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused
materials, constructional plant, implements, temporary building at site etc. and adjust
the proceeds of sale thereof towards the dues recoverable from the contractor under
the contract and if thereafter there remains any balance outstanding, it shall be
recovered in accordance with the provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the contractor

shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance
of the contract.

CLAUSE 15

Suspension
of Work

The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend the

progress of the works or any part thereof for such time and in such manner as the

Engineer-in- Charge may consider necessary so as not to cause any damage or injury

to the work already done or endanger the safety thereof for any of the following

reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. forsafety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not
attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25% for completion of the item or group of items of
work for which a separate period of completion is specified in the contract and of
which the suspended work forms a part, and;

b. If the total period of all such suspensions in respect of an item or group of items
or work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in-Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and labour at site,
remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within fifteen days of the expiry of
the period of 30 days.

c. Ifthe works or part thereof is suspended on the orders of the Engineer-in-Charge
for more than three months at a time, except when suspension is ordered for
reasons (a) in sub-para (i) above, the contractor may after receipt of such order
serve a written notice on the Engineer-in-Charge requiring permission within
fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended
and if such permission is not granted within that time, the contractor, if he intends
to treat the suspension, where it affects only a part of the works as on omission
of such part by AAl or where it affects whole of the works, as an abandonment of
the works by AAI, shall within ten days of expiry of such period of 15 days give
notice in writing of his intention to the Engineer-in-Charge. In the event of the
contractor treating the suspension as an abandonment of the contract by AAl, he
shall have no claim to payment of any compensations on account of any profit or
advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer-in-Charge may
consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total
thereof 2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-in-Charge within 30 days
of the expiry of the period of 3 months.

CLAUSE 15 A

Compensation
in case of
delay due to
late supply of
stipulated
material by
AAl.
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CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAIl or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F* may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or
Liable for destroy any part of building in which they may be working, or any building, road,
Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
defects or wires, trees, grass or grassland, or cultivated ground contiguous to the
during premises on which the work or any part is being executed, or if any damage shall

maintenance
period

happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer-in-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten Lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-in-charge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying

with the requirements of the Engineer-in-charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensations
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAl is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section (2) of Section 12, of
the said act, AAl shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAl to the
contractor whether under this contract or otherwise. AAl shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAl
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAIl from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAl will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAl shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAl to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non-execution of the work.
CLAUSE 19 A
No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through sub

contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour

Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) act,

1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 wherever

applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work,
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AN

iv.

including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Airports Authority of India contractor’s Labour Regulations made
by AAl from time to time in regard to payment of wages wage period, deductions from
wages recovery of wages not paid and deductions unauthorizedly made, maintenance
of wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)

The following deductions shall be permissible to be made by the Engineer-in-Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the moneys
due to the contractor or any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, nonpayment of wages or
of deductions made from his or their wages which are not justified by their terms
of the contract or non-observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is
bound to allow to the labours directly or indirectly employed in the works one-day
rest for 6 days continuous work and pay wages at the same rate as for duty. In the
event of default, the Engineer-in-charge shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labours and pay the
same to the persons entitled thereto from any money due to the contractor by the
Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily
wages fixed under Notification of the Delhi Administration No.F.12(162)
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of
wages for the weekly day of rest, the question of extra payment for weekly holiday
would not arise.

vi.

vii.

viii.

The contractor shall comply with the provisions of the Payment of wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act,
1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating thereto
and the rule made thereunder from time to time.
The contractor shall indemnify and keep indemnified Authority against payments to
be made under and for the observance of the laws aforesaid and the AAI Contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his sub-
contractors.
The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.
Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workmen as and by
way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the performance of
the contractor’s part of this contract, the contractor shall at his own expense arrange for
the safety provisions as per AAl Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay
a penalty of Rs. 200/- for each default and in addition, the Engineer-in charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in charge
a true statement showing in respect of the second half of the preceding month and the
first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

v. the number of female workers who have been allowed maternity benefit according
to Clause 19F and the amount paid to them Failing which the contractor shall be liable
to pay to AAIl, a sum not exceeding Rs. 200/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge shall be final in deducting from any
bill due to the contractor; the amount levied as fine and shall be binding on the
contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by AAI from time to time for the protection of health
and sanitary arrangements for workers employed by the AAl and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following that day.

ii. Inthe case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee
one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the date
on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix — lll and 1V, and the same shall be kept at the place of work.

CLAUS

19G

In the event of the contractor (s) committing a default or breach of any of the provisions
of the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filling any statement under the
provisions of the above Regulations and Rules which is materially incorrect, he / they shall,
without prejudice to any other liability, pay to the AAl a sum not exceeding Rs.200/- for
every default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this respect,
the penalty may be enhanced to Rs.200/- per day for each day of default subject to a
maximum of 5 per cent of the estimated cost of the work put to tender. The decision of
the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly
observing and complying with the provision of the AAl Contractor’s Labour Regulations
and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) Act
1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health and
sanitary arrangements for work — people employed by the contractor (s) (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in
writing to the contractor

(s) requiring that the said Rules be complied with and the amenities prescribed therein
be provided to the work-people within a reasonable time to be specified in the notice. If
the contractor (s) shall fail within the period specified in the notice to comply with and/
observe the said Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities hereinbefore
mentioned at the cost of the contractor (s). The contractor (s) shall erect, make and
maintain at his / their own expense and to approved standards all necessary huts and
sanitary arrangements required for his / their work —people on the site in connection with
the execution of the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power to give notice
in writing to the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the contractor
(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Engineer-in-Charge shall
have the power to remodel or reconstruct such huts and sanitary arrangements according
to approved standards at the cost of the contractor (s).
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CLAUSE 19 H

The contractor (s) shall at his / their own cost provided his / their labour with a sufficient
number of huts (hereinafter referred to as the camp) on the following specifications on a
suitable plot of land to be approved the Engineer-in-Charge.

i. Facility to be provided

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the
floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each
member of the worker’s family staying with the labourer.

b. The contractor shall in addition construct suitable cooking places having a

minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family.

c. The contractor(s) shall also construct temporary latrines and urinals for the use

of the labourers each on the scale of not less than four per each one hundred of
the total strength, separate latrines and urinals being provided for women.

d. The contractor (s) shall construct sufficient number of bathing and washing places
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or

other suitable local materials as may be approved by the Engineer-in-Charge in
case of sun-dried bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri and shall be at least
15 cm (6”) above the surrounding ground. The roofs shall be laid with the thatch
or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation, the roofs
remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of
huts which may be reduced to 6m (20 ft.) according to the availability of site with
the approval of the Engineer-in-Charge. Back to back construction will be allowed.

ili. Water Supply

The contractor (s) shall provided adequate supply of water for the use of labourers. The
provisions shall not be less than two gallons of pure and wholesome water per head per
day for drinking purposes and three gallons of clean water per head per day for bathing
and washing purposes. Where piped water supply is available supply shall be at stand
posts and where the supply is from wells or river, tanks which may be of metal or masonry,
shall be provide. The contractor (s) shall also at his / their own cost make arrangements
for laying pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta from the
latrines by trenching or incineration which shall be according to the requirements laid
down by the Local Health Authorities. If trenching or incineration is not allowed, the
contractor (s) shall make arrangements for the removal of the excreta through the
Municipal Committee / authority and inform it about the number of labourers employed
so that arrangements may be made by such Committee / authority for the removal of
excreta. All charges on this account shall be borne by the contractor and paid direct by
him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight seats
in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage water
so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the labour
camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements. In respect of maintenance/repair or renovation works etc. where the
labour have an easy access to the individual work premises, the contractor shall issue
identity cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour. Assistant Manager/Junior
Executive will display a list of contractors working in the colony/Blocks on the notice board
in the colony and also at the service centre, to apprise the residents about the same.

CLAUSE 191]J

It shall be the responsibility of the contractor to see that the building under construction
is not occupied by anybody unauthorized during construction, and is handed over to the
Engineer-in-Charge with vacant possession of complete building. If such building though
completed is occupied illegally, then the Engineer-in-Charge shall have the option to
refuse to accept the said building/buildings in that position. Any delay in acceptance on
this account will be treated as the delay in completion and for such delay, a levy upto 5%
of tendered value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on the
contractor. However, the Executive Director Engg., through a notice may require the
contractor to remove the illegal occupation any time on or before construction and
delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen

who are qualified and possess certificate in particular trade from CPWD Training

Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC or any
similar reputed and recognized Institute managed / certified by State / Central
Government. The number of such qualified tradesmen shall not be less than 20% of total
skilled / semi-skilled workers required in each trade at any stage of work. The contractor
shall submit number of man days required in respect of each trade, its scheduling and the
list of qualified tradesmen along with requisite certificate from recognized Institute to
Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are
found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.
Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.
CLAUSE 19L
Contribution of The ESI and EPF contributions on the part of employer in respect of this contract
EPF and ESI . -
shall be paid by the contractor. These contributions on the part of the employer
paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the
Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be
reimbursed preferably within 7 days but not later than 30 days of submission of
documentary proof of payment
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Emplouaag Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Emp
Fund & Funds (and Miscellaneous Provisions) Act, 1961 an
Miscellaneous | from time to time and rules framed thereund
Provision Act below:
1952/Jammu a. The contractor shall intimate
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
Provisions)
Act, 1
Stat n to RPFC and ESI contributions to ESI Corporation in respect of
Insural @ ers engaged in contract work.
(ESI) Ac . The contractor shall provide copies of PF & ESI challans of monthly
1948. contributions in respect of contract workers engaged for contract work on
month to month basis.
AAl reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are no
and proof to that effect have not been

withhold 3% for building wo /pa

amoun durin dc ere
t (= autforities by the contractor shall be
r u 5 on submission of documentary evidence.

CLUASE 21
Work not to The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAl shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAl and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,

the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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Dispute Resolution Clause
All disputes or differences which may arise out of or in connection with or
incidental to the Agreement(s) including any dispute or difference regarding

the interpretation of terms and conditions of any clause(s) thereof shall be
dealt with as provided hereinafter:

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual
mediator for mediation as per AAI Mediation Policy and applicable laws. All
cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved
party may invoke arbitration through sub para (ii) within 30 days from the
date of receipt of Partial Settlement Agreement or Failure Report.

(ii) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub-
Para (i) above, the unresolved dispute(s), on invocation by the aggrieved Party
shall be referred for adjudication by arbitration.

Arbitration is restricted to dispute value of less than Rs.10 Crores.

The dispute shall be referred to a sole arbitrator to be appointed by

Chairman/Member, AAI after obtaining consent from other party, as per
format Annexure-A

Unless the contract has already been repudiated or terminated, the parties

shall, in every case, continue to proceed to perform their respective
obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the provisions
of the Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-1V of the Arbitration
& Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through
Arbitration in matters for which eviction & recovery procedure is provided
under Chapter-VA of the Airports Authority of India Act, 1994.

In the event of any dispute or difference relating to the interpretation and
application of the provisions of commercial contracts(s) between Central
Public Sector Enterprises (CPEs)/ Port Authorities inter-se and also between
CPSEs ad Government Departments / Organizations (excluding disputes
relating (to Railways Income Tax, Customs & Excise Departments), such
dispute or difference shall be taken up by either party for its resolution through
AMRCD as mentioned in DPE OM No. DPE-02/001/2023-AMRCD-FTS-
13578 dated 8" December 2025 and the decision of AMRCD on the said dispute
will be binding on both the parties.

CLAUSE 25
Mediation
Mechanism
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Annexure ‘A’
Dispute Resolution Clause-Para 2 ii (b)
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause ------ of the -----------
agreement dated----- for-----------

Sir/Madam,
1. We state that --------------—-—- (Contractor/agency) was awarded work/concession of -
at Airport/----------- (other location) of Airports Authority of India

through Award Letter dated-----.

2. Dispute related to----- arose between us (contractor/agency) and AAI.

3. 0n---------- (date), dispute was referred to Mediation as per AAl Mediation Policy and
any settlement on the following claims/disputes was not reached between the parties:
(i) (i) (iii)

4. A concise statement along with claim in respect of each of such disputes is attached
herewith.

5. In view of the above, we invoke arbitration under clause of the
agreement between us and AAl and as per proviso to Section-12 (5) of the Arbitration
& Conciliation  Act, 1996, we hereby agree and request the
Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAl’s
panel of arbitrators.

6. I/We also give my/our consent for appointing any of an arbitrator from AAl’s
approved panel of arbitrators, as per paragraph-5 above

Thanking you,

Authorized signatory of

Encl.: As above

CLAUSE 26

Contractor to
indemnify
AAl against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
lagainst any action, claim or proceeding relating to infringement or use of any

patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAl in respect of any such
matters as aforesaid, the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from, provided that

the contractor shall not be liable to indemnify the AAl if the infringement of the patent

or design or any alleged patent or design right is the direct result of an order passed by

the Engineer-in-Charge in this behalf.
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CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the
in Tender items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items, or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAl shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAl shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the even of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAl shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAl or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAl will be kept withheld or retained as such by the Engineer-in-
Charge or AAl till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by the
competent court, as the case may be and that the contractor will have no

claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI

shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual

AA.L

(C-Nil...I-Nil...0-Nil) GCC- 60




Clauses of Contract

capacity or otherwise.

AAl shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc., to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
contractor under the contract or any work claimed to have been done by the him
under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over payment and it shall be lawful for AAl to recover
the same from him in the manner prescribed in sub-clause (i) of this clause or in any
other manner legally permissible; and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by AAl to the
contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Executive Director Engineering / General
Manager Engineering on the one hand and the contractor on the other under any
term of the contract permitting payment for work after assessment by the Executive
Director Engineering / General Manager Engineering.

CLAU

SE29A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security

deposit refundable to him) under the contract may be withheld or retained by

way of lien by the Engineer-in-Charge or the AAIl or any other contracting person or
persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or
AAl or such other person or persons in respect of payment of a sum of money arising
out of or under any other contract made by the contractor with the Engineer-in-
Charge or the AAl or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained
under this clause by the Engineer-in-Charge or the AAI will be kept withheld or
retained as such by the Engineer-in-Charge or the AAl or till his claim arising out of
the same contract or any other contract is either mutually settled or determined by
the arbitration clause or by the competent court, as the case may be and that the
contractor shall have no claim for interest or damages whatsoever on this account or
on any other ground in respect of any sum of money withheld or retained under this
clause and duly notified as such to the contractor.

CLAU

SE 30

Employment of
coal mining or
controlled area
labour not
permissible

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,
deposit imported labour or labour imported by contractors from area, from
which import is permitted.
Where ceiling price for imported labour has been fixed by State or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the
contractor.
The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area labourer.
Failure to do so shall render the contractor liable to pay to AAl a sum calculated at
the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in —Charge
about the number of coal mining or controlled area labourer and the number of days
for which they worked shall be final and binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this
clause is one in which the public are interested within the meaning of the exception
in Section 74 of Indian Contract Act, 1872.

Explanation: -

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana
Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any
other area which may be declared a Controlled Area by or with the approval of the
Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

iii. The Department do not guarantee to maintain uninterrupted supply of water

and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI's water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pump constructed by the AAI, no
charge shall be recovered from the contractor or that account. The contractor
shall, however, draw water at such hours of the day that it does not interfere
with the normal use for which the hand pumps and well are intended. He will
also be responsible for all damage and abnormal repairs arising out of his use,
the cost of which shall be recoverable from him. The Engineer-in-Charge

shall be the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

The contractor shall be allowed to construct temporary wells in AAl land for taking
water for construction purposes only after he has got permission of the Engineer-in-
Charge in writing. No charges shall be recovered from the contractor on this account
but the contractor shall be required to provide necessary safety arrangements to
avoid any accidents or damage to adjacent buildings, roads and service lines. He shall
be responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original
condition after the wells are dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of

AAl either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAl and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms

of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and

equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for

issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P

as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall

be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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AN

The plant and machinery as stipulated above will be issued as and when available and

if required by the contractor. The contractor shall arrange his programme of work
according to the availability of the plant and machinery and no claim, whatsoever, will be
entertained from him for any delay in supply by the department.

iv.

VI.

vii.

The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery made over upto and inclusive of the date of the return
in good order even though the same may not have been working for any cause except
major breakdown due to no fault of the contractor or faulty use requiring more than
three working days continuously (excluding intervening holidays and Sundays) for
bringing the plant in order. The contractor shall immediately intimate in writing to the
Engineer-in-charge when any plant or machinery gets out of order requiring major
repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt
of such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed considering half
a day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working day. In
case of any dispute under this clause, the decision of the Executive Director (Engg)
/General Manager (Engg) shall be final and binding on the contractor.
The hire charges shown above are for each day of 8 hours (inclusive of the one hour
lunch break) or part thereof.
Hire charges will include service of operating staff as required and also supply of
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood,
kerosene oil etc. for running the plant and machinery and also the full time chowkidar
for guarding the plant and machinery against any loss or damage shall be arranged by
the contractor who shall be fully responsible for the safeguard and security of plant
and machinery. The contractor shall on or before the supply of plant and machinery
sign an agreement indemnifying the Department against any loss or damage caused to
the plant and machinery either during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive
of one hour lunch break. In case of an urgent work however, the Engineer-in-charge
may, at his discretion, allow the plant and machinery to be worked for more than
normal period of 8 hours a day. In that case, the hourly hire charges for overtime to
be borne by the contractor shall be 50% more than the normal proportionate hourly
charges (1/8th of the daily charges) subject to a minimum of half day’s normal
charges on any particular day. For working out hire charges for over time, a period
of half an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for periodical

servicing and / or wash out which may take about three to four hours or more. Hire
charges for full day shall be recovered from the contractor for the day of servicing /
wash out irrespective of the period employed in servicing.

The plant and machinery once issued to the contractor shall not be returned by him
on account of lack of arrangements of labour and materials, etc. on his part, the same
will be returned only when they are required for major repairs or when in the opinion
of the Engineer-in-charge, the work or a portion of work for which the same was
issued is completed.

Log Book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Department and will be
countersigned by the contractor or his authorized agent daily. In
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Xi.

Xii.

xiii.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign the
Log Book, the decision of the Engineer-in-charge shall be final and binding on him.
Hire charges will be calculated according to the entries in the Log Book and will be
binding on the contractor. Recovery on account of hire charges for road rollers shall
be made for the minimum number of days worked out on the assumption that a
roller can consolidate per day and maximum quantity of materials or area surfacing
as noted against each in the annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.
(a) In case rollers for consolidation are employed by the contractor himself, log book
for such rollers shall be maintained in the same manner as is done in case of
departmental rollers, maximum quantity of any items to be consolidated for each
roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers,
recovery for the less roller days shall be made at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant and machinery at the site of work or elsewhere in
operation or otherwise or during transit including damage to or loss of parts, and for
all losses due to his failure to return the same soon after the completion of the work
for which it was issued. The Engineer-in-charge shall be the sole judge to determine
the liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the number of
days he is called upon in writing by the Engineer-in-charge to suspend execution of
the work, provided AAI’s plant and machinery in question have, in fact, remained
idle with the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery issued
by AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery
at the place of issue, he may return it after two days written notice or at any time
without notice if he agrees to pay hire charges for two additional days without, in
any way, affecting the right of the Engineer-in-charge to use the said plant and
machinery during the said period of two days as he likes including hiring out to a
third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorized changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAl, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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The contractor shall be responsible for rectifying defects noticed within a year from
the date of completion of the work and the portion of the security deposit relating
asphaltic work shall be refunded after the expiry of this period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution

of the work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the tender
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name (s), qualifications experience, age, address (s) and other particulars
along with certificates, of the principal technical representative to be charge of the
work and other technical representative (s) who will be supervising the work.
Minimum requirement of such technical representative (s) and their qualifications
and experience shall not be lower than specified in schedule ‘F”. The Engineer-in-
Charge shall within 3 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative (s) to the contractor. Any such
approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative (s) according to the provisions
of this clause. Decision of the tender accepting authority shall be final and binding
on the contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after receipt
of the approval from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The principal
technical representative and other technical representative (s) shall be present at
the site of work for supervision at all times when any construction activity is in
progress and also present himself/themselves, as required to the Engineer-in-Charge
and / or his designated representative to take instructions. Instructions given to the
principal technical representative or other technical representative (s) shall be
deemed to have the same force as if these have been given to the contractor. The
Principal Technical Representative and other technical representatives shall be
actually available at site fully during all stages of execution work, during recording /
checking

/ test checking of measurements of works whenever so required by the Engineer-
in-Charge and shall also note down instructions conveyed by the Engineer-in-Charge
or his designated representative (s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly approved by
engineer —in-Charge of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representative (s) by more than two days. If the
Engineer—-in—Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as recorded in
the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further if the
contractor fails to appoint suitable technical Principal technical representative and /
or other technical representative (s) and if such appointed persons are not
effectively present or are absent by more than two days without duly approved
substitute or do not discharge their responsibility satisfactorily, the Engineer—in—
Charge shall have full powers to suspend the execution of the work until such date
as suitable other technical representative (s) is / are appointed and the contractor
shall be held responsible for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical representative (s) (in the form
of copy of Form- 16 or CPF deduction issued to the Engineer employed by him) along
with every running account bill / final bill and shall produce evidence if at any times
so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical assistants as
are skilled, and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work. The
contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work. The Engineer-in-Charge shall
be at liberty to object to and require the contractor to remove from the works any
person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the
Engineer-in Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval of the
Engineer-In-Charge. If Contractor wants to replace any of his staff due to
unavoidable circumstances, he will seek permission of Engineer-In-Charge indicating
reasons for such change, qualification and experience of the alternative employee
suggested by him. The qualification and experience of the alternative staff shall not
be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land
License fee
payable by a.  Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
Contractor fee, royalty charges etc. levied under any statute but exclusive of GST for all the
items
b. However GST, as applicable, shall be paid to the contractor, for any taxable supply
/ services / construction rendered by the agency to AAl, against a valid GST invoice
as per terms and conditions of the contract.
c.
In case supplies /services / works involve imports; the same should be identified
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG
license/ Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt.
of India.
AALL (C-Nil...I-Nil...0-Nil) GCC- 67




Clauses of Contract

2. Royalty:

a. The contractor shall at his own expense, provide all materials required for the
works other than those which are to be supplied by AAI. The contractor shall
deposit royalty and obtain necessary permit for collection of stone, sand, red
bajri, kankar etc. from the local authority in the matter and will abide by the
notification issued by Central Govt. / State Government / Local State Authorities
as applicable from time to time in this regard. The contractor is also bound to
allow deduction from his bills any difference in statutory taxes/royalty and
penalty proposed by Local State Authorities to AAI till finalization of settlement
of all demands in this regard by Central / State Govt.

b. This will also be applicable to forest produce.

c. If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the AAIl and does not any time become payable by the
contractor to the State Government. Local authorities in respect of any material
used by the contractor in the works then in such a case, it shall be lawful to the
AAl and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

3. License fee for land

a. Land/space (Paved/ Unpaved/Covered-AC or Non-AC), to the extent allotted to
contractors during execution of work for the purpose of installation of plants,
labour camps, cement godown, site office, stacking of materials shall be
provided at free of cost upto defect liability period/ maintenance period.

b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG shall be
deposited by the contractor. In case contractor do not deposit security deposit
same shall be deducted from 1st Running Account Bill.

¢. Such security deposit shall be released only after allotted land has been fully
vacated by the contractor to entire satisfaction of Engineer-in Charge. If
contractor fails to vacate the allotted land/ space (Paved/ Unpaved/ Covered-
AC/ Non-AC) after Defect Liability Period/ maintenance Period of the work
shall be charged as per prevailing license fee of the airport plus 25% penalty
over that.

CLAUSE 38

Conditions for
reimbursement of
levy/taxes if levied

after receipt of

tenders

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee,
royalty charges etc. levied under any statute applicable on last stipulated date of
receipt of tender including extension if any but exclusive of GST. No adjustment i.e.
increase or decrease shall be made for any variation in the rate of GSI Building and
Other Construction Workers Welfare Cess or any tax, levy or Cess applicable on
inputs.

However, effect of variation, as per Govt. order after the last date of receipt of

tender including extension if any, in rates of GST or Building and Other Construction

Workers Welfare Cess or imposition or repeal of any other tax, levy or Cess

applicable on output of the works contract shall be adjusted on either side, increase

or decrease.

Provided further that for Building and Other Construction Workers Welfare Cess or

any tax (other than GST), levy or Cess varied or imposed after the last date of receipt

of tender including extension if any, any increase shall be reimbursed to the
contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not

reimbursed if made in the extended period of contract for which the contractor
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alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorised representative of AAl or the Engineer-in-Charge and further shall furnish
such other information /document as the Engineer-in- Charge may require from time to
time.

3.  The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or Cess, give a written notice thereof to the Engineer-in-charge that
the same is given pursuant to the condition, together with all necessary information /
documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAl shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAl wherein his near
working in AAI relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAl. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAl shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAl service without
the prior permission of AAl in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAIl as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.

(C-Nil...I-Nil...0-Nil) GCC- 69




Clauses of Contract & ahﬁ

CLAUSE 41(a)

AA.Ll (C-Nil...I-Nil...0-Nil) GCC- 70




Clauses of Contract

CLAUSE42

AALL (C-Nil...I-Nil...0-Nil) GCC-71




Clauses of Contract

CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools

and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer —in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by

him of the provisions of the said Act.

CLAUSE 45

Release of
Security Deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue of
notice in this regard to the contractor, withheld the amount required to settle the
complaint from his security deposit and refund the balance amount.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

Vi.

vii.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AAI's T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAlI's T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof ortoany T & P,
to any material or articles at the Site from any of the Excepted Risks the following
provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the Site any debris and so much of the works as shall have been
damaged, taking to AAIl's store such AAI's T & P, articles and/or materials as may
be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the erection and completion of the Works under and in
accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under the

above provisions in respect of so much loss or damage as has been occasioned by

any failure on his part to perform his obligation under the Contract or not taking
precautions to prevent loss or damage or minimize the amount of such loss or
damage.

Without limiting its obligations and responsibilities under other clauses of General

Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name

of AAl and the contractor, against all losses or damages from whatever cause, arising

(other than the accepted risks )for which he is responsible under the terms of the

contract and in such manner that the AAl and the contractor are covered during the

period of construction of works and any loss or damage occasioned by the contractor
in the course of any operation carried out by them for the purpose of complying with
its obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from time to
time.

b. The construction materials and equipments to their full value brought on to
the site by the contractor.

The Contractor shall indemnify and keep indemnified AAl against all losses and
claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of Works and
against all claims, demands proceedings, damage costs, charges and expenses
whatsoever in respect of or in relation thereto.
Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, insure at his own
cost against any damage, loss or injury which may occur to any AAIl property, or to
any person for at least the minimum amount of Rs. 1.00 lakh with unlimited number
of occurrences (including any employee of AAl) by or arising out of carrying out of
the Contract.

The contractor shall at all times indemnify AAl against all claims, damages or

compensation under the provisions of Payment or Wages Act, 1936,

AALL
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viii.

Xi.

Xii.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit
Act, 1961 or any modifications thereof or any other law relating thereto and rules
made there under from time to time or as a consequence of any accident or injury
to any workman or other persons in or about the Works, whether in the employment
of the Contractor or not, his agents or servants, and also against all costs, charges
and expenses of any suit, action or proceedings arising out of such accident or injury
and against all sum or sums which may with the consent of the Contractor be paid
to compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims, damages
or compensation payable under the Workmen’s Compensation Act, 1923 or any
modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the General
Insurance Company of India or by a company approved by the Insurance Regulatory
Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be cancelled
till the Engineer-in-Charge has agreed to their cancellation in writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has
taken out all the insurance policies referred to above and has paid the necessary
premiums for keeping the policies alive till expiry of the Defects Liability Period. A
self-certified copy of such policies are required to be submitted to the Engineer-in-
charge.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to AAI
resulting from their failure to obtain adequate insurance protection in connection
thereof. The contractor shall produce or cause to be produced by his subcontractor
(if any) as the case may be, the relevant policy or policies and premiums receipts as
and when required by the Engineer-in-Charge. A self-certified copy of such policies
are required to be submitted to the Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be
required to effect under the terms of the Contract then and in any such case AAI
may, without being bound to, effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by AAI from any moneys due or which may become
due to the Contractor or recover the same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAl and
Contractor for full tendered value alongwith third party liability (max of 10% of
tendered value or as applicable as per Insurance Regulatory Authority of India) then
there is no requirement for taking separate insurance by sub contractors.

However, workmen compensation policy is required to be taken separately by main
contractor and sub contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
Responsibilities
of main agency

The tenders have been called for composite work consisting of civil
construction and other associated specialized works. The pre-qualification
criteria shall be applicable for each subhead of work independently. The

agency meeting PQ criteria for the main work shall be considered for execution

of composite work. However the agency shall be allowed to
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execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQ criteria.

Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of th

e NIT approving authority.

The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-
Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalize his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.

Main contractor shall submit list of associated agency for each specialized
work within 1/12th of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subhead wise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAl within 2/12th of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site is

Conditions of
composite
contract

delayed due to reasons beyond control of the contractor.

N N con o h ha racnonsiblefo bhm on-of-a na mone

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills of main
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contractor after adjustment of full earnest money.

iv.  Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.

v. The coordination meetings called by AAIl or it's representative shall be
attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

i It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agencies concerned.

ii.  The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after all deductions).

iii.  The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (i) is not filled by the main contractor AAI will make payment of 75%
of the net payable amount to the expert agency directly and balance 25%
shall be paid to the main contractor.

Clause 48

Escrow
Account

i. All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However, for
works costing less than Rs.500 Cr., it shall be at the discretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed conditions of
Escrow Account shall be drawn in consultation with associated bank.

ii. Mobilization advance for mobilization of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilize 25% (or as decided by TS authority) of each
installment of mobilization advance to meet minor expenses like construction
of site office, purchase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek prior concurrence of Engineer-in Charge for release of
payment to the supplier etc. through Escrow Account by the Bank. Funds
against cheque issued by contractor shall be released by Bank on receipt of
written consent from Engineer-in Charge.

iii. Payment received and credited against each RA Bill, can be utilized 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAl shall exercise control for release of payment by contractor
for balance 75%.

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAIl (75%

against each RA bill)
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vi.

d.

Name of agency for whom payment is proposed to be released.

Details of work executed/material supplied by agency to whom he intends
to release payment.

Nature of advance payment if any, has to be released to the supplier for
supply of material for the project only.

Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full/part of such payments as per
agency’s request within maximum of three working days. The terms and condition
of Escrow Account shall be finalized with bank according to terms and conditions of
contract. Bank shall release payment against such cheques only after written consent
of authorized officer of AAl is received.

Contractor shall be permitted to close Escrow Account on receipt of final payment
for the work/project or on receipt of letter for foreclosure of work by the AAI. All
balances and liabilities against this Escrow Account shall be left at the disposal of the
contractor.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and
the ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding
on staging and extending along the entire length of the outside and ends thereof with only such opening
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.)
above ground level or floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height
shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm. (11 % “) for ladder upto and
including 3m. (10ft.) in length. For long ladders, this width should be increased at least %” for each
additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the site
or work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the public from accident and
shall be bound to bear the expenses of Defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions and to
pay any damages and cost which may be awarded in any such suit, action or proceedings to any such
person on which may, with the consent of the contractor, be paid to compensate any claim by any such
person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied
with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder shall extend from
bottom of the Trench to at least 90cm (3fts) above the surface of the ground. The side of the trenches
which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be
placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances, undermining or
undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i If the bore well is successful, it should be safely capped to avoid caving and collapse of the
bore well. The failed and the abandoned ones should be completely refilled to avoid caving
and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the drilling
contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the installation
of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to
avoid entry of people/animals;

iv. Afterdrilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr above
ground level and 0.60 Mtr below ground level should be constructed around the well casing;

v.  After the completion of the borewell, the contractor should cap the borewell properly by

welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the
soil. This should be done even while repairing the pump;

vi.  After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the work,

i)
i)

i)

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used
by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be
kept available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment
by those concerned. The following safety equipment shall invariably be provided.

i)
i)

iii)
iv)

v)

a)
b)

c)

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before
the workers are allowed to get into the manholes, and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or boards to prevent
accident to the public. In addition, the contractor shall ensure that the following

safety measures are adhered to:-

Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.
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d)

f)

j)
k)

n)
o)

p)

(vi)

a)
b)

c)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any kind.
Proper warning signs should be displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time upto which a worker may be allowed
to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non-sparking gas engines also could be used but they
should be placed at least 2 metres away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that might be present.
The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves
non-sparking tools safety lights and gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs before working inside the sewer lines.
Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.
If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual
case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on
the work of lead painting, the following precaution should be taken: -

No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and men
below the age of 18 on the work of painting with product containing lead in any form, wherever men
above the age of 18 are employed on the work of lead painting, the following principles must be
observed for such use:

i)
i)

White lead, sulphate of lead or product containing these pigment, shall not be used in

painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the application
of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused
by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled
by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by competent authority of AAI.

viii) AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments should
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to
be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform

to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or
give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of a hoisting machine having a variable safe working load each safe working
load and the condition under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-
in-Charge. As regards contractor’s machines the contractors shall notify the safe working load of
the machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get
it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.
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These safety provisions should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor
from the operations of any other Act or Rules in force in the Republic of India.

(C-Nil...I-Nil...0-Nil) GCC- 82



Model Rules

AALL

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI OR ITS

CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAl in which twenty or more
workers are ordinarily employed or are proposed to be employed in any day during the period during
which the contract work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work on any day during the period during which the contract work is in progress.

FIRST-AID FACILITIES

(i)

(ii)
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11.
12.
13.

(b)
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o ©

10.
11.
12.

13.

At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment.

For work places in which the number of contracts labour employed does not exceed 50 Each
first —aid box shall contain the following equipments:

6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing Sal volatile having the dose and mode of administration indicated
on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contracts labour exceed 50. Each first-aid box shall
contain the following equipments.

12 small sterilized dressings.

6 medium size sterilized dressings.

6 large size sterilized dressings

6 large size sterilized burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing Sal volatile having the dose and mode of administration indicated
on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and
Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the work
places where the number of contracts labour employed is 150 or more.

In work places where the number of contracts labour employed is 500 or more and hospital facilities
are not available within easy distance from the works. First-aid posts shall be established and run by
a trained compounder. The compounder shall be on duty and shall be available at all hours when the
workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor transport
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest
hospital.

DRINKING WATER

i)
i)

iv)

In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place shall
be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i)
i)

i)

In every work place adequate and suitable facilities for washing shall be provided and maintained
for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female workers.
Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

LATRINES AND URINALS

i)
i)

iv)

Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25 females.
b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter.
Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a year,
Latrines shall not be of a standard lower than borehole system.
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v)

vi)

vii)

viii)

ix)

x)

(a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers

“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty
employed at a time, provided that where the number of male or female workmen, as the case may
be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females upto the first
500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with
the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.
Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of
a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of waste or refuse and
then covering it with a layer of earth for a fortnight (when it will turn to manure).
The contractor shall at his own expense, carry out all instructions issued to him by the Engineer in-
Charge to effect proper disposal of night soil and other conservancy work in respect of the
contractor’s workmen or employees on the site. The contractor shall be responsible for payment of
any charges which may be levied by Municipal or Cantonment Authority for execution of such on his
behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less than
3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be kept clean and the space
provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that the Engineer-in-Charge may
permit subject to his satisfaction, a portion of the building under construction or other alternative
accommodation to be used for the purpose.

CRECHES

At every work place, at which 20 or more women workers are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play room for the children and the other as their bedroom. The
rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There
shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the creche when the number of
women workers does not exceed 50 and two when the number of women workers exceed 50.
The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.
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CANTEENS

ii)

iii)
iv)
v)
vi)
vii)
viii)

ix)
X)

Xi)

Xii)

xiii)

Xiv)
XV)

xvi)

In every work place where the work regarding the employment of contractor labour is likely to
continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such
contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places
separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime washed
or colour washed at least once in each year. Provided that the inside walls of the kitchen shall be
lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.
The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be
accommodated as prescribed in sub-Rule (ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number. (b) Washing places for women shall be separate and
screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other
equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning
of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be based
on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely:-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided for
the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for the canteen.
The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

11.

12,

AALL

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form
an integral part of the contracts.

AMENDMENTS

AAl may, from time to time, add to or amend these rules and issue directions - it may consider necessary
for the purpose of removing any difficulty which may arise in the administration thereof.

(C-Nil...I-Nil...0-Nil) GCC- 87



AAI Contractor’s Labour Regulations if‘!.t\.,._

3.

AALL

AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAIl or its contractor directly or indirectly through a

subcontractor with or without the knowledge of the AAl to do any skilled, semiskilled or unskilled

manual, supervisory, technical or clerical work for hire or reward, whether the terms of employment

are expressed or implied but does not include any person: -

a) Whois employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature: or

C) Who is an out worker, that is to say, person to whom any article or materials are given out by or
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or in
some other premises, not being premises under the control and management of the principal
employer. No person below the age of 14 years shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the provisions
of the Minimum Wages Act from time to time.
(iii) Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract labour or who supplies contract
labour for any work and includes a subcontractor.
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.
Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be
so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any
day.

i.  When an adult worker is made to work for more than 9 hours on any day or for
more than

48 hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

ii. a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from
time to time irrespective of whether such worker is governed by the Minimum Wages
Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the Minimum Wages
Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the
work, notices in English and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours
of work for which such wage are earned, wages periods, dates of payments of wages and other relevant
information as per Appendix "VIII'.
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(i)
(ii)
(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

(i)

(ii)

AALL

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor where
less than one thousand such persons are employed shall be paid before the expiry of seventh day and
in other cases before the expiry of tenth day after the last day of the wage period in respect of which
the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned
by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the working
time and on a date notified in advance and in case the work is completed before the expiry of the wage
period, final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person authorized by him in this
behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of Wages Act
1956.

A notice showing the wages period and the place and time of disbursement of wages shall be displayed
at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the Senior
Superintendent Engg. or authorized representative of the Engineer-in-Charge who will be required to
be present at the place and time of disbursement of wages by the contractor to workmen.

The contractor shall obtain from Engineer in charge or the authorized representative of the Engineer-
in-Charge a certificate under his signature at the end of the entries in the “Register of Wages” or the
“Wage-cum-Muster Roll” as the case may be in the following form:

“Certified that the amount shown in column No. ............ has been paid to the workman concerned in
my presence on .............. At

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank
statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the

following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period for
which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money or any other deduction which he is required to account, where such damage or
loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances

granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his part as
have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-
XIl.
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(iii)
(iv)

(v)
(vi)

(i)

(i)
(iii)

(iv)
A.A.l

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages
until the worker has been given an opportunity of showing cause against such fines or deductions.
The total amount of fine which may be imposed in any one wage period on a worker shall not exceed
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage
period.

No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty
days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect. of
which it was imposed.

LABOUR RECORDS

(i) The contractor shall maintain a Register of persons employed on work on contract in Form Xll|
of the CL(R&A) Central Rules 1971 (Appendix VI)

(i)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by him
on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may
be convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with accident.

Rate of Wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when admitted in Hospital

Date of discharge from the Hospital

Period of treatment and result of treatment

Percentage of loss of earning capacity and disability as assessed by Medical officer

Claim required to be paid under Workmen’s Compensation Act.

Date of payment of compensation

Amount paid with details of the person to whom the same was paid

Authority by whom the compensation was assessed.

Remarks

(v) The contractor shall maintain a Register of Fines in the Form Xl of the CL(R&A) Rules 1971
(Appendix-XIll).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XIl)

(vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of the
CL (R&A) Rules 1971 (Appendix-XIV)

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971
(Appendix-XV)

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVl).

o33 T AT TSE L0 T

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in
the specimen form at (Appendix-IX)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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(v)
(vi)

10.

11.

12,

13.

14.

15.

(i)

b)

AALL

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to
the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the
time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman
whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central Rules
1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a
period of three years from the date of last entries made in them and shall be made available for
inspection by the Engineer-in-Charge or Labour Officer or any other officers authorized by the Ministry
of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf shall have power
to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage
Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill be made
and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause 13 of these regulations, actual payment to labourers will be made by the
Engineer-in-Charge after G.M. Engg. has given his decision on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorized may appeal against such decision to the Engineer-in-Charge concerned within 30 days from
the date of decision, but subject to such appeal, the decision of the officer shall be final and binding
upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these regulations
by :

An officer of a registered trade union of which he is a member.
An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c)

(ii)

(iii)

16.

17.

18.

AALL

Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker is employed or by any other workman
employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in Clause(a) is
affiliated.

Where the employers is not a member of any association of employers, by an officer of association of
employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorized by the Central Government on his behalf.

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAl may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the General
Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD
AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT (on Non-Judicial Stamp

To

Paper of Rs.100/-)

[Refer Clause 1A and 2B]

The Airports Authority of India

AALL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAl” which expression shall unless repugnant to the subject or context include
its administrator, successors and assigns) having agreed under the terms and condition of Contract

Agreement No. .......ccceeeneeeedated....ne, made

between..........and AAl in connection with the work of ..........cccceueee. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RSuuieriecereiereenans (Rupees......ccouun... only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards compensation
for delay pending final extension of time to be made from the contractors contained in the said
Contractor. We, the..... ..bank (hereinafter referred to as “the said Bank” and having our

registered office at ........ccccveeennee do hereby undertake and agree to identify and keep indemnified AAI
from time to time to the extent of
RS cererierieans (RUPEES...ueveve e only) against any loss or damage, cost,, charges and expenses

caused to or suffered by or that may be caused to or suffered by AAl by reason of any breach or
breaches by the said Contractor of any of the terms and condition contained in the said contract and
to unconditionally pay the amount claimed by AAl on demand and without demur to the extent
aforesaid.

WE ittt st Bank, further agree that AAI shall be the sole judge of and as to whether the
said Contractor has committed any breach or breaches of any of the terms and conditions of the said
contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that
may be caused to or suffered by AAl on account thereof and the decision of AAl that the said Contractor
has committed such breach and breaches and as to the amount or amounts of loss, damage, costs,
charges and expenses caused to or suffered of that may be caused to or suffered by AAI from time to
time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said contracts and till all the
dues of AAl under the said contract or by virtue of any of the terms and conditions governing the said
contract including compensation for delay if any as decided by AAl, have been fully paid and its claims
satisfied or discharged and till the Accepting Authority of the contract certifies that the terms and
condition and accordingly Contract have been fully and properly carried out by the said contractor and
accordingly discharges this guarantee subject, however that AAl shall have no claim under this
Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final
/Extension of Time grated by AAl as provided available in agreements clause no.................as provided in
the said Contract, i.e..........(date) or from the date of cancellation of the said contract, as the case may
be, unless a notice of the claim under this Guarantee has been served on the Bank before the expiry of
the period in which case the same shall be enforceable against the Bank notwithstanding the fact, that
the same is enforced after the expiry of the said period.
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AAIl shall have the fullest liberty without affecting in any way the liability of the bank under this
Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said contract
or to extend time of performance by the said Contractor or to postpone for any time and form time to
time any of the powers exercisable by it against the said Contractor and either to enforce or forbear
from enforcing any of terms and conditions governing the said contract or securities available to AAI
and the said Bank shall not be released from its liability under these present by any exercise by AAIl of
any liberty with reference to the matters aforesaid or by reason of time being given to the said
contractor or any other forbearance, act or omission on the part by AAl or any indulgence by AAl to the
said Contractor or any other matter or thing whatsoever which under the law relating to sureties would
but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against the Bank
and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding any
security which AAI may have obtained or obtain from the Contractor at the time when proceedings are
taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of AAl in writing and agree that any charge in the Constitution of the said Contract or
the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AALL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT
WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”) has
submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER").

KNOW ALL PEOPLE by these presents that we (name of bank) having our

registered office at (hereinafter called “the bank”) are bound unto
Airports Authority of India through its “ Bid Manager / Engineer-in-charge/ AAl’s Authorized
representative “ ( designation with address) ( hereinafter called the “Bid Manager/ Engineer-in-charge /
AAl’'s Authorized representative”, as the case may be which expression shall unless repugnant to the
subject or contract includes its administrators, successors and assigns) in the sum of Rs.

(Rs. In words ) for which payment will truly to be made to the said “ Bid Manager / Engineer-
in-charge/ AAl's Authorized representative” the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender
(including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the “Bid Manager / Engineer-
in-charge/ AAl’s Authorized representative “.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor,
if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender
document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions
to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against
security deposit after award of contract.

We undertake to pay to the “Bid Manager / Engineer-in-charge/ AAl's Authorized representative “ either up
to the above amount or part thereof upon receipt of his first written demand, without the “Bid Manager /
Engineer-in-charge/ AAI’s Authorized representative “ having to substantiates his demand, provided that in
his demand the “Bid Manager / Engineer-in-charge/ AAl's Authorized representative “will note that the
amount claimed by him is due to him owing to the concurrence of one or any of the above conditions, specifying
the occurred condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended by the
“Bid Manager / Engineer-in-charge/ AAl's Authorized representative “, notice of which extension (s) to the
bank is hear by waived. Any demand in respect of this guarantee should reach the bank not later than the above
date.

DATE e

SIGNATURE OF THE BANK

WITNESS ..o SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.

AA.Ll (C-Nil...I-Nil...0-Nil) GCC-95
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS

Name of WOork:......cccceeveenevreecrennenne

Contractor.......cccveeevecericeencsenssnneecenens

veeeeenee. Name of

Contract Agreement No. and Date....cieeieereirecreceannnne R/A Bill
[\ o T
Sl. Item Quantities Frequency No. of Upto No. of No. of Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification Required Quantity Required actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg.)

Signature of Engineer-in-Charge.

AA.L

Signature of Manager / AM (Engg.)

(C-Nil...I-Nil...0-Nil)
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APPENDIX-IlI
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
CONTIACEO  ut ittt ettt et et et bes st s s ens s enanes
Name and location of the
WOPK ittt ettt ettt ettt r b s eneae e ebeea ste s s nesaessesaes
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment  confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15

AA.Ll (C-Nil...I-Nil...0-Nil) GCC-97
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE CONTRACTOR'S
LABOUR IN AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor Name and
location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/miscarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit after
the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit

amount was paid, the month thereof and the date in the register.
14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.

AALL (C-Nil...I-Nil...0-Nil) GCC-98
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Labour Board
Name of work
Name of Contractor

Address of Contractor ---------------

Name and address of A. A. . Division

Name of A. A. |. Labour Officer

Address of A. A. |. Labour Officer

Name of A.A.l Labour Officer

Sl. No. Category Minimum Actual wage
wage fixed paid

Weekly holiday

Wage period

Number
present

Date of payment of wages

Working hours

Rest interval

AA.lL (C-Nil...I-Nil...O-Nil)

Remark
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Form-XIll
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address Of CONTIACTON........cocooeeeierierece ettt eer v e et st e e enees
Name and address of establishment which contractor is carried ON........ccoceveeieicece e

Name and 10CatioN OF WOTK.....ccoiuieeee et sttt e s e ea e sre e

APPENDIX-VI

1] ——
Name of the Establishment------------------ Name of Owner----------—--- s
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Service Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31
*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the
remarks Column.
AA.LL (C-Nil...I-Nil...0-Nil) GCC-100
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APPENDIX-VII
Form-XVI
[See Rule 78(1) (a) (i)]
Muster Roll
Name and address of
(oo g 11 =1 (o] ST
Name and address of establishment which contractor is carried
ONettritecrererere et eeteses bt eresesrebersrsene sranee
Name and location of
WOTK. ettt et st ste et et s e as st ebestestese e enaessesaebasesanseneebesrennen
Name and address of Principal EMplOYer.......ccccovveveeveverinvierineenne For the month of
fortnight................
Sl. Name of Sex Father’s/ Date Remark
No. work Husband’s
Man 1 2 3 5
1 2 3 4 5
AA.Ll (C-Nil...I-Nil...0-Nil) GCC-101
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

[See Rule 78 (1) (a)(i)]

FORM B

FORMAT FOR WAGE REGISTER

APPENDIX-VIII

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days | Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 10 11 12
AALL (C-Nil...I-Nil...0-Nil) GCC-102
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AALL (C-Nil...I-Nil...0-Nil) GCC- 103
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
(Damage/loss/fine/advance/loan
register s
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Installments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine

AALL
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (a)]

Register of wages

Amount of wages
Sl. Name of Serial no Descript No. of Units Daily Basic | Dearness Over- Other | Total | Deduc-| Net Sig. or Initial
No.| workman in the ion/ days of rates of wages | Allowance time cash tion if | Amou-| thumb | contract
Register nature worked | work wages/ Payme- any nt Impre- or his
of of work done | piece rate nt. (indic- | paid ssion | Represe-
Workman done (indic- ate of the ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
(C-Nil...I-Nil...0-Nil) GCC- 105

AALL




Various Formats to be maintained (Appendix ) l‘ir\

APPENDIX-VIIIA
WAGE CARD
Wages Card NO.....cooevreeceirree e
Name and Address of Contractor.........c.cuceuunnae Date of issue.....ccoeevrvvnerirenniene
Name and location of work.........cccevveiveriennnne. Designation.......cevevvveeenerineene
Name of workman.........coceeeeevvveeveveceecerene e, Month/Fortnight.......c.cceevvennan.
Rate of Wages......ccoceveveeveieeice st evee e

123 4567 8 9111 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31

1 2 3 7 8 0 2 3 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from.......ccceeeecececnecce e the sUM Of RS..ccciieiicece e e on account of my wages
Signature

The Wage Card is valid for one month from the date of iss

AA.lL (C-Nil...I-Nil...0-Nil) GCC- 106
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip
Name and address Of CONTrAaCtOr.......oveeveveieire e e st
Name and Father’s/Husband name of Workman.........ccoeceueeeeieveneeeecveeieeee s
Name and 10cation Of WOrK.......coviviie e
For the week/Fortnight/Month ending.......c.ccoooecueeeieececceeccce e
1. NO. Of days WOIKEd.......oovcuveieeceietieecee ettt et n
2. No. of units worked in case of piece rate WOrkers.........coeeeeeceevrrevesecnrereseennns
3. Rate of daily wages/piece rate.......cccvveeeieeeeeeiee et e
4, AmMount Of OVErtiME WAGES.....ccoveivvereeeceree et eeierevens v e s ere s s
5. Gross Wages Payable.......c e
6. Deduction, if ANy st
7. Net amount of Wages Paid......ccccecverireieeiieireee e s e s

Initials of the contractor or his representative

AALL (C-Nil...I-Nil...0-Nil) GCC- 107
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card

Name and address of CONTraCtor........couiiureioenieinene ettt et e e e
Name and address of establishment under which is carried..........ccceoceoeninninene
Name of work and location of WOrk.........c..eereireciieeiceiein e
Name and address of Principal EMplOyee........ccouveeveeiveecesec e
1. Name of the WOrkman.......ccccuvierineceiccese e s
2. Sl No. in the register of workman employed..........cccccverveniceececevcvnercennnns

3. Nature of employment/designation.........ccecveueveeeeerireeerinecveereressreeseseneas

4. Wage rate (with particulars of unit in case of piece work)......cccceevevecuerevecunnaee.

5. WaAEE PEIIOU. .. ettt st et et er st st et snann e
6. Tenure of eMPlOYMENT.....coce ittt e
7. REMAIK ettt s e et e e s e s e

Signature of Contractor

AA.Ll (C-Nil...I-Nil...0-Nil) GCC- 108
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AALL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAl (hereinafter called “AAI”) having offered to accept the
Terms and conditions of the proposed agreement between

[hereinafter called the said contractor(s)] for the Work .........ceeeneennee (hereinafter “the said
agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. ......cccccevueeevveennnn.
(RUPEES .vrvrerceerererirrere s only) as a security / guarantee from the contractor(s) for compliance of his
obligations in accordance with the terms and conditions in the said agreement.

WE vt .. (Indicate the name of the Bank) (hereinafter referred to as “the Bank”) hereby
undertake to pay to the Chairman, AAl an amount not exceeding Rs.

..................... (Rupees ........ee........ ONly) on demand by AAI.

WE o (Indicate the name of the Bank) do hereby undertake to pay the amounts due

to payable under this Guarantee without any demure, merely on a demand from AAl stating that the
amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s).
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. ......ccoeevvnnne
(RUPEES ....ccvevveeerrerrrnennenn ONY).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending
before any court or tribunal relating thereto, our liability under this present being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) shall have no claim against us for making such payment.

WE..o oot (Indicate the name of bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the
said agreement and that it shall continue to be enforceable till all the dues of AAl under or by virtue of
the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-In-Charge
on behalf of AAI certified that the terms and conditions of the said agreement have been fully and
properly carried out by the said contractor(s) and accordingly discharges this guarantee.

We...oovverrrenne (indicate the name of the bank) further agree with AAl that AAIl shall have the fullest
liberty without our consent and without effecting in any manner our obligations hereunder to vary any
of terms and conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by AAl against in the said contractor(s) and to forebear and enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of
any such variation, or extensions being granted to the said contractor(s) or for any forbearance, act of
omission on the part of AAl or any indulgence by the AAI to the said contractor(s) or by any such matter
or thing whatsoever which under the law relating to securities would, but for this provision, have effect
of so relieving us.

(C-Nil...I-Nil...0-Nil) GCC- 109
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We..voiee e (Indicate the name of the bank) lastly undertake not to revoke this guarantee

except with the previous consent of AAl in writing.

8. This guarantee shall be valid upto .....vvvececeieenne, unless extended on demand by AAl
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
.................... (Rupees .......ccoueu....... ONly) and unless a claim in writing is lodged within six months of the

date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee
shall stand discharged.

In presence of
Dated this Day of

Witness

1.

2.
For and on behalf of (The Bank)
Signature
Name & Designation __
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority of
India
Signature
Name
Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.

AALL (C-Nil...I-Nil...0-Nil) GCC-110
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance
Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount.......

Issued in favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of
Security Deposit / Earnest Money / Performance Guarantee on account of contract
awarded / to be awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit
is made to close the subject Bank Guarantee before maturity/ on maturity toward
adjustment of dues without any reference /consent /notice from me / our side and
the bank is fully discharged by making the payment to Airport Authority of India.

Signature of the
Depositor

Place:

Date:

AALL (C-Nil...I-Nil...0-Nil) GCC- 111
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently at the site
of work both in English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of AAI.

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized particles at the
work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the

Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.

AALL (C-Nil...I-Nil...0-Nil) GCC-112



Various Formats to be maintained (Appendix) 14.“ .

19. Collection or canvassing for the collection of any money within the premises of an establishment

unless authorized by the employer.
20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the premises.

AALL (C-Nil...I-Nil...0-Nil) GCC-113
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Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

APPENDIX-XIII

Form-XVII [See Rule 78 (2) (d)]

Register of Fines

SI. No. Name of Father’s/ Designation Act or Date of Whether Name of person Wage Amount Date on Remarks
workman | Husband’s nature of action for | Offence workman in whose period of the which
Name employment which showed presence and imposed fine
fine cause employee’s wages realized
imposed against fine | explanation was payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
AA.L (C-Nil...I-Nil...0-Nil) GCC-114
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and address Of CONTIACTON.......c.ci ittt saesae b saenees
Name and address of establishment under which contract is carried ON.......c.cceeveeieierieieice e e

Name and [0CATION OFf WOIK....o.ooiiieietieriee et sttt ettt et st ea s et e st ser s saeer e

Name and address of PrinCipal EMPIOYET.......ccoo et sttt st et e

SI. Name Father’s Designation |Particular Date of | Whether Name of Amount No. of | Date of
No. of Husband’ /nature of of damag | workman person in of install recovery
workman | s Name employment |Damages es or showed whose deduction | ments First Last
or Loss loss cause presence Instal | Instal Remark
against employee’s imposed Iment | Iment
deduction explanation
was heard
1 2 3 4 5 6 7 8 9 10 11 12 13

AALL (C-Nil...I-Nil...0-Nil) GCC-115
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s Designation Wage Date Purpose Number of Date and Date
No. of Husband’s /nature of period and for which installment amount on

workman Name employment and amount advance by which of each which

wages of paid advance to installme last Remark

payable | advance be repaid nt repaid install

paid ment

was

repaid

1 2 3 4 5 6 7 8 9 10 11
AALL (C-Nil...I-Nil...0-Nil) GCC- 116
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Name and address of CONTractor.......cccoeieveceeceeee e e e

Name and address of establishment under which contract is carried on

Form-XXIlI

[See Rule 78 (2) (e)]

Register of Overtime

APPENDIX-XVI

Name and 10CatioN Of WOTK.....ooueiiiiieei sttt et s et s st s b s e sanne
Name and address of PrinCipal EMPIOYET ..ottt st s essesers s e e saeeaes

Sl. Name of Father’s/ Sex Designation/ Date on Total overtime Normal Overtime | Overtime | Rate on which Remarks
No. | workmen Husbands nature of which worked at rate of rate of Earning | overtime paid

Name employment overtime project in case wages wages
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
GCC- 117
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

LN RAWNRE

P e T T S T T S SR Gy ST R TR
WO NOODUD WNERO

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. |/We enclose
following documents.

1 Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge .......cceceeueuine. ,

AA.Ll (C-Nil...I-Nil...0-Nil) GCC- 118
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INTEGRITY PACT

Authority of India, a body
der the Airports Authority

“This Pact made this ........day of ..,..
corporate constituted by the C
India Act,1994 and having its CofporateOffice™
offices at .............in India, hereinafter ca uthority (which term shall
unless excluded by or is repughant to the contextwe deemed to include its Chairman,
or Member, Executive Directgrs, Airport/ /e

the Chairman in this behalf/ and s

one part

of

D

s, representatives, successors and assigns of the

context be deemed to jhclude its

Bidder/ Contractor)

WHEREAS the Authority inte@s toad nder laid down organizational procedures,
tender/ contract for/................... % hority, while discharging its
functions on busingss prin luesproper compliance with all yelevant laws and

regulations, and the principles tural, justice, ethics, equity, fairness and
transparency in i Bidders/ Contractors.

WHEREAS the Authority is de 4 make its business mechanigm more transparent,

AND /WHEREAS _ the Bidder is submitting a tender to the Authority for
nder) dated .........

onsato the NIT (Notice Inviting T}
Contfractor is sigtdn ntract for execution of .....NOW, therefore, To avoid all

forms of corrup following a system that is fajr, transparent and free from any

AA.Ll (C-Nil...I-Nil...0-Nil) GCC-119
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1.
11

1.2

13

1.4

2.1

2.2

AALL

Commitments of the Authority;

to the contract in exchange for an adva in the—rdding process, bid
evaluation, contracting or implementation pr ted to the contract.

The Authority will, during the pre-contact at all BIDDERSs alike, and

d will not provide any such
information to any particular/BIDDER which cou~2fford an advantage to that

All the officials of the Authbrity will report 1 appropriate authority office any
attempted or completed breaches the )bove commitments as welf as
any substantial suspicion of such a b\ \ach.

@
In case any such preceting misconlo\\w%he part of such official(s) is reported

by the BIDDER to the Autho b full and verifiable facts and the safme is
prima facie found be correct Authority, necessary disciplinary

The Bidder/
corrupt pragtice,
g:iuring any pre-contra

r/Contractor will

bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage missica, fees, brokerage or inducefment to any official of

material or im ial benefit or other advantage, commission, fees, brokerage
or inducement to any official.of the Authority ¢r otherwise in procuring the
Contract or forbearing to do or ing dope any act in relation to the
obtaining or execution of the contract or any other contract with the Authority
for showing
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2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

AALL

or forbearing to show favour or disfavour to any person in relation to the
contract or

any other contract with the Authority.

The Bidder / Contactor has not entered and
into

er with other bidders

any undisclosed agreement or underst i g &r formal or informal. This
applies in particular to prices, spemflcat:on, ions, subsidiary contracts,
submission or non-submission of bids or gp ion3 to restrict competitiveness

or
to introduce cartelization in the bidG

The Bidder/Contractor shall, when pr
address of agents and representative| @n
foreign principals or associates.

The Bidder/Contactor shall when p@h:s bid disclose any and all the
payments he has made or, IS mmi r intends to make to agents/brokers

or any other intermediary, in co W|th this bid/contract.

The Bidder/Contractorfurtmnd declares to the Authority that the

BIDDER is the original man r/integrator/ authorized government
sponsored export entity of t

n BIDDERs shall disclose their

or company whether Indians to intercede, facilitate or in any way to
recommend to the Authori functionaries, whether officially or
unofficially to the award g ract to the BIDDER, nor has any amount been

aid to any such individual, firm or company in

respect of any such intercessm ilitation or recommendation.

The Bidder/Contra\ @7

negotiations or before ng the contract, shall disclose any payments he has
made or has committed to\ Nintends to make to officials of the Authority or
their family members, agents, brokers or any other intermediaries in connection
with the contr d the details of services agreed upon for such payments.

r while presenting the bid or during pre-contract

The Bidder/Con or will not collude with other parties interested in the
ansparency, fairness and progress of the bidding
process, bid e ontracting and implementation of the contract.
The Bidder/Cont ill not accept any advantage in exchange for any

corrupt pr air means and illegal activities.

The Bi ontactor shall not use improperly, for purposes of competition or
personal g ss on to others, any information provided by the Authority
as part of the business relationship, regarding plans, technical proposals
and business details, including information contained in any electronic data
carrier. The Bidder / Contractor also under takes to exercise due and adequate
care lest any such information is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.

i) If he receives demand for an illegal/undue payment/benefit.
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2.12

2.13

2.14

2.15

2.16

3.1

3.2

3.3

3.4.

AALL

ii)  If he comes to know of any unethical orillegal payment/benefit.

iii)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commit to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable facts.

The Bidder/Contactor shall not instigate or d to
commit any of the actions mentioned%

If the Bidder/Contractor or any employee=£the Bidder/Contractor or any person
of the Authority has financial interest/stake e Bidder’'s/Contractor’s firm, the
same shall be disclosed by the Bidd actor at the time filing of tender. The

term ‘relative’ for this purpose woul @ fined in Section 6 of the Companies
Act 1956,

The Bidder/Contractor shall not | to orrow any money from or enter into

any monetary dealings or t{ nsactions;afrectly or indirectly, with any employee
of the Authority. %

That if the Bidder/ Contrammer process or before the award of the
contract or during executioy ontract/work has committed a transgression
in violation of section 2 n ither form such as to put his reliability or
credibility as Bidder/Confra 4fo question, the Authority is entitled to
disqualify him from the protess or to terminate the contract for such
reason and to debar th om participating in future bidding processes.

Previous Transgressio
The Bidder/Contractor declare

last
three years immead

no previous transgression occurred in the

fore signing of this Integrity Pact, with any other
company in any counth respect of any corrupt practices envisaged hereunder
or with any Public Sector Exlerprise in India or any Government Department in
India that could jrstify Bidders's exclusion from the tender process.

The Bidderfcdi\fzi/\ot\rayees that if it makes incorrect statement on this
subject,

he can be disg from the tender process or the contract, if already

awarded,
can be termin uch reason and he may be considered for debarment for
future t contract processes.

That the Bid ractor undertakes to get this Pact signed by the

e(s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees zero powmit five Cr.) and to submit the same to the Authority along-with
the tender document/ contract before contract signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the
approval

of the Authority after signing of the contract, and whose value of the work
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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3.5

3.6

5.1

AALL

sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) /
associate(s)

in relation to the contract/ work.

That the Authority will disqualify from the tende<proce der(s) who don’t
sign this Pact or violate its provisions or fails to%igned in terms of

policy of authority
That if the Contractor(s) does/ do not sign t pte its provisions or
fails to get this Pact signed in terms of policy™ <hority. Authority will

terminate the contract and initiate appropriaty”_*ag_against such
Contractor(s).

Earnest Money, Security Deposit, Bank Gu7 dntee_Draft, Pay order or any other
mode and its validity ifc Warranty Period,\ ‘\erforny Ince Guarantee/Bond.

While submitting bid, the BIDDER %% an EMB/SD/BG/DRAFT/PAY
OND;

ORDER ETC I/C WARRANTY PERIO ALIDITY etc. , which is as per
terms and conditions and details given T tender documents sold to the
Bidders.

Sanctions for Violations/Disqualifica tender process and exclusion
from future Contacts.

Any breach of the aforesaid provif 6ns, Yhe BIDDER or any one employed by it
or acting on its behalf (whether ~ thout the knowledge of the BIDDER)
shall entitle the Authority to take a ane of the following actions, wherever
required:

i) To immediately call off e contract negotiations without assigning any
reason or giving any com_Snsation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

ii) Toimmediately ca tract, if already signed, without giving any
compensation to the BIDDER.

iii) If the Authority alified / debarred the Bidder from the tender

process pri 4 under section 2 or 3 or 4, the Authority is entitled
oney deposited/bid security.

ums already paid by the Authority, and in case of an Indian
thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a country
other than India with interest thereon at 2% higher than the LIBOR. If any
outstanding payment is due to the BIDDER from the Authority in connection
with any other contract or any other stores, such outstanding payment
could also be utilized to recover the aforesaid sum and interest.
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5.2

5.3

AALL

v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments, already
made by the BUYER, along with interest.

vi)  To cancel all or any other Contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the Authority resulting
from such cancellation/rescission and the Au hall be entitled to

deduct the amount so payable from the money ety the
BIDDER.
vii) To debar the BIDDER from participating Ning processes for a

minimum period of three years, which ther extended at the
discretion of the Authority.

BIDDER(s) to any
wring the contract.

viii) To recover all sums paid in violation of th
middleman or agent or broker with a vi( |

ix) In case where irrevocable Letters of Cr have_been received in respect of
any contract signed by the Authority with %be BJ DER, the same shall not be

opened. @) ~

x)  Forfeiture of Performance Bon a decision by the BUYER to forfeit
the same without assigning any reasop impadsing sanction for violation of this
Pact.

xi)  That if the Authority have terminated ontract under section 2 or 3 or 4
or if the Authority is entitled to tg
the Authority shall be entitled

damages equivalent to 5% of the con

he contract under section 2 or 3 or 4,
d and recover from the contractor
alue or the amount equivalent to

security deposit or perfor warantee, whichever is higher.

xii)  That the Bidder / Contracto ees and undertakes to pay the said amount
without protest or demur subject only to condition that if the Bidder/Contractor
can prove and establs/ /[ to the satisfaction of the Authority that the
disqualification / debar e bidder from the tender process or the

termination of the cont r award of the contract has caused no damage to
the Authority.

The Authority wil itled to take all or any of the actions mentioned at para

(i) to (xii) of this n the Commission by the BIDDER or any one employed
by it or acting on its bémalf (whether with or without the knowledge of the
BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or
Prevention of Corruption Act, 1988 or any other statute enacted for prevention
of corruption.

(C-Nil...I-Nil...0-Nil) GCC-124



Various Formats to be maintained (Appendix ) At\“

54

55

5.6

7.1.

7.2

7.3.

7.4

7.5.

AALL

AR T

That if the Bidder/Contractor applies to the Authority for premature revocation
of the debarment and proves to the satisfaction of the Authority that he has
Installed a suitable and effective corruption prevention system and also
restored/recouped the damage, if any, causeg im, the Authority may, if
thinks fit, revoke the debarment prematurel @ de/ ng the facts and
circumstances of the case, and the documentd, > &d#” Le adduced by the
Bidder/Contractor for first time default:

ed if the Authority is fully

e submitted along with

s/suggestions that no

That a transgression is considered to havy
satisfied with the available docume
Independent External Monitor’s recom
reasonable doubt is possible in the magts

The decision of the Authority to th ect 4t a breach of the provisions of this
Pact has been committed by the B[ {DER sh \ll be final and conclusive on the

BIDDER. However, the BIDDER ¢ ch the Independent External
Monitor(s) appointed for thEQJ of this Pact.

Allegations against Bidder: on%ii\\} Sub-Contractors/ Associates:

That if the Authority receive mation of conduct of a Bidder/ Contractor

or Sub- Contractor or of an e
Bidder, Contractor or Sub-
Authority has substantive s
Vigilance Department for appfop
Independent External Mo

eer a representative or an associate of the
or which constitute corruption, or if the
this regard, the Authority will inform the
action.

That the Authority has ak Q ompetent and credible Independent External
Monitor(s) for this Pact.

The task of the Mo 4 to review independently and objectively, whether
and to what extent the > Qes comply with the obligations under this Pact. He
will also enquire into any condplaint alleging transgression of any provision of
this Pact made by the Bidder, Contractor or Authority.

That the Moni is_notrsubject to any instructions by the representatives of
the parties and orm his functions neutrally and independently. He will

report to the C on of the Board of the Authority.

74

That the Bidde actor accepts that the Monitor(s) has the right to access
without ictiontoall project documentation of the Authority including that
provided by r/Contractor. The Bidder/Contractor will also grant the
Monit quest and demonstration of a valid interest, unrestricted
and
unconditional 3 s to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this
Pact, he will so inform the management of the Authority and request the
Management
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7.6

7.7

7.8

7.9

10.
10.1

10.2

AALL

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they actin a

specific manner, refrain from action or tolerate actio

That the Authority will provide to the Monitor(slsuffic — drmation about all
meetings among the parties related to the proje ‘ded such meetings could
have an impact on the contractual relations between Authority and

the Contractor / Bidder. The parties offer to the \ the option to
participate in such meetings.

That the Monitor(s) will submit a written rep
of the Authority within 2 weeks from the d7 ¢
by the Authority and, should the occasion g \
problematic situations. O

Chairperson of the Board
erence or intimation to him
it proposals for correcting

That if the Monitor(s) has report %person of the Board a

substantiated suspicion of an offemant Anti- Corruption Laws of
India and the Chairperson has not, wiy
to
proceed against such offence or reps
Monitor may also transmit this infgrmat;i

Commissioner, Government of In @

The word ‘Monitor’ would include 3
Facilitation of Investigatiop

sonahble time, taken visible action

4 the Vigilance Department, the
ly to the Central Vigilance

and plural.

of any provisions of this Pact or payment of
gencies shall be entitled to examine all the
documents including the Books o ounts of the BIDDER and the BIDDER shall
provide necessary information and documents in English and shall extend all
possible help for the p e of such Examination.

Law and Place of Jurisdi

That this Pact is subject tpnrqyisions under Indian Law. The place of performance

and jurisdiction is the ¢ A/pora \ Headquarter /the Regional Headquarter / office
of the Authority, as ap), \cable,

Other Legal Acti

That the changes 3 ents as well as termination notice need to be made
in writing.

That if the Bidder tor are a partnership or a consortium, this Pact must

be signed by all the partners and consortium members or their authorized
representatives.
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11.

111

11.2.

113

12.

13.

AALL

=

e Rt

Pact duration (Validity)
That this Pact comes into force when both the parties have signed it. It expires for

the Contractor 12 months after thy ment under the respective contract,
and for all other Bidders 3 months thy contract is awarded.

That if any claim is made / Mthis period, the same shall be binding
and continue to be valid despite-the |apseé of this Pact as specified herein before,

unless it is discharged/deter hairman of the Authority.

That should one or several pro s of this Pact turn out to be invalid; the
remainder of this Pact sha ~iq_valid. In this case, the parties will strive to
come to an agreement to ei al intentions.

Company Code of Cond@
Bidders are also ag~jsed t a company code of conduct (clearly rejecting the

use of bribes and ot cal behavior) and a compliance program for the
mplementatmn de of conduct throughout the company.

The parties heQ’nhls Integrity Pact at on
Buyer

Name of the O

Designation D

/Ministry/PSU

Witness

Y
TN

Biddgi@
CHIf IVE OFFICER
Wit

O
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Ratio of direct payment to the specialized

(To be filled by Contractor)

(CLAUSE-47)

APPENDIX-XIX

...% of the net payment to be made to specialized

agency in case of composite contract agency

Sl. | Sub-head Nature of work % of the net payment to be

made to Specialized agency

1 Sub-head |

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The
bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the net
payment admissible as per AAl for the subhead under consideration shall be paid directly to specialized
agency in case of composite contract.
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered
into an agreement for the execution of a certain specified quantity of work in a given time)
THIS INDENTURE made the................... dayof coeeeieeeiee e 20, BETWEEN
(hereinafter called the Contractor which expression shall where the context so admits or
implies be deemed to include his executors administrators and assigns) of the one part and
the CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so
admits or implies be deemed to include his successors in office and assigns) of the other
part.

WHEREAS by an agreement dated ........ccccceeveeeeeeennnn. (hereinafter called the said agreement)
the Contractor has agreed AND WHEREAS the Contractor has applied to the AAl that he may
be allowed advances on the security of materials absolutely belonging to him and brought

by him to the site of the works the subject of the said agreement for use in the construction
of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges) AND WHEREAS the AAl has
agreed to advance to the Contractor the sum of RUPEES ......cccccvvieeiiiicciieiiee s e on
the security of materials the quantities and other particulars of which are detailed in Accounts
of Secured Advances attached to the Running Account Bill for the said works signed by the
Contractor ON ....eceeeeeeecciireereeeee e, and the AAI has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in

pursuance of the said agreement and in consideration of the sum of Rupees
.................................... on or before the execution of these presents paid to the Contractor by
the AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant
and agree with the AAl and declare as follows: -

That the said sum of RUPEES .. ...cceecuriiiieeeet ceeeieeee e e so advanced by the AAI
to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid
shall be employed by the Contractor in or towards expediting the execution of the said
works and for no other purpose whatsoever.

That the materials detailed in the said Account of Secured Advances which have been
offered to and accepted by the AAI as security are absolutely the Contractor's own
property and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnifies the AAIl against all claims to any materials in respect of which an advance
has been made to him as aforesaid.

That the materials detailed in the said Account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor
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solely in the execution of the said works in accordance with the directions of the
Engineer-in-Charge of the project (hereinafter called the Engineer-in-Charge) and in the
term of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the site
of the said works in the Contractor's custody and on his own responsibility and shall at
all times be open to inspection by the Engineer-in-Charge or any officer authorised by
him. In the event of the said materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the Contractor will forthwith replace the same with other materials of
like quality or repair and make good the same as required by the Engineer-in-Charge.

(5) That the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Engineer-in-Charge or an officer
authorised by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives
payment from the AAIl of the price payable to him for the said works under the terms
and provisions of the said agreement. Provided that if any intermediate payments are
made to the Contractor on account of work done than on the occasion of each such
payment the AAI will be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials then actually used in
the construction and in respect of which recovery has not been made previously, the
value for this purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advances that may still be owing
to the AAl shall immediately on the happening of such default be repayable by the
Contractor to the President together with interest thereon at twelve per cent per annum
from the date or respective dates of such advance or advances to the date of repayment
and with all costs charges, damages and expenses incurred by the President in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the President to
repay and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
President of the said sum of RUPEES ......ccccuuvieieeriiiieeeee e, and any further sum
or sums advanced as aforesaid and all costs charges, damages and expenses payable
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the powers
contained therein if and whenever the covenant for payment and repayment herein
before contained shall become enforceable and the money owing shall not be paid in
accordance therewith the AAlI may at any time thereafter adopt all or any of the following
courses as he may deem best :-
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(a) Size and utilize the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provisions in that behalf
contained in the said agreement debiting the Contractor with the actual cost of
effecting such completion and the amount due in respect of advances under these
presents and crediting the Contractor with the value of work done as if he had carried
it out in accordance with the said agreement and at the rates thereby provided. If
the balance is against the Contractor, he is to pay same to the Ml on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or payable
to the Ml under these presents and pay over the surplus (if any) to the Contractor.
Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

That except in the event of such default on the part of the Contractor as aforesaid interest

on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any dispute

or difference arising over the construction or effect of these presents the settlement of

which has not been herein before expressly provided for the same shall be finally

resolved as per provisions of clause 25 of the contract.

In witness whereof the said ...................... and ....ooceeeeieeeeeen, by the order and under the

direction of the MI have hereunto set their respective hands the day and year first above
written.

Signature .......cceveveneninennnnn.
WiItNESS NAME .. e ra e
Address ....ccoeeeveiviiiiineennnn

Signed by ....vvvvviveiieie

by the order and direction of the Ml in the presence of
Signature .......cevvvvevvveninnnnn.

WiItheSS NAME ...eiieeiieee e
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Schedules A
W= Mem &1 ¥@EE / SKETCH OF CEMENT GODOWN
A.C.ORGI|. ORANY OTHER
WEATHER PROQOF ROOF THAT
THE CONTRACTOR MAY BUILD
M
ANY KIND T
OF WALL o 10 BAGS HEIGHT
24
00 2 1400
RN &+
N — n =< WOODEN PLANKS OVER
e e e WOODEN BATTENS
- 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH
SECTION AB
600 4600
CEMENT IN BAGS
53]
§ o
@ .
A @» B
? 1 S -« R .
[-™
TOTALQUANTITY OF CEMENT
INTHE GODOWN 30 TONNES
1 L 1 L
B00 ' _TA0U ' 600 ' 1400 ' BOD
I DOOR I_
ALL DIMENSIONS IN MM PLAN

SKETCH OF CEMENT GODOWN
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ARPORTS AUTHORITY crron

SCHEDULES

SCHEDULE “A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been given as
a standard BOQ format at page no. BOQ - 1 to BOQ — 1 with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder should save it and
submit it online, without changing the File name. if the BOQ file is found to be modified by the bidder, the bid will
be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

Sl. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the

material will be
charged to the %

contractor N
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SCHEDULE *C’

Tools and plants to be hired to the contractor.

Sl. No. Description Hire charges per day &m;e_qus\n@
_oele@Pl
1 2 (o 4

U

ot &

NG
>§§>@w

SCHEDULE D’

N/A
Extra schedule for specific requirements/ documents for the work, ifany. oo
SCHEDULE 'F’

Reference to General Condition of contract Annual Maintenance Contract for Civil
Name of work .

Estimated Cost put to tender

i. Earnest Money

ii Performance Guarantee

iii  Security deposit

AA.L

Works in Residential area at B.M.
Airport, Ranchi for year 2026-27

Rs.35,00,000.00 (Excluding GST)

Rs.1,05,000.00

NA

10% of contract value
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SCHEDULE °F

GENERAL RULES & DIRECTION

Officer inviting tender

ARPORTS AUTHORITY crron

Asst. General Manager (Engg.-Civil), AAl, Ranchi

Maximum percentage for quantity of items of
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 &
12.3

See Below

Definitions:
Office inviting tender

2(v) Engineer-in-Charge
2(viii) Accepting Authority

2(x) Percentage on cost materials &

O/o Asst. General Manager (Engg.-Civil)
AAl, B.M. Airport, Ranchi-834002.

Asst. General Manager (Engg.-Civil)
As per AAl’'s DOP.

Labour to cover all overheads & Profits: 15%

2(xi) Standard schedule of rates

2(xii) Department:

Clause 1

DSR 2023 with up-to-date correction slips as on last date of
submission of tenders and Additional Miscellaneous items.

AAl, Engineering (Civil)

(i) Time allowed for submission
Performance Guarantee from the date of
issue of letter of acceptance

NA

(ii) Maximum allowable period of extension

As per clause 1

Clause 2

Authority for fixing compensation under
Clause 2

As per AAl's DOP

Clause 2A

| Whether Clause 2A shall be applicable

AA.l (C-Nil...I-Nil...0-Nil)
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Clause 5
Number of days from the date of issue of
letter of acceptance for reckoning date of N/A
start
Mile-S (s) blegi below:
. E " . ¢
date-ofstart) | non-achievementof
milestene

Time Allowed for Execution of Work. : 12 (Twelve) months.
Authority to decide:
i. Extension of time.........ccceeuevne.
ii. Rescheduling of milestone ...........
iii. Shifting of date of start in case of
delay in handing over of site........

Engineer-in-Charge
N/A

Engg.-in-Charge
Clause 6, 6A
Clause applicable — (6 or 6A)

Clause 7

6 A (Computerized Measurement Book / Billing)

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any since the last such payment for
being eligible to interim payment.

Rs.5.00 lakhs

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipments required for conducting test for building/ pavement works as per CPWD, Morth, IRC and

AAl specifications as applicable.

Clause 10 B(ll)

Whether Clause 10B(ll) shall be No
applicable

Interest on Mobilization Advance

............. per Annum

Clause 10 C:

Component of labour expressed as percent of value of work: 25%

AA.L (C-Nil...I-Nil...O-Nil)

Applicable/ Net-Applicable

GCC- 136
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Clause 10 CA N/A
Materials covered under this| Nearest Material (other than| Base
Clause cement*, reinforcement| correspong

bars, structural steel & ca
Bitumen) for which All India <

Wholesale Price index is

followed

Mor cement and
reinforcement  steel te be
determined as issued whder
authority of DG [Works).
CPWD  or ecencerred Zonal
Chief Engineer, CPWD as on

last date of receipt of tender.

In case base price for cement,
reinforcement steel  and
Bitumen as to be issued by
CPWD is nAet—available
concerned ED {Engg}
empowered te determine the
same.

Clause 10 CC Not Applicable.

N\
Clause 10CC to be applicable in contracts with 18 Months. Z
stipulated period of completion exceeding the O
period shown in next column

o
Schedule of component of other materials, Labour, POL et '@tlon.

Component of civil (except material covered unde
percentage total value of work ............ < X7®

CA) / Electrical construction materials express as

Component of labour, e@d ay otaMvalue of work........Y..........%.

Compaonent Os as % of total value of work............ P %

Note : X g ould be equal to (100) — (material covered under clause 10 CA i.e. cement, steel and
other materials specified in clause 10 CA + component of labour + component of POL).

AA.l (C-Nil...I-Nil...0-Nil) GCC- 137
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Clause 11
: I Soocificat] ; FokiT :
(b) CPWD Specification 2019, Vol. | to Il with
upto date correction slips.
Specification to be followed for execution of work (d) Manufacturer’s Specification.
Clause 12

12.2 |Deviation limit beyond which clauses

&  [12.2 & 12.3 shall apply for 15%—{FifteenPereent}

12.3  |puildings, pavements and all other
works above foundation level.

12.5 |Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100%{Hundred-Percent}
work
Overall Deviation i/c extra items, if any. 30% (Thirty Percent)
Clause 16
Competent Authority for deciding DGM / Jt. GM (Engg.)

reduced rates

Clause 18

Mandatory machineries, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: RHQ/Kolkata

AA.L (C-Nil...I-Nil...0-Nil) GCC- 138
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Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
Sl. Minimum Discipline Designation Rate at which recovery
No.| Qualification of (Principal Minimum shall be made from the
Technical Technical Experience No. | contractor in the event of
Representative representative) not fulfilling provision of
clause 36
Figures Words
Rs.
Intermediate or . Rs.1000.00 Rupees One
1. . Any stream Supervisor 2 years 1 Thousand per
equivalent per day
day.
Intermediate or . Rs.800.00 per| Rupees Eight
2. A t E lerk 2 1
equivalent ny stream nquiry cler years day Hundred per day.

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

b. Diploma holder with minimum 10-year relevant experience with a reputed construction company can be
treated at par with Graduate Engineer for the purpose of such deployment subject to the condition that
such diploma holder should not exceed 50% of requirement of degree engineers

Clause 37

License Fee for unpaved land

As per clause 37 of GCC

Clause 41(b)

Integrity Pact applicable

N/A

Clause 42

(i)

Schedule/statement for determining theoretical
quantity of cement & bitumen on the basis of Delhi
Schedule of Rates

DSR 2023 printed by C.P.W.D with up-
to-date correction slips till last date of
Submission of tender, technical
Specifications & BOQ.

(i)

Variations permissible on theoretical quantities

a. Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs.5 lakhs.
For works with estimated cost put to tender more 2% plus/minus
than Rs.5 lakhs
b. Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category
C. Bitumen 2.5% plus only & NIL on minus side
d All other materials
AA.L (C-Nil...I-Nil...0-Nil) GCC- 139
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
Sl. Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible Less use beyond the
variation permissible variation*
1. Cement N/A Not Permitted
2. Steel reinforcement N/A Not Permitted
3. Structural Sections N/A Not Permitted
4. Bitumen issued free N/A Not Permitted
5. Bitumen issued at
stipulated fixed price N/A Not Permitted

Provided work is considered technically sound. Otherwise work has to be re-executed as per direction of
Engineer-in-charge

Clause 48

Escrow Account : Not applicable.

A.A.lL (C-Nil...I-Nil...0-Nil) GCC- 140
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1.

1.1

1.2

1.3

2.

SPECIAL CONDITIONS OF CONTRACT (CIVIL)
GENERAL

Special conditions of Contract shall be read in conjunction with General Conditions of
Contract, Technical Specifications, Drawings and any other documents forming part
of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and
volume every part of each shall be deemed to be supplementary to and
complementary to every other part and shall be read with and into the CONTRACT
so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

LAND:

2.1 Particulars of the area &License fees to be charged

(a) Unpaved area Land Allotted by AAI for installations of plant, labour camp (if
provided) & cement godown , license fee from agency shall be charged @ Rs.
320.00 per sgm per annum with annual compound escalation as per prevailing AAl
rates. A security deposit of Rs. 500/-per sgm in the form of Cash/DD/BG is also to
be obtained from the contractor for this purpose. This security deposit can be
released only after ensuring that allotted land has been vacated and Engineer-in-
charge to certify this fact in the final bill. Land used for stacking of material to the
extent available is, however provided at free of cost, with the approval of E.I.C/Airport
In charge.

2.2 The Contractor shall be liable to vacate the occupied land/rcom/yard within 15 days

on demand by the Engineer-in-charge.

Permissible time for attending complaint:-

3.1 All day to day maintenance complaint shall be attended by the contractor in totality to

the entire satisfaction of the complainant and Engineer-in-charge or his authorized
Representative within 03 (three) days of their registration. However for any
emergency work, day to day operational or providing proper services as water
supply, drainage and sewer has to be attended immediately without loss of time. In
case the contractor fails to do so the compensation as mentioned in clause 3.4 shall
be applicable. The decision of EIC or his authorized representative shall be final and
binding to the contractor.

3.2 All complicated nature of complaints as so certified by the Engineer-in-charge or his

3.3

3.4

Authorized representative shall be attended in totality to the entire satisfaction of the
Complainant and Engineer-in-charge or his authorized Representative within 4 days
of their registration.

In case of major break down as so certified by the Engineer-in-charge or his
authorized Representative the complaint shall be attended in totality to the entire
satisfaction of the complaint and Engineer-in-charge or his authorized representative
within 7 days of the registration.

The contractor shall be liable to pay compensation for delay if he fails to meet the
Conditions as stipulated in paras 3.1, 3.2 and 3.3 @ Rs. 200/- Rs. 400/- and Rs. 600/-
respectively per complaint in case of residential colony. However, if engineer-incharge or
his authorized representative feels that the contractor is not taking any appropriate action
for attending the day to day complaints as mentioned above intentionally or closed his
office temporarily, the same complaint will be attended by AAIl by engaging other agency
and 4 (four) times the actual expenditure incurred for this will be deducted from the
Contractor’s bill as compensation. This is over and above the deduction mentioned in this
Para above.

C:NIL, I: NIL, OW: NIL
SCC-01
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3.5 For the works mentioned in Para 2.1 (b) of particular specification, in case of any
delay Compensation will be levied as per the relevant clause stipulated in the general
terms and Conditions of tender. Decision of Engineer-in-charge and his authorized
representative is final binding to the Contractor.

4, Order for execution works:-
4.1 For ordering the various works on the Contractor, a register of complaint works shall
be maintained at site an appropriate location as directed by the Engineer-in-charge.
Any day to day maintenance complaint registered in this register by any AAI
employee of the station /aerodrome shall be completed by the Contractor within the
time schedule stipulated in condition 3 above.

4.2 For other maintenance /repair works or any other within the scope of this contract,
description of each work along with the stipulated time of completion shall be entered
in the registered of complaint work by the Engineer-in-charge or his authorized
Representative.

4.3 The Contractor shall see the register every day and sign the same as a token of
having received the work/work order.

5, Stores: -

5.1 The Contractor shall procure well in advance the necessary construction materials like
cement, steel, bricks, sand etc. and stores like paint door/window fittings,
plumbing/sanitary fitting/fixture, glass panels and so on which are to be corporate in
the works to ensure prompt attendance of complaint and timely completion of each
work.

5.2 The contractor shall carry out regular survey of the local market and in case certain
ltems/stores of approved make are not available locally, same have to be arranged
by the contractor from another place and nothing extra shall be paid by AAL

5.3 The stores shall be kept in a systematic manner and properly stacked as directed by
Engineer in-Charge. Necessary chowkidar and store keeper shall be arranged by the
Contractor at his own cost for watch and ward and handling of stores.

G, Manpower:-

5.1 The contractor shall deploy a minimum of one qualified full-time supervisor (having adequate experience in maintenance work) for the
supervision of works which are carried out under AMC. The other necessary manpower like carpenter, plumber, mason, sewer man,
beldar etc. for timely attending of complaints and execution of work shall also be arranged by the contractor. In addition to the
manpower mentioned in additional miscellaneous items. One enquiry clerk (minimum 12th passed) should be provided by the contractor
to record the day to day complaints and other records. He should be available in the enquiry office from 0900 hours to 1800 hours.
Penalty shall be levied @ Rs 1000/- & Rs 800/- per day for non-availability of full time supervisor & enquiry clerk respectively. Nothing
extra other than the quoted rate in Schedule — A shall be paid by AAl in this regard. actual expenditure incurred for this will be deducted
from the Contractor’s bill as compensation. This is over and above the deduction mentioned in this Para above.

6.2 The supervisor shall inspect the site as per the complaints and works recorded in the

register and get the defects / works rectified /completed to the satisfaction of
Engineer —in-Charge.

7. TEMPORARY WORKS

7.1 The Tenderer should see the approaches and conditions of the same. If any
approach from main road is required at site or existing approach is to be made and
maintained for cartage of materials etc. by the Contractor, the same shall be
provided, improved and maintained by the Contractor at his own cost.

7.2 Wherever required, the contract shall segregate the site of work from operational
area by providing barricade of 2.00m high. The payment for the barricading shall be
made to the agency.

C:NIL, I: NIL, OW: NIL
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81

8.2

83

8.4

8.5

8.8

9.1

9.2

10.

shall be responsibility of the Contractor and the price quoted by them shall be
deemed to have included the cost of such works which shall be removed by the
contractor at his cost, immediately after completion of the work.

PAYMENTS

The bill shall be submitted at intervals as provided at GCC Clause 7 in Schedule- F
on or before the date fixed by the Engineer-in-Charge for all the works executed
since previous bill in accordance with provision of clause 7 of GCC. The contractor
shall submit all the bills on the proforma prescribed by the Engineer-in-Charge,
preferably through computerized billing in triplicate.

The payment due to the contractor shall be made within 30 days of the submission of
the bill by the contractor and the measurements shall be verified by the Engineer-in-
Charge or his representative within 10 days of submission of the bill.

Running payment shall be made to Contractor once in a two month if the amount
of the gross bill is Rs 5.00 lakhs or more or as per decision of Engineer-in-
charge after deducting security deposit, compensation for delay, other statutory deductions
etc, which the contractor may became liable.

Payment will be released on submission of proof of PF & ESI contribution and other
relevant records / documents of the applicable month.

The rates quoted shall be inclusive of all taxes, duties, packing, insurance,
transportation, loading, unloading, handling, incidental charges, local levis etc but
excluding G.S.T. However, ESI,PF & Bonus shall be extra which will be reimbursed
against documentary evidence. The ESI & PF amount are to be deposited by the
agency to the competent authority within 15 days of next month and for
reimbursement of ES| & PF agency will submit the documentary proof within 02
months after submission of required amount to concern PF/ESI authority.
Documents submitted for reimbursement after 02 months shall not be
reimbursed/ entertained.

The quoted rate should not include statutory labour components of PF, ESI and
Bonus as per the prevalent Govt quidelines. All such payment (Contractor's/
Employer's Contribution only) paid to the Statutory Authorities by the contractor will
be reimbursed on production of documentary evidence/proof of depositing/proof of
remittance of such amount to statutory regulatory authorities. No CP & OH etc. shall
be paid over that.

INCOME TAX & LABOUR CESS

Income Tax deductions shall be made from all payments made to the Contractor as
per the rules and regulations in force in accordance with the Income Tax Act
prevailing from time to time.

Labour CESS as per rules and regulation in force shall be deducted from the bills of
contractors and deposited with designated authority.

WATER

10.1Generally water required for the work shall not be given by AAl and same has to be

10.2

arranged by the contractor. In case AAl water source is available near the work site
and water can be spared to the contractor as per discretion of the Engineer-in-
charge, the contractor may draw water from the AAl source as approved by
Engineer-in-charge.

Wherever AAIl water source is used by the Contractor, 1% of gross bill amount (work
done) shall be deducted from the running/final bill.

C: NIL, I: NIL, OW: NIL
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11.

POWER SUPPLY

11.1 Generally Power required for the work shall not be given by the department and same

has to be arranged by the contractor, In case AAl electricity source is available near
the work site and electricity can be spared to the contractor as per direction of
Engineer-in-charge, the contractor may draw electricity from the AA| source as
approved by Engineer-in-charge.

11.2 Necessary meter and connection from the source as approved by Engineer-in-charge

shall be arranged by the Contractor. No extra payment towards meter and connection
arrangement shall be paid by AAI.

11.3 Wherever AAl electricity source is used by the contractor as per prevailing rates per

12.
121

12.2

13.
131

14.
14.1

15.
15.1

16.
16.1

17.
17.1

unit of meter reading or the charge as fixed by the local Electricity Board /Airports
Authority of India whichever is higher shall be recovered from the running /final bill.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of value

P AN g o o il W il i e e i B i Rz el A
MRS, TUW=driud GUst U UIe sidllip papel siidil e puirie vy uig ol

nitractor.

Contractor's tender including the letters of clarifications between the contractor and
the AAI prior to the award of contract shall form a part of the Contract Agreement to
the extent they have been accepted by AAI

DAMAGE TO PERSON AND PROPERTY

The Contractor shall indemnify and keep indemnified AAl against all losses and
claims for injuries or damage to any person or any property whatsoever, which may
arise out of or in consequence of the construction and maintenance of the works by
them and against all claims, demands, and proceedings of or in relation thereof,

CLOSING DAY’S WORK

Work shall be closed at 2 hrs. Notice for VVIP movement and also other exigencies,
if directed by the Engineer-in-Charge. No compensation shall be entertained on this
account from the contractor.

LABOUR CAMPS

No labour camps will be allowed in the operational area.

REGULATIONS

All men and vehicles will cbserve the regulations in force in the operational area and
will do nothing to pose a danger to the aircraft and their operations. All vehicles will fly
the mandatory red flag during day light hours and red lights during night while
working in operational areas.

ADMISSION TO SITE

For the works falling within the restricted area, execution shall be restricted to non-
operational hours. The contractor is expected to finish the work before each break by
adequate planning with suitable construction joints etc. as per the satisfaction of
Engineer-in-Charge. All men and vehicles shall be permitted to enter the aerodrome
operational area only on possession of the security passes issued by AIRPORT-
INCHARGE. The contractor shall apply in writing in advance of the commencement
of work for issue of security passes and shall submit a list of personnel concerned
with their addresses and shall satisfy the Engineer-in-Charge who shall, at his
discretion, have the right to recommend the issue of passes to control the admission
of contractor, his agents, his staff and workmen. The contractor shall ensure that his
men shall work in areas/zones allotted to them. Passes shall be deposited with the
Engineer-in-Charge on demand and in any case immediately after completion of
work. The contractor’'s staff/'workmen shall observe all the rules promulgated

C:NIL I: NIL, OW: NIL
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18.

lighting, search of persons on entry and exit, keeping to specified routes etc. Any
person found violating the security rules laid down by the authorities will be expelled
from the area without assigning any reason whatsoever and contractor shall have no
claim on this account. No time extension shall be granted and nothing extra shall be
payable by AAl on account of restriction due to non-operational hours and in
restricted working conditions.

STANDARD OF WORKMANSHIP

18.1 To determine the acceptable standard of workmanship, the contractor shall execute

19.
191

portion of the item of work as sample for approval of the Engineer-in-Charge, before
taking up the actual execution of the particular item of work.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of
all fees and other charges and for giving and receiving of all necessary notices and
keeping the Engineer-in-Charge, informed of the said compliance with the bye-laws,
payments made, notices issued and received.

19.2 The contractor shall indemnify the AAIl against all claims in respect of patent rights,

20.

design, trademarks of name or other protected rights in respect of any plant,
machine, work or materials used for or in connection with the work or temporary
works and from and against all claims, demands proceedings, cost, charges and
expenses whatsoever in respect of or in relation thereto. The contractor shall
defend all actions arising from such claims and shall himself pay all royalties
license fees, damages, costs and charges of all and every sort that may be legally
incurred in respect thereto.

SITE PRECAUTIONS

Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-

Charge shall be removed by the Engineer-in-Charge at the risk and cost of the

contractor.

a) When the contractor's equipment or personnel require crossing areas which are
not close to aircraft operations, the contractor shall provide competent flagmen at
locations designated by the Engineer-in-Charge to relay signals from airport
traffic control to personnel wishing to cross such areas.

b) Every transport vehicle shall carry a permit issued by the Chief Authority of
Airport/Aerodrome concemed and shall be produced on demand by him or his
authorized agent. All vehicles entering the Airport limits shall follow the routes
prescribed by the Chief Authority of Airport for entering the areas and shall
display red flags on top. No vehicle shall be allowed between sunset and
sunrise, also during the day when visibility is 500 meter or less, within the Airport
limits where motor vehicle Act does not apply.

c) With regard to construction safety measures, the contractor shall adhere to
various Indian Standard Codes of Practice, requirements of Provincial
Government and local Municipal Authority wherever the provisions of the latter
two agencies shall be more stringent than the provisions of the former. When
these codes do not exist, the contractor shall adhere to such safety measures as
directed by the Engineer-in-Charge.

d) The contractor shall, during construction, provide barricades as per specifications
prescribed by the Engineer-in-Charge to segregate the working area to ensure
safety of all concerned.

C: NIL, I: NIL, OW: NIL
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21.

22.

23.

24.

25,

26.

e) The contractor shall be responsible for any damage, resulting from his
operations, either to buildings, structures, airport fixtures such as underground
cable, surface lights, hard surface areas, water mains, other operational
installations, Airport roads etc. The contractor shall restore, replace or repair any
such damage to the complete satisfaction of the Engineer-in-Charge and in
default the Engineer-in-Charge may cause the same to be made good by any
other means and deduct the expenses from any sums due to contractor.

f) The work shall be carried out in phases in such a way that there is least
obstruction to the movements of Traffic/Air Traffic at the Airport. The phasing
shall be decided by the Engineer-in-Charge, who will be at liberty to change the
phasing to suit the requirements. The contractor shall have to abide by these
instructions and nothing extra shall be paid to him on this account.

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary day & night caution boards, speed limit boards, red flags, red lights and
providing barriers. He shall be responsible for all damages and accidents caused due
to negligence on his part. No hindrances shall be caused to traffic during execution
of work.

No payment will be made to the contractor for damage caused by rains or other
natural calamities during the execution of the works and no such claim on this
account will be entertained.

The contractor shall remove the labour huts, temporary barricades etc. on completion
of the work and leave the site in a neat and tidy state. The payment of final bill will be
subject to the compliance of this condition by the contractor.

MATERIALS AT SITE

(a) Materials brought to the site by the contractor shall be stored by the contractor in

a safe/dry storage space. The contractor | Cemexxonsible for safe custody of
materials at site till such time, thei I\ ffon is
to the Engineer-in-Charge.
toreq \ p constructed by Contractor
G

ssioned and handed over
(b) Cement bags a\ \te
at his p Qsh Bs pel Bketd \ at Pa - 128 with weather proof roofs and
walls. A \ich ) sh\ \I ed with a single door with two locks, the keys
of one \ \ a ahmwith AAl Engineer-in-Charge of work and that of the
Al i

other lo h the authorized agent of the contractor at the site of work so that
the cement is removed from the godown according to the daily requirement with
the knowledge of both the parties and the account maintained.

WORK IN OPERATIONAL AREA

For the work to be carried out in operational area, the work shall be carried out in the
non-operational period. The Contractor shall have to coordinate with the Airporis
Authority for locating T&P and stacking of materials etc. Nothing extra shall be paid to
the Contractor for all the above factors.

REDUCED RATE PAYMENT:-

All works have to be carried out strictly as per standard contract specification and the
drawings applicable to the contract. Any work found below specification and not as
per the drawings is liable to be rejected. If any material used in works and their
dimensions like thickness, length, weight, area, volume is not as per specified as
stipulated in SOQ Items. However, if any work is below specification or not as per
specified dimensions, but if it is technically acceptable as per the discretion of the
Engineer-in-charge, the same work will be considered for acceptance and will be paid

C: NIL, I: NIL, OW: NIL
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27.

28.

29.

30.

31.

32.

a3,

34,

38.

L]
at a reduced rate, which may be correspondent/proportionate rate at th«.‘*&e
discretion of the Engineer-in-charge, and his decision will be final in this respect and
no claim of the contractor shall be entertained in this regard at any stage. For
example, # e s-fale -5 i -

PERIOD OF COMPLETION, PHASING OF WORKS & AVAILABILITY OF SITE: -

The site shall be handed over to the executing agency in phased manner,

The entire work shall be carried out as per latest CPWD specifications all volumes
with upto date correction slips upto the date of receipt of tender for civil works and
CPWD specifications 2009 unless otherwise specified in the nomenclature of
individual itemn, or in the particular specifications.

However, in the event of any discrepancy in the description of any item as given in
the schedule of quantities or particular specifications appended with the tender and
the specifications relating to the relevant item as per CPWD specifications mentioned
above, the former shall prevail.

In case B. |. S. (Formerly ISI) codes / specifications are not available, the decision of
the Engineer-in-charge based on acceptable sound engineering practice and local
usage shall be final and binding on the contractor.

The rates for different items of works shall be for all heights and depths of the
building except where otherwise specified in the items of work or in special conditions
appended with the tender.

Wherever any reference to any Indian Standard specification occurs in the
documents relating to the contract the same shall be inclusive of all amendments
issued thereto or revisions thereof if any, upto the date of receipt of tenders.

The work shall be carried out in accordance with the architects' drawings and
structural drawings. The structural and architectural drawings shall have to be
properly correlated before executing the work. In case of any difference noticed
between architectural and structural drawings, final decision, in wrting of the
Engineer-in-charge shall be obtained by the contractor. For items, where so required,
samples shall be prepared before starting the particular items of work for prior
approval of the Engineer-in-charge and nothing extra shall be payable on this
account.

All materials to be used on works shall bear |. S. |. certification mark unless otherwise
the make specified in the item or special conditions appended with tender document.
In case ISI marked materials or the materials mentioned in the tender document are
not used due to non-availability, the materials used shall confirm to ISI code or
CPWD specification applicable in this contract. In such cases the Engineer-in-charge
shall satisfy himself about the quality of such materials and give his approval in
writing. Only articles classified, as “First Quality” by the manufacturers shall be used
unless otherwise specified. All materials not having ISI specifications. The Engineer-
in-charge may relax the condition regarding testing if the quantity of materials
requirement the work is small.

For the products bearing IS| certification mark, no further testing is required at site. In
all such cases of use of IS| certified materials, proper proof of procurement of
materials from authentic manufacturers shall be provided by the contractor to the
satisfaction of Engineer-in-charge.

C:NIL I: NIL, OW: NIL
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37.

38.

39.

40,

41,

42.

43.

44

building work, horticulture work, etc. for this project will also simultaneously execute
the works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, openings, etc for laying / burying in the
work pipes, cables, conduits, clamps, boxes and books for fan clamps, etc as may be
system, telephone system, C.C. T.V. system, etc and nothing extra over the
agreement rates shall be paid for the same.

Unless otherwise specified in the schedule of quantities the rates for all items of the
work shall be considered as inclusive of pumping out of bailing out-water if required
for which no extra payment will be made. This will include water encountered from
any source such as rains, flocds, subsoil and water table being high due to any other
cause whatsoever,

Any cement slurry added over base surface (or) for continuation of concreting for
bond is added its cost in deemed to have in built in the item unless otherwise /
explicitly stated and nothing extra shall be payable or extra cement considered with
consumption of this account.

The rate for all items in which the use of cement is involved is inclusive of charges for
curing.

a) The building work will be carried out in the manner complying in all respects with
the requirements of relevant byelaws of the local body under the jurisdiction of which
the work is to be executed or as directed by the Engineer-in-charge and nothing extra
will be paid on this account.

b) Water tanks, taps, pipes, fittings and accessories should conform to bylaws and
specifications of the municipal body / Corporation authorities, wherever required,
at his own cost. The work shall be carried out according to municipal bylaws.

c) The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rules and regulations
and pay all fees and charges, which be may be liable.

d) The work of fire fighting, internal sanitary, installations and drainage work etc.
shall be carried out as per local Municipal Corporation or such local bodies
bylaws and the contractor shall produce necessary certificates from such
authorities after completion of work.

e) The sanitary, water supply, drainage pipes, fittings and other materials shall be of
approved quality and shall confirmed to the relevant CPWD specification for
works with upto date correction slips, 2009. The work shall be carried out without
omitting / overruled on any of the local Municipal bylaws.

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards day and night, speed limit boards, red flags, red lights and
providing barriers. He shall be responsible for all damages and accidents caused due
to negligence on his part. No hindrance shall be cause to fraffic during the execution
of the work. Nothing extra will be payable on this account.

The foundation trenches shall be kept free from water while all the works below
ground level are in progress.

The rate for all items of work, shall, unless clearly specified otherwise include cost of
all labour, material and others inputs like during involved in the execution of the item.

The rate of items of flooring is inclusive of providing sunken flocring in bathrooms,
kitchen etc. and nothing extra on this account is admissible.

C:NIL, I: NIL, OW: NIL
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486.

47.

48.

49,

50.

51.

922.

53.

54.

55.

56.

57.

fittings and other fittings and fixtures against pilferages and breakage during the
period of installation and thereafter until the building is handed over.

The contractor shall maintain in perfect condition all works executed till the
completion of the entire work allotted to him. Where phased delivery is contemplated
the provisions menticned above will apply to each phase.

No compensation shall be payable to the contractor for any damage caused by rains,
lightening wind, storm, floods, earthquakes or other natural calamity during execution
of work. He will make good all such damages at his own cost and no claim on this
account will be entertained.

The contractor shall clear the site thoroughly of all scaffolding materials and rubbish
etc. left out of his work and dress the site around the building to the satisfaction of the
Engineer-in-charge before the work is considered as complete.

The painting of Runway, Taxiway, Apron, Isolation bay and Night parking as and
when required on operational requirement wiil be carried out using Mechanicaily
{painting machine/ manual is to be executed as directed by the Engineer-in-charge.

The contractor shall obtain a valid Labour License under the Contract Labour (R & A)
Act. 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971 if
applicable well before the commencement of work and retains the validity of license
till its completion.

Before releasing payment to the contractor, all taxes & labour welfare cess recovery
shall be made from the contractor’s bill at the rate as applicable during that time as
per prevailing Government Policy.

If the contractor is found to violate any security regulation, he shall be blacklisted in
addition to being subjected to other legal proceedings.

The contractor shall be responsible for any damage, resulting from his operation to
existing fixtures such as cables, lights, electric or telephone wires or destroy to any
part of the building in which they may be working etc. The contractor shall restore,
replace or repair any such damage to the complete satisfaction of the Engineer-in-
charge.

All incidental charges of any kind whatsoever including cartage, storage, cutting and
wastage etc. shall be borne exclusively by the contractor and nothing extra shall be
payable to the contractor on this account.

All the stores and materials except the materials stipulated for issue by the Authority
required for the satisfactory completion of the work shall be arranged by the
contractor from his own sources / open market. No claim whatsoever shall be
entertained by the Authority on account of delay in either providing these materials or
non-availability of these materials in the market.

Welding iron and steel work shall be done in approved manner specified in IS 816 —
1969 and IS 823 — 1964. All steel works shall have joint welded all-round. Spot
welding shall not be permitted.

The Contractor shall submit the purchase voucher of cement, steel bitumen, paints
and other important materials pracured for incorporation in the works to the Engineer-
in-charge.

C: NIL, I NIL, OW: NIL
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58.

59.

60.

60.1

60.2

60.3

GOODS AND SERVICES TAX /| CONTRACT TAX:

Rates to be quoted by the parties should be inclusive of all taxes, duties, cess, fee,
royalty charges etc levied under any statute but exclusive of GST.
GST shall be paid to contractor for any taxable supply/services against a valid tax
invoice as per terms and condition of the contract.

E-PAYMENT

The payments to the contractor shall be made through e-banking services. The
contractor shall intimate his account number, Branch name of the bank with code
number, PAN No. and other relevant details to AAL

USE OF READY MIX CONCRETE

The contractor is allowed to use Ready Mix concrete (RMC) from the batching plant
as approved by the Engineer-in-charge. Also the contractor can use admixture to
increase the work availability of the concrete. However nothing shall be paid extra for
using RMC, admixture, and lead etc, reason what so ever. The concrete shall be paid
into the respective item as mentioned in the SOQ.

The contractor is allowed to use PPC and OPC. 53 grade OPC cement is also
allowed in case of non- availability of 43 grades OPC cement. However, nothing shall
be paid extra to contractor on this account. Contractor is also allowed to use
approved blended cement, but site blending is not allowed. Contractor is also allowed
to use approved crushed sand in lieu of natural river sand for concrete work

Agency is bound to take away dismantled material received from dismantling as per
his quoted rates. He has no option to denied in any circumstances.

C: NIL, - NIL, OW: NIL
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34

c)

2.2

2.3

-

PARTICULAR CONDITIONS Ab.

General:

The following Particular conditions shall be read in conjunction with general
condition of Contract and amendment/corrections thereto. If there are any
provisions in these conditions. This is variance with the provisions in the
general conditions of contract, the provisions as given particulars
specifications shall take precedence.

Scope of works:
The work this contract will cover the following types of jobs.

All day to day maintenance and repairing work in respect of Operational area
at Airport i/c. internal roads, Runway, Apron, Taxiway, Isolation bay, watch
tower, ATC building and other ancillary buildings .

Different original works, renovations, any additions & maintenance work as
and when required. For any such work of estimates value more than Rs.
5,00,000/-, Contractor shall be Intimated separately for each and every work.
Period of completion to the contractor, contractor has to complete the work in
all respect to the satisfaction of Engineer-in-charge within the specified time
period. In case of any delay, due to failure of contractor the levy of
compensation will be levied as stipulated in the clause No. 2 of General
Conditions of contract.

Different Original works, renovation work, addition and alteration and
maintenance work as and when required.

The operation of the contractor will be for a period of Two(02) years w.e.f. the
date of work order or start of work, extendable by a further period of maximum
six months by mutual consent.

This contract being Percentage rate contract. the amount of work done may
extend to any limit and contract shall carry out the work at percentage quoted
by him during the period of operations of contract (One Year) and nothing

extra over and above the quoted rate shall be payable to him for such works
under this contract.

Specifications:

3.1 The work shall be executed as per the tendered specifications and latest
CPWD specifications along with latest correction slips.

3.2 Foritems not covered under latest CPWD specifications, the decision of the
Engineer-in charge shall be final on the specification to be adopted for any
particular item.

C: NIL, I: NIL, OW: NIL
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4.

5.2

53

6.

T

AN

PC-01
Approved materials:

4.1 The contractor shall use materials of approved make as per attached list only.

For materials not Covered in the said list, approval shall be obtained from the
Engineer-in-charge.

Quality Control:

5.1 The Engineer-in-charge or his authorized Representative shall satisfy himself

about the brand name of approval make printed/pasted/engraved on the
materials before use. The purchase voucher and Company's Test Certificate
for each make to be used in the work shall be approved by the Contractor for
verification as and when directed by the Engineering- Charge. No separate
laboratory test shall be required to be conducted for such materials. In case,
for small magnitude of work, it is not feasible to obtain company's test
Certificate by the Contractor the Engineer-in-charge shall apply his judgment
and discretion about the genuinely of the material.

For works with brick, cement, sand, gt be carried out; the following fields
tests shall be carried out by as and when directed by the
Engineer-in-charge

a) Sieve analysis for gr:

b) Test to determin n

c) Test to dete r sand

d) Sieve 3 of coarse aggregate

e) Slyrn

f) 3 compressive strength test for concrete
g)Te ine water absorption of bricks

The contractor shall provide at his expense all testing equipment and other,
facilities which may be required for the purpose of carrying out the field tests
mentioned above and no extra claim on his account shall be entertained by
AAl

Defects liability Period:

dav mai T@‘_‘%ﬁf@h are attended by the
Contractar, th —J sl qays.

6.1 For all day to

6.2 For all works as mentioned in Para 2.1 (a), (b) & (c) above, the defects

liability period shall be 12 months.

Payment:
Each and every bill paid shall to be deemed to be final bill and accordingly
defects liability period shall be considered.

ESI & PF shall extra which will be reimbursed against documentary evidence.

C: NIL, I NIL, OW: NIL
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1.

h.

i)
ii)
iii)
iv)
v)
i)
vii)

4.

Staff Requirement

It is contractor's responsibility to recruit suitable persons for carrying out the work
entrusted under this contract and they shall be contractor's workmen and AAIl has no
responsibility whatsoever in regard to the workmen so employed by the agency for
executing the aforesaid contract. If performance of any person deployed by the
contractor is not satisfactory, the same staff has to be replaced immediately.

It shall be contractor's responsibility to obtain the license under the contract Labour
(Regulation & Abolition) Act, 1970, and the license shall be kept valid by renewing it from
time to time as required by the said act.

The contractor shall, in particular, comply with all the conditions stipulated by the
licensing authority in the license granted, under Section 12 read with Rule 25 of the
Contract Labour Act and the Contract Labour Rules, and in particular it shall be
contractor 's responsibility to ensure:

That workmen employed by contractor for executing the above contract are paid at not
less than the minimum wages fixed by the Government or by any Agreement or
Settlement or by the Commissioner of Labour, as the case may be.

Similarly, contractor shall ensure that the working hours and other service conditions are
the same as stipulated in the license.

It shall be contractor's responsibility to provide all the amenities/ facilities required to be
provided to workmen under the Contract Labour Act, and in particular provision of
canteen service to workmen, rest room, drinking water facility, latrines and urinals and
first aid facility.

Contractor shall maintain all registers and records required to be maintained under the

various labour enactment and the rules framed therein.
Contractor shall ensure that the di nt of nt n @
representative who y t, as b a _— &
entries made in th i aving witnessed the actual
disbursement of wagd

The workmen employed by contractor on AAl premises for executing the above contract
shall be under contractor's disciplinary jurisdiction. They shall, however, be subject to the
overall discipline of the AAI

If any of contractor's workmen employed on AAI premises commit any miscaonduct it
shall be contractor's responsibility to take discipline action against them accordance with
law.

Contractor shall fully comply with the provisions of following labour enactment as may be
applicable:

Factory Act, 1948

Payment of Wages Act, 1936

Workmen’s Compensation Act, 1923

Employee's State Insurance Act, 1948

Employee's Provident Fund Act, 1952

Payment of Bonus Act, 1965

Any other labour enactment that may applicable to you or to your workmen for execution
of the labour contract

It is clearly understood by and between the parties that the workmen employed
by the contractor on the AAl's premises for execution of the above contract shall
be workmen of the contractor and the AAI shall not be held directly or indirectly
responsible for any of the liabilities of the contractor in respect of the workmen
claim to be direct employees of the AAL

C: NIL I: NIL, OW: NIL
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5.

10.

11.

AN
The workmen employed by contractor will have no claim whatsoever on AAl and
shall not raise any industrial dispute, either, directly or indirectly, with or against
AAl in respect of any of their service conditions so long as they are employed on
AAl premises for the execution of the above contract.

In order to ensure that no liability on the part of AAl, it is agreed between the
parties that the Security Deposit deducted will be released on the submission of
labour clearance certificate from the Local Labour Enforcement Office (Central).

Tttt F s vy ~laime madas o sl Lo P Ardins thair A thm sAanms
JU ual, i LiIGIG |a ﬂl I}' Lgairnl naus I...Ij' WU RIS IU‘HQIUIIIH L UUGO s aoalllc

can adjusted against the balance money, so kept, provided you have not paid the
said legal dues.

Contractor would give preference to those employees who either have Aadhar
Number or have applied for Aadhar Card or agreed to apply for Aadhar Card to
establish their genuineness. Contractor shall transfer / deposit salary of the
individual worker to their bank account which should be linked with AADHAR card
and a statement to be submitted to AAL

The price quoted shall be exclusive of GST.

The difference in minimum wages based on the actual payment made to the
labour will be paid to the contractor on revision of minimum wages by the office of
Regional Labour Commissioner (Central). The labour wages are revised twice in
the year by the office of Regional Labour Commissioner (Central). The contractor
has to submit the proof for the payment of wages to the labour for reimbursement
of difference of wages. Monthly wage for the regular labour/supervisor etc
deployed by the agency is to be paid through bank transfer within first one week
of the next month. Necessary bank statement in this respect is to be submitted to
AAl before release of any payment.

The contractor is required to provide luminous safety jacket and other safety
related items for the manpower deployed for the work.

Agency has to pay the payment to the employee on or before 7" day of every
month.

Signature of Agency / Contractor Signature of AAI Official

C: NIL, I: NIL, OW: NIL
PC-04



TECHNICAL SPECIFICATION (CIVIL)

1.0 PREAMBLE

These technical specifications shall be read in conjunction with the various other documents forming the contract,
namely Notice Inviting Tender & Instructions to Tenderers, Conditions of Contract, Special Conditions of
Contract, Bill of Quantities and other related documents, together with any addendum issued thereto.

1.01 Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description does not even
remotely suggest that the contractor is absolved of such providing, supplying etc. unless an explicit stipulation is
made in this contract. The owner shall bear no costs of materials, equipment’s duties, taxes, royalties etc.

1.03  The classification of various items of work for purpose of measurements and payments shall be as per bills
of quantities (BOQ). Except where distinguished by the BOQ), the rates apply to all heights, depths, sizes, shapes
and locations. They also cater for all cuts and wastages.

1.04  The specifications may have been divided in different sections/sub-head for convenience only. They do
not restrict any cross-reference. The Contractor shall take in to account inter-relations between various parts of
works/trades. No claim shall be entertained on basis of compartment interpretations.

2.0 OBLIGATIONS OF THE CONTRACTOR

21 In order to ensure that the contract work is executed strictly in accordance with this Agreement and in
time, the Contractor shall have the following obligations at no extra cost to AAI in addition to such other
obligations and responsibilities as have been specified elsewhere in this Contract.

i) Provision of adequate number of constructional Plant and machinery for mechanized system of
construction, handling and transportation;

i) Fulfill all the Contractor's labour regulations i.e. fair wages, display of notices regarding wages, payment
of wages, labour records, attendance cards-cum-wage slips, labour welfare etc. as per standard practices and norms
applicable at site;

2.2 All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of antiquity and
structures and other remains/ things of geological or archaeological interest discovered on the site of the works
shall be notified" by the Contractor immediately to the Engineer-in-Charge for onward information to the
concerned authorities.

2.3 The Contractor shall take all reasonable precaution to prevent his workmen or any other person from
removing or damaging any such article(s) or thing(s) and protect the same till the removal as per the instructions
of the Engineer-in-Charge.

(C-Nil...I-Nil...0-Nil) T5(C)-1



2.4 Clearance of the site of all rubbish, debris, materials, temporary structures, plant and machinery, scaffoldings
and filling of all pits, excavation and hand over the site in a tidy and clean condition after completion of the work.

2.5 Opening up of covered work, if instructed by the Engineer, if such covering was done before inspection by
the Engineer or without permission/ approval from the Engineer-in- Charge.

3.0 GENERAL

3.1 The works will be executed as indicated in the nomenclature of each item and technical specifications as
given hereunder as made applicable to this contract.

3.2 In the absence of any definite provision in the technical specifications contained herein, reference may be
made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS codes, in that order. Wherever these are
silent, the construction and completion of the works shall conform to sound engineering practice and in case of
any dispute arising out of the interpretation of the above, the decision of the Engineer-in-Charge shall be final and
binding on the Contractor.

3.3 Inaddition, the abbreviations CPWD, IRC, MORTH, IS, BS, ICAO ASTM, AASHTO shall be considered to
have the following meaning: -

CPWD Central Public Works Department
IRC Indian Road Congress
MoRTH Ministry of Road Transport and Highways, Government ofIndia

IS Standards Indian Standard of the Bureau ofIndian

BS British Standard of the British Standard

ICAO International Civil Aviation Organization

ASASTM American Standards of the American Society of TestingMaterials
ASSHTO American Association of State Highway and Transportation Officials

3.4 All the codes of practice, standards and specifications applicable shall be the latest editions with up to date
correction slips etc. or as directed by the Engineer-in-Charge.

3.5 All the mix design shall be got designed by the agency from the laboratory approved by AAI and the cost of
mix design shall be borne by the agency and nothing extra is payable on this account.

4.0 SUBMISSION AND APPROVAL OF DESIGN & DRAWINGS:

There is provision to provide detailed design / structural and architectural drawings specified in various items
before commencement of that item. The Contractor shall submit the design and drawings along with anticipated
quantity of item(s) as per relevant code of practice, standards and specifications to Engineer-in-charge for his
approval. The Contractor will revise the same, in case any modification is suggested by the Engineer-in-charge,
before his approval. Nothing shall be paid extra on this account.

This-decumentconsists-of technical speeifications-ofitemslisted-beloew- Contractor to note that execution of all
other items included in the tender shall be carried out in accordance with latest CPWD, MORTH, IRC, ICAO

Specifications and IS codes, in that order. Wherever these are silent, the construction and completion of the
works shall conform to sound engineering practice and in case of any dispute arising out of the interpretation of
the above, the decision of the Engineer-in-Charge shall be final and binding on the Contractor

(C-Nil...I-Nil...0-Nil) 75(C)-2



LIST OF APPROVED MANUFACTURERS AND BRAND NAMES FOR BROUGHT OUT
ITEM AND OTHER MATERIALS.(CIVIL)

! Annexure-'A' |
[__ LIST OF PREFERRED MAKES FOR USE IN AAI WORKS
1. Brand names of materials to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
[ brand meets technical specifications of product as stipulated in tender document. The
| specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

2. The following list of preferred makes Is exhaustive. However, additional manufacturers
or brands may be considered for any specified product or item, depending on market
avallability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work. To establish performance, completion certificates,
performance certificates and purchase orders accompanied by tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document.”

3. In case, Model no. of any product as mentioned in tender document is discontinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor Is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implication.

4. The tenderers shall quote his rates on the basis of the price for the best quality product

{ of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
| below along with the rates (having price variation within 10%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the

L two brands. |

Item Name Brands [/ makes / Manufacturers

I

| CEMENT ACC Ltd. / Ultra Tech / Shree Cement Ltd. / Ambuja /
| Jaypee / Century /J.K.Laxmi (JK Lakshmi Cement Ltd.) /
, JK Cement / Nuvoco / Dalmia Cement (Bharat) Ltd. / Biria
: | Al (Orient cement Ltd.) / Star Cement / PENNA / Max
' ' Cement / Ramco Cement / Chettinad Cement / Wonder
i (Wonder Cement Limited) / JSW Cement / Zuari Cement /
1

Prism Cement !
SAIL / RINL (VIZAG Steel) / TATA TISCON ( TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / JSPL / Shyam Steel Industries
| STEEL Ltd. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. / |
Shri Bajrang Power & Ispat Ltd, / Rashmi Metaliks Limited |
{ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaji

Page 2 0f 9
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S. Item Name Brands / makes / Manufacturers |
No.
Industries Limited / Maithan Steel & Power Limited / Shree |
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL (VIZAG Steel) / TATA Structura (TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / 3SPL / APL Apollo Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Ltd. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS, |
CHANNELS, STRIPS  ['Nezone Tubes Ltd. / Utkarsh | For works costing up to |
ETC. India Ltd. / Hi-Tech Pipes Ltd. | 15 Cr works
4. | VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (Incia) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajaria Ceramics Ltd. / RAK Ceramics (RAK Ceramics Ltd.)
/ AGL(Asian Granito India Ltd.) / Oasis Vitrified Tiles(Oasis
Vitrified Pvt. Ltd.) / Varmora Granito Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Ltd. / Apama
Enterprises Ltd. / SUNHEAART CERAMIK(Surshine Tiles
Company Pvt. Ltd)
5. ALUMINIUM KALZIP (Kalzip India Pvt. Ltd.) / Kingspan (Kingspan Jindal
. STANDING SEAM Pvt. Ltd) / BEMO(Bemo System GmbH) /
ROOFING SYSTEM New Look Furnishers For roofing work upto
15,000 sgm.
6. | METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum Indiz Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune(Dexune Marketing Pvt Ltd) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
F GALVALUME/ STEEL | Tata Bluescope Steel Ltd. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / JSW Steel Coated Products Limited / APL Apollo Building
( TOP & BOTTOM) Products Private Limited / Colorshine Coated Pvt. Ltd.
OVER MS TRUCTURE
8. | ALUMINIUM Alucobond (3A Composite India Pvt. Ltd.) / Alstrong
J COMPOSITE PANELS | Enterprises India Pvt. Ltd. / Aludecor Lamination Pvt. Ltd
(ACP) / EUROBOND(Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA(Viva Composite Panel Pvt Ltd.) /
Alutech(Alutech Industries) / VIRGO(Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvt. Ltd.) / Alexia Panels
/ Timexbond Industries Pvt. Ltd.
9. HONEYCOMB Alucobond(3A Composite India Pvt. Ltd.) / Aludecor
COMPOSITE PANELS | Lamination Pvt. Ltd / EUROBOND (Euro Panel Product
I (HCP) Ltd.)) Alstone(Alstone International ) / VIVA(Viva |
Page 3 of9
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S. Item Name
No.

Brands / makes / Manufacturers

Composite Panel Pvt Ltd.) / Alutuff (Ashoka foam
multiplast Pvt. Ltd.)

10. | ZINC COMPOSITE
PANELS (ZCP)

Aludecor Lamination Pvt.Ltd / Alstone (Alstone
International ) / VIVA (Viva Composite Panel Pvt Ltd.) /
EUROBOND(Euro Panel Product Ltd.) J

11. | ALUMINIUM

Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka |

EXTRUSIONS / (Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS
12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd. / AIS Glass Solution Ltd /
, PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) (Gujarat
| GLASS / Guardian Limited) / Sisecam Flat Glass India Pvt. Ltd. /
GLASS MIRROR Gold Plus Glass Industry Ltd. / TPRS Enterprises Pvt, Ltd.

/ Atul Ltd.

13. | UPVC DOORS &
WINDOW

Apamna venster /Okotech (Apama Enterprises Ltd.) /
Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic india Pvt. Ltd. / Rajshri Plastiwood

14. [ WOOD POLYMER
COMPOSITE(WPC)

ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri
Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Ltd.

15. | ADMIXTURES /
WATER PROOFING
COMPOUND/
ACRYLIC
CEMENTITIOUS
COATING/

LIQUID MEMBRANE
(POLYURETHANE &
POLYUREA)/

HDPE & SELF
ADHESIVE
MEMBRANE

|

|

Pidilite Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd.
/ CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
Ltd. / MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) /
Ardex Endura (India) Pvt. Ltd. / STP Ltd. / Choksey
Chemicals Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pvt. Ltd.
/ Mapei (Mapei Construction Products Pvt. Ltd) / Chryso
India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd. / Penetron India
Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
Ltd. / IWL India Ltd. / TP Buildtech Pvt. Ltd. / MYK Arment
Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
Pvt. Ltd, / Ferrous Crete(India) Pvt. Ltd. / Fair Mate
Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska
Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson |
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Ltd
/ Tikitar Danosa(India) Pvt Ltd

[16. | BIPOLAR CORROSION
! INHIBITOR
| ADMIXTURE

STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
India Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd, / |
Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP
{ Fosroc Chemicals (India) Private Limited

i I
17. | REINFORCEMENT
| COUPLER

Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild
(India) Ltd. / Tata Steel Limited |
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S. Item Name Brands / makes / Manufacturers |

No.

18. | HARDWARE FITTING | Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.

(Formely D-Line) / Hafele India Pvt. Ltd. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone Indiz Pvt. Ltd. /
Everite / Define / Hardwyn({Hardwyn India Ltd) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd. / Ozone Overseas Pvt. Ltd.

19, | STEEL/WOOD FIRE Navair Ltd. / Pormat International Ltd. / Shakti Hormann
RESISTANT SHUTTER | Pvt. Ltd. / Sukri Paints & Chemicals / Iclean / Signum Fire

Protection / Pacific(Pacific Fire Controls Pvt. Ltd.) / ASES
Security Pvt. Ltd. N

20. | LAMINATES/ Greenlam Industries Ltd. / Merino Industries Ltd. / Century
LAMINATED Plyboard (I) Ltd. / Nationl Ply / Archidpy(Archidply
PARTICLE BOARD/ Industries Limited) / Kitply Industries / Novapan / Duro /
PRELAMINATED Mayur Doors / Greenply / ASIS / Greenpand Industries
BOARD/ MDF/ PLY Limited / Punjab Plywood Industries / Stylam Industries
BOARD/FLUSH Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
DOORS/ Pvt. Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
COMPACT LAMINATE | Limited / Jain Doors Pvt Ltd / Jain Wood Industries /
TOILET CUBICAL/ Arjnwoodmart Private Limted / Virgo Laminates Ltd
URINAL PARTITIONS

21. | FASTENERS/ANCHOR | Hilti(Hilti (India) Pvt. Ltd.) / Fischer / BOSCH / Fasteners
FASTENERS India / Mungo / Rawl Plug / Koncept Steel Private Limited |

/ Axel India / AFT (Anchorite Fixing Technology)

22. | WOODEN Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
LAMINATED Solutions(India) Pvt. Ltd.(Formerly Armstrong World
FLOORING/ VINYL Industries (India) Pvt. Ltd.) / Epitome / Scheit /
FLOORING / RUBBER | Responsive Industries Ltd. / Greenlam Industries Ltd. /
FLOORING Greenpanel Industries Ltd.

23. | EPOXY/PU FLOORING | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / FOSROC

Chemicals (India) Pvt. Ltd. / Tremco CPG (India) Pvt. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem Indiz Pvt. Ltd. /
Chryso India Pvt. Ltd. / Saint-Gobain India Pvt. Ltd. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvt. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Speciality Coatings
Pvt Ltd

24. | TILE JOINT FILLER, Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvt.Ltd
TILE/AAC BLOCK/ / MYK Laticrete (MYK Laticrete Pvt. Ltd) / Pidilite
STONE FIXING Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
ADHESIVE/ SOLID India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / STP
EPOXY GROUT Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India

! _ Pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd.
{ 1 Ultratech Cement Ltd / Kerakoll India |
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[s. | Item Name Brands / makes / Manufacturers
No.
25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite
Industries Ltd, / FOSROC Chemicals (India) Pvt. Ltd. /
Ironite / Mapel (Mapei Construction Products Pvt. Ltd.) /
Chryso India Pvt. Ltd, / Supreme Bituchem India Pvt. Ltd.
/ Saint-Gobain India Pvt. Ltd. / MYK Arment Pvt. Ltd.

26.  POLYCARBONATE Lexan/Sabic (GE Plastic) / Dan Pal / Polygal India Pvt. Ltd.
SHEET / Gallina India Pvt. Ltd. / Coxwell Domes {Coxwell Domes

| Engineers Pvt. Ltd.) / Tuflite / DPI Daylighting Pvt Ltd,

27. i CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. / Uyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerolite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Ltd.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux(Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Ltd.

28. | FIBER CEMENT Bison (NCL Industries Ltd.) / Hicem(Ramco Industries Ltd.
BOARD/ CEMENT ) / Everest (Everest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29. | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Oikos India
STRUCTURE (EPOXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /

f PAINTS)/ PU PAINTS | Nerolac / Acro Paints Ltd. / Snowcem India Ltd. / Shalimar
WATER PROOF (Shalimar Paints Ltd.) / Jotun / Grauer & Weil (India) Ltd.
CEMENT PAINTS/ / STP Ltd. / Hempel Paints India Pvt. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pvt Ltd / Nippon Paint
J TEXTURE FINISH India Private Limited / FOSROC Chemicals (India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETARDANT PAINT .
30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt, Ltd, / Birla White |
/ Dalmia Magic Premium Skim Coat(Dalmia Cement
l (Bharat) Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete(India) Pvt. Ltd. / Saint-Gobain India Pvt. Ltd.
/ Nippon Paint India Private Limited |

31. | EXPANSION JOINT Vexcolt International Ltd. (U.K) / Construction Spedialities |
FILLER BOARD/ (USA) / The Supreme Industries Ltd. / STP Ltd. / Dupont / 1
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International /

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei(Mapei Construction Products Pvt. Ltd.) / Migua /
Insuboard / Soprema / Supreme Bituchem India Pvt. Ltd. /
! Pinnacle Solutions / VR Engincers
32. | GLASS GRID FOR Saint Gobain ADFORS / Maccaferri Environmental Solutions |
| BITUMINOUS WORKS | Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pvt. |
l Ltd. / Terrain Infratech / Flexituff International Ltd. / |

Supreme Non-Woven Ind. Pvt. Ltd. / Polyon Textiles |
Private Limited |

M 3
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G e

Page 6 of 9

L

AM-5




(s | Item Name Brands / makes / Manufacturers

| No.

133. | RUNWAY MARKING Nerolac / Berger Paints(Berger Paints India. Ltd.) / Aslan
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Ltd.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaquar and Company Pvt. Ltd, /
FIXTURE/ FITTINGS/ | American Standard / (HINDWARE / QUEO ) (Hindware
SS SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA ) (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerland) /

Bobrick Washroom Equipment Inc. / Duravit / Marc / H&R
Johnson (India) Ltd/Prism Johnsons Ltd. / (CERA/Senator
)(Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyoti
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin
and Soap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

Brand / KS / SS

36. | SOIL WASTE & VENT | NECO(Jayaswal Neco Industries Ltd.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog(P) Ltd. / Saint Gobain /

- PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Pattern Makers &
' IRON S&S/ Founders Pvt. Ltd.
CENTRIFUGALLY
CAST (SPUN) S&S/
HUBLESS
CENTRIFUGALLY
CAST SPUN IRON
| PIPES/
| CENTRIFUGALLY
(SPUN) CI PIPES
CLASS "LA'/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilit2 Industries
WEATHER SEALANT | Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF India Ltd.
FOR STRUCTURAL / STP Ltd. / Rawl Plug / Choksey Chemicals Pvt. Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Ltd. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE / FOSROC Chemicals (India) Pvt. Ltd. / Choksey Chemicals
POLYURETHANE Pvt. Ltd, / Pidilite Industries Ltd. / Sika Indiz Pvt. Ltd. /
SEALANT FOR Dow corning / MYK Laticrete (MYK Laticrete Pvt. Ltd.) /
JOINTS Tuffseal / Wacker / G.E. / STP Ltd. / BASF India Ltd. /

Maruti Bitumen Pvt. Ltd. / Chryso India Pvt. Ltc. / Supreme
Bituchem India Pvt. Ltd. / Bostik India Pvt Ltd / MYK

- Y S
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S. Item Name Brands / makes / Manufacturers
No. |
. Arment Pvt. Ltd. / McCoy Soudal Sealants Adhesives & |
Foams Pvt. Ltd.
39. | MODULARS.S. Dormakaba India Pvt. Ltd. / Jindal Lifestyle Ltd. / GEZE
' JGLASS RAILING Gmbh / Q-Railing India Pvt. Ltd. (Formerly D-Line) / Linox

Technologies Pvt. Ltd. / Kich Architectural Products Pvt.
Ltd. / Ozone India Pvt. Ltd. / Assa Abloy / Rinox Kaufmann
Ltd. / Maruti Architectural Products Pvt Ltd

40. | SOLID ACRYLIC

Dupont / LG-Himacs (LX Hausys India Pvt. Ltd) / Hanex /

SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
| Surface Limited
'41. | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge
| Ferrari India Pvt. Ltd. / Sattler PROTEX.
42. | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these
| AERATED CEMENT Pvt. Ltd. / Finecrete Eco- makes, locally available |
(AAC) BLOCKS 'Blocks Pvt. Ltd. / Aerocon / K makes may be explored |
Bilt Technologies / JK /| meeting technical
‘ Instablock / Max Blocks / RS | specifications.
| Green Infra (India) Pvt. Ltd. / |
‘ Siporex / Kataria Ecotech. Pvt. |
. Ltd. / Krrish White Bricks LLP
'/ Jindal AIR / NCL Buildtek Pvt.
' Ltd. / Renaatus Procon Private
[ Limited
43. | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
| REVOLVING / SWING | Gmbh / Gilgen Door System AG / Linox Technology P,
. DOOR Ltd. / Assa Abloy / Autoingers
44, WALKWAYS/FALL WULMET / Latchways / Capital Safety / Honeywell /
PROTECTION Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt. ‘
SYSTEM / ROOF | Ltd./ NYSTROM / BABENKO / BILCO
HATCH
45. | GYPSUM PLASTER/ | Ferrous Crete(India) Pvt. Ltd. / Ultra Tech / Saint Gobain
| POLYMER MODIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF
SELF CURING India Ltd. / Asian Paints Ltd. / Saint-Gobain India Pvt. Ltd.
MORTAR / Dudhi Industries Private Limited
46. | CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd.
(RESIN BASED & / BASF India Ltd. / Supreme Bituchem India Pvt. Ltd. /
| WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Paints India |
_ | Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities t
'47. | DECORATIVE FILMS/ | 3M / Avery Dennison / Deck |
| SAFETY FILMS |

48. | STEEL NANO COAT

| Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives |

Pvt. Ltd. / Advanced Lab

TechFab India Industries Ltd. / Strata Geosystems (India)

49, GEOTEXTILE
PRODUCTS / SOIL Pvt. Lid. / Suntech Geotextile Pvt. Ltd. / Maccaferri
Envircnmental Solutions
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S. | Item Name Brands / makes / Manufacturers
No.
' REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd. / Finolex Industries Ltd /
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd. / AKG Extrusions
Pvt Ltd. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited _
51. | ROCKWOOL / UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India |
GLASSWOOL Pvt Ltd. ( Formerly Rockwool India ) / Lloyc Insulations |
INSULATION India Ltd. / Polybond Insulation Pvt. Ltd. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Wool (India) Pvt. |
| Ltd. ;
‘ 52, |G.l. PIPE Tata Steel Ltd. / Jindal Pipes Ltd. / Surya Roshni (Surya |
.- Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh I
India Ltd. / Nezone Tubes Ltd. / Hi-Tech 2ipes Ltd. /
‘ Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
{ Chetna Steel Tubes Private Limited
| 63, | SLUICE Sant Valves Pvt. Ltd. / Zoloto / Audco(L& T) / Castle /
| VALVE/PRESSURE Leader Valves Ltd. / Kartar / Honeywell / IVC
‘ REDUCING VALVE/
NON-RETURN VALVE
- (CI/GUN METAL)
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.
/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation

|

Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited

.

A

(C-Nil...I-Nil...0-Nil)
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ANNEXURE-1
TENDER ACCEPTANCE LETTER

(To be on Contractor’s Letter Head)

To Date :
Asst. General Manager (Engg.-Civil)
Airports Authority of India,
Birsa Munda Airport,
Ranchi - 834002.

Sub: Acceptance of Terms & Conditions of Tender.

(Tender ID NO: ------===-mmm oo oo oo e oo
Name of Work: Annual Maintenance Contract for Civil Works in Residential
area at B.M. Airport, Ranchi for year 2026-27

Dear Sir,

1. T /We have downloaded / obtained the tender documents(s) for the above mentioned
‘Tender / Work’ from CPP Portal web site(e) namely: https://etenders.gov.in/eprocure/app
as per your advertisement, given in the above-mentioned website(s).

2. I / We hereby certify that I / We have inspected the site and read the entire terms and
conditions of the tender documents, corrigendum(s) and reply to query if any made available
to me / us which shall form part of the contract agreement and I /We shall abide hereby by
the terms / conditions/Clauses contained therein.

3. I/We hereby unconditionally accept the tender conditions of AAI's tender documents in its
totality /entirely for above mentioned work.

4. 1/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the
Appropriate Authority in AAT.

5. I/ We hereby submitted that [/ We paid/ submitted the required earnest money as per NIT
conditions.

6. [/ We certify that all information/ documents furnished by our Firm is true & correct and in
the event at any stage, the information/ documents is found to be incorrect/ untrue or found
violated, then we shall be liable for debarment from tendering in AAI without giving any
notice or reason therefore or summarily reject the bid or terminate the contract, without
prejudice to any other rights or remedy including the forfeiture of the full said earnest money
deposit absolutely.

Yours Faithfully,

Yours Faithfully

(Signature of the Bidder, with Official Seal)

(C-Nil...I-Nil...0-Nil) PR-1



ANNEXURE-2

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL

CONTRACT
(On Non-Judicial Stamp Paper)

[Refer clause No.1A & 2(B) of GCC]
To

The Airports Authority India

1. In consideration of the Airports Authority India having its head office at New
Delhi (hereinafter called the “AAI” which expression shall unless repugnant to
the subject or context include its administrators, successors and assigns) having
agreed under the terms and conditions of Contract Agreement No.

dated made between and AAI in connection
with the work of (hereinafter called the said contract), to
accept Deed of Guarantee as herein provided’ for Rs.
(Rupees only) from a Nationalized Bank in lieu of the Security

deposit to be made by the contractor or in lieu of the deduction to be made from
the contractor’s bills, for the due fulfillment by the said Contractor of the term
and conditions contained in the said Contract. We, the bank
(hereinafter referred to as “the said

Bank” and having our registered office at do hereby undertake and agree to
indemnify and keep indemnified AAI from time to time to the extent of Rs.
(Rupees only) against any loss or
damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI by reason of any breach or breaches by the said
Contractor of any of the terms and conditions contained in the said contract and
to unconditionally pay the amount claimed by AAI on demand and without
demur to the extent aforesaid.

2. We, the Bank, further agree that AAI shall be the sole judge of
and as to whether the said Contractor has committed any breach or breaches of
any of the terms and conditions of the said contract and the extent of loss,
damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI on account thereof and the decision of AAI that the
said Contractor has committed such breach or breaches and as to the amount or
amounts of loss, damage, costs, charges and expenses caused to or suffered by or
that may be caused to or suffered by AAI from time to time shall be final and
binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the
said Contracts and till all the dues of AAI under the said Contract or by virtue of any
of the terms and conditions governing the said Contract have been fully paid and its
claims satisfied or discharged and till the Accepting Authority of the contract
certifies that the terms and conditions of the said Contract have been fully and
properly carried out by the said Contractor and

(C-Nil...I-Nil...0-Nil) PR-2



accordingly discharges this guarantee subject, however that AAI shall have no
claim under this Guarantee after 90 (Ninety) days from the date of expiry of the
Defects Liability Period as provided in the said Contract, i.e., (date)
or from the date of cancellation of the said Contract, as the case may be, unless a
notice of the claim under this Guarantee has been served on the Bank before the
expiry of the said period in which case the same shall be enforceable against the
Bank notwithstanding the fact, that the same is enforced after the expiry of the
said period.

AAI shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or Indemnity from time to time to vary any of the
terms and conditions of the said contract or to extend time of performance by the
said Contractor or to postpone for any time and from time to time any of the
powers exercisable by it against the said Contactor and either to enforce or
forbear from enforcing any of terms and conditions governing the said Contract
or securities available to AAI and the said Bank shall not be released from its
liability under these presents by any exercise by AAI of any liberty with reference
to the matters aforesaid or by reason of time being given to the said Contractor
or any other forbearance, act or omission on the part of AAl or any indulgence by
AAI to the said Contractor or any other matter or thing whatsoever which under
the law relating to sureties would but for this provisions have the effect of so
releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank, notwithstanding any security which AAl may have
obtained or obtain from the Contractor at the time when proceedings are taken
against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said Bank shall not
discharge our liability hereunder.

Address of Regional / Controlling branch of the issuing branch of bank
GUAraNtee IS --==--mmmm oo oo e

In presence of: Dated this Day of

WITNESS

1.

For and on behalf of (The Bank)

Signature
Name & Designation

Authorization No.
Name & Place
Bank’s Seal
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The above Guarantee is accepted by Airports Authority
of India. For and on behalf of Airports Authority of India.
Signature
Name
Designation
Dated

Note:
*For Proprietary Concerns

Shri son of resident of

carrying on business under the name
and style of at (hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. Shri son of resident of
2. Shri son of resident of carrying on
business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall unless the
context requires otherwise include each of them and their respective heirs, executors
administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and
having its registered office in the State of (Hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include its administrators,
successors and assigns).
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To

ANNEXURE - 3

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM ADVANCE
(On Non-Judicial Stamp Paper)

[Refer clause No. 10B of GCC]

The Airports Authority India

1.

In consideration of the Airports Authority India having its head office at New
Delhi (hereinafter called “AAI” which expression shall unless repugnant to the
subject or context include its administrators, successors and assigns) having
agreed under the terms and conditions (Contract Agreement No.

dated made between * and AAIl in connection with the
work of (hereinafter called “the said contract”), to make at the request of the
Contractor a lump-sum advance of Rs. (Rupees only) for

utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable
for AAI we, the Bank (hereinafter referred to as “the said Bank”) and having our
registered office at do hereby guarantee the due recovery by AAI of the said advance
with interest thereon -as provided according to the terms and conditions of the
Contract. If the said Contractor fails to utilize the said advance for the purpose of the
Contract and/or the said advance together with interest thereon as aforesaid is not
fully recovered by AAI we, the Bank hereby unconditionally and
irrevocably undertake to pay to AAI on demand and without demur to the extent of
the said sum of Rs (Rupees

only) any claim made by AAI on us for the loss or
damage caused to or suffered by AAI by reason of not being able to recover in full
the said sum of Rs (Rupees only) with
interest, as aforesaid.

We, the Bank, further agree that AAl shall be the sole judge of and
as to whether the said Contractor has not utilized the said advance or any part
thereof for the purpose of the Contract and the extent of loss or damage caused
to or suffered by AAI on account of the said advance together with interest not
being recovered in full and the decision of AAI that the said Contractor has not
utilized the said advance or any part thereof for the purpose of the Contract and
as to the amount or amounts loss or damage caused to or suffered by AAI shall
be final and binding on us.

We, the said Bank, further agree that the Guarantee therein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said Contract and till the said advance with interest has been
fully recovered and its claims satisfied or discharged and till the Accepting
Authority of the contract certifies that the said advance with interest has been
fully recovered from the said Contractor, and accordingly on discharges this
guarantee subject, however, that AAI shall have no claim under this Guarantee
after 90 (Ninety) days from the date of completion of the said contract, i.e.,
(date) or from the date of cancellation of the said Contract, as the

case may be, unless a notice of the claim under this Guarantee has been served
on the Bank before the expiry of the said period in which case the same shall be
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enforceable against the Bank notwithstanding the fact, that the same is
enforced after the expiry of the said period.

4. AAI shall have the fullest liberty without effecting in any way the liability of the
Bank under this Guarantee or Indemnity, from time to time to vary any of the
terms and conditions of the said Contract or the advance or to extend time of
performance by the said Contractor or to postpone for any time and from time to
time any of the powers exercisable by it against the said Contactor and either to
enforce a forbear from enforcing any of the terms and conditions governing the
said Contract or the advance or securities available to AAl and the said Bank shall
not be released from its liability under these presents by any exercise by AAI of
the liberty with reference to the matters aforesaid or by reason of time being
given to the said Contractor or any other forbearance, act or omission on the part
of AAI or any indulgence by AAI to the said Contractor or of any other matter or
thing whatsoever after I which under the law relating to sureties would but for
this provisions have the effect of so releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank if and the Guarantee herein contained shall be
enforceable against the Bank notwithstanding any security which AAI may have
obtained or obtain from the Contractor shall at the time when proceedings are
taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said mess Bank shall not
discharge our liability hereunder.

7. Address of Regional / Controlling branch of the issuing branch of bank
Guarantee iS ------------ oo

In presence of: Dated this Day of 200_

WITNESS

1. For and on behalf of (The Bank)
Signature

2. Name & Designation

Authorization No.
Name & Place
Bank’s Seal
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The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India.

Signature
Name & Designation

Dated

Note:
*For Proprietary Concerns

Shri son of’ resident of

carrying on business under the name and style
of at (hereinafter called “the said Contractor” which expression
shall unless the context requires otherwise include his heirs, executors, administrators
and legal representatives).

For Partnership Concerns

1. Shri son of resident of
2. Shri son of resident of carrying on
business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall unless the
context requires otherwise include each of them and their respective heirs, executors
administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and
having its registered office in the State of (Hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include its administrators,
successors and assigns).
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ANNEXURE -4

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT
WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”) has
submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank”) are bound unto
Airports Authority of India through its “ Bid Manager / Engineer-in-charge/ AAl's Authorized
representative “ ( designation with address) ( hereinafter called the “Bid Manager/ Engineer-in-charge /
AAl's Authorized representative”, as the case may be which expression shall unless repugnant to the
subject or contract includes its administrators, successors and assigns) in the sum of Rs.
(Rs. In words ) for which payment will truly to be made to the said “ Bid Manager / Engineer-
in-charge/ AAI’s Authorized representative” the bank binds itself, his successors and assigns by these
presents.
SEALED with the Common Seal of the Bank this day of 20
THE CONDITIONS of this obligation are:
(3) If after tender opening the Contractor withdraws, his tender during the period of validity of tender
(including extended validity of tender) specified in the Form of Tender.
(4) If the contractor having been notified of the acceptance of his tender by the “Bid Manager / Engineer-
in-charge/ AAI's Authorized representative “.
a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor,
if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender
document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions
to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against
security deposit after award of contract.
We undertake to pay to the “Bid Manager / Engineer-in-charge/ AAl’s Authorized representative “ either up
to the above amount or part thereof upon receipt of his first written demand, without the “Bid Manager /
Engineer-in-charge/ AAI’s Authorized representative “ having to substantiates his demand, provided that in
his demand the “Bid Manager / Engineer-in-charge/ AAl's Authorized representative “will note that the
amount claimed by him is due to him owing to the concurrence of one or any of the above conditions, specifying
the occurred condition or conditions.
This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended by the
“Bid Manager / Engineer-in-charge/ AAl's Authorized representative “, notice of which extension (s) to the
bank is hear by waived. Any demand in respect of this guarantee should reach the bank not later than the above
date.

DATE

SIGNATURE OF THE BANK

SEAL
WITNESS ...
(SIGNATURE NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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ANNEXURE -5

WORE DIARY
FART-A

E NS O OB 0 e e S S s e o

Contract Agreement No .......ooooivviiiniiiiniinn

| S

Date of Acceptance ..............

iR

Name and Registered addvess of Contractor

L

Contract Sum and /or percentage on
6. Penod of Contract.................¢

7. Name and local address of sAgent...........coe.

15 Date of work tahem oy, e e e e

18, Date of expiry of Mamtenance Period ...
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WOEE DIARY
PART-B

DALY RECOED

1 L5 %3 5
i W exther

2. Labour engaged by Contractor

Calegury My Catepury No
g A
L oncrater Maty

i

T e |y
LCEIdVET

Mazon Mazdwr (man)
Carpentar Mazdur
oine HE———S, (women)
Tomer ‘women)
Mazdur (boy)
7 | & 3 i -
3 on =ife with approxmmate quantihe: (rejachion if any, to be

Confractor s matenals Rejactions

Matenals  [Quantity Matamals Quantity Matenals | Quanbty

—_—
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4 Detals of plant, -qmﬂmgﬁt and transport and transport working on site.

T & P Hied under Scheculs | Contmactor's T&P squpment &

g & transport

T&F Quantity | Remark: rezardme
breakdown

mamtenance efc

.

oad Roller

oncrite,
__L-r Tar
1'111151}:431 \

5. Bref parhculars of work

Fud

J.'.T-"' I'“"*

Dated siznatms of Enzinssr-m-charze Date of siznature of confractr

ot representative ar his zuthoriced 2zent
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ANNEXURE -6

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF SPECIALIZED WORKS

(SAMPLE COPY)

(Separate Warranty / Guarantee Agreements shall be made for different specialized
jobs based on descriptions provided in the Technical/CPWD Specifications)

The Agreement made this day of
-- one thousand nine hundred and ---------------- between
son of of: (hereinafter called the Guarantor of

the one part) and the Chairman, AAI (hereinafter called the Authority of other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the

Contract) dated and made between the GUARANTORY OF THE ONE
PART and the Chairman, AAI, whereby the Contractor, inter-alia undertook to render the
buildings and structures in the said contract recited completely water and leak proof /.

AND WHEREAS THE GURANTOR agreed to give a guarantee to the effects that
the said structures will remain water and leak proof for five years from the date of giving of
water proofing treatment.

NOW THE GUARANTOR herby guarantees that water proofing treatment given by
him will render the structures completely leak proof and minimum life of such water proofing
treatment shall be five years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake
or structural defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts.

c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-
charge at his cost and shall commence the work such rectification within 7days from the date
of issue of the notice from the Engineer-in-charge calling upon him to rectify the defects
failing which the work shall be got done by the department by some other contractor at the
GUARANTOR’s cost and risk. The decision of the Engineer-in-charge as to the cost, payable
by the Guarantor should be final and binding.
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That if Guarantor fails to execute the water proofing or commits breach there under then the
Guarantor will indemnify the Principal and the successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reasons of any default on the part of
the GUARANTOR in performance and observance of this supplementary agreement. As to
the amount of loss and / or damage and / or cost incurred by the Government the decision of
the Engineer-in-charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligator -------
- - and by and for an on behalf of the Chairman, AAI on the day,
month and year first above written.

SIGNED, SEALED AND delivered by OBLIGATOR IN THE PRESENCE OF:-

SIGNED FOR AND ON BEHALF OF CHAIRMAN, AAI ------------------- IN THE
PRESENCE OF:-

(C-Nil...I-Nil...0-Nil) PR-13



Annexure - 7

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING

(To be given on Contractor’s Letter Head)

Name of work: Annual Maintenance Contract for Civil Works in Residential

area at B.M. Airport, Ranchi for year 2026-27

(Tender ID: ....ce et iiuitint s e eecrneresesaesonssns sassesosncnnsossesanss)

........................................... (name and post of authorized signatory)

on behalf of ... (Name of firm) do here by
solemnly affirm and declare as follows:

(i)

(i)

(iii)

Date:

Our firm is not restrained / debarred/ blacklisted by AAI or Central / State
Govt. Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as
on last date of submission of proposal.

None of Proprietor /Partners /Board Members /Directors of M/s
.............................................. (Name of firm) has remained Proprietor /
Partner / Board Member / Director in any firm which stands debarred /
blacklisted by AAI or Central /State Govt. Depts. / PSUs / World Bank / ADB
etc. and the debarment is not in force as on last date of submission of proposal.

Our firm understands that at any stage, if above statements are found to be
false, our firm shall be liable for debarment from bidding in AAI, apart from
any other appropriate contractual legal action including debarment/ blacklisting,
termination of the contract etc. as deemed fit.

[Signature and name of the

authorized signatory of the firm]

Place:
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Annexure - 8

DECLARATION REGARDING PAYMENT OF MINIMUM WAGES (AS PER
CLAUSE NO. 20 OF GCC)

Name of work: Annual Maintenance Contract for Civil Works in Residential
area at B.M. Airport, Ranchi for year 2026-27

Name of Contractor / Firm:

With reference to clause no. 20 of General Condition of Contract it is hereby confirmed
that:

i. I/We shall comply with all the provision of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time
and rules framed there under and other labour laws affecting contact labour that
may be brought into force from time to time.

Date: (Signature of Contractor)
With seal

Note: This Declaration/Undertaking is to be submitted on Company’s Letter head.
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ANNEXURE -9

DECLARATION REGARDING PAYMENT OF GST

To,
The Asst. General Manager (Engg.-Civil)
Airports Authority of India,
B.M. Airport, Ranchi-834002.

Name of work: Annual Maintenance Contract for Civil Works in Residential
area at B.M. Airport, Ranchi for year 2026-27

Name of Contractor / Firm:

It is hereby confirmed that:

i. I/We shall comply with the requirements of payment of GST applicable to the
work contract as on date as well as with any changes implemented by Govt. of
India from time to time during the period of the contract. Also, necessary
documents/vouchers/purchase bill etc. indicating payment of GST shall be
submitted to AAI as and when desired by EIC.

Date: (Signature of Contractor)
With seal
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Annexure - 10

AFFIDAVIT
Lo (Name), aged ...... VEAIS, S/0  eeniiiiiiiiie e
(Name), Proprietor/ Managing Partner/Managing Directorof ........................... (Name of

the Agency) do hereby solemnly affirm and state as follows:

I am competent to swear this affidavit on behalf of ............................... (Name of
agency). I state that, in the event of work is awarded to our agency; the wages to be paid to the
workers engaged shall not be less than the minimum wages determined by appropriate Govt.
Authorities from time to time.

Dated this, the ................. dayof............ month ................ Year.

DEPONENT

Place:
Date:
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Annexure-11
UNDERTAKING FOR DEPLOYMENT OF T&P

Name of Work : Annual Maintenance Contract for Civil Works in Residential
area at B.M. Airport, Ranchi for year 2026-27

Name of Contractor / Firm :

I / we have participated in tender for the work of “.....................

d hereby undertake that: -

I /we have gone through the tender documents and drawings in its entirety, visited the
site and have understood the nature of work to be executed.

I / we will deploy adequate machinery, T&P in working condition with adequate
standby arrangement for efficient / timely execution of the work.

I / we have submitted the details of machinery, T&P owned by us and undertake to
procure or take on lease / hire the balance machinery, T&P for the work as per
requirement of the work matching with the work programme.

I / we will abide by any instructions by AAI for such procurement / arrangement of
machinery, T&P on lease as is considered necessary for efficient / timely execution of
work.

Date: Signature of Contractor
(With Seal)
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Annexure-12

Whereas; l/We .. (name of agency ¢ subsitted bid for
cernerenmsmens (NAME OF WOTK) v\ o bl

[/We hereby submit following declaratign i v itting Earnest Money Deposit.

(1) If after the opening of t§ (e wi ¥ or modify my/our bid during the

period of validity ytended validity of tender) specified in
the tender dog

SIGNATURE OF THE CONTRACTOR(S)
COMPANY SEAL
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Annexure-13

Request Letter: Transmission of Bank Guarantee Cover Message
(to be submitted by applicant to BG issuing bank)

Date:

The Manager,
(Bank),
(Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover messages
where beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma'am,

I/We, , request you to include unique identifier AAI RANCHI in
field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and [FN COV 767 (for
BG amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC
ICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)
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Annexure-14
FORM ‘A’

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED
OR SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN
YEARS ENDING ON ..................

Sl.| Details of Work W-1 W-2 W-3

i | Name of work/
project and
Location

i1 | Name and Address
of client

Awarded Cost of
m | work
(in Rs. Lakhs)

1V | Date of
commencement as
per contract

V| Stipulated date of
completion

Vi | Actual date of
completion

Vil | Completion Cost/
Actual work done

viil| Whether the work
was done on back

to back basis
Yes/No

Signature(s) of Bidder(s)
(With Stamp)

Note: The Contractor should give list of only of eligible category works of requisite
amount with supporting documents issued from client.

(C-Nil...I-Nil...0-Nil) PR-21



Annexure-15

FORM-B
FINANCIAL INFORMATION

Name of the firm / contractor..............cccoveviviiiinenenn.n.

1. Financial Analysis - Details to be furnished turnover on construction works with
profit / loss as per figure in balance sheet account for the last three years duly
certified by the Chartered Accountant as submitted by the applicant to the
Income - Tax Department

Fig. in lakhs Rs.
SIL. Particulars Financial Year (Last Three Years)
No FY........ FY........ FY........
1  [Turn-Over on
Construction Works
2 |Profit/loss after
Taxes (standalone)
2. Financial arrangements for carrying out the proposed work.
Unique Document Identification Number (UDIN)................coooinn.
SIGNATURE OF CHARTERED SIGNATURE (S) OF BIDDER (S)

ACCOUNTANT WITH SEAL

Note: The bidder should give information strictly in above format.
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Annexure-16

FORM ‘C’

FORM FOR CERTIFCATE OF NET WORTH FROM CHARTERED ACCOUNTANT

This is to certify that as per the audited balance sheet and profit & loss account during
the financial year ...l , the Net Worth of M/s
........................................ (Name & Registered Address of Individual / firm/
company),as ON e (the date of certificate) is
RS after considering all liabilities .It is
further certified that the Net Worth of the company has not eroded by more than 30% in
the last three years ending on 31st March ................... (the relevant year*)

Unique Document Identification Number (UDIN)................cocoooiiiii

Signature of Chartered Accountant

Membership No. of ICAI
Date & Seal

SIGNATURE (S) OF BIDDER (S)
*The relevant year shall be the financial year ending 31st March preceding the calendar

year of bid submission or 31st March of the financial year preceding the previous
financial year, if the balance sheet of the previous financial year has not been audited.
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Annexure-17

FORM-D
FINANCIAL DATA

(WORK DONE DURING LAST FIVE FINAND
Name of the Bidder: -

Sl Description
No.

Financial \t\ @ Financial years
Y V. . N /L FY..... FY.....
1. | Maximum value of Civil </

Engineering Works executed

in any one year during the last ’

5 (five) years (updated
completed works to cu 7

costing level of enhancing a
simple rate of interest @ 7%

per annum.) (\

ncial data of the tenderer or member in case of JV/
ister or parent company.

ve prescribed format shall be certified by Chartered

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)
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Name of the Bidder: -

WORKS IN HAND
(On or after the Bid Submission Start Date i.e..

4%

Annexure-18

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

Name and Brief | Name of dient Value of work to
contract (Clearly | with be done in ‘T" i.e.
indicate the part | telephone sonee. | KR
of the work [Nymber and (Completion
assigned to the | fay number Period of the
bidder (s)) ) Project)  w.e.f.
.......... (m)....
(Submission End
date).
From.......(m)....
<'\ To... ((m)+(d) .....
—X
A )
N

ooooooooooooooooooooooooooooooooooo

(C-Nil...I-Nil...0-Nil)
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Annexure-19

FORM-F

ANNUAL VALUE OF GENERAL CONSTRUCTION WORK D
FIVE YEARS ENDING ON ..........

Name of the firm/contractor : @/\
(Fig. in Lakhs Rs.) w

IS\II(') Description Financial [7/ Last Fiv ted Financial years

FY Q/\ Y FY FY
2023-24 2-23 <22 2020-21 2019-20

1. |Annual Value of General
Construction works
carried out in the
corresponding financial
year.

V/

7S

2. [Value of work relev
the subject work
out in the corres

financial V_\

Unique Document I fication Number (UDIN)

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S) with Seal
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Annexure-A

Format Consent Letter

Dispute Resolution Clause- Para 2 ii (b)
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India,

SUB: Request for appointment of arbitrator under Clause of the
agreement dated for for

Sir/Madam,

I. We state that (contractor/agency) was awarded work/ concession of
at Airport/ (other
location) of Airports Authority of India through Award Letter dated .

2. Dispute related to arose between us (contractor/agency) and AAL

3.0n (date), dispute was referred to Mediation as per AAI Mediation
Policy and any settlement on the following claims/disputes was not reached between the parties:
(i)

(i)

(iii)

4. A concise statement along with claim in respect of each of such disputes is attached herewith.

5. In view of the above, we invoke arbitration under clause of
the agreement between us and AAI and as per proviso to Section-12(5) of the
Arbitration & Conciliation Act, 1996, we hereby agree and request the Chairman/Member/Regional
Executive Director AAI to appoint arbitrator from AAI 's panel of arbitrators.

6. I/ We also give my/ our consent for appointing any of an arbitrator from AAI’s approved panel of
arbitrators, as per paragraph-5 above.

Thanking you,

( )
Authorized signatory of

Encl: As above
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[Format for opting Mediation in existing Agreements*]

From:

To

No. Date:

Reference: Agreement No. for the work of.

Court Case Number/ Arbitration between & &

Subject: Request to refer the existing dispute for mediation through Mediation Committee of
Independent Experts.

Sir,

Please refer the subject cited above. Vide agreement dated for .
disputes arose with regard to and the matter is pending for/yet to be referred for
resolution/adjudication by Dispute Resolution Committee/ Dispute Resolution Board/ Arbitrator/

court.

I/ we , do hereby request the Airports Authority of India to refer our disputes/ ongoing
dispute to MCIE as per AAI Mediation Policy dated which are listed as under:

i.
ii.
1L,

We undertake to abide by the terms and conditions of the said policy of AAI and would not question
any settlement, if arrived, through Mediation. All cost/expenses of mediation shall be borne equally with the
Accepting party.

It is consented that by referring the matter to mediation, dispute resolution through DRC/DRB under
clause of the agreement, is dispensed with.

Yours faithfully,

( )

Authorized Representative of Requesting Party

( )
Authorized Representative of Accepting Party

(C-Nil...I-Nil...0-Nil) PR-28



Annexure- 20

UNDERTAKING FOR DECLARATION BY BIDDER REGARDING REQUIREMENT OF LOCAL
CONTENTS

Name of Work: Annual Maintenance Contract for Civil Works in Residential area at B.M. Airport,
Ranchi for year 2026-27

Tender ID:
I, the undersigned, (full names), do hereby declare, in my capacity as
of M/s (Name of company/Firm) that:
1. T am competent to swear this undertaking on behalf of M/s (Name of company/Firm) .

2. Thave read the Order(s) “Public Procurement Policy (Preference to Make In India), order 2017- revision
dated 16.09.2020” notified by Government of India, Ministry of Commerce and Industry, Department of
Promotion of Industrial & Internal Trade (Policy Procurement Section) vide letter No. P- 45021/2/2017-
PP (BE-II) dated 16th Sep 2020 or as amended up to date.

3. My “local contents” for this tender is (specify the percentage of local contents) and we
meet the mandatory minimum Local Content requirement i.e. 50% for ‘Class-I local supplier’ as per
Government of India, “Public Procurement Policy (Preference to Make In India), order 2017 amended
upto date to participate in AAI tender ID No.

4. The details of location(s) at which the local value addition is made are as under: -
5. I/ we are not debarred/blacklisted by any procuring entity for violation of this order and the debarment is

not in force as on last date of submission of bid.

Signature and name of the authorized signatory of the firm
with Rubber Stamp

Date:

Place:

(Scanned copy to be submitted by Bidder in Envelope-I on letter head of the Company/Firm)
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ANNEXURE- LBS

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) of the

General Financial Rules (GFRs)-2017
(Scanned copy to be submitted by Bidder in Cover-Il on letter head of Company/Firm)

Name of Work:
Tender ID:
I, the undersigned, (full names), do hereby declare, in
my capacity as of M/s (Name of company/Firm)
that:
1) Iam competent to swear this undertaking on behalf of M/s (Name of
company/Firm)
2) Ihaveread the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial

3)

4)

Date:

Place:

Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country which
shares a land border with India and comply to all the provisions of the Order(s).

I certify that M/s____(Name of company/Firm) ) is not from such a country / is
from such a country, has been registered with the Competent Authority (strike
out whichever is not applicable). 1 hereby certify that this BIDDER fulfills all
requirements in this regard and is eligible to be considered [ Where applicable, evidence
of valid registration with the Competent Authority is attached].

I understand that the submission of incorrect data and / or if certificate/ declaration given

by M/s (Name of company/Firm) is found to be false, this would be a ground for

immediate termination and further legal action in accordance with law as per Clause 12 of the
Public Procurement Order on Restrictions under Rule 144 (xi) of the General Financial Rules
(GFRs), 2017.

Signature and name of the authorized signatory of the firm

with Rubber Stamp
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Annexure-A

Form of Insurance Surety Bond towards EMD
(To be stamped in accordance with Stamp Act of India)

Insurance Surety Bond No.:
Date:
Name of Work:
To,
{AIRPORTS AUTHORITY OF INDIA __
AIRPORT}
WHEREAS THIS SURETY BOND AGREEMENT is executed at .............c....... this day of
............. 20....
BETWEEN
a MS, e (Name of the Bidder) having #s RegisteredHead Office at
................................. (Hereinafter called “the Bidder" which expression shall include its successors,
administrators, executors and assigns) ;
AND
D (Name and Address of Insurer) having its registered office at

...... hereinafter called “the Insurer" which expression shall include its successors,

e el - ol e e L
S ana assigns)

¢. Airports Authority of India, a Statutory Body constituted under the Airports Authority of India Act, 1994 State
Bank of India Act, 1955 having its Central Headquarters at Rajiv Gandhi Bhavan, Safdarjung Airport, New Delhi,
110003 (hereinafter called the "AAI");

Pagelof4

(C-Nil...I-Nil...0-Nil) PR-31



Dear Sirs,

In accordance with Invitation for Bids under your Bid Document No. {Tender Reference No.}, dated ............
M/s {Agency’s Name} having its Registered/Head Office at {address}(hereinafter called the 'Agency’) wish to
participate in the said bid for {Tender Title}.

As an imevocableInsurance Surety Bond against Bid Security for an amount of

participation in the said bid which amount is liable to be forfeited on the happening of any contingencies as
mentioned under the Bidding Documents/NIT NO. ........ccoviiieiinincnnissessssssssinsens

We, the {Nameof the  Insurer} having our Head Office at {address of the Insurer}
guarantee and undertake to pay truly AND immediately on demand by Airports Authority of India
(hereinafter called  the 'Owner’) and its successors and assigns by these presents the amount of........... *
.......... on first written demand, without any DEMUR, reservation, protest, demand and recourse, the insurer
binds itself, its successors and assigns by these presents. Any such demand made by the 'Owner’ shall be
conclusive and binding on us irrespective of any dispute or difference raised by the Agency and/or any
right/remedy available to the Agency in terms thereof.

THE CONDITIONS of this obligation are:

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the Bid Form; or

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal
stated by him in the bid and/or accept the withdrawals/rectifications pursuant to the declaration/confirmation
made by him; or
(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time limit

1. To execute the Contract Agreement, or

2. To furnish the required performance security/guarantee within the prescribed time.

3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of the terms and
conditions of the tender by the bidder.

WE undertake to pay to the Owner up to the above amount upon receipt of its first written demand, without
the Owner having to substantiate its demand, and that in its demand the Owner/may note that the amount
claimed by it is due to it, owing to the occurrence of any of the above-named CONDITIONS or their
combination, and specifying the occurred condition or conditions.

The Surety Bond shali not be affected by any change in the constitution or winding up, any absorption, merger
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or amalgamation of any of the parties to this surety bond, with any other person.

In the event that the obligations of Owner of this Surety Bond are assigned or novated to a third party, the
Surety agrees that this Bond shall remain in full force and effect and shall be deemed to apply to the new
principal as if originally named herein, provided that the Surety's liability shall not be increased or extended
beyond the original terms of this Bond.

This Surety Bond shall be governed by Indian Law and is to be construed in accordance with Indian Law in all
its respects. Each hereby agrees to submit to the jurisdiction of the Courts at (#), and to comply with all the
requirements necessary to give such Court the jurisdiction. All matters arising hereunder shall be determined
in accordance with the law and practice of the Courts at (#)

This Insurance Surety Bond shall be unconditional as well as imevocable and shall remain valid up

[ PR ) (@) If any further extension of this Insurance

Surety Bond is required, the same shall be extended to such required period (not exceeding one year) on
receiving instructions from M/s {Agency’s Name} on whose behalf this Insurance Surety Bond is issued.

...............................................

(Designation withinsurer Stamp and Complete Address,
Telephone and Email of the Authorized Signatory)

Authorized Vide Power of Attorney PoA No................
WITNESSES:

()  Name & Signature
(i)  Name & Signature
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NOTE:

1. (*) The amount shall be equivalent to EMD amount specified in the tender.
(**) This shall be the last date of bid submission deadline.
(@) This date shall be thirty (30) days after the last date for which the bid is valid.
(#) This shall be the place where the tender is floated by AAI.

2. The Insurance Surety Bond shall be from an Insurer, registered under the Insurance Act, 1938 as per
guidelines issued by Insurance Regulatory and Development Authority of India (IRDAI) as amended from
time to time.

3. The Owner shall be the Creditor, the Supplier shall be the Principal debtor and the Insurance
company/insurer shall be the Surety in respect of the InsuranceSurety Bond to be issued by the Insurer.

4.  The Insurance Surety Bond shall be executed on Non-Judicial stamp paper/e-stamp paper of
appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond is submitted
or is to be acted upon or the rate prevailing in State where the Insurance Surety Bond is executed, whichever
is higher. The Stamp Paper/e- stamp paper shall be purchased in the name of Supplier/Insurer issuing the
Insurance Surety Bond.

5. While getting the Insurance Surety Bond issued, Suppliers are required to ensure compliance to the
points mentioned in Form of Bank Guarantee/Insurance Surety Bond Verification Check List enclosed in this
Section of Bidding Documents. Further, Suppliers are required to fill up this Form and enclose the same with
the Insurance Surety Bond.

6. Each page of Insurance Surety Bond for EMD shall be duly singed / initialed by the executing officers
and the last page shall be signed in full by the duly authorized signatory of Insurance Company alongwith two
witnesses.
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ADDITIONAL MISCELLANEOUS ITEMS

Name of Work: Annual Maintenance Contract for Civil Works in Residential area at B.M.

Airport, Ranchi for vear 2026-27

Rubbing with carborundum stone and polishing on mosaic Sqm 292.80

terrazzo or kota stone flooring etc. with Manson polish

complete as per direction of Engineer-in-Charge.

Repairing and refixing of door/ windows shutter i/c removal of | Each 690.55

shuttering form chaukhat, cutting where necessary removing

and refixing butt hinges on other side of frame of shutter

wherever required.(Cost of hinges i/c fixing shall be paid extra.)

Tightening of barbed wire/ Concertina coil above wall or G.I. | Metre 15.65

Wire fencing i/c fencing of broken hooks complete as per

satisfaction of Engineer-in-Charge.

Cleaning of chocked/blocked rain water pipe, soil waste pipe,

vent pipe manhole sewerage pipe, gully trap, EWC, wash basin,

kitchen sink, bottle trap, house drain storm water drain i/c of

any diameter and size i/c removal of mulba as directed by

Engineer-in-Charge.

a) Rain water pipe/soil waste & vent pipes Metre 60.95

b) EWC /IWC i.e. connected traps and soil waste pipe upto the | Each 82.10

nearest opening point in soil waste pipe.

¢) Wash basin / Kitchen sink i/c connected traps Each 138.85

d) House drain (Open) Metre 11.35

e¢) House drain (covered) Metre 57.90

f) Storm water drain (Road side) Metre 46.55

g) Storm water drain (Runway side) i/c disposal of mulba | Metre 93.95

outside operational area.

h) Septic Tank by toilet sucktion truck Each 3937.65

Supplying labour for day to day any / emergency works

related to Residential colony as and when required basis etc.

all complete as per direction and satisfaction of Engineer-in-

Charge.

(If there is any increase in the minimum wages of labour by

Central/State Govt. then difference amount between increased

wages and wages at the time of tender will be paid extra as per

item no.14)

NOTE:- Rate mentioned shall be fixed. Percentage above

or below quoted by the contractor shall not be applicable

on this item.

a) Unskilled Per day 812.95

b) Semi skilled Per day 916.20

c) Skilled Per day 1076.90

d) Highly Skilled Per day 1182.50
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6 | Providing services of Engineer (having minimum Civil Engg. / Per 45751.50
Diploma qualification with experience) to do day to day | Month
supervision of capital/maintenance works with quality control
and other related works etc. all complete as per direction and
satisfaction of Engineer-in-Charge.

(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

7 | Providing services of highly skilled Technical supervisor to Per 30745.00
perform day to day supervision of civil maintenance works and | Month
other office works etc. all complete as per direction and
satisfaction of Engineer-in-Charge.(If there is any increase in
the minimum wages of labour by Central/State Govt. then
difference amount between increased wages and wages at the
time of tender will be paid extra as per item no.14)NOTE:-
Percentage above or below quoted by the contractor shall
be applicable on this item.

8 | Providing services of Technical supervisor (Graduate) to Per 27999.90
perfoem day to day supervision of civil maintenance works Month
and other office works as per direction and satisfaction of
Engineer-in-Charge.

(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

9 | Providing services of sewer man for night hrs to attend Per 21489.10
complaints as per requirement and instruction of AAI Staff on Month
duty as per direction and satisfaction of Engineer-in-Charge.
(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.
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10

Providing services of sweeping personnel for sweeping and
cleaning by engaging unskilled manpower including the cost
of broom, hand cart for malba, garbage etc. complete as per
direction and satisfaction of Engineer-in-charge.

(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

Per
Month

21489.10

11

Providing services of gardeners/mali in colony area for day-to-
day upkeep of garden/children park etc.as per complete
satisfaction and instruction of Engineer-in-charge.

(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

Per
Month

21489.10

12

Providing services of solid waste management by deploying
minimum one number unskilled labour for day to day upkeep
of solid waste disposal/ garbage bin and surrounding area by
brooming, collecting, arranging, placing the scattered waste
etc. at required position so as to make the area neat and clean
i/c chasing the dogs and keeping them at bay complete as per
direction of E-I-C.

(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

Per
Month

21489.10

(C-Nil...I-Nil...0-Nil)
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13

Attending various day to day complaints in Residential colony
including rendering services for preventive and periodical civil
maintenance involving water supply system, sanitary system
etc. to ensure the serviceability / satisfactory working
condition of the system and rectifying the defects / cause of
complaints by deploying required number of manpower as
specified including required T&P , minor consumable items
etc. and as per instruction of Engineer- In-charge. The
minimum manpower deployed for this services shall be 1
number skilled plumber for water supply system and 1 no.
unskilled manpower / helper for sanitary system.

(If there is any increase in the minimum wages of labour by
Central/State Govt. then difference amount between increased
wages and wages at the time of tender will be paid extra as per
item no.14)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

Per
Month

49489.05

14

Reimbursement of difference amount between increased wages and
wages at the time of tender of labours for Additional Miscellaneous
items n0.5,6,7,8,9,10,11,12&13. Present rates of different category
of workers are as below :

1) High Skilled Labour -- Rs.1008.00/ per day

Per day

i1) skilled -- Rs.918.00/ per day

Per day

i) Semi-skilled -- Rs.781.00/ per day

Per day

iv) Unskilled labour -- Rs. 693.00/ per day

Per day

Difference

amount as

per Govt.
circular

14

Carriage of mulba from inside AAI premises to out side AAI
premises by mechanical means including loading and
unloading as desired by the Engineer in charge.

a) Measuring upto 3 cum

Each
truck

1979.60

15

Mechanical cutting of grass/shrubs by Supplying 01 no. hand
cutter machine (Honda or equivalent make)in operational area/
residential area including supplying of necessary fuel and
operator and maintaining the area to restrict the growth of
grass and shrubs etc. upto height not more than 15 cm. above
ground level as per direction of E-I-C. (Maintenance cost of
machine etc.shall be borne by the agency)

NOTE:-Percentage above or below quoted by the
contractor shall be applicable on this item.

Each
Per Day

2119.20

16

Providing and Fixing sun control film (Garware polyester or
equivalent) on glass pane after thoroughly cleaning of existing
surface. (The rate inclusive removal of existing sun control film
where ever required.) As per direction of Engineer-in-Charge.

sqm

1273.70

(C-Nil...I-Nil...0-Nil)
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17

Testing of potable water as per the standard of local (As per IS
1050) water supply authority (i/c supplying of water sample to
the laboratory) and providing the sample test report to
Engineer-in-charge.

Each test

2476.90

18

Providing and fixing Plywood (boiled water proof) with
necessary screws & nuts wherever necessary etc. complete as
per direction of Engineer-in-charge.

(2)

19mm thick plywood (BWP)

Sqm

2313.20

(b)

12mm thick plywood (BWP)

Sqm

1754.30

(¢)

6mm thick plywood (BWP)

Sqm

1230.35

19

Supplying and fixing PVC. fittings of all size including
dismantling old and replacing with new one (Tee, Elbows,
Collars, Nipple etc.) as directed by Engineer-in-charge.

Each

171.50

20

P/F inner parts inside CP brass bib cock of approved quality
for 15mm nominal bore.

Each

292.15

21

Providing and fixing PVC overhead tank cover with necessary
screw etc. complete as per direction of Engineer-in-charge.

Each

812.95

22

Cleaning of storm water drain and removal of mulba as directed
by Engineer-in-charge.

(a) width up to 1 mtr

Metre

27.25

(b) width more than 1 mtr and upto 6 mtr

Metre

48.35

23

Supplying and providing welder with welding machine and
all accessories required for welding complete as per satisfaction
of Engineer-in-charge

(a) For M.S. Welding

Per day

3157.75

(b) For S.S. Welding

Per day

3253.00

24

Providing and fixing/replacing C.P. brass waste coupling for
sink or wash basin:

a) 32 mm dia.

Each

691.45

b) 40 mm dia.

Each

723.20

25

Providing and fixing PVC lever and knob in existing PVC
cistern of approved quality.

Each

529.40

26

Deduct for taking away C.P. brass/Brass bib cock, stop cock,
long body bib cock, long nose bib cock, angle valve, ball valve,
close hole basin mixer, C.P. waste in basin/ sink and the like
received from dismantling. The material so received shall be
the property of contractor after dismantling duly
weighed/measured before removing from the site in the
presence of Engineer-in-charge or his authorised representative
all complete.

Kg

222.30

(C-Nil...I-Nil...O-Nil)
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27

Deduct for taking away of PVC connections, PVC flushing
cistern with fittings, PVC over head tank, PVC bib cock, stop
cock, ball valve, loft tank etc. and the like received from
dismantling. The material so received shall be the property of
contractor after dismantling duly weighed/ measured before
removing from the site in the presence of Engineer-in-charge or
his authorised representative all complete.

22.85

28

Providing and operating hydraulic excavator (3D)(JCB or
equivalent) with skilled driver and fuel for removal of wild
growth vegetation comprising of surkanda, babool trees and
other vegetation i/c shifting of earth, malba and dressing of
ground etc. with valid papers and licence of vehicle and drivers,
as per direction of Engineer-in-charge.

per hour

1778.30

29

Cleaning of roof, terrace, chhajja, etc of residential and
operational building i/c of all Khurras & rain water pipe in these
area as per direction of Engineer-in-charge and disposal of
kachara rubbish to out side the building area. (only cleaned area
will be measured)

sqm

3.65

30

Providing and fixing signage Board made of Digital Vinyl Print
on 5mm thick ACP Board and fixed over stainless steel frame
complete as per direction of Engineer in charge. (Stainless steel
frame work to be paid separately).

Sqm

6351.05

31

Supplying of bleaching powder for sanitization in AAI
residential colony as per direction of E-I-C.

82.55

32

Supplying of Carbolic acid for snake repellent in AAI
residential colony/operational area etc. as per direction of E-I-
C.

Ltr.

2286.40

37

Providing and fixing Retro Reflective Signage Board made on
3 mm thick ACP Board and fixed over stainless steel/ Mild Steel
frame complete as per direction of Engineer in charge.
(Stainless steel frame/ Mild Steel work to be paid separately).

Sqm

6986.15

(C-Nil...I-Nil...O-Nil)
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““

Tender Inviting Authority: Asst. General Manager(E-C), AAl, B.M. Airport, Ranchi.
Name of Work: Annual Maintenance Contract for Civil Works in Residential area at B.M. Airport, Ranchi for year 2026-27.
Contract No:  2026_AAI_283974_1

Percentage BOQ

Name of the
Bidder/ Bidding
Firm / Company :

PRICE SCHEDULE
This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER TEXT # NUMBER NUMBER # TEXT #
#
SI. Item Description Quantity Units Estimated TOTAL TOTAL AMOUNT
No. Rate in AMOUNT In Words (Excluding GST)
Rs. P exclusive
of GST in
Rs. P
1 2 4 5 6 7 8
1 Execution of all DSR items 2023 (Civil) and Additional Misc. items No. 1 to 34
The payment of DSR items & Addl. Misc. item shall be regulated as below:
Rate of DSR item = X
Rate without GST on DSR items = X/1.2127=Z

Rate of addl. misc. items without GST (as per SOQ) made at par with Z
(excluding item no.5&14) =Z

— ) 0
Rate for payment Z+ quoted (*/-) % age. 1.00 Job 100.00 100.00 INR One Hundred  Only
**% Note:
1) The agency shall quote % (Percentage) above or below on Z.
2) The GST as applicable shall be payable on the work done value.
3) For details refer Additional Misc. items of tender Documents.
4) The awarded cost shall be actual amount after adjusting quoted percentage by
the Agency.
Total in Figures 100.00 INR One Hundred Only
Quoted Rate in
Figures Select 0.00 INR Zero Only
Quoted Rate in
Words INR Zero Only
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