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FOR WEBSITE 
NOTICE INVITING e-TENDER (2 BOT-2 Envelope Open Tender) 

 

Tender ID No. 2026_AAI_ 284148 _1 
 

1. Item rate e-tenders is invited through the e-tendering CPP portal by Asst. General Manager (Engg 
-Civil), B.P.I Airport, Bhubaneswar on behalf of Chairman, A.A.I. from the eligible contractors for 
the work of “Miscellaneous minor capital works in T1, T2 and Link building at BPI Airport, 
Bhubaneswar” at an estimated cost of Rs. 2,75,70,632.00 excluding GST with completion 

period of 11(Eleven) Months including two months considered for rains. 
The tendering process is online at CPP-portal URL address 
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may 
download and go through the tender document. 
 
Prospective Tenderers are advised to register themselves at CPP-portal, obtain `Login ID' & 
′Password' and go through the instructions available in the Home Page after log in to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital 

Signature Certificate 〔DSC〕in parallel which is essentially required for submission of their 
application. The process normally takes 03 days’ time. The tenderer may also take guidance 
from AAI Help Desk Support through path aai.aero/tender/e― tender/help desk support. 
 

i. For any technical related queries please call the Helpdesk. The 24 x 7Help Desk details 
are as below: ‐ 
Tel:0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787, 
E-mail: support-eproc@nic.in. 
Tenderers are requested to mention the URL of the Portal and Tender ID in the subject 
while emailing any issue along with the contact details. 

Before submitting queries, bidders are requested to follow the instruction given in “Guidelines 
to Bidders” and get their computer system configured according to the recommended settings 
as specified in the portal at “System Settings for CPPP”. 
ii. For any further technical assistance with regard to functioning of CPP portal the tenderer 

may contact to the following AAI help desk numbers on all working days only between 

Sl. 
No. 

Support 
Persons 

 

Escalation 
Matrix 

 

E-Mail Address 
 

Contact 
Numbers 

 

Timings* 
 

1. 
Technical 

Help 
DeskTeam 

 

Instant 
Support 

 

eprochelp@aai.aero 
 

011-
24632950, 

Ext-3512 
 

0800-2000 
Hrs. 

(MON - SAT) 
 

2. JE (IT) 
 

After 4 
Hours of 

Issue 
 

etendersupport@aai.aer
o or 

vaibhav_g@aai.aero 
 

011-
24632950, 

Ext-3523 
 

0930-1800 
Hrs. 

(MON-FRI) 
 

3. Sr. Mgr. (IT) 
 

After 12 
Hours 

 
 

shripatim@aai.aero 
 

011-
24632950, 

Ext-3509 
 

0930-1800 
Hrs. 

(MON-FRI) 
 

4. Jt. GM(IT) 
 

After 24 
Hours Sunil.km@aai.aero 

 

011-
24632950, 

Ext-3506 
 

0930-1800 
Hrs. 

(MON-FRI) 
 

5. 
GeneralManag

er(IT) 
 

After 03 
Days 

 

gmit@aai.aero 
 

011-
24657900 

 

0930-1800 
Hrs. 

(MON-FRI) 
 

*The help desk services shall remain closed on all Govt. Gazetted Holidays. 
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Tender processing fee of Rs. 1,180/-(i/c GST) non‐refundable will be required to be paid online 
on CPP portal only. 

Earnest Money Deposit (EMD) of Rs. 8,27,119.00 will be required to be paid online on CPP 
portal. 
 
      

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per the 
following schedule: - 

CRITICAL DATA SHEET 

Publishing Date 15.07.2026 

Bid Document Download / Sale Start Date 16.07.2026 From 0930 hrs. 

Clarification Start date 16.07.2026 From 0930 hrs 

Clarification End date 22.07.2026 From 1800 hrs. 

Pre-bid conference & Site visit 

20.07.2026 up to 1100hrs. 
Place- O/o Asst General Manager (E-C), AAI, 
Integrate Office Complex, B.P.I. Airport, 
Bhubaneswar. 

Bid Submission Start Date 16.07.2026 From 0930 hrs 

Bid Submission End Date 05.08.2026  upto 1800 hrs. 

Bid Opening Date (Envelope – I) 07.08.2026 From 11.00 hrs. 

Bid Opening Date (Envelope – II) To be intimated in CPP portal. 

 
Note: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this regards 
shall be entertained 

Envelope-I (Technical Bid and Pre-qualification) – Bid containing following: 
A. Technical Bid containing the following:   

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (Performa given in 
Annexure-I of Tender Document). 

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration number. 
(Undertaking for GST as per proforma given in Annexure – III of Tender Document). 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter 
Head as per format at Annexure-V of Tender Document. 

iv) Scanned copy of Form-A i.e. Annexure –X of Tender document - details of similar works 
completed during last seven years supported with completion certificate issued by 
client. 

v) Scanned copy of Form-B i.e. Annexure –XI of Tender document - Financial Information 
(Turnover). 

vi) Scanned copy of Form-C i.e. Annexure –VII of Tender document – Net Worth. 
vii) Scanned copy of Form-D- i.e. Annexure-XII of tender Document - Certificate for Annual 

Value of General Construction Work. 
viii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ 

We will deploy sufficient plant and machinery as per the requirement of work in 
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and 
overall completion within the time period as per Annexure XIV. 
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ix) Bidders other than propriety firm shall submit, scanned copy of Authorization 
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of 
Board Resolution regarding Authority to assign Power of Attorney. 
Proprietary firm shall submit scanned copy of Authorization Letter / Power of Attorney 
only if the tender is processed by a person other than proprietor. 

x) PQ Performa duly filled. (Page 10 &11). 
 

B. Qualifying requirements of contractors / tenderers containing the following: - 
 
i. Should have successfully completed or substantially completed three works, each of Rs. 

1,10,28,253.00 (Excluding GST) or two works, each of Rs.1,37,85,316.00 (Excluding 
GST) or one work of Rs.2,20,56,506.00 (Excluding GST) in single contract of similar 
nature of work i.e. any Civil Construction works involving Brick work/RCC work during 
last seven years ending last day of month previous to the one in which tenders are 
invited. 
The details of similar works completed during last seven years shall be submitted in the 
given format- Form-A i.e. Annexure –X of Tender document with supporting documents 
issued by client. 

Note: 
1) The Experience Certificates of works completed pre-GST era, Completion amount will be 

divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience certificates 
of post GST era but excluding GST. 

2) The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency 
having experience of completed AMC contract of more than one year shall be counted 
for the value of work for a completed one year on pro-rata basis. However, the agency 
who has completed one year of work in running AMC contract of more than one year, 
may be counted for the value of work for a completed one year on pro-rata basis. 

3) Experience gained by executing work on back-to-back contract/ Sub- contract basis is 
acceptable in the following conditions: 

a) Work should be actually executed by the second agency (sub- contractor) with due 
concurrence of the owner as tripartite agreement/ written approval. It should be backed 
by valid agreement and experience certificate. 

b) Payments received by second agency should be reflected in TDS certificates. 
4) Experience gained in composite works for the specialized nature of works were 

executed by main contractor either by in-house expertise & experience or by engaging 
the specialized agencies with the approval of main client as per contract conditions. In 
such cases, main contractor as well as specialized agency both get the experience 
certificate for the same work from their respective client(s) i.e. main contractor for 
composite work along with specialized works from owner and specialized agency for 
specialized work(s) from the main contractor. 
In this situation, the experience certificate of either specialized agency or main agency 
having in-house expertise & experience, who has actually executed the specialized 
work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized 
nature of work(s). 

5) Substantial completion shall be based on 80(eighty) percent of awarded cost or more 
value wise works completed under the contract. 
Substantial completion should not be defined in terms of percentage completion, rather 
it should be based on functional consideration. Certificate for 'substantial completion' of 
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project/work/asset should contain two parts. Part - I shall contain 'financial value of 
work done' and Part- II shall contain 'certificate of functional completion of 
project/work/asset'. 
 
“The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to date of bid opening (Cover-I/Technical Bid). 
 
Client certificate for experience should show the nature of work done, the value of work, 
date of start, date of completion as per agreement, actual date of completion and 
satisfactory completion of work. Tenderers showing work experience certificate from 
non-government/non-PSU organizations should submit copy of tax deduction at sources 
(TDS) certificate(s) along with a certificate issued by registered Chartered Accountant, 
clearly specifying the name of work, total payment received against the work and TDS 
amount for the work. 
 

ii. Should have average annual financial turnover of Rs.97,60,004.00 on construction 
works during last three years ending 31st March 2025. The Financial Information shall 
be submitted in the given format Form-B i.e. Annexure –XI of Tender document. 
Tenderers showing continuous losses during the last three years in the balance sheet 
shall be summarily rejected. 

iii. The tenderer should have a minimum net worth of Rs. 41,35,595.00 issued by certified 
Chartered Accountants. The Certificate should be submitted in the given format- Form-C 
i.e. Annexure –VII of Tender document. 
For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto Rs. 
30 lakhs, the requirements regarding General Construction Experience, Particular 
construction Experience and Available Bid Capacity may not be insisted upon provided 
the bidders fulfill other criteria regarding Financial/ Personnel / Equipment capabilities. 
However, to avoid overstretching of their resources, no such contractors may be allowed 
to hold more than 2(Two) contracts under relaxed credentials, at any given time. 

Envelope – II : The Financial e-Bid through CPP portal. 
All rates shall be quoted in the format provided and no other format is accepted. If the price bid 
has been given as a slandered BOQ format with the tender document, then the same is to be 
downloaded and to be filled by all the tenderers. Tenderers are required to downloaded the BOQ 
file, open it and complete the blue coloured (unprotected) cells with their respective financial 
quotes and others details (such as name of the tenderer). No other cells should be changed. 
Ones the details have been completed, the tenderer should be save it and submit it online, 
without changing the filename. If the BOQ file is found to be modified by the tenderer, the bid 
will be rejected. 
 

3. Refund of EMD 
EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within 
one week from the date of opening of the financial bid. EMD of the successful bidder shall be 
returned on receipt of Security Deposit equivalent to EMD amount/ performance bank 
guarantee. 
 

4. Bid Submission: 
The tenderer shall submit their application only at CPP portal 
https://etenders.gov.in/eprocure/app. Tenderer/contractor are advised to follow the instruction, 
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provided in the tender document for online submission of bids. Tenderers are required to upload 
the digitally signed file of scanned documents as per para 2. Bid documents may be scanned 
with 100 dpi with black and white option which helps in reducing size of the scanned document. 
Uploading of application in location other than specified above shall not be considered. Hard 
copy of application shall not be entertained. 

5. Not more than one tender shall be submitted by one tenderer or tenderers having business 
relationship. Under no circumstance will father and his son(s) or other close relations who have 
business relationship with one another (i.e. when one or more partner(s)/director(s) are 
common) be allowed to tender for the same contract as separate competitors. A breach of this 
condition will render the tenders of both parties liable to rejection. 

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including 
downloaded price bid template in any manner. In case if the same is found to be 
tampered/modified in any manner, tender will be completely rejected and EMD would be 
forfeited and tenderer is liable to be banned from doing business with AAI. 

7. Bids Opening Process is as below: 
Envelope I (Technical bid and Pre-qualification): 
Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be 
opened on date & time mentioned in CRITICAL DATA SHEET. 
If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this 
regards shall be entertained. 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents 
in Envelope – I, he will be asked to provide it through CPP portal, if required. The tenderer shall 
upload the requisite clarification/documents within time specified by AAI, failing which it shall be 
presumed that bidder does not have anything to submit and bid shall be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 
through CPP portal. 

Envelope II: (Financial Bid) 
Envelope – II containing financial bid of the tenderers found to be meeting the technical criteria 
and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA 
SHEET. (In case the date and time for opening of Envelope-II (Financial bid) is required to be 
changed, the same shall be intimate through CPP Portal). 

8. AAI reserves the right to accept or reject any or all applications without assigning any reasons. 
AAI also reserves the right to call off tender process at any stage without assigning any reason. 

9. AAI reserve the right to disallow the working agencies whose performance at ongoing project (s) 
is below par and usually poor and has been issued letter of restrain/Temporary/Permanent 
debarment / black listing by any department of AAI. AAI reserve the right to verify the credential 
submitted by the tenderer at any stage (before or after the award of the work). If at any stage, 
any information /documents submitted by the applicant is found to be incorrect/false or have 
some discrepancy which disqualifies the tenderer then AAI shall take the following action: 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The Tenderer shall be liable for debarment for a period upto two years from tendering in 
AAI, including termination of the contract apart from any other appropriate contractual 
/legal action. 
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10. Consortium /JV companies shall not be permitted. 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive 
of Govt. of India prevalent on the date of acceptance. 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 
provisions of Public Procurement Policy for MSEs order 2012 with upto date amendments, shall 
be applicable for tenders of supply/services and shall not be extended to construction work. 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated documents 
like Financial information (Turnover with loss/ profit), Net worth Certificate etc. as per NIT 
conditions duly certified by CA and having UDIN. The documents submitted by bidders without 
UDIN shall not be entertained. 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 
Industry, Government of India, issued Public Procurement (Preference to Make in India), Order 
2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

15. Requirement of registration by the Bidder from a country sharing land border with India based on 
order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of 
Finance, Department of Expenditure (Public procurement Division) with up to date amendments, 
regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 2017 shall be 
applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s letter head in this 
regard. (Annexure- LBS). 

16. Notwithstanding anything contained in this agreement, Parties agree that during the Concession 
Term, in the event the Authority opts to transfer its rights such as operation, maintenance, 
development etc. of the Airport to a third party under PPP model or in any manner as may be 
decided by AAI/Government of India, then the Authority shall have the right to 
assign/novate/alter this Agreement, in favour of such third party, to which concessionaire 
hereby gives their consent unconditionally and Authority will not be bound to obtain any further 
consent of concessionaire. Such assignment/novation/alternation would release Authority of all 
liabilities and obligations arising under this agreement from and after the date of 
assignment/novation/alteration and the rights and obligations of Authority under this Agreement 
and other arrangements entered into in accordance with the provisions of this Agreement shall 
be vested in such third party. The Parties, along with relevant third party shall execute necessary 
documentation or put in place necessary agreement for the aforesaid 
assignment/novation/alteration as and when need arise. 

17. All interested bidders are invited to attend the pre-bid conference meeting on 20.07.2026 up to 
11.00hrs. Place- O/o Asst. General Manager (E-C), AAI, Integrate Office Complex, B.P.I. Airport, 
Bhubaneswar-751020. The purpose of this meeting is to clarify any issues and address any 
doubts regarding the specifications, terms of reference, and other related technical and 
commercial details of the work, services, plants, equipment, and machinery. 

 
 

Sd/- 
Asst. General Manager (E-C), 

Airports Authority of India 
B.P.I. Airport, Bhubaneswar 
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PQ Performa 
PRE QUALIFICATION PERFORMA CHECKLIST 

(To be uploaded by applicants along with tender application) 
 

Name of work: Miscellaneous minor capital works in T1, T2 and Link building at BPI Airport, 
Bhubaneswar. 

Name, Address, Organization ID, Tel./Fax No. & e-mail address of Bidder:  
 
   
Envelope-I (Technical Bid and Pre-qualification) shall contain scanned copy of  
A. Tender Fee & EMD  
Tender Processing Fees YES / NO 
EMD Submitted YES / NO 
B. Technical Bid  
i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (as per 
Annexure-I). Submitted YES / NO 

ii) Scanned copy of PAN and GST Registration number. (Undertaking for GST as 
per Annexure – III). Submitted YES / NO 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on 
Bidder’s Letter Head as per Annexure-V. Submitted YES / NO 

iv) Scanned copy of Annexure -X - details of similar works completed during last 
seven years with completion certificate issued by client. Submitted YES / NO 

v) Scanned copy of Annexure -XI - Financial Information (Turnover). Submitted YES / NO 
vi) Scanned copy of Annexure –VII – Net Worth. Submitted YES / NO 

vi) Scanned copy of Annexure –XII – Form D. Submitted YES / NO 

vii) Undertaking on Company’s Letter Head regarding deployment of sufficient 
Plant & machinery. Submitted YES / NO 

vii) Authorization letter/ Power of Attorney/ Undertaking if the agency is a 
proprietary concerned or companies. Submitted YES / NO 

C. Qualifying requirements of contractors / tenderers containing the following: -  
i) Experience certificate details   
C- i -1 Work No. 1   
C.i.1.1 Name of Work during last seven years ending last day of month previous 
to the one in which tenders are invited. 
 
 

  

C. i.1.2 Completion cost   
C. i.1.3 Current costing level(@7% per annum)  
C. i.1.4 Date of Start   
C. i.1.5 Date of Completion (Stipulated)   
C. i.1.6 Date of Completion (Actual)   
C. i.1.7 TDS Amount, if applicable.   
C. i.2 Work No. 2   

C. i.2.1 Name of Work during last seven years ending last day of month previous 
to the one in which tenders are invited. 
 
 

  

C. i.2.2 Completion cost   
C. i.2.3 Current costing level(@7% per annum)  
C. i.2.4 Date of Start   
C. i.2.5 Date of Completion (Stipulated)   
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Place:  
Date:  
 
 

Signature  
Authorized Signatory of the contractor/ Firm  

 
DECLARATION 

I hereby declare that the documents submitted/ enclosed are true and correct. In case any 
document at any stage found fake / incorrect, my EMD may be forfeited & action as deemed fit by 
AAI can be taken against me.  
Place:  
Date:  
 

Signature  
Authorized Signatory of the contractor/ Firm 

 

C. i.2.6 Date of Completion (Actual)   
C. i.2.7 TDS Amount, if applicable.   
C. i.3 Work No. 3   
C. i.3.1 Name of Work during last seven years ending last day of month previous 

to the one in which tenders are invited. 
 

  

C. i.3.2 Completion cost   
C. i.3.3 Current costing level(@7% per annum)  
C. i.3.4 Date of Start   
C. i.3.5 Date of Completion (Stipulated)  
C. i.3.6 Date of Completion (Actual)  
C. i.3.7 TDS Amount, If applicable  
C. i.N.3  IfExperience gained by executing work on back-to-back contract/ Sub- 

contract basis : 
 

C. i.N.3.1 Name of Work during last seven years ending last day of month 
previous to the one in which tenders are invited 
 

 
 

C. i.N.3.2 Completion cost  
C. i.N.3.3 Current costing level(@7% per annum)  
C. i.N.3.4 Date of Start  
C. i.N.3.5 Date of Completion (Stipulated)  
C. i.N.3.6 Date of Completion (Actual)  
C. i.N.3.7 TDS Amount, If applicable  
C. i.N.3.8 Valid tripartite agreement and experience certificate. Submitted YES / NO 
C. i.N.3.9 Payments received by second agency reflected in TDS certificates. Submitted YES / NO 
C. ii Annual Financial Turnover (Annexure – XI) : Last Three Years Submitted YES / NO 
C. ii.1 Year FY 2024-25  
C. ii.2 Year FY 2023-24  
C. ii.3 Year FY 2022-23  
C. ii.4   Average  
C. iii. Net worth as per Annexure – VII Submitted YES / NO 

C. iii. 1. Amount  

D. UDIN generated documents Submitted YES / NO 

E. Annexure : LBS Submitted YES / NO 
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AIRPORTS AUTHORITY OF INDIA 

INSTRUCTION FOR ONLINE BID SUBMISSION  
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 
valid Digital Signature Certificates.  The instructions given below are meant to assist the bidders in 
registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting 
their bids online on the CPP Portal.   
More information useful for submitting online bids on the CPP Portal may be obtained at 
etenders.gov.in 

REGISTRATION: 

1. Bidders are required to enroll on the e- Procurement module of the Central Public Procurement 
Portal at etenders.gov.in by clicking on the link “Online bidder Enrolment” on the CPP Portal 
which is free of charge.  

2. As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.   

3. Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process.  These would be used for any communication from the CPP Portal.   

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g., Sify/ nCode / eMudhra etc.), with their profile.  

5. Only one valid DSC should be registered by a bidder.  Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.  

6. Bidder then log in to the site through the secured log-in by entering their user ID / password and 
the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS: 

1. There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters, these parameters could include Tender ID, Organization Name, 
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 
bidder may combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords, etc.to search for a tender published on the CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder.  This would enable the CPP Portal to intimate the bidders through SMS/ e-mail 
in case there is any corrigendum issued to the tender document. 

3. The bidder should make a note of the unique Tender ID assigned to each tender, in case they 
want to obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS: 

1. Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.   

2. Please go through the tender advertisement and the tender document carefully to understand 
the documents required to be submitted as part of the bid. Please note the number of covers in 
which the bid documents have to be submitted, the number of documents -including the names 
and content of each of the document that need to be submitted. Any deviations from these may 
lead to rejection of the bid.   

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. 
Bid documents may be scanned with 100 – 150 dpi with grey/ Color option which helps in 
reducing size of the scanned document.     
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4. To avoid the time and effort required in uploading the same set of standard documents which 
are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g.  PAN card copy, annual reports, auditor certificates etc.)  has been provided to 
the bidders.  Bidders can use “My Space” or ‘’Other Important Documents’’ area available to 
them to upload such documents.  These documents may be directly submitted from the “My 
Space” area while submitting a bid, and need not be uploaded again and again. This will lead to 
a reduction in the time required for bid submission process. 

SUBMISSION OF BIDS: 

1. Bidder should log into the site well in advance for bid submission so that they can upload the 
bid in time i.e.  on or before the bid submission time.  Bidder will be responsible for any delay 
due to other issues.  

2. The bidder has to digitally sign and upload the required bid documents one by one as indicated 
in the tender document.  

3. Bidder has to select the payment option as “online / offline” to pay the tender fee / EMD as 
applicable and enter details of the instrument.   

4. Bidder should prepare the EMD as per the instructions specified in the tender document. The 
original should be posted/couriered/given in person to the concerned official, within time period 
as specified in the tender document. The details of the BG/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and the data entered 
during bid submission time. Otherwise the uploaded bid will be rejected. 

5. Bidders are requested to note that they should necessarily submit their financial bids in the 
format provided and no other format is acceptable.  If the price bid has been given as a standard 
BOQ format with the tender bidders, bidders are required to download the BOQ file, open it and 
complete the white/green colored (unprotected) cells with their respective financial quotes and 
their details (such as name of the bidder).  No other cells should be changed. Once the details 
have been completed, the bidder should save it and submit it online, without changing the 
filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.   

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening of 
bids etc. The bidders should follow this time during bid submission.  

7. All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data.  The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is maintained 
using the secured Socket Layer 128-bit encryption technology.  Data storage encryption of 
sensitive fields is done. Any bid document that is uploaded to the server is subjected to 
symmetric encryption using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers/bid openers public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid openers.  

8. The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers.  

9. Upon the successful and timely submission of bids (i.e., after Clicking “Freeze Bid   Submission” 
in   the   portal), the   portal   will   give   a   successful   bid submission message & a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid with all 
other relevant details.   

10. The bid summary has to be printed and kept as an acknowledgement of the submission of the 
bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 
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CPPP UNDER Ge PNIC, HELP DESK SERVICES 

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 
0120- 4200462, 0120-4001002 

Note-Bidders are requested to kindly mention the URL of the Portal and Tender Id in the 
subject while emailing any issue along with the Contact details. For any issues/ 
clarifications relating to the tender(s) published kindly contact the respective Tender 
Inviting Authority. 

Tel:0120-4200462,0120-4001005. 

E-Mail: support-eproc@nic.in 
2. For any Policy related matter / Clarifications Please contact Dept. of Expenditure, Ministry 

of Finance. 
E-Mail: cppp-doe@nic.in 

3. ForanyIssues/ClarificationsrelatingtothepublishingandsubmissionofAAItender(s) 
a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk 

services havebeenlaunchedbetween0800-2000hoursfortheCPPPunder 
GePNIChttp://etenders.gov.in. The help desk services shall be available on all working 
days (Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist 
users on issues related to the use of Central Public Procurement Portal (CPPP). 

b. Before submitting queries, bidders are requested to follow the instructions given in 
“Guidelines to Bidders” and get their computer system configured according to the 
recommended settings as specified in the portal at “System Settings for CPPP”. 

In case of any issues faced, the escalation matrix is as mentioned below: 

 

Sl.No. SupportPerso
ns 

Escalation
Matrix 

E-MailAddress ContactNu
mbers 

Timings* 

1. Technical 
HelpDesk

Team 

InstantSup
port 

eprochelp@aai.aer
o 

011- 
24632950,
Ext-3512 

0800-2000 
Hrs.(MON-
SAT) 

 
 
 *TheHelpdeskservicesshallremainclosedonallGovt.GazettedHolidays. 

4. Theabovementionedhelpdesknumbersareintendedonlyforqueriesrelatedtotheissuesone-
procurement portal and help needed on the operation of the portal. 

For queries related to the tenders published on the portal, bidders are advised 
to contact concerned  Bid Manager of AAI 

2. Sh.SanjeevKumar 
Sr.Mgr.(IT) 

After 
4HoursofIssue

etendersupport@aai 
.aero 

orsanjeevkumar@aai.a
ero 

011- 
24632950,Ext

-3505 

0930-1800 
Hrs.(MON-

FRI) 

3. Sh.DharmendraKum
ar 

Jt.GM(IT) 

After12Hours dkumar@aai.aero 011- 
24632950,Ext

-35237 

0930-1800 
Hrs.(MON-FRI) 

4. GeneralManager(IT) After03Days gmitchq@aai.aero 011- 
24657900 

0930-1800 
Hrs.(MON-FRI) 
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AIRPORTS AUTHORITY OF INDIA 

General Guidelines For Bidders 

1. Item rate tenders are invited through e-tendering portal on behalf of Chairman, Airports Authority 
of India, for the work as mentioned in Schedule E. the estimated cost of the work is mentioned 
at Schedule E. This estimate however is given merely as rough guide. 

2. The Tenders shall be in prescribed Form. 

3. The works are required to be completed within the period as mentioned at clause 5 in Schedule 
F. 

4. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. 

 No two or more concerns in which an individual is interested, as Proprietor and/or partner shall 
tender for the execution of the same works. If they do so, all such Tenders shall be liable to be 
rejected. 

5. The Accepting Authority as mentioned at serial No. 2(VIII) in schedule F shall be the Accepting 
Officer hereinafter, referred to as such for the purpose of this contract. 

6. Tender documents consisting of plans, specifications, Schedule(s)of quantities of the   various 
classes of work to be done, the conditions of contract and other necessary documents will be 
available on e-tender portal. Tender document can be downloaded from the portal. 

7. Copies of other drawings and documents pertaining to the works signed for the purpose of 
identification by the Accepting Officer or his accredited representative will be available at NIC 
/CPP e-tendering portal itself. 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub soil (as far as 
is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require, working conditions including space for stacking of materials, 
installation of T&P conditions affecting accommodation and movements of labours, etc. and in 
general shall themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or effect their Tender. A Tenderer shall be deemed to have 
full knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 

9. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the works to be 
done, local conditions, local material rates and other factors bearing on the execution of the 
works. 

10. All rates shall be quoted in the NIC/CPP e-tendering portal. 

11. In the case of item rate Tenders only rates quoted shall be considered. Any tender containing 
percentage below / above the rates quoted is liable to be rejected. 

12. Tenders shall be received through NIC / CPP e-tendering portal up to the date and time as 
mentioned in tender notice and shall be opened on the date and time as mentioned in tender 
notice. 

13. Notification of award of contract will be made in writing to the successful Bidder by the Accepting 
Authority or his representative. The contract will normally be awarded to the qualified and 
responsive Bidder offering lowest evaluated bid in conformity with the requirements of the 
specifications and contract documents and the Accepting Authority shall be the sole judge in this 
regard. The Accepting authority does not bind himself to accept the lowest or, any tender or to 
give any reason for his decision. 

14. A responsive bidder is one who submits priced Tender and accepts all terms and conditions of 
the specifications and contract documents without any major modification. A Tenderer shall 
submit a responsive bid, failing which his tender will be liable to be rejected. 
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15. A major modification is one which affects in any way the quality, quantity and period of 
completion of the work or which limits in any way the responsibilities or liabilities of the bidder or 
any right of AAI as required in the specifications and contract documents. Any modification in the 
terms and conditions of the Tender, which are not acceptable to AAI shall also be treated as a 
major modification. 

16. The Accepting Authority reserves to himself the right of accepting the whole or any part of the 
Tender and Tenderer shall perform the same at his quoted rates. 

17. On acceptance of Tender, Earnest money shall be refunded back to contractor after the security 
deposit so deducted from running account bill(s) when update amount of security deposit starts 
exceeding the earnest money. 

18. Airports Authority of India will return the earnest money where applicable to every unsuccessful 
tenderer except as provided in the Tender documents.  

19. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejected. 

20. The tenderer shall not be permitted to Tender for works in Airports Authority of India Engineering 
Department responsible for award and execution of contractors, in which his near relative is 
posted as Manager (Finance & Accounts) or Sr. Officer or as an engineer in any capacity. He 
shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any officer in Airports Authority of 
India. Any breach of this condition by the contractor would render him liable to be debar from 
tendering for next 2 years. 

21. No Engineer equivalent to Gazetted rank or other Gazetted Officer of equivalent rank in central 
Govt. Department employed in Engineering or Administration duties in an Engineering 
Department of Airports Authority of India / Govt. of India is allowed to work as a contractor for a 
period of two years of his retirement from Airports Authority of India / Government Service, 
without the previous permission of Airports Authority of India / Govt. of India. This contract is 
liable to be cancelled if either the contractor or any his employees is found at any time to be 
such a person who had not attained the permission of Airports Authority of India / Govt. of India 
as aforesaid before submission of the Tender or engagement in the contractor’s service. 

22. The Tender for works shall remain open for acceptance for a period of Ninty (90) days from the 
date of submission of bids i/c extension,if any. If any Tenderer withdraws his Tender before the 
said period or makes any modifications in the terms and conditions of the Tender which are not 
acceptable to the Department, then Airports Authority of India shall without prejudice to any 
other right or remedy, be at liberty to forfeit the full said Earnest Money absolutely. 

23. Earnest Money (EMD) deposited by successful tenderer can be refunded on submission of Security 
Deposit bank guarantee in the format as per Appendix IA or Security deposit deducted from bills 
exceeds EMD amount. 

24. A Tenderer shall submit the Tender which satisfies each and every condition laid down in this 
notice failing which the Tender will be liable to be rejected. 
Also if the credential submitted by the firm found to be incorrect or have some discrepancy 
which disqualifies the firm then the AAI shall take flowing action: 

a) Forfeit the entire amount of EMD submitted by the firm. 
b) The Tenderer shall be liable for debarment from tendering in AAI, including 

termination of the contract apart from any other appropriate contractual /legal 
action. 

25. The site for the work may be made available in full or parts as decided by Engineer-in-Charge. No 
time extension for handing over site in phases will be granted. 
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26. Unconditional Acceptance: 
Once the bidder has submitted the tender along with unconditional acceptance as per proforma 
given in Annexure– I, he is not permitted to upload any additional file or put any 
remark(s)/conditions(s) in/ along with the Tender Document on quoted rates. 

In case the condition above is found violated, the tender shall be rejected and AAI shall without 
prejudice to any other right or remedy be at liberty to forfeit the full earnest money. 

 

27. Purchase Preference to Public Enterprise 
 

The Accepting Authority reserves to himself the right to allow to the public enterprises purchase 
preference facilities as admissible under the existing policy on the date of opening of tender. 

28. Submission of Bank Guarantee 
 
The agency shall advise the branch of the bank issuing bank guarantee to send the original 
Bank guarantee directly to the Airports Authority of India(AAI) under Registered Post (A.D.).An 
unstamped duplicate copy of the guarantee directly to the AAI with a covering letter with 
request to compare the same with the original received from their customer and confirm that it 
is in order. The agency shall also advise the issuing bank branch to incorporate the address 
etc. of the Regional / Controlling Branch of the issuing Branch in a suitable space in the Bank 
Guarantee. The A.D. card shall be kept with the loan papers of the relevant guarantee. 

The agency shall also advise the issuing bank branch that whenever any letter is issued by AAI 
to the concerned Bank Branch, for confirmation of having issued the guarantee, Branches 
must send the confirmation letter to the concerned authorities promptly without fail. 

29. Queries, Replies and Clarifications: 
If the Bidder has any query related to Tender document of the work, they should use ‘Queries 
and Replies’ Tab/collaboration folder in e-Tendering portal to seek clarifications. No other 
means of communication in this regard shall be entertained. Query received after the date as 
mentioned in CRITICAL DATA SHEET of NIT shall not be entertained. 
If any clarification is needed by AAI from the Bidder about the deficiency in his uploaded 
documents in Envelop-I, they will be asked to provide it through collaboration folder in e-
tendering portal. The Bidder shall upload the requisite clarification /documents within specified 
time of receipt of such request from AAI, failing which tender will not be considered for 
subsequent stages. 
Issue faced/queries of the bidders pertaining to technical support on e-portal for submission of 
tender documents should normally be addressed to AAI Help Desk Support (Details as 
mentioned in the Instruction to Bidder head of Tender Document). In case of technical support 
regarding e-tendering portal, if the AAI Help Desk is non-responsive, the Bid Manager, Asst. 
General Manager (E-C), Telephone No. 8763819381 may be contacted. 
 

30. Implementation of Integrity Pact 
 
(i) SigningofIntegrityPact(asperAppendix–XVIII)ismandatoryforeveryBidder/contractorin this 

procurement / bid process, the signed original pact to be send to the AGM (E-C), Airports 
Authority of India, B.P.I.Airport, Bhubaneswar. 

(ii) The Bidder / contractor shall commit itself to ensure taking all measures necessary to 
prevent corrupt practices, unfair means and illegal activities during any stage of its bid or 
during any pre-contract or post-contract stage as specified in section 3 of the integrity 
pact. 
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(iii) Any branch of the aforesaid provisions by the Bidder or any one employed it or action on 
its behalf (whether with or without the knowledge of the Bidder) shall entitle the 
authority to take all or any oneof the action as specified in section 6 of the integrity pact. 

 

(iv) The External Independent Monitor (EIM) for this work will be: 
1) Sh. Satish Chander, MES (Retd.), 

A-1, 601, Windsor Avenue, 
Wanowire, 
Pune-411022 
Mobile No.094172-56367 
Email- satishchander.adg@gmail.com 

2) Sh. P.R. Ravikumar, IRS (Retd.), 
Akshath, No.84, First Avenue, 
Kumaranasan Nagar, Elamkulam Po, 
Ernakulam, Kerala-682020 
Mobile No.085470-02410 &088487-67105  
Email- p_r_ravikumar@yahoo.com 
 

(v) The duties, responsibilities and powers of EIM are detailed inspection of the IP Act. 
(vi) Any query related to tender document or problem in e-bidding process should normally be 

addressed to bid manager. 
(vii) TheConsequenceofIntegrityPactmaybeperusedonthewebsitehttp://www.aai.aero. 
(viii) ApersonsigningIPshallnotapproachtheCourtswhilerepresentingthematterstoIEMsandhe/ 

she will await their decision in the matter. 
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AIRPORTS AUTHORITY OF INDIA 
 

Item Rate Tender & Contract for Work 
 
Airport: B.P.I. Airport, Bhubaneswar      
 
Branch: Engineering     Office of: Asst. General Manager (E-C) 
 
 
(A) Tender for the work of “Miscellaneous minor capital works in T1, T2 and Link building at 

         B.P.I. Airport, Bhubaneswar”. 
 

(i)  To be submitted/ uploaded as per CRITICAL DATA SHEET in NIC CPP Portal. 
 

(ii)  To be opened in presence of tenderers who may be present on date as per CRITICAL DATA 
SHEET in the office of SM/ AGM(E-C) 
 

  Issued to -----------------------------------------------------------------------------------* 

  Signature of officer issuing documents ------------------------------------------------* 

  Designation --------------------------------------------------------------------------------* 

  Date of issue -------------------------------------------------------------------------------* 

  
*(ii) Not applicable for e-tendering 
 

TENDER 
 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such material as are provided for, by and in respects in accordance 
with, such conditions so far as applicable. 
 
We agree to keep the tender open for Ninety (90) days the date of submission of bids i/c extension, 
if any and not to make any modifications in its terms and conditions. 
 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed 
on back to back basis through another contractor. Further that, if such a violation comes to the 
notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in 
future works. Also, if such a violation comes to the notice of AAI before date of start of work, the 
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / 
Performance Guarantee. 

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and 
if at any stage such documents/ information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action.   

A sum EMD of Rs. 8,27,119.00 is here by submitted through online/BG in the format prescribed in 
tender documents as earnest money (Appendix-IA)/ Insurance Surety Bond. If I/ we, fail to furnish 
the prescribed performance bank guarantee within prescribed period, I/we agree that the said 
Chairman, A.A.I. or his successors in office shall without prejudice to any other right or remedy, be at 
liberty to take appropriate action as per terms of contract. Further, if I/ we fail to commence work as 
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specified, I/we agree that Chairman, A.A.I. or his successors in office shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the said earnest money absolutely, 
otherwise the said earnest money shall be retained by AAI towards security deposit to execute all the 
works referred to in the tender documents upon the terms and conditions contained or referred to 
therein and to carry out such deviations as may be ordered, up to maximum of the percentage 
mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We 
agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money 
& Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are authorised 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 
(* To be deleted which are not applicable) 
 
 
 
Date:     Signatures of Contractor: 

Witness:     Postal Address 

Occupation: 

ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs. 
________________ (Rupees________ _____________________________). 
 
The letters referred to below shall form part of this contract Agreement: - 
 
 
 
(i) 
(ii)  
(iii) 

For & on behalf of Chairman, Airports 
Authority of India 
Signature---------------------- 
Designation-------------------- 
Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
 

1. General 
Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers(TI – 44 dated 07.07.2020) and posted 
on AAI web-site and NIC CPP Portal http://etenders.gov.in and www.aai.aero (for 
reference only).  
 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of 
the security deposit and Performance guarantee to be deposited by the 
successful tenderer and the percentage, if any, to be deducted from bills. 
Copies of the specifications, designs and drawings and any other documents 
required in connection with the work signed for the purpose of identification by 
the officer inviting tender shall also be open for inspection by the contractor at 
the office of officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally 
signed. Such tender will be treated as signed tender. For physical tender it must 
be signed separately by each partner thereof or in the event of the absence of 
any partner, it must be signed on his behalf by a person holding a power-of-
attorney authorizing him to do so, such power of attorney to be produced with 
the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in 
their tender as a firm, in which case the receipts must be signed in the name of 
the firm by one of the partners, or by some other person having due authority to 
give effectual receipts for the firm. Bank details shall be furnished by the firm 
through an application duly signed by all partners for payment to the firm 
through bank transfer.  

4. Applicable 
for item Rate 
Tender only . 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors 
who wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, 
written on the envelopes. 
 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee 
one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest 
contractors will be asked to submit revised offer quoting rate of each item of the 
schedule of quantity for all sub sections/sub heads as the case may be, but the 
revised quoted rate of each item of schedule of quantity for all sub sections/sub 
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heads should not be higher than their respective original rate quoted already at 
the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offer. 
If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more contractors received in revised offer is again 
found to be equal, then the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 
(Engg)/ Sr. Manager (Engg) in-Charge of major and minor component(s) work 
and the lowest contractors those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted earlier at the time of submission 
of tender, then such revised offer shall be treated invalid. Such case of revised 
offer of the lowest contractor or case of refusal to submit revised offer by the 
lowest contractor shall be treated as withdrawal of his tender before 
acceptance and 50% of his earnest money shall be forfeited.  
In case all the lowest contractors those have same tendered amount (as a 
result of their quoted rate of individual items), refuse to submit revised offers, 
then tenders are to be recalled after forfeiting 50% of EMD of each lowest 
contractors. 
Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their 
respective original rate quoted already at the time of submission of his bid shall 
not be allowed to participate in the retendering process of the work. 
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders).    

4. (A) Applicable 
for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed 
form, stating at what percentage below/above (in figures as well as in words) 
the total estimated cost given in Schedule of Quantities at Schedule-A, he will 
be willing to execute the work. The tender submitted shall be treated as invalid 
if; 

1. The contractor dose not quote percentage above/below on the total 
amount of tender or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on 
the total amount of tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on 
the total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or  
which contain any other conditions of any sort including conditional rebates, will 
be summarily rejected.  
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender 
shall have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the 
basis of percentage above/below) of two or more bidders is same, such lowest 
bidders will be asked to submit  revised offer in the form of letter mentioning 
percentage above/ below on estimated cost of tender including all sub 
sections/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section/ sub head should not be 
higher than the percentage quoted at the time of submission of tender. The 
lowest tender shall be decided on the basis of revised offers. In case any of 
such contractor refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be 
forfeited. 
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If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal, the lowest tender, among such bidders, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ SM 
(Engg)/ Sr Manager (Engg) in-Charge of work & the lowest bidders those who 
have quoted equal amount of their tenders. In case all the lowest bidders those 
have quoted same tendered amount, refuse to submit revised offers, then 
tenders are to be recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of 
revised offer, shall not be allowed to participate in the re-tendering processof 
the work. 
Note:Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted.    

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the 
basis of percentage above/below) of two or more contractor is same, such 
lowest contractor will be asked to submit sealed revised offer in the form of 
letter mentioning percentage above/below on estimated cost of tender 
including all sub section/sub heads as the case may be, but the revised 
percentage quoted above/below on tendered cost or on each sub section /sub 
head should not be higher than the percentage quoted at the time or 
submission of tender. The lowest tender shall be decided on the basis of 
revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest 
money shall be forfeited. 
If the revised tendered amount of two more contractors received in revised 
offers is again found to be equal, the lowest tender, among such contractor, 
shall be decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), SM 
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work & 
the lowest bidders those who have quoted same tendered amount of their 
tenders.  
In case all the lowest contractors those have quoted same tendered amount, 
refuse to submit revised offers, then tenders are to be recalled after forfeiting 
50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of 
revised offer, shall not be allowed to participate in the re-tendering process of 
the work. 

5.  The officer inviting tender or his duly authorised representative, will open 
tenders in the presence of any intending bidders who may be present at the 
time, and will enter the amounts of the several tenders in a comparative 
statement in a suitable form. In the event of a tender being accepted, a receipt 
for the earnest money shall thereupon be given to the contractor who shall 
thereupon for the purpose of identification sign copies of the specifications and 
other documents mentioned in Rule – I.  
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorized 
cashier. 
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8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed 
in the office of the officer inviting tender before the tender form is issued. If a 
form is issued to an intending bidder without having been so filled in and 
incomplete, he shall request the officer to have this done before he completes 
and delivers his tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records 
connected with the work given to them. The unsuccessful bidders shall return 
all the drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the 
rates quoted in case of physical tenders.  

10. Applicable 
for Item Rate 
Tender Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 
tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the bidder in item rate tender in figures and words 
shall be accurately filled in so that there is no discrepancy in the rates written in 
figures and words. However,  
i. if a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the 
rates quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and 
word(s) but the amount corresponding to the item(s) is worked out by the 
bidder and added to the grand total, then rate(s) of the items(s) shall be 
derived from the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other items and rate for 
such item(s) will be considered as zero and work will be required to be 
executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 
 Applicable 

for 
percentage 
rate tender 
only. 

In case of percentage Rate Tenders only percentage quoted shall be 
considered. Any tender containing item rates is liable to be rejected Percentage 
quoted by the bidder in percentage rate tender shall be accurately filled in 
figures and words, so that there is no discrepancy.  
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct.  
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 
the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally 
but the amount is not worked out correctly, the percentage quoted by the 
bidder will, unless otherwise proved, be taken as correct and not the 
amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is 
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unable to provide satisfactory explanation, such a tender is liable to be 
disqualified and rejected. 

12. Applicable 
for Item Rate 
Tender only. 

All rates shall be quoted on the tender form. The amount for each item should 
be worked out and requisite totals given. Special care should be taken to write 
the rates in figures as well as in words and the amount in figures only, in such a 
way that interpolation is not possible. The total amount should be written both 
in figures and in words. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by the 
word ‘only’ it should invariably be upto two decimal places. While quoting the 
rate in schedule of quantities, the word ‘only’ should be written closely following 
the amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage  
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above 
(infigures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written 
in figures as well as in words in such a way that no interpolation is possible. In 
case of figures, the word ‘Rs’ should be written before the figure of rupees and 
work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the 
word ‘Rupees’ should precede and the word ‘Paise’ should be written at the 
end. (quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance 
of   
abnormally  
low quoted 
bid (Capital  
& Revenue 
Expenditure 
Contract) 
 

An Abnormally Low Bid is one in which the Bid price, in combination with other 
elements of the Bid, appears so low that it raises material concerns as to the 
capability of the Bidder to perform the contract at the offered price. Processing 
of such bid shall be as follows: 
 
i) The Bid Manager shall seek written clarifications from the lowest Bidder with 
approval of the tender accepting authority, including detailed price analyses of 
its Bid price in relation to scope, schedule, resource mobilization, allocation of 
risks and responsibilities, and any other requirements of the bids document. 
 
ii) If, after evaluating the price analyses, the Tender Accepting Authority 
determines that the Bidder has substantially failed to demonstrate its capability 
to deliver the contract at the offered price, then the bid/ proposal may be 
rejected. 
 
iii) Such contracts should be closely monitored that final payments in such 
cases do not abnormally increases due to extra items. Further, there is no 
abnormal increase in quantities of the item for which contractors have initially 
quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per 
schedule or as per NIT specifications, the Engineer-in-charge shall issue a 
letter to the contractor to comply its obligations as per NIT, for ALQ items.  
Engineer-in-charge shall also give one reminder after 10 days of 1st letter and 
if contractor still do not start the work on ALQ items, then bank guarantee i.e. 
QPBG should be encashed and work should be got executed through another 
agency at his risk and cost. 
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14   i. The bidder, whose tender is accepted, will be required to furnish 
performance guarantee of 5% (Five Percent) of the tendered amount within 
the period specified in Schedule F. This guarantee shall be in the form of 
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank but not 
co-operative or Gramin Bank, in accordance with the prescribed form, 
provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 5% 
of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 
applicable, the security deposit @ 10% of the tendered value shall be 
deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be refunded when the 
update amount of SD deducted starts exceeding the EMD. 

Security deposit will also be accepted in the form of Guarantee Bonds of any 
Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule 
of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural 
Banks), 

15.  On acceptance of the tender, the name of the accredited representative(s) of 
the contractor who would be responsible for taking instructions from the 
Engineer-in- Charge shall be communicated in writing to the Engineer-in-Charge. 

16.  
1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items. 

2. However, GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / construction rendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

3. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license / Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / 
have tendered for the same work. Failure to observe this condition would 
render, tenders of the contractors tendering, as well as witnessing the tender, 
liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite 
tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as 
well as which are in hand (in progress) in the following format for assessing 
bidding capacity of the bidders:- 

 
 



Page | 26 
 
 

Name of work Name and particulars 
of Office where work 
is being executed 

Value of work Position of works 
in progress 
 

Remarks 
 
 

1 2 3 4 5 
 
21  The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he 
fails to do so, his failure will be a breach of the contract and the Executive 
Director (Engg.) may in his discretion, without prejudice to any other right or 
remedy available in law, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the 
manner specified here in special condition of contract and NIT specifications. 
 
Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be 
made available in phases. The scope of work covered in each phase, time for 
completion of work in each phase and methodology of taking over completed 
work in phased manner has been specified under special conditions of 
contract. The completion time for each phase shall be applicable as indicated 
in tender documents. The work shall also be taken over by Engineer-In-Charge 
in phases. The warranty for the works executed in each phase shall be applied 
independently w.e.f. date of completion /taking over of individual phase. 
 
Note: In such case para 22 above may be deleted by NIT approving authority 
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CONDITIONS OF CONTRACT 
 
 
Definitions: 
1.  The contract means the documents forming the tender and acceptance 

thereof and the formal agreement / agreements executed between the 
competent authority(s) on behalf of the Chairman, Airports Authority of India 
and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-in-Charge and all 
these documents taken together, shall be deemed to form one contract / 
two contracts and shall be complimentary to one another. Contractor has to 
sign two agreements, one consisting BOQ for Civil works and another one 
for SITC and O&M /AMC / AICMC part. Engineer-in charge could be common 
for both the agreements. Separate invoices for the civil /construction works 
and SITC / O&M / AICMC / AMC works have to be raised by the agency 
referring to the respective agreements to facilitate AAI to claim input tax 
credit on such SITC / O&M / AICMC / AMC works as mentioned in Schedule 
'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in 
the subject or context repugnant to such construction, be construed 
and taken to mean the works by or by virtue of the contract contracted 
to be executed whether temporary or permanent, and whether original, 
altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which 
work is to be executed under the contract or any adjacent land, path or 
street through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or 
company whether incorporated or not, Joint Venture / Consortium 
undertaking the works and shall include the legal personal 
representative of such individual or the persons constituting such firm 
or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors.  

v. The Engineer-in-Charge means the Engineering Officer who shall 
supervise and be in charge of the work and who shall sign the contract 
on behalf of the Chairman, Airports Authority of India as mentioned in 
Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 
Authority of India. 

vii. The terms Member(Planning) means the head of Department of 
Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of 
foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 
terrorism, military or usurped power, any acts of Airports Authority of 
India, damages from aircraft, acts of God, such as earthquake, 
lightening and unprecedented floods, and other causes over which the 
contractor has no control and accepted as such by the Accepting 
Authority or causes solely due to use or occupation by Airports Authority 
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of India of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to Airports Authority 
of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on 
the basis of the prevailing cost of materials and labour at the site 
where the work is to be executed plus the percentage mentioned in 
Schedule ‘F’ to cover, all overheads and profits. Provided that no extra 
overheads and profits shall be payable on the parts of works assigned 
to other agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard Schedule of 
Rates of the government mentioned in Schedule ‘F’ hereunder, with 
the amendments thereto issued up to the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 
behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the 
letter of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also 
include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall 
not be deemed to form part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the 
contract documents except standard specifications, Schedule of Rates and 
such other printed and published documents, together with all drawings as 
may be forming part of the tender papers. None of these documents shall 
be used for any purpose other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plants, 
equipment and transport which may be required in preparation of and for 
and in the full and entire execution and completion of the works. The 
descriptions given in the Schedule of Quantities (Schedule – A) shall, unless 
otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 
position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering 
as to the correctness and sufficiency of his tender for the works and of the 
rates and prices quoted in the Schedule of Quantities, which rates and 
prices shall, except as otherwise provided, cover all his obligations under 
the Contract and all matters and things necessary for the proper completion 
and maintenance of the works. 

8. Discrepancies 
and Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference 
to small scale drawing and figured dimensions in preference to scale and 
special conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the 
Specifications and / or the Drawings, the following order of preference shall 
be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 
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standards. 
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 
8.2  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 
authority with regard to the intention of the document and his decision shall 
be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 
omission therefrom shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the works comprised therein 
according to drawings and specifications or from any of his obligations 
under the contract. 

8.4 
 
 

Payment for 
similar items 
with different 
quoted rates in 
different 
subheads of the 
contract 
agreement 

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity executed up to the deviation limit specified in the contract. Beyond 
the deviation limit the rate shall be derived as per relevant contract 
provision.  

9. Reverse Auction 
for purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of 
supplies put to tender is more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 15 days from the stipulated date of start of 
the work, shall sign either single or Two agreements , as the case may be, 
one consisting BOQ for Civil works and another one for SITC and O&M / 
AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 
a.  Various standard clauses with corrections up to the date stipulated 

in Schedule ‘F’ along with annexures thereto. 
b.  AAI Safety Code. 
c.  Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 
d.  AAI Contractor’s Labour Regulations. 
e.  List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form of 
agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 
 Performance 

Guarantee 
This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.5 crores. 

  The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the Tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including e-
Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or 
Foreign Banks included in the Second Schedule of Reserve Bank of India 
Act,1934 excluding Co-Operative/Regional Rural Banks) in accordance with 
the form annexed hereto. (Appendix-XI). 

  ii    Performance guarantee should be furnished within 30 days of issue of 
award letter. In case the contractor fails to deposit performance 
guarantee within the stipulated period, no payment will be released to 
the contractor for the work done in respect of 1st running account bill. 
Moreover, interest @10% per annum on performance guarantee amount 
would be levied (non-refundable) for delayed period of submission. 

  iii.  The Performance Guarantee shall be initially valid up to the stipulated 
date of completion plus 180 days beyond that. In case the time for 
completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the 
work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of 
contracts involving maintenance of buildings and services / any other 
work thereafter, 50% of Performance Guarantee shall be retained as 
Security Deposit as per contract conditions. The same shall be returned 
on successful completion of commitment year wise proportionately.  

  iv. The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the AAI is entitled under the 
contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 
a.  Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee. 

b.  Failure by the contractor to pay the Chairman, AAI any amount due, 
either as agreed by the contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service 
of notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Chairman, AAI. 

CLAUSE 1 A 
 
 Recovery of 

Security Deposit  
The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for 
work done under the contract to deduct a sum at the rate of 5% of the gross 
amount of each running and final bill till the sum deducted will amount to 
security deposit of 5% of the tendered value of the work. Such deductions will 
be made and held by AAI by way of Security Deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in the form of 



Page | 31 
 
 

Bank Guarantee (including e-Bank Guarantee) from any of the Commercial 
Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act,1934 excluding Co-Operative/Regional Rural 
Banks). In case a Guarantee Bonds of any Bank is furnished by the contractor 
to the AAI as part of the security deposit and the Bank is unable to make 
payment against the said Guarantee Bond, the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish 
additional security to the AAI to make good the deficit. In works where 
condition of submission of performance guarantee is not applicable, the 
security deposit at the rate of 10% (Ten Percent) of gross amount of each 
running bill shall be deducted instead of 5%, till the sum will amount to 
security deposit of 10% of the contract value of work. Other conditions shall 
remain same as stated above.  
 
All compensations or the other sums of money payable by the contractor 
under the terms of this contract may be deducted from, or paid by the sale of 
a sufficient part of his security deposit or from the interest arising therefrom, 
or from any sums which may be due to or may become due to the contractor 
by AAI on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in Fixed Deposit Receipt, 
Insurance Surety Bonds, Account Payee Demand Draft or Bank Guarantee 
from any of the Commercial Bank (if deposited for more than 12 months) 
endorsed in favour of the Airports Authority of India, any sum or sums which 
may have been deducted from, or raised by sale of his security deposit or any 
part thereof. The security deposit shall be collected from the running bills and 
the final bill of the contractor at the rates mentioned above.  
 
The security deposit as deducted above can be released against Bank 
Guarantee issued by any Commercial Bank (i.e. Indian or Foreign Banks 
included in the Second Schedule of Reserve Bank of India Act,1934 excluding 
Co-Operative /Regional Rural Banks), on its accumulations to a minimum of 
Rs. 5 lakh to the condition amount of such bank guarantee, except last one, 
shall not be less than Rs. 5 lakh. 
Note 1: Provided further that the validity of Bank Guarantee shall be in 
conformity with provisions contained in the clause 17 which shall be 
extended from time to time depending upon extension of contract under 
provision of Clause 2 & Clause 5. 
Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 

 
CLAUSE 1 B 
 
 Additional 

Performance 
Security 

The Contractor shall submit an irrevocable additional performance security in 
the form of an irrevocable Insurance Surety bond, demand draft, bank 
guarantee issued from Scheduled Commercial bank (i.e. Indian or Foreign 
banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding Co-Operative/Regional Rural banks), if the bid price offered by the 
selected bidder is lower than 10% of the estimated cost put to tender. This 
clause shall be binding and enforceable in relation to all works, irrespective of 
their nature, scope, or value. 
Additional performance security Amount and treatment – 
The additional performance security shall be calculated as below: 

i) Where the bid price is below 10% but not 20% of the project cost 
put to bid, the additional performance security percentage shall 
be incremented by 0.25% for every percentage of bid price below 
10% of the project cost put to bid starting at 11% with the 
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additional bid performance security being 0.25% and this 
additional performance security percentage shall be applied on 
the bid price; 

ii) Where the bid price is below 20% but not below 25% of the 
project cost put to bid, the additional performance security 
percentage shall be incremented by 0.50% for every percentage 
of bid price below 20% of the project cost put to bid starting at 
21% with the additional bid performance security being 0.50% 
and this additional performance security percentage shall be 
applied on the bid price; 

iii) Where the bid price is below 25% but not below 30% of the 
project cost put to bid, the additional performance security 
percentage shall be incremented by 0.75% for every percentage 
of bid price below 25% of the project cost put to bid starting at 
26% with the additional bid performance security being 0.75% 
and this additional performance security percentage shall be 
applied on the bid price; 

iv) Where the bid price is below 30%, the additional performance 
security percentage shall be incremented by 1% for every 
percentage of bid price below 30% of the project cost put to bid 
starting at 31% with the additional bid performance security being 
1% and this additional performance security percentage shall be 
applied on the bid price; 

v) The additional performance security percentage shall be rounded 
off to the next lower percentage based on whether the decimal 
point of the percentage of bid price is 0.5% or next higher 
percentage based on whether the decimal point of the percentage 
of bid price is 0.5% or more. 

vi) All matters pertaining to validity, extension, claims, forfeiture, and 
any other conditions in relation to the additional performance 
security shall be governed by the provisions of Clause 1: 
Performance Security. 

 
Clause 2 
 Compensation 

for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or 
to complete the Work and clear the site on or before the contract or justified 
extended date of completion as per clause 5(excluding any extension under 
clause 5.5) as well as any extension granted under clause 12 and 15, he 
shall, without prejudice to any other right or remedy available under the law to 
the AAI on account of such breach, pay as  compensation the amount 
calculated at the rates stipulated below as the authority specified in schedule 
‘F’ may decide on the amount of Tendered Value of the work for every 
completed day/month (as determined) that the progress remains below that 
specified in Clause 5 or that the work remains incomplete. This will also apply 
to items or group of items for which a separate period of completion has been 
specified. 
i) Compensation for delay 

of work 
If the completion of work is delayed due to 
reasons attributed to contractor, AAI shall be 
entitled for compensation for delay as detailed 
below: 

i. For works costing upto Rs. 10.00 Lac: 
1.0% (one percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
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maximum of 10% of contract value.  
ii     For the works costing more than Rs 10 Lac  

0.5% (half percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the Tendered Value of work or of 
the Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ 
for which a separate period of completion is originally given.  
In case no compensation has been decided by the authority in Schedule ‘F’ 
during the progress of work, this shall be no waiver of right to levy 
compensation by the said authority if the work remains incomplete on final 
justified extended date of completion. If the Engineer in Charge decides to 
give further extension of time allowing performance of work beyond the 
justified extended date, the contractor shall be liable to pay compensation for 
such extended period. If any variation in amount of contract takes place 
during such extended period beyond justified extended date and the 
contractor becomes entitled to additional time under clause 12, the net 
period for such variation shall be accounted for while deciding the period for 
levy of compensation. However, during such further extended period beyond 
the justified extended period, if any delay occurs by events under sub clause 
5.2, the contractor shall be liable to pay compensation for such delay. 
Provided that compensation during the progress of work beyond the justified 
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on 
stipulated/justified extended date for such part work or if delay affects any 
other works/services. This is without prejudice to right of action by Engineer-
in- Charge under clause 3 for delay in performance and claim of 
compensation under that clause. 
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain 
post determination of contract but levy of compensation shall be for days the 
progress is behind the schedule on date of determination, as assessed by the 
authority in schedule ‘F’, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum 
payable to the’ Contractor under this or any other contract with AAI. In case, 
the contractor does not achieve a particular milestone mentioned in schedule 
F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown 
against that milestone shall be withheld, to be adjusted against the 
compensation levied as above. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such 
withheld amount.   

 
Clause 2A 
 
 Incentive for 

early 
completion 

In case, the contractor completes the work ahead of stipulated date of 
completion so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the 
tendered value per month computed on per day basis, shall be payable to the 
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contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Bonus/ Incentive shall be applicable for the contract 
completed before stipulated dated of completion and shall not be applicable 
for the contract extended beyond the stipulated period even with justified 
hindrance and without any action of compensation for delay. 
This clause shall not be applicable for the works which estimated cost put to 
tender is less than Rs. 50.00 Cr. 

 
Clause 2B 
 

 Release of 
withheld 
amount against 
compensation 
for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 
lacs, can be released against Bank Guarantee (on the format given at 
Appendix-I) or in the form of fixed deposit receipts or Guarantee Bonds of any 
Scheduled Bank but not Co-operative or GraminBank, pending finalization of 
case of extension of time by competent authority as per delegation of powers. 
Concerned Executive Director (Engg) will authorize such action on receipt of 
proposal from the Engineer-In-Charge through proper channel.  

 

Clause 3 
 

 When Contract 
can be 
Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
i.    If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

ii.   If the contractor has, without reasonable cause, suspended the progress 
of the work or has failed to proceed with the work with due diligence and 
continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  

iii.  If the contractor fails to complete the work or section of work with 
individual date of completion on or before the stipulated or justified 
extended date on or before such date of completion, and the Engineer in 
Charge without any prejudice to any other right or remedy under any 
other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in 
absence of such mutual agreement by his own assessment making such 
time essence of contract and in the opinion of Engineer in Charge, the 
contractor will be unable to complete the same or does not complete the 
same within the period specified. 

iv.  If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps 
to remedy it within 7 days after a notice in writing is given to him in that 
behalf by the Engineer-in-Charge. 

v.   If the contractor shall offer or give or agree to give to any person in AAI 
service or to any other person on his behalf any gift or consideration of 
any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for AAI. 

vi.   If the contractor shall enter into a contract with Airports Authority of India 
in connection with which commission has been paid or agreed to be paid 
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by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or 
commits any breach of Integrity Pact.  

viii. If the contractor being an individual, or if a firm, any partner thereof shall 
at any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit 
of his creditors or purport so to do, or if any application be made under 
any Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors. 

ix.  If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances 
shall arise which entitle the court or the creditor to appoint a receiver or 
a manager or which entitle the court to make a winding up order. 

x.    If the contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21 days. 

xi.  If the contractor assigns (excluding part(s) of work assigned to other 
agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials 
not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Engineer-in-Charge. When the contractor has 
made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Chairman, AAI shall have powers: 

a.   To determine the contract as aforesaid so far as performance of work 
by the Contractor of work is concerned (of which determination notice 
in writing to the contractor under the hand of the Engineer-in-Charge 
shall be conclusive evidence). Upon such determination, the Earnest 
Money Deposit, Security Deposit already recovered and Performance 
Guarantee under the contract shall be liable to be forfeited and shall 
be absolutely at the disposal of the AAI. 

       b.   After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor or any other means to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. In the 
event of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of 
the provision aforesaid, the contractor shall not be entitled to recover 
or be paid any sum for any work thereof or actually performed under 
this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so 
certified. 
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CLAUSE 3 A 
  In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or 
one month whichever is higher, either party may close the contract by giving 
notice to the other party stating the reasons. In such eventuality, the Earnest 
Money Deposit and the Performance Guarantee of the contractor shall be 
refunded within 30 days. Neither party shall claim any compensation for such 
eventuality. This clause is not applicable for any breach of the contract by 
either party. 

 
CLAUSE 3 B 
  Debarment of Contractor 

(i) Contractor may be debarred if it is determined under breached the 
Integrity Pact of clause 41(a) and Code of Integrity of clause 41(b). 

(ii) Contractor can also be debarred for the reasons like supply of sub-
standard material, non-supply of material, abandonment of work, 
sub-standard quality of work, poor/unsatisfactory performance. 

(iii) The period of debarment shall be upto two years. 
 
CLAUSE 4 
 
 Contractor 

liable to pay 
compensation 
even if action 
not taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge 
by Clause-3 thereof, shall have become exercisable and the same are not 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in 
the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him 
under the preceding clause he may, if he so desires after giving a notice in 
writing to the contractor, take possession of (or at the sole discretion of the 
Engineer-in-Charge which shall be final and binding on the contractor) use as 
on hire (the amount of the hire money being also in the final determination of 
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon 
the works, or the site thereof belonging to the contractor, or procured by the 
contractor and intended to be used for the execution of the work/ or any part 
thereof, paying or allowing for the same in account at the contract rates, or, in 
the case of these not being applicable, at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other authorised 
agent to remove such tools, plant, materials, or stores from the premises 
(within a time to be specified in such notice) in the event of the contractor 
failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the contractor’s expense or sell them by auction or private 
sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the contractor. 

 
CLAUSE 5 
 
 Time and 

Extension for 
Delay 
 

The time allowed for execution of the Works as specified in the Schedule ‘F’ 
or the extended time in accordance with these conditions shall be the 
essence of the Contract. The execution of the works shall commence from 
such time period as mentioned in schedule ‘F’ or from the date of handing 
over of the site whichever is later. If the Contractor commits default in 
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commencing the execution of the work as aforesaid, AAI shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 
Time and Progress Chart for each mile stone and get it approved by the 
Engineer-in-charge. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has been agreed upon) 
complete the work as per mile stones given in Schedule ‘F’. 
Project Management shall be done.  
a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 
b. Works costing more than Rs. 5.00 Cr.  --   By using Project Management    
                                                                      Software like Primavera / MS  
                                                                      Project or any other software  
                                                                      with the approval of  
                                                                      Engineer-in-charge. 
c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 
 
PROGRAMME CHART 
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to 
the Engineer-in- Charge within fifteen days of award of the contract. A 
recovery of Rs. 2500/- (for works costing up to Rs. 5.00 Crores) / Rs. 
5000/- (for works costing more than Rs. 5.00 Crores) shall be made on 
per day basis in case of delay in submission of the above programme. 

ii.  The programme chart should include the following: 
     a.   Descriptive note explaining sequence of the various activities. 
     b.   Network (PERT / CPM / BAR CHART). 
     c.   Programme for procurement of materials by the contractor. 

Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. 
works etc. for three floors within one month from the date of start of work 
till the completion of RCC work as per requirement of work. The 
contractor shall submit shuttering schedule adequate to complete 
structure work within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved programmereferred 
above or after rescheduling of milestones, the contractor shall produce a 
revised programme within 7 (seven) days, showing the modifications to 
the approved programme to ensure timely completion of the work. The 
modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) 
/ Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made 
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on per day basis in case of delay in submission of the modified 
programme. 

iv. The submission for approval by the Engineer-in-Charge of such 
programme or such particulars shall not relieve the contractor of any of 
the duties or responsibilities under the contract. This is without prejudice 
to the right of Engineer-in-Charge to take action against the contractor as 
per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS 
Project/Primavera software with base line programme referred above for 
the work done during previous month to the Engineer-in-charge on or 
before 5th day of each month failing which a recovery Rs. 2500/ - (for 
works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more 
than Rs.5.00 Crores) shall be made on per day basis in case of delay in 
submission of the monthly progress report. 

5.2  If the work(s) be delayed by: - 
i.    Force majeure, or an act of terrorism 
ii.   Abnormally bad weather, or 
iii.  Serious loss or damage by fire, or 
iv.  Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
v.  Delay on the part of other contractors or tradesmen engaged by Engineer-

in-Charge for executing work not forming part of the Contract, or 
vi.   Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or 

supplied by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 
      then upon the happening of any such event causing delay, the contractor 

shall immediately give notice thereof in writing to the Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-charge to proceed with the works.  
All correspondence with the agency and concerned stakeholders during 
execution of works will be taken into consideration for evaluation of 
hindrances causing delay, for grant of extension of time by the 
Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible 
for consideration, shall be made by the contractor in writing within fourteen 
days of the happening of the event causing delay on the prescribed form to 
the authority indicated in schedule ‘F’. The contractor may also, if 
practicable, indicate in such a request the period for which extension is 
desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority 
indicated in Schedule ‘F’ may give a fair and reasonable extension of time 
and reschedule the Milestones for completion of work. Such extension or re-
scheduling of the milestone shall be communicated to the contractor by the 
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of 
receipt of such request respectively. Non-application by the contractor for 
extension of time/ re-scheduling of milestones shall not be a bar for giving a 
fair and reasonable extension / re-scheduling of milestones by the Engineer-
in-charge with the approval of authority indicated in schedule ‘F’ and this 
shall be binding on the contractor. 

 

CLAUSE 6 
 

 Measurements 
of Work 

Engineer-in-charge shall, except as otherwise provided, ascertain and 
determine by measurement, the value in accordance with the contract of 
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Done 
 

work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is 
obtained of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge 
or his authorised representative and by the contractor or his authorised 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. 
If for any reason the contractor or his authorised representative is not 
available and the work of recording measurements is suspended by the 
Engineer-in-Charge or his representative, the Engineer-in-Charge and the 
Department shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorised representative 
does not remain present at the time of such measurements after the 
contractor or his authorised representative has been given a notice in writing 
three (3) days in advance or fails to countersign or to record objection within 
a week from the date of the measurement, then such measurements 
recorded in his absence by the Engineer-in- Charge or his representative 
shall be deemed to be accepted by the Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and 
recording levels. 
Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding any provision in the 
relevant Standard Method of measurement or any general or local custom. 
In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item 
no such standard is available, then a mutually agreed method shall be 
followed.  
The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorized Representative of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before 
the same is covered up or placed beyond the reach of measurement and 
shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorized 
representative of the work who shall within the aforesaid period of seven 
days inspect the work, and if any work shall be covered up or placed beyond 
the reach of measurements without such notice having been given or the 
Engineer-in- Charge’s consent being obtained in writing, the same shall be 
uncovered at the Contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same 
was executed. 
Engineer-in-Charge or his authorised representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of 
measurements or levels. 
It is also a term of this contract that recording of measurements of any item 
of work in the measurement book and/or its payment in the interim, on 
account or final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor shall it relieve the 
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contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

Clause 6 A 
 
 Computerized 

Measurement 
Book 
 

Computerized measurement is mandatory for works costing more than Rs 
5.00 Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs 
Engineer-in-Charge may decide for adopting computerized measurement if 
required, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. All 
measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement 
Book having pages of A-4 size as per the format of the department so that a 
complete record is obtained of all the items of works performed under the 
contract. 

  All such measurements and levels recorded by the contractor or his 
authorised representative from time to time, during the progress of the work, 
shall be got checked by the contractor from the Engineer-in-Charge or his 
authorised representative as per interval or program fixed in consultation 
with Engineer-in-Charge or his authorised representative. After the necessary 
corrections made by the Engineer-in- Charge, the measurement sheets shall 
be returned to the contractor for incorporating the corrections and for 
resubmission to the Engineer-in-Charge for the dated signatures by the 
Engineer-in-Charge and the contractor or their representatives in token of 
their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorised 
representative. The contractor will, thereafter, incorporate such changes as 
may be done during these checks/test checks in his draft computerized 
measurements, and submit to the department a computerized 
measurement book, duly bound, and with its pages machine numbered. The 
Engineer-in-Charge and/or his authorised representative would thereafter 
check this MB, and record the necessary certificates for their checks/test 
checks. 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100%correct, and no 
cutting or overwriting in the measurements would thereafter be allowed. If at 
all any error is noticed, the contractor shall have to submit a fresh 
computerized MB with its pages duly machine numbered and bound, after 
getting the earlier MB cancelled by the department. Thereafter, the MB shall 
be taken in the records of Engineer-in-charge, and allotted a number as per 
the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Engineer-in-charge for payment. The 
contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department. 
The contractor shall also submit to the department separately his 
computerized Abstract of Cost and the bill based on these measurements, 
duly bound, and its pages machine numbered along with two spare copies of 
the “bill. Thereafter, this bill will be processed by the Engineer-in-charge and 
allotted a number as per the computerized record in the same way as done 
for the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements 
/ levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly 
shows to the contrary, measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding any provision in the 
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relevant Standard Method of measurement or any general of local custom. 
In the case of item which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item 
no such standard is available then a mutually agreed method shall be 
followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of checking and / or test checking 
measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-charge 
or his authorised representative of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered up or 
placed beyond the reach of checking and / or test checking measurements 
without such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the contractor’s 
expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded by contractor and all provisions stipulated herein 
above shall be applicable to such checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its 
payment in the interim, on account of final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

 
CLAUSE 7 
 
 Payment on 

Intermediate 
Certificate to be 
regarded as 
Advances 
 

No payment shall be made for work, estimated to cost Rs. One lac or less till 
after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. One lac, the interim 
or running account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the 
Department in triplicate on or before the date of every month fixed for the 
same by the Engineer-in-Charge. The contractor shall not be entitled to be 
paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the 
last such payment is less than the amount specified in Schedule ‘F’, in which 
case the interim bill shall be prepared on the appointed date of the month 
after the requisite progress is achieved. Engineer-in- Charge shall arrange to 
have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-Charge shall prepare or cause to 
be prepared such bills in which event no claims whatsoever due to delays on 
payment including that of interest shall be payable to the contractor. 
Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by 
way of interim payment at such rates as decided by the Engineer-in-Charge. 
An amount of ad-hoc payment not less than 75% of the net amount of the 
bill under check, shall be made within 10 working days of submission of the 
bill by the Contractor to theEngineer-in-Charge or his Authorized Engineer 
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together with the account of the material issued by the department, or 
dismantled materials, if any. The remaining payment is also to be made after 
final checking of the bill within 28 working days of submission of bill by the 
contractor. In case of delay in payment of intermediate bills after 30 days of 
submission of bill by the contractor, provided the bill submitted by the 
contractor found to be in order, a simple interest @ prevailing rate of interest 
of General Provident Fund shall be paid to the contractor from the date of 
expiry of prescribed time limit.  
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, 
unsound and imperfect or unskilled work to be rejected, removed, taken 
away and reconstructed or re-erected. Any certificate given by the Engineer-
in-charge relating to the work done or materials delivered forming part of 
such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive 
evidence that any work or materials to which it relates is are in accordance 
with the contract and specifications. Any such interim payment, or any part 
thereof shall not in any respect conclude, determine of affect in any way 
powers of the Engineer-in-charge under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in 
any way vary or affect the contract.  
Pending consideration or extension of date of completion, interim payments 
shall continue to be made as herein provided without prejudice to the right 
of the department to take action under the terms of this contract for delay in 
the completion of work, if the extension of date of completion is not granted 
by the competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate 
from the Asstt Manager / Manager (Engg) to the effect that the work has 
been completed up to the level in question make interim advance payments 
without detailed measurements for work done (other than foundations, 
items to be covered under finishing items) up to lintel level (including 
sunshade etc.) and slab level, for each floor working out at 75% of the 
assessed value. The advance payments so allowed shall be adjusted in the 
subsequent interim bill(s) to be submitted by the contractor within 10 days 
of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% (percent) per annum on the advance 
payment made shall be paid to the AAI from the date of expiry of prescribed 
10 days. 

 
CLAUSE 7A 
 
 No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by 
the contractor to the Engineer-in-Charge 

 
CLAUSE 8 
 
 Completion 

Certificate and 
Completion Plans 
 

Within ten days of the completion of the work, the contractor shall give 
notice of such completion to the Engineer-in-Charge and within thirty days of 
the receipt of such notice, the Engineer-in-Charge shall inspect the work and 
if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) 
for which payment will be made at reduced rates, shall be issued. But no 
final certificate of completion shall be issued, nor shall the work be 
considered to be complete for ‘Civil Construction Works’ until the contractor 
shall have removed from the premises on which the work shall be executed 
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all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in connection 
with the execution of the works as shall have been erected or constructed by 
the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which 
the work is to be executed or of which he may have had possession for the 
purpose of the execution; thereof, and not until the work shall have been 
measured by the Engineer-in-charge. If the contractor shall fail to comply 
with the requirements of this Clause as to removal of scaffolding, surplus 
materials and rubbish and all huts and sanitary arrangement as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work, 
the Engineer-in-charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as 
he thinks fit and clean off such dirt as aforesaid, and the contractor shall 
have no claim in respect of scaffolding or surplus materials as aforesaid 
except for any sum actually realised by the sale thereof. 

 a. For electrical and mechanical capital works: The contractor shall 
remove the rubbish from the site. Following conditions must be met 
before recording completion certificate: 
Submits completion plan, maintenance manual, manufactures catalogue 
and gives performance test for system. 

 b.  For repair works: The performance of the repaired system has been 
tested and found satisfactory.  

 c. For AMC work: The system has been tested for its performance/ 
completeness and taken over by AAI / next agency for operation and 
maintenance. 

 
CLAUSE 8 A 
 
 Contractor to 

keep site clean 
 

When the annual repairs and maintenance of works are carried out, the 
splashes and droppings from white washing, colour washing, painting etc., 
on walls, floor, windows etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply 
with the requirements of this clause, the Engineer-in-charge shall have the 
right to get this work done at the cost of the contractor either departmentally 
or through any other agency. Before taking such action, the Engineer-in-
charge shall give ten days’ notice in writing to the contractor. 

 
CLAUSE 8 B 
 

 Completion 
Plans to be 
Submitted by 
the Contractor 
 

The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2013 and (Part –I 
External)1994 or latest available specifications, as applicable within thirty 
days of the completion of the work. 
The contractor shall submit completion plan for building works, all services, 
and obtain occupancy certificate from local bodies on the basis of 
completion drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and 
maintenance manual for the complete E & M systems. If contractor fails to 
submit completion plans of all works, he shall be liable to pay compensation 
@ 0.5% of the tendered value of works costing up to Rs. 5 Crores subject to 
maximum of Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 
crores subject to maximum of Rs. 1.5. Lac. The decision of Project-in-charge 
in this regard shall be final and binding on the contractor. 
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CLAUSE 9 
 
 Payment of 

final bill 
 

The corrected final bill shall be submitted by the contractor in the same 
manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-incharge whichever is 
earlier. No further claims shall be made by the contractor after submission 
of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is 
no dispute and for those items which are in dispute on account of quantity 
and/ or rates shall be paid at approved quantity and/ or rates by the 
Engineer-in-charge, within Six months period reckoned from the date of 
receipt of the bill by the Engineer in- Charge or his authorized representative, 
complete with account of materials issued by the Department and 
dismantled materials. 
 
lf the final bill is submitted by the contractor within the period specified 
above and payment of final bills is made by the AAI within above prescribed 
time limit, if delay in payment, a simple interest @ prevailing rate of interest 
of General Provident Fund shall be paid to the contractor from the date of 
expiry of prescribed time limit, provided the final bill submitted by 
thecontractor is found to be in order. 
 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered 
items (excluding Extra Items based on market rate) and payment shall be 
made on the basis of lower of the two. 

 
CLAUSE 9 A 

 Payment of 
contractor’s 
bills to Banks 
 

Payments due to the contractor and refund of various nature may, if so 
desired by him and wherever possible in banks be made through electronic 
payment mechanism instead of direct to him, provided that the contractor 
furnishes to the Engineer-in- Charge. 
i.    Information as per proforma attached in Annexure II 
ii.  An authorisation in the form of a legally valid document such as power of 
attorney conferring authority on the bank to receive payments and 
iii. His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim 
preferred against Authority before settlement by the Engineer-in-charge 
of the account or claim by payment to the bank. While the receipt given 
by such banks shall constitute a full and sufficient discharge for the 
payment, the contractor shall whenever possible present his bills duly 
receipted and discharged through his bank. 
Nothing herein contained shall operate to create in favour of the bank 
any rights or equities vis-à-vis the Airports Authority of India. 

   

 

CLAUSE 10 
 
 Materials 

supplied by 
Authority 
 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect 
thereof. The contractor shall be bound to procure them from the Engineer-in-
charge. 
As soon as the work is awarded, the contractor shall finalise the programme 
for the completion of work as per clause 5 of this contract and shall give his 
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estimates of materials required on the basis of drawings/ or schedule of 
quantities of the work. The contractor shall give in writing his requirement to 
the Engineer-in-charge, which shall be issued to him keeping in view the 
progress of work as assessed by the Engineer-in- Charge in accordance with 
the agreed phased programme of work indicating monthly requirements of 
various materials. The contractor shall place his indent in writing for issue of 
such materials at least 7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid 
schedule shall be set off or deducted, as and when materials are consumed 
in items of work (including normal wastage) for which payment is being 
made to the contractor, form any sum then due or which may therefore 
become due to the contractor under the contract or otherwise or from the 
security deposit. At the time of submission of bills, the contractor shall 
certify that balance of materials supplied is available at site in original good 
condition. 
The contractor shall submit along with every running bill (on account or 
interim bill) material-wise reconciliation statements supported by complete 
calculations reconciling total issue, total consumption and certified balance 
(diameter/ section-wise in the case of steel) and resulting variations and 
reasons thereof. Engineer-in-charge shall (whose decision shall be final and 
binding on the contractor) be within his rights to follow the procedure of 
recovery in clause 42 at any stage of the work if reconciliation is not found 
to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. 
Notwithstanding anything to the contrary contained in any other clause of 
the contract and all stores / materials so supplied to the contractor or 
procured with the assistance of the AAI shall remain the absolute property of 
Authority and the contractor shall be the trustee of the stores/ materials, 
and the said stores/ materials shall not be removed/ disposed of from the 
site of the work on any account and shall be at all times open to inspection 
by the Engineer-in-charge or his authorised agent. Any such stores/ 
materials remaining unused shall be returned to the Engineer-in-charge in as 
good a condition in which they were originally supplied at a place directed by 
him, at a place of issue or any other place specified by him as he shall 
require, but in case it is decided not to take back the stores/ materials the 
contractor shall have no claim for compensation on any account of such 
stores/ materials so supplied to him as aforesaid and not used by him or for 
any wastage in or damage to in such stores/ materials. 
On being required to return the stores/ materials, the contractor shall hand 
over the stores/ materials on being paid or credited such price as the 
Engineer-in-charge shall determine, having due regard to the condition of the 
stores/ materials. The price allowed for credit to the contractor, however, 
shall be at the prevailing market rate not exceeding the amount charged to 
him, excluding the storage charge, if any. The decision of the Engineer-in-
charge shall be final and conclusive. In the event of breach of the aforesaid 
condition, the contractor shall in addition to throwing himself open to 
account for contravention of the terms of the licenses or permit and/ or for 
criminal breach of trust, be liable to Authority for all advantages or profits 
resulting or which in the usual course would have resulted to him by reason 
of such breach. Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in supply or non-
supply thereof all or any such materials and stores provided further that the 
contractor shall be bound to execute the entire work if the materials are 
supplied by the Authority within the original scheduled time for completion of 
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the work plus 50% thereof or schedule time plus 6 months whichever is 
more if the time of completion of work exceeds 12 months, but if a part of 
the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with 
the materials and stores supplied in the aforesaid period. For the completion 
of the rest of the work, the contractor shall be entitled to such extension of 
time as may be determined by the Engineer-in-charge whose decision in this 
regard shall be final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or 
at a place directed by him by a notice in writing. The contractor shall not be 
entitled for loading transporting, unloading and stacking of such unused 
material except for the extra lead, if any involved, beyond the original place 
of issue. 

 
CLAUSE 10 A 
 Materials to be 

provided by the 
contractor 
and Mandatory 
Tests 
 

1. The contractor shall, at his own expense, provide all materials, required 
for the works other than those which are stipulated to be supplied by 
the Authority. 

2. The contractor shall, at his own expense and without delay; supply to 
the Engineer in- charge samples of materials to be used on the work 
and shall get these approved in advance. All such materials to be 
provided by the contractor shall be in conformity with the specifications 
laid down or referred to in the contract. The contractor shall, if 
requested by the Engineer-in-charge furnish proof, to the satisfaction of 
the Engineer-in- charge that the materials so comply. The Engineer-in-
charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing 
whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to 
be tested in accordance with specifications, approval of the Engineer-in-
charge shall be issued after the test results are received. 

3. The contractor shall at his cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work 
any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the 
Engineer-in-charge.  

4. If any additional tests apart from mandatory tests specified in the 
contract are required to be carried out at the instance of AAI or any 
other advisory body, to ensure conformity of the item to the contract 
specifications, the cost of such tests shall be borne by AAI. In case the 
material / equipment fails in the above tests, the expenditure incurred 
by AAI on testing of such material or equipment along with incidental 
charges borne by AAI (if any) shall be recovered from the dues of the 
contractor and action shall be taken under Clause 16 and other 
relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of 
materials. 

6. The contractor shall, at his cost, make all arrangements and shall 
provide all facilities as the Engineer-in-charge may require for collecting 
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and preparing the required number of samples for such tests at such 
time and to such place or places as may be directed by the Engineer-in-
charge and bear all charges including testing charges. The Engineer-in- 
charge or his authorized representative shall always have access to the 
works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access.  

7. The Engineer-in-charge shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-
in-charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-charge shall also have full powers to require 
other proper materials to be substituted thereof and in case of default, 
the Engineer-in-charge may cause the same to be supplied and all costs 
which may be attracted for such removal and substitution shall be 
borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab 
at the site for conducting routine field tests. The lab shall be equipped 
at least with the testing equipment as specified in schedule F.  

9. Details in respect of all mandatory tests shall be maintained in the 
desired format and attached with each Running Account Bill. 

 
CLAUSE 10 B 
(1) Secured 

Advance on 
Nonperishable 
materials 
 

1. The Contractor, on signing an indenture in the form to be specified by 
the Appendix - XX, shall be entitled to be paid during the progress of the 
execution of the work upto 75% of the assessed value of any materials 
which are in the opinion of the Engineer-in-charge nonperishable, 
nonfragile and noncombustible and are in accordance with the contract 
and which have been brought on the site in connection therewith and 
are adequately stored and/ or protected against damage by weather or 
other causes but which have not at time of advance been incorporated 
in the works. When materials on account of which an advance has been 
made under this sub-clause are incorporated in the work, the amount of 
such advance shall be recovered/ deducted from the next payment 
made under any of the clause or clauses of this contract. 
Such secured advance shall also be payable on other items of 
perishable nature, fragile and combustible with the approval of the 
Engineer-in-charge provided the contactor provides a comprehensive 
insurance cover for the full cost of such materials. The decision of the 
Engineer-in-charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 
The secured advance shall also be payable against items brought at site 
for use in electrical and mechanical systems. Such secured advance 
shall be paid on submission of Collateral Bank Guarantee submitted by 
the vendor against the payment in case equipment/system fails to 
perform on testing and commissioning. Normally secured advance is 
paid up to 75% of the assessed value of items but in any case it shall 
not exceed 80% of cost of items indicated for supply of equipment. 

(II) Mobilization 
Advance 
 

Mobilization advances not exceeding 10% of the tendered value may be 
given, if requested by the contractor in writing within six months of the order 
to commence the work. Such advance shall be released in two or more 
installments to be determined by the Engineer-in-Charge at his sole 
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discretion. The first instalment of such advance shall be released by the 
Engineer-in-charge to the contractor on a request made by the contractor to 
the Engineer-in- Charge in this behalf. The second and subsequent 
instalments shall be released by the Engineer-in-Charge only after the 
contractor furnishes a proof of the satisfactory utilization of theearlier 
instalment(s) to the satisfaction of the Engineer-in-Charge.  
 
Before any instalment of advance is released, the contractor shall 
execute Bank Guarantee Bonds not more than 6 (six) in number from 
commercial Bank for the amount equal to 110% of the amount of advance 
and valid for the period till recovery of advance. This (Bank Guarantee from 
commercial Bank on prescribed format for the amount equal to 110% of the 
balance amount of advance) shall be kept renewed from time to time to 
cover the balance amount and likely period of complete recovery. 

 Interest on  
Mobilization 
advance 
 

The mobilization advance bear simple interest at the rate as mentioned in 
Schedule-F per annum and shall be calculated from the date of payment to 
the date of recovery, both days inclusive, on the outstanding amount of 
advance. 

 Recovery of 
Mobilization 
advance 
 

Recovery of such sums advanced shall be made by the deduction from the 
contractor’s bills commencing after first ten percent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the gross value 
of the work billed beyond 10% in such a way that the entire advance is 
recovered by the time. eighty percent of the gross value of the contract is 
executed and paid, together with interest due on the entire outstanding 
amount up to the date of recovery of the instalment. If the circumstances 
are considered reasonable by the Engineer-in- Charge, the period mentioned 
for request by the contractor in writing for grant of mobilization advance may 
be extended at the 
discretion of the Engineer-in-Charge. 

 
 
 
CLAUSE 10 C 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 
 

If after submission of tender, if the price of any material incorporated in the 
work and/ or wages of labour increases as a direct result of the coming into 
force of any fresh, law or statutory rule or order (but not due to any variation 
of rate in GST applicable on such material(s) being considered under this 
clause) beyond the prices/wages prevailing at the time of the last stipulated 
date of receipt of tenders including extensions, if any, for the work during 
contract period including the justified period extended under the provisions 
of Clause 5 of the contract without any action under Clause 2, then the 
amount of the contract shall accordingly be varied. 
 
If after submission of the tender, the price of any material incorporated in 
the works and/or wages of labour as prevailing at the time of last stipulated 
date of receipt of tender including extensions, if any, is decreased as a 
direct result of the coming into force of any fresh law or statutory rules or 
order (but not due to any variation of rate in GST applicable on such 
material(s) being considered under this clause), Authority shall in respect of 
materials incorporated in the works and/or labour engaged on the execution 
of the work after the date of coming into force of such law, statutory rule or 
order be entitled to deduct from the dues of the contractor, such amount as 
shall be equivalent to the difference between the prices of the materials 
and/or wages as prevailed at the time of the last stipulated date for receipt 
of tenders including extensions if any, for the work and the prices of 
materials and/or wages of labour on the coming into force of such law, 
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statutory rule or order. This will be applicable for the contract period 
including the justified period extended under the provisions of Clause 5 of 
the contract without any action under Clause 2. 
 
Engineer-in-charge shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in 
prices of materials and wages. The contractor shall, within a reasonable time 
of his becoming aware of any alteration in the price of any such materials 
and/ or wages of labour, give notice thereof to the Engineer-in-charge stating 
that the same is given pursuant to this condition together with all 
information relating thereto which he may be in position to supply. 
 
For this purpose, the labour component of 85% of the value of the work 
executed during period under consideration shall not exceed the percentage 
as specified in Schedule F, and the increase / decrease in labour shall be 
considered on the minimum daily wages in rupees of any unskilled mazdoor, 
fixed under any law, statutory rule or order. 
 
The cost of work for which escalation applicable is same as cost of work 
done shall be worked out as below:  
Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation Payable in 

this quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, M = 
C-F+I-J 
N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges 
as per BOQ and paid during the quarter (X). 

Cost of work for which escalation is applicable W=N-(L+X) 
Provided always that: 
(a) Where provisions of clause 10C are applicable, provisions of clause 10 

CC will not be applicable and; 
(b) Where provisions of clause 10 CC are applicable, provisions of clause 
10C will not be applicable. 
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CLAUSE 10 CA 
 Payment due 

to variation in 
prices of 
materials after 
receipt of tender 
 

If after submission of the tender, the price of materials specified in 
Schedule-F increases/ decreases beyond the base price(s) as indicated in 
schedule F for the work, then the amount of the contract shall accordingly 
be varied and provided further that any such variations shall be effected 
for stipulated period of contract including the justified period extended 
under the provisions of clause 5 of the contract without any action under 
Clause 2.  

However, for work done/ during the justified period extended as above, it 
will be limited to indices prevailing at the time of updated stipulated date 
of completion considering the effect of extra work (Extra time to be 
calculated on pro-rata basis only as cost of extra work X stipulated period/ 
tendered cost). 
 
The increase/ decrease in prices of cement, steel reinforcement, 
structural steel, and POL shall be determined by the Price indices issued 
by the Director General, CPWD. For Bitumen and other items provided in 
the Schedule ‘F’, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor to Government of 
India, Ministry of Commerce and Industry. Base price for cement, steel 
reinforcement, structural steel and POL shall be as issued under authority 
of Director General, CPWD applicable for Delhi including Noida, Gurgaon, 
Faridabad and Ghaziabad and for other places as issued under the 
authority of Zonal Chief Engineer, CPWD and base price of other materials 
issued by concerned Zonal Chief Engineer and base price of Bitumen shall 
be taken as basic price only excluding GST issued at nearest delivery point 
of Govt. Refinery as indicated in Schedule ‘F’ . In case, price index of a 
particular material is not issued by Ministry of Commerce and Industry 
then the price index of nearest similar material as indicated in Schedule F 
shall be followed. 
 
The amount of the contract shall accordingly be varied for all such 
materials worked out as per the formula given below for individual 
material: 
 
Adjustment for component of individual material. 
 
V = P x Q xCl-Cl0 
                     Cl0 
where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered 
P = Base price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer CPWD and for Bitumen base price 
shall be taken as basic price only excluding GST issued at nearest 
delivery point of Govt. Refinery as indicated in Schedule ‘F’. 

 
For Projects and original works 
 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 
quantity of items beyond deviation limit and extra/substituted item, 
paid/to be paid at rates derived on the basis of market rates under 
clause 12.2 
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For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works 

since previous bill including any such quantity consumed in the 
deviated quantity of items beyond deviation limit paid at agreement 
rates and extra/substituted item being scheduled items, but excluding 
nonscheduled extra/substituted item paid/to be paid at market rates 
under clause 12.2 

 
Cl0 = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of 
base price of respective material indicated in schedule ‘F’. For other 
items, if any provided in Schedule ‘F’, All India Wholesale Price Index 
for the material as published by the Economic Advisor to Government 
of India, Ministry of Industry and Commerce and corresponding to 
the time of base price of respective material indicated in Schedule 
‘F’. 

 Cl = Price index for cement, steel reinforcement bars, structural steel and 
POLas issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’ All 
India Wholesale Price Index for the material for the period under 
consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce. 
If actual purchase price of material is less than base price  P and    CI 
≥ CIo then, this clause shall not be applicable. 
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 Note: 
i. In respect of justified period extended under the provisions of Clause 

5 of the contract without any action under clause 2, the index 
prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work X stipulated period/ tendered 
cost) shall be considered. 

 
         Provided always that provisions of the preceding Clause 10 C shall 

not be applicable in respect of materials covered in this Clause. 
 

i. If during progress of work or at the time of completion of work, it is 
noticed that any material brought at site is in excess of requirement, 
then amount of escalation if paid earlier on such excess quantity of 
material shall be recovered on the basis of cost indices as applied at 
time of payment of escalation or as prevailing at the time of effecting 
recovery, whichever is higher. 

ii. Cement mentioned wherever in this clause includes cement 
component used in RMC brought at site from outside approved RMC 
plants, if any. 

iii. The date wise record of ready mix concrete shall be kept in a register 
and cement consumption for the same shall be calculated 
accordingly. If built-up steel items are brought at site from workshop, 
than the variation shall be paid for structural steel up-to the period 
when the built-up item/finished product is brought at site. 
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Clause 10CC 

 Price 
Adjustment 
for Works 

If the prices of materials and/or wages of labour required for execution of the 
work increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contract shall accordingly be 
varied, subject to the condition that such compensation for escalation in 
prices and wages shall be available only for the work done during the 
stipulated period of the contract including the justified period extended under 
the provisions of Clause 5 of the contract without any action under Clause 2. 
 
Such compensation for escalation in the prices of materials and labour, when 
due, shall be worked out based on the following provisions: 
(i) The base date for working out such escalation shall be the last stipulated 
date of receipt of tenders including extension, if any. 
(ii) The cost of work on which escalation will be payable shall be 
reckoned as below: 
(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation Payable in 
this quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due to deviations/variations 
as per Clause 12 during this quarter:(J) Then, M = C+F+I-J 
N= 0.85 M 
k. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L) 
l. Less cost of Engineering Consultancy Services rendered at fixed charges as 
per BOQ and paid during the quarter (X). 
Cost of work for which escalation is applicable 
W=N-(L+X) 
*Cost of Design & Detailing shall be treated as civil work for EPC contract. 
Components for materials, labour, etc. shall be pre-determined for every work 
and incorporated in the conditions of contract attached to the tender 
documents included in Schedule 'F'. The decision of the Engineer-in-Charge in 
working out such percentage shall be binding on the contractors. 
(iii) The following principles shall be followed while working out the 

payment/recovery on account of variation of prices of materials and/ or 
wages of labour. 

       (a) The compensation for escalation shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done as per bills paid during 
the three calendar months of the said quarter. The date of submission of 
bill finally by the contractor to the department shall be the guiding factor 
to decide the bills relevant to the quarterly interval. The first such 
payment shall be made at the end of three months after the month 
(excluding the month in which the work order issued) and thereafter at 
three months' interval. At the time of completion of the work, the last 
period for payment might become less than 3 months, depending on the 
actual date of completion. 

   

 
 



Page | 54 
 
 

(b) The indices as defined below (excluding LI) relevant to any quarter/period 
for which such compensation is to be paid shall be the arithmetical 
average of the indices relevant to the three calendar months. If the 
period up to the date of completion after the quarter covered by the last 
such instalment of payment, is less than three months, the indices shall 
be the average of the indices for the months falling within that period. 

 
(c) The minimum wage of an unskilled Mazdoor shall be the higher of the 

wage notified by Government of India, Ministry of Labour and that 
notified by the local administration both relevant to the place of work and 
the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this 
clause. If such revision of minimum wages takes place during any such 
quarterly intervals, the escalation compensation shall be payable at 
revised rates only for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of labour, for 
the purpose of this clause, the variation in the rate for an unskilled 
Mazdoor alone shall form the basis for working out the escalation 
compensation payable on the labour component. 

(iv) In the event the price of materials and/or wages of labour 1 required for 
execution of the work decreases, there shall be a downward adjustment 
of the cost of work so that such price of materials and/or wages of 
labour shall be deductible from the cost of work under this contract and 
in this regard the formula herein stated below under this Clause lOCC 
shall mutatis mutandis apply. 

(iv) The contract price shall be adjusted for increase or decrease in rates and 
prices of labour, cement, steel reinforcement bar, fuel and lubricants and 
other input materials as per percentage of materials/labour specified in 
schedule F and in accordance with the principles, procedures and 
formulae specified below: 

 
(a) Price adjustment for change in cost shall be paid in accordance with the 

following formulae: 
(i) For Construction: 
Vw= W * (1/100) * [Cp * (CI-Co)/Co + Lp* (LI-Lo)/Lo+CMp*(CMI-CMo)/ 

CMo+EMp*(EMI-EMo)/ EMo +Fp* (FI-Fo)/Fo+Sp* (SI-So)/ So+ BP *(BI- 
Bo)/ Bo] 

(ii) For Maintenance: 
Vw=W*(1/100)*[Lp*(LI-LO)/LO+CMP*(CMI-CMO)/CMO+EMP*(EMI-

EMO)/EMO+BP*(BI=BO)/BO] 
Where, W=cost of work done as per para (ii) above.  
Vw (Variation of cost of Work) =Increase or decrease in the cost of works 

during the period under consideration due to change in the rates for 
relevant components.  

Percentage components of materials &labour as specified in the schedule F 
are defined as under: -  

Cp- Cement component, 
Lp - Labour component, 
CMp- Civil component of other construction materials, 
EMp- E & M i/c IT and AS component of construction materials  
Fp-POL (Diesel) component 
Sp- Reinforcement steel bars/TMT bars/structural steel (including strands 

and cables) component 
Bp- Bitumen Component 
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CLAUSE 10 D 
 Dismantled 

Material 
AAI 
Property 
 

The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work etc. as property of AAI and such 
materials shall be disposed off to the best advantage of Authority according 
to the instructions in writing issued by the Engineer-in-charge. 

 
CLAUSE 11 
 Work to be 

executed in 
accordance 
with 
specifications

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and 
otherwise in every respect in strict accordance with the specifications. The 
contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect to the work signed by the 

Indices for various components of materials & labour to be used for the 
purpose of this Clause are defined as under:  

Co= Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month 
of last date of receipt of tender including extension, if any. 

CI= Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under 
any law, statutory rule or order as on the last date of receipt of tender 
including extension, if any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any 
law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration. 

CMo= Price Index for civil components of other construction materials valid 
for the month of the last date of receipt of tender including extension, if 
any, as published by AAI. 

CMI= Price Index for civil components of other construction materials for the 
period under consideration, as published by AAI. 

EMo= Price Index for E & M components of construction materials valid for 
the month of the last date of receipt of tender including extension, if any, 
as published by AAI. 

EMI= Price Index for E & M components of construction materials for the 
period under consideration, as published by AAI. 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of 
the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any. 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office of 
the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 

So= Wholesale Price Index of Mild Steel-long products published by office of 
the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any 

SI= Wholesale Price Index of Mild Steel-long products published by office of 
the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 

Bo= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last 
date of receipt of tender including extension, if any 

BI= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
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, drawings, 
orders etc. 

Engineer in charge and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, 
drawings and instructions as are not included in the standard specifications 
of Central Public Works Department specified in Schedule F or in any Bureau 
of Indian Standard or any other published standard or code or Schedule of 
Rates or any other printed publication referred to elsewhere in the contract. 
The contractor shall comply with the provisions of the contract and with the 
care and diligence execute and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of all 
works, structural plans and other things of temporary or permanent nature 
required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The 
contractor shall take full responsibility for adequacy suitability and safety of 
all the works and methods of construction. 

 
CLAUSE 12 
 Deviations / 

variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the 
contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineering- charge and 
such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on 
the same conditions in all respects including price on which he agreed to do 
the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value being ordered, be 
extended, if requested by the contractor, as follows: 
i.   In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii.    25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 
12.2 Deviation, 

Extra Items 
and Pricing 
 

In the case of extra item(s) (items that are completely new, and in addition 
to the items contained in the contract) the contractor may within fifteen 
days of receipt of order or occurrence of the item(s) claim rates, supported 
by proper analysis, for the work and the Engineer-in-charge shall within Six 
weeks of the receipt of the claims 
supportedbyanalysis,aftergivingconsiderationtotheanalysisoftheratessubmi
tted 
bythecontractor,determinetheratesonthebasisofthemarketratesandthecontr
actor shall be paid in accordance with the rates so determined. 

 Deviation, 
substituted 
items pricing 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 
(i) If the market rate for the substituted item so determined is more 

than the market rate of the agreement item (to be substituted), the 
rate payable to the contractor for the substituted item shall be the 
rate for the agreement item (to be substituted) so increased to the 
extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than 
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the market rate of the agreement item (to be substituted), the rate 
payable to the contractor for the substituted item shall be the rate for 
the agreement item (to be substituted) so decreased to the extent of 
the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted 
items, which exceed the limits laid down in schedule F, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim 
revision of the rates, supported by proper analysis for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in 
excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates 
so determined. 

12.3      The provisions of the preceding paragraph shall also apply to the decrease 
in the rates of items for the work in excess of the limits laid down in 
Schedule F, and the Engineer-in-Charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking 
into consideration any reply received from him within fifteen days of the 
receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the 
market rates.  

12.4      The contractor shall send to the Engineer-in-Charge once every three 
months, an up to date account giving complete details of all claims for 
additional payments to which the contractor may consider himself entitled 
and of all additional work ordered by the Engineer-in-Charge, which he has 
executed during the preceding quarter failing which the contractor shall be 
deemed to have waived his right. However, the Executive Director 
Engineering may authorise consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be 
treated as works relating to foundation unless & otherwise defined in 
the contract: 

i. For Buildings: All works upto 1.2 metres above ground level or up to 
floor 1 level whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the 
bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/tanks and other elevated structures:  All works up to 1.2 m 
above the ground level. 

iv. For roads, apron, runway &taxitrack all items of excavation, filling GSBC 
and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works 
up to 1.2 metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing, tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned 
above, whether or not, specifically indicated in the description of the item and 
the relevant specifications, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said schedule of rates, as the 
case may be. Nothing extra shall be admissible for such operations. 
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CLAUSE 13 
 Foreclosure of 

contract due to 
Abandonment 
or Reduction in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work 
the purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned 
or reduced in scope the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor stating the decision as well 
as the cause for such decision and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in 
full but which he did not derive in consequence of the foreclosure of the 
whole or part of the works. The contractor shall be paidat contract rates, 
full amount for works executed at site and, in addition, a reasonable 
amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view 
of the foreclosure; 
i.     Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 
storage accommodation and water storage tanks. 

ii.     AAI shall have the option to take over contractor’s materials or any 
part thereof either brought to site or of which the contractor is legally 
bound to accept delivery from suppliers (for incorporation in or 
incidental to the work) provided, however AAI shall be bound to take 
over the materials or such portions thereof as the contractor does 
not desire to retain. For materials taken over or to be taken over by 
AAI, cost of such materials as detailed by Engineer-in- Charge shall 
be paid. The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have 
been caused to materials whilst in the custody of the contractor. 

iii.   If any materials supplied by AAI are rendered surplus, the same except 
normal wastage shall be returned by the contractor to AAI at rates 
not exceeding those at which these were originally issued, less 
allowance for any deterioration or damage which may have been 
caused whilst the materials were in the custody of the contractor. In 
addition, cost of transporting such materials from site to AAI stores, 
if so required by AAI, shall be paid. 

iv.   Reasonable compensation for transfer of T & P from site to 
contractor’s permanent stores or to his other works, whichever is 
less. If T & P are not transported to either of the said places, no cost 
of transportation shall be payable. 

v.     Reasonable compensation for repatriation of contractor’s site staff 
and imported labour to the extent necessary.  

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents 
and evidence as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in 
excess of 2% of the cost of the work remaining incomplete on the date of 
closure, i.e. total stipulated cost of the work as per accepted tender less 
the cost of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the AAI as per item (ii) above. 
Provided always that against any payments due to the contractor on this 
account or otherwise, the Engineer-in-Charge shall be entitled to recover or 
be credited with any outstanding balances due from the contractor for 
advance paid in respect of any tool, plants and materials and any other 
sums which at the date of termination were recoverable by the AAI from 
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the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of 
work, the contractor may furnish fresh Performance Guarantee on the 
same conditions, in the same manner and at the same rate for the 
balance tendered amount and initially valid up to the extended date the 
completion or stipulated date of completion if no extension has been 
granted plus 180 days beyond that. Wherever, such a fresh Performance 
Guarantee is furnished by the contractor, the Engineer in Charge may 
return the previous Performance Guarantee. 

 
CLAUSE 14  
 
 Carrying out 

part Work at 
risk & cost 
of contractor             

a. If contractor: 
i.  At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even 
after a notice in writing of 7 days in this respect from the Engineer-in-
Charge; or 

ii. Commits default in complying with any of the terms and conditions of 
the contract and does not remedy it or takes effective steps to remedy 
it within 7 days even after a notice in writing is given in that behalf by 
the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing 
in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor which 
have either accrued or accrue thereafter to AAI, by a notice in writing to 
take the part work / part incomplete work of any item(s) out of his hands 
and shall have powers to: 
i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work 
of any item(s) taken out of his hands and executed at the risk and cost of 
the contractor, the liability of contractor on account of loss or damage 
suffered by AAI because of action under this clause shall not exceed 10% 
of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same manner and at the same rate 
as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work 
done shall be final and conclusive against the contractor provided always 
that action under this clause shall only be taken after giving notice in 
writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of 
damages suffered or may be suffered by AAI as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to 
AAI in law or per as agreement be recovered from any money due to the 
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contractor on any account, and if such money is insufficient, the contractor 
shall be called upon in writing and shall be liable to pay the same within 
30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period 
of 30 days, the Engineer-in-Charge shall have the right to sell any or all of 
the contractors' unused materials, constructional plant, implements, 
temporary building at site etc. and adjust the proceeds of sale thereof 
towards the dues recoverable from the contractor under the contract and 
if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 
CLAUSE 15 
 
 Suspension 

of Work 
 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) 
suspend the progress of the works or any part thereof for such time and in 
such manner as the Engineer-in- Charge may consider necessary so as not 
to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than 

the default of the contractor; or 
c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above 
(but not attributed to contractor): 
a. the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25% for completion of the item 
or group of items of work for which a separate period of completion is 
specified in the contract and of which the suspended work forms a 
part, and; 

b. If the total period of all such suspensions in respect of an item or 
group of items or work for which a separate period of completion is 
specified in the contract exceeds thirty days, the contractor shall, in 
addition, be entitled to such compensation as the Engineer-in-Charge 
may consider reasonable in respect of salaries and/or wages paid by 
the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within fifteen days of 
the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-
in-Charge for more than three months at a time, except when 
suspension is ordered for reasons (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on the 
Engineer-in-Charge requiring permission within fifteen days from 
receipt by the Engineer-in-charge of the said notice, to proceed with 
the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the 
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contractor, if he intends to treat the suspension, where it affects only a 
part of the works as on omission of such part by AAI or where it affects 
whole of the works, as an abandonment of the works by AAI, shall 
within ten days of expiry of such period of 15 days give notice in writing 
of his intention to the Engineer-in-Charge. In the event of the 
contractor treating the suspension as an abandonment of the contract 
by AAI, he shall have no claim to payment of any compensations on 
account of any profit or advantage which he might have derived from 
the execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to 
the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 
months. 

 
CLAUSE 15 A 
 
 Compensatio

n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI.  

The contractor shall not be entitled to claim any compensation from AAI for 
the losses suffered by him on account of delay by AAI in the supply of 
materials in Schedule ‘B’ where such delay is covered by the difficulties 
relating to supply of wagons, force majeure or any reasonable cause beyond 
the control of AAI. 
This clause 15 A will not be applicable for works where no material is 
stipulated for issue by AAI. 

 
CLAUSE 16 
 
 Action in 

case Work 
not done as 
per 
Specifications 
 

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Engineer-in-Charge, his authorize subordinates in charge of 
the work and all the superior officers, officer of the Quality Assurance Unit of 
the AAI or any organization engaged by the Department of Quality Assurance 
and of the Chief technical Examiner’s Office, and the contractor shall, at all 
times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions or 
have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 
If it shall appear to the Engineer-in -charge or his authorised subordinates in 
charge of the work or to the Executive Director-In-charge of quality assurance 
or his subordinate officers or the officers of the organization engaged by the 
AAI for quality Assurance or to the Chief Technical Examiner or his 
subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by 
him for the execution of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the contract, the 
contractor shall, on demand in writing which shall be made within twelve 
months (six months in the case of work costing Rs.10 lac and below except 
road work) of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that 
the same may have been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so 
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specified and provide other proper and suitable materials or articles at his 
own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under 
clause 2 of the contract (for non-completion of the work in time) for this 
default. 
In such case the Engineer-in-Charge may not accept the item of work at the 
rates applicable under the contract but may accept such items at reduced 
rates as the authority specified in schedule ‘F’ may considered reasonable 
during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it 
and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and 
binding on the contractor. 

 
CLAUSE 17 
 
 Contractor 

Liable for 
Damages, 
defects 
during 
maintenance 
period 
 

If the contractor or his working people or servants shall break, deface, injure 
or destroy any part of building in which they may be working, or any building, 
road, road kerb fence, enclosure, water pipe, cables, drains, electric or 
telephone post or wires, trees, grass or grassland, or cultivated ground 
contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 
twelve months (six months in the case of work costing Rs. Ten lacs and below 
except road work) after a certificate final or otherwise of its completion shall 
have been given by the Engineer-in-charge as aforesaid arising out of defect 
or improper materials or workmanship the contractor shall upon receipt of a 
notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in- charge cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due or at any 
time thereafter may become due to the contractor, or from his security 
deposit or the proceeds of sale thereof or of a sufficient portion thereof. The 
security deposit of the contractor shall not be refunded before the expiry of 
twelve months (six months in the case of work costing Rs.Ten lacs and below 
except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed 
whichever is later. Provided that in the case of road work, if in the opinion of 
the Engineer-in-charge, half of the security deposit is sufficient, to meet all 
liabilities of the contractor under this contract, half of the security deposit will 
be refundable after six months and the remaining half after twelve months of 
the issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from 
the date of final payment or within one month from the date of completion of 
the maintenance contract whichever is earlier. 

 
CLAUSE 18 
 
 Contractor 

to Supply 
Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in charge’s stores) machinery, tools & plants as specified in 
Schedule F. in addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper 
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 execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer-in 
charge as to any matter as to which under these conditions he is entitled to 
be satisfied, or which he is entitled to require together with carriage therefor 
to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work 
or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or 
otherwise and/ or from his security deposit or the proceeds of sale thereof, or 
of a sufficient portions thereof. 

 
CLAUSE 18 A 
 
 Recovery of 

Compensatio
n 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, 
of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, AAI will recover from the contractor, the amount of the compensation 
so paid, and, without prejudice to the rights of the AAI under sub-section(2) of 
Section 12, of the said act, AAI shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due 
by AAI to the contractor whether under this contract or otherwise. AAI shall not 
be bound to contest any claim made against it under subsection(1) of Section 
12, of the said Act, except on the written request of the contractor and upon 
his giving to AAI full security for all costs for which AAI might become liable in 
consequence of contesting such claim. 

 
CLAUSE 18 B 
 
 Ensuring 

Payment and 
Amenities to 
Workers if 
Contractor 
fails 
 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to 
a workman employed by the contractor in execution of the works, or to incur 
any expenditure in providing welfare and health amenities required to be 
provided under the above said Act and the rules under Clause 19H or under 
the AAI Contractor’s Labour Regulations or under the Rules framed by AAI 
from time to time for the protection of health and sanitary arrangements for 
workers employed by AAI Contractors, AAI will recover from the contractor the 
amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the AAI under sub section (2) of Section 20, 
sub section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, AAI shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by AAI 
to the contractor whether under this contract or otherwise AAI shall not be 
bound to contest any claim made against it under sub section (1) of Section 
20, sub section (4) of Section 21, of the said Act, except on the written 
request of the contractor and upon his giving to the AAI full security for all 
costs for which AAI might become liable in contesting such claim. 
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CLAUSE 19 
 
 Labour 

laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) 
Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, before the commencement of the work, and continue to have a valid 
license until the completion of the work. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 
1996. 
Any failure to fulfill these requirements shall attract the penal provisions of 
this contract arising out of the resultant non execution of the work. 

 
CLAUSE 19 A 
 
  No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19 B 
 
 Payment of  

wages 
Payment of wages: 
i   The contractor shall pay to labour employed by him either directly or 

through sub-contractors, wages not less than fair wages as defined in the 
AAI Contractor’s Labour Regulation or as per the provisions of the Contract 
Labour (Regulation and Abolition) act, 1970 and the contract labour 
(Regulation and Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employed by 
him. 

iii In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard to 
payment of wages wage period, deductions from wages recovery of wages 
not paid and deductions unauthorisedly made, maintenance of wage 
books or wage slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other 
matters of the like nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation 
and Abolition) Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-
in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from 
the moneys due to the contractor or any sum required or estimated to 
be required for making good the loss suffered by a worker or workers 
by reason of non-fulfillment of the conditions of the contract for the 
benefit of the workers, nonpayment of wages or of deductions made 
from his or their wages which are not justified by their terms of the 
contract or non-observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the 
contractor is bound to allow to the labours directly or indirectly 
employed in the works one-day rest for 6 days continuous work and 
pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-charge shall have the right to deduct the sum or sums not 
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paid on account of wages for weekly holidays to any labours and pay 
the same to the persons entitled thereto from any money due to the 
contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration No.F.12(162) 
MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are 
inclusive of wages for the weekly day of rest, the question of extra payment 
for weekly holiday would not arise. 
v.  The contractor shall comply with the provisions of the Payment of wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 
and Abolition) Act 1970, or the modifications thereof or any other laws 
relating thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid 
and the AAI Contractor’s Labour Regulations without prejudice to his right 
to claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 
is higher than such wage, such wage shall be paid by the contractor to 
the workmen directly without the intervention of Jamadar and that 
Jamadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workmen as and by way of commission or 
otherwise. 

ix. The contractor shall ensure that no amount by way of commission or 
otherwise is deducted or recovered by the Jamadar from the wage of 
workmen. 

 
CLAUSE 19 C 
 
  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at 
his own expense arrange for the safety provisions as per AAI Safety Code 
framed from time to time and shall at his own expense provide for all facilities 
in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities as aforesaid, he shall be liable to pay a 
penalty of Rs. 200/- for each default and in addition, the Engineer-in charge 
shall be at liberty to make arrangement and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the contractor. 

 
CLAUSE 19 D 
 
  The contractor shall submit by the 4th and 19th of every month, to the 

Engineer-in charge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month respectively: 
i.    the number of labourers employed by him on the work, 
ii.   their working hours, 
iii.  the wages paid to him, 
iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the 
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Engineer-in-charge shall be final in deducting from any bill due to the 
contractor; the amount levied as fine and shall be binding on the 
contractor. 

 
CLAUSE 19 E 
  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with all the rules framed by AAI from 
time to time for the protection of health and sanitary arrangements for 
workers employed by the AAI and its contractor. 

CLAUSE 19 F 
 
  Leave and pay during leave shall be regulated as follows: 

1. Leave: 
i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up 

to and including the day of delivery and 4 weeks following that day. 
   ii.  In the case of miscarriage - up to 3 weeks from the date of miscarriage. 
2. Pay: 
i. In the case of delivery – leave pay during maternity leave will be at the rate 

of women’s average daily earnings, calculated on total wages earned on 
the days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she 
expects to be confined or at the rate of Rupee one only a day whichever 
is greater. 

   ii. In the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work 
was done during a period of three months immediately preceding the 
date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has 
been employed for a total period of not less than six months immediately 
preceding the date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the 
Prescribed Form as shown in appendix – III and IV, and the same shall be 
kept at the place of work. 

 
CLAUSE 19 G 
 
  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour Regulations 
and Model Rules for the protection of health and sanitary arrangements for 
the workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he / they shall, without 
prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/- 
for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 per cent 
of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties. 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract 
Labour (Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) 
Central Rules 1971, for the protection of health and sanitary arrangements 
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for work – people employed by the contractor (s) (hereinafter referred as “the 
said Rules”) the Engineer-in-Charge shall have power to give notice in writing 
to the contractor (s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a 
reasonable time to be specified in the notice. If the contractor (s) shall fail 
within the period specified in the notice to comply with and/ observe the said 
Rules and to provide the amenities to the work-people as aforesaid, the 
Engineer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the contractor (s). The contractor (s) 
shall erect, make and maintain at his / their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, 
and if the same shall not have been erected or constructed, according to 
approved standards, the Engineer-in-Charge shall have power to give notice in 
writing to the contractor (s) requiring that the said huts and sanitary 
arrangements be remodeled and / or reconstructed according to approved 
standards, and if the contractor (s) shall fail to remodel or reconstruct such 
huts and sanitary arrangements according to approved standards within the 
period specified in the notice, the Engineer-in-Charge shall have the power to 
remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor (s). 

 
CLAUSE 19 H 
 
  The contractor (s) shall at his / their own cost provided his / their labour with 

a sufficient number of huts (hereinafter referred to as the camp) on the 
following specifications on a suitable plot of land to be approved the 
Engineer-in-Charge. 
i.   Facility to be provided  

 a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   
and the floor area to be provided will be at the rate of 2.7 sq.m. (30 
sq.ft.) for each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places 
having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut 
for each family.  

    c. The contractor(s) shall also construct temporary latrines and urinals for 
the use of the labourers each on the scale of not less than four per 
each one hundred of the total strength, separate latrines and urinals 
being provided for women. 

 d. The contractor (s) shall construct sufficient number of bathing and 
washing places one unit for every 25 persons residing in the camp. 
These bathing and washing places shall be suitably screened. 

ii.  Specifications  
     a.  All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 
Engineer-in- Charge in case of sun-dried bricks, the walls should be 
plastered with mud gobri on both sides. The floor may be kutcha but 
plastered with mud gobri and shall be at least 15 cm (6”) above the 
surrounding ground. The roofs shall be laid with the thatch or any other 
materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, 
the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 
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availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed. 

iii. Water Supply  
 The contractor (s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply 
is from wells or river, tanks which may be of metal or masonry, shall be 
provide. The contractor (s) shall also at his / their own cost make 
arrangements for laying pipe lines for water supply to his / their labour camp 
from the existing mains wherever available and shall pay all fees and charges 
therefor. 
iv. The site selected for the camp shall be high ground, removed from jungle. 
v. Disposal of Excreta:  
The contractor (s) shall make necessary arrangement for the disposal of 
excreta from the latrines by trenching or incineration which shall be according 
to the requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and 
inform it about the number of labourers employed so that arrangements may 
be made by such Committee / authority for the removal of excreta. All 
charges on this account shall be borne by the contractor and paid direct by 
him to the Municipality / authority. The contractor shall provide one sweeper 
for every eight seats in case of dry system. 
vi. Drainage  
 The contractor (s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy. 
vii. The contractor (s) shall make necessary arrangements for keeping the 
camp area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in 
the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 
CLAUSE 19 I 
 
  The Engineer-in-Charge may require the contractor to dismiss or remove from 

the site of the work any person or persons in the contractors’ employ upon 
the work who may be incompetent or misconduct himself and the contractor 
shall forthwith comply with such requirements. In respect of 
maintenance/repair or renovation works etc. where the labour have an easy 
access to the individual work premises, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be 
responsible for any untoward action on the part of such labour. Assistant 
Manager/Junior Executive will display a list of contractors working in the 
colony/Blocks on the notice board in the colony and also at the service 
centre, to apprise the residents about the same. 

 
CLAUSE 19 J 
 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorised during construction, 
and is handed over to the Engineer-in-Charge with vacant possession of 
complete building. If such building though completed is occupied illegally, 
then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account 
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will be treated as the delay in completion and for such delay, a levy up to 5% 
of tendered value of work may be imposed by the General Manager Engg. 
Whose decision shall be final both with regard to the justification and 
quantum and be binding on the contractor. However, the Executive Director 
Engg., through a notice may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 

 
 
CLAUSE 19 K 
 
 Employment 

of skilled / 
semiskilled 
workers 
 

The contractor shall at all stages of work deploy skilled / semi-skilled 
tradesmen who are qualified and possess certificate in particular trade from 
CPWD Training Institute / Industrial Training Institute/National Institution of 
Construction Management and research (NICMAR) National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed / 
certified by State / Central Government. The number of such qualified 
tradesmen shall not be less than 20% of total skilled / semi-skilled workers 
required in each trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its scheduling and the 
list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such approval, if 
the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within two 
days of written notice from Engineer –in- Charge. Failure on the part of 
contractor to obtain approval of Engineer-in-Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at 
the rate of Rs.100 per such tradesman per day. Decision of Engineer in 
Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding. 
Provided always, that the provision of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 

 
CLAUSE 19 L 
 
 Contribution 

of EPF and 
ESI 

The ESI and EPF contributions on the part of employer in respect of this 
contract shall be paid by the contractor. These contributions on the part of 
the employer paid by the contractor shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis. The verification of deployment of 
labour will be done through biometric attendance system or any other 
suitable method by the Engineer in Charge. The applicable and eligible 
amount of EPF & ESI shall be reimbursed preferably within 7 days but not 
later than 30 days of submission of documentary proof of payment provided 
same are in order. 

 
CLAUSE 19 M 
 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the construction 
site and any violation of such guidelines will be in his account. 

 
CLAUSE 20 
 
 Minimum 

Wages 
Act to be 
Complied with 

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended 
from time to time and rules framed thereunder and other labour laws 
affecting contract labour that may be brought into force from time to time. 
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CLAUSE 20(A) 
 
 Employees 

Provident 
Fund 
&Miscellaneo
us Provision 
Act 
1952/Jammu 
& Kashmir 
Employees 
Provident 
Funds (and 
Miscellaneou
s Provisions) 
Act, 1961and 
State 
Insurance 
(ESI) Act, 
1948. 

The Contractor shall comply with all the provisions of the Employees Provident 
Fund & Misc. Provisions Act, 1952/Jammu & Kashmir Employees Provident 
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 
from time to time and rules framed thereunder. Some of the provisions are 
given below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional 

PF Commissioner and ESI Registration No. allotted by ESI Corporation after 
award of work and shall continue to have valid PF Account Code No. and 
ESI Registration No. till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for contract 
work along with their PF Account No. & ESI Registration No.  

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident 
fund contribution to RPFC and ESI contributions to ESI Corporation in 
respect of Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 
contributions in respect of contract workers engaged for contract work on 
month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from 
the running account payments, if PF / ESI contributions are not paid by the 
contractor and proof to that effect have not been produced regularly on due 
dates. To withhold 3% for building work & 1.5% for road/pavement work of 
the total amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence. 

 
CLUASE 21 
 
 Work not to 

be sublet. 
Action in 
case of 
insolvency 
 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency 
proceedings or make any composition with his creditors or attempt to do so, 
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered 
by the contractor, or any of his servants or agent to any public officer or 
person in the employ of AAI in any way relating to his office or employment, or 
if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineers in Charge on behalf of the AAI shall 
have power to adopt the course specified in Clause 3 hereof in the interest of 
AAI and in the event of such course being adopted, the consequences 
specified in the said Clause 3 shall ensue. 

 
CLUASE 22 
 
  All sums payable by way of compensation under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of AAI 
without reference to the actual loss or damage sustained and whether or not 
any damage shall have been sustained. 

 
CLAUSE 23 
 
 Changes in Where the contractor is a partnership firm, the previous approval in writing of 
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firm’s 
Constitution 
to 
be intimated 
 

the Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise 
be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 21 hereof and the same action may be taken and the 
same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24 
 

  All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-Charge 
who shall be entitled to direct at what point or points and in what manner 
they are to be commenced, and from time to time carried on. 

 

CLAUSE 25  
 

 Dispute 
Resolution 
Mechanism 
and 
Arbitration 

All disputes or differences which may arise out of or in connection with or 
incidental to the Agreement(s) including any dispute or difference regarding 
the interpretation of terms and conditions of any clause(s) thereof shall be 
dealt with as provided hereinafter: 

i. Through Mediation: All dispute(s), at the first instance, shall be 
referred to the Mediation Committee of Independent Experts (MCIE) or 
individual mediator for mediation as per AAI Mediation Policy and 
applicable laws. All cost of mediation, shall be borne equally by the 
parties. 
In case either party withdraws from the Mediation or the dispute(s) is 
not resolved within 120 days of reference to the Mediation, then the 
aggrieved party may invoke arbitration through sub para (ii) within 30 
days from the date of receipt of Partial Settlement Agreement or 
Failure Report. 

ii. Adjudication through Arbitration: In case no final settlement has been 
arrived at between the parties after mediation or partially settled as 
per sub Para (i) above, the unresolved dispute(s), on invocation by the 
aggrieved party shall be referred for adjudication by arbitration. 
Arbitration is restricted to disputes with a value of less than Rs. 10 
Crores. 
The disputes shall be referred to a Sole Arbitrator to be appointed by 
Chairman/Member, AAI, after obtaining consent of the other party, as 
per format annexed at Annexure-A. 
Unless the contract has already been repudiated or terminated, the 
parties shall, in every case, continue to proceed to perform their 
respective obligations under the agreement. 
Arbitration proceedings shall be conducted in accordance with the 
provisions of the Arbitration and Conciliation Act, 1996, as amended 
from time to time. 
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the 
Arbitration & Conciliation Act, 1996 and shall be borne by both the 
parties equally. 
No dispute shall be referred for resolution under this clause through 
arbitration in matters for which eviction & recovery procedure is 
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provided under Chapter -VA of the Airports Authority of India Act, 1994. 
In the event of any dispute or difference relating to the interpretation 
and application of the provision of commercial contract (s) between 
Central Public Sector Enterprises (CPSEs)/Port Authorities inter-se and 
also between CPSEs and Government Departments/Organisation 
(excluding disputes relating (to Railways, Income Tax, Customs & 
Excise Departments) such dispute or difference shall be taken up by 
either party for its resolution through AMRCD  as mentioned in DPE-
02/0001/2023-AMRC-FTS-13578 dated 8th December 2025 and the 
decision of AMRCD on the said dispute will be binding on both the 
parties.  

 
CLAUSE 26 
 
 Contractor to 

indemnify AAI 
against 
Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 
against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay and 
royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action 
brought against AAI in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expense, to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to 
indemnify the AAI if the infringement of thepatent or design or any alleged 
patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf. 

 
CLAUSE 27 
 
 Lump sum 

Provisions 
in Tender 

When the estimate on which a tender is made, includes lump sum in respect 
of parts of the work, the contractor shall be entitled to payment in respect of 
the items of work involved or the part of the work in question at the same 
rates as are payable under this contract for such items ,or if the part of work 
in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump- 
sum amount entered in the estimate, and the certificate in writing of the 
Engineer-in-Charge shall be final and conclusive against the contractor with 
regard to any sum or sums payable to him under the provision of the clause.  

 
CLAUSE 28 
 
 Action where no 

specifications 
are specified 
 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with 
the CPWD/MORT&H/Bureau of Indian Standards Specifications. In case there 
are no such specifications in Bureau of Indian Standards, the work shall be 
carried out as per manufacturers’ specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge. 

 
CLAUSE 29 
 
 With-holding 

and lien in 
i.  Whenever any claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the AAI 
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respect of 
sums due from 
contractor 

shall be entitled to withhold and also have a lien to retain such sum or 
sums in whole or in part from the security, if any deposited by the 
contractor and for the purpose aforesaid, the Engineer-in-Charge or the 
AAI shall be entitled to withhold the security deposit if any, furnished as 
the case may be and also have a lien over the same pending finalization 
or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has 
been taken from the contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and have lien to retain to the extent of such claimed 
amount or amounts referred to above from any sum or sums found 
payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the 
Engineer-in Charge of the AAI or any contracting person through the 
Engineer-in-Charge pending finalization of adjudication of any such claim. 

      It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is 
determined by the arbitrator (if the contract is governed the arbitration 
clause) or by the competent court, as the case may be and that the 
contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred 
to above and duly notified as such to the contractor. For the purpose of 
this clause, where the contractor is a partnership firm or a limited 
company, the Engineer-in-Charge or the AAI shall be entitled to withhold 
and also have a lien to retain towards such claimed amount or amounts in 
whole or in part from any sum found payable to any partner/limited 
company as the case may be, whether in his individual capacity or 
otherwise.  

ii.   AAI shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting 
vouchers, abstract, etc. to be made after payment of the final bill and if as 
a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by contractor under the 
contract or any work claimed to have been done by the him under the 
contract and found not to have been executed, the contractor shall be 
liable to refund the amount of over payment and it shall be lawful for AAI 
to recover the same from him in the manner prescribed in sub-clause (i) 
of this clause or in any other manner legally permissible; and if it is found 
that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by AAI to the contractor, without 
any interest thereon whatsoever. 

      Provided that the AAI shall not be entitled to recover any sum overpaid, 
nor the contractor shall be entitled to payment of any sum paid short 
where such payment has been agreed upon between the Executive 
Director Engineering / General Manager Engineering on the one hand and 
the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Executive Director Engineering 
/ General Manager Engineering. 

 
CLAUSE 29 A 
 

 Lien in respect 
of claims in 
other Contracts 

i. Any sum of money due and payable to the contractor (including the 
security deposit refundable to him) under the contract may be withheld or 
retained by way of lien by the Engineer-in-Charge or the AAI or any other 
contracting person or persons through Engineer-in-Charge against any 
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claim of the Engineer-in-Charge or AAI or such other person or persons in 
respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Engineer-in-Charge or the AAI or 
with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be 
kept withheld or retained as such by the Engineer-in-Charge or the AAI or 
till his claim arising out of the same contract or any other contract is 
either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have 
no claim for interest or damages whatsoever on this account or on any 
other ground in respect of any sum of money withheld or retained under 
this clause and duly notified as such to the contractor. 

CLAUSE 30 
 
 Employment of 

coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour 
falling under any category whatsoever or in connection with the work or 
recruit labour from area within a radius of 32 km (20 miles) of the 
controlled area. Subject as above the contractor shall employ imported 
labour only i.e., deposit imported labour or labour imported by contractors 
from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or 
Regional Labour Committees not more than that ceiling price shall be paid 
to the labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be 
pointed out by the Engineer-in-Charge as being a coal mining or controlled 
area labourer. Failure to do so shall render the contractor liable to pay to 
AAI a sum calculated at the rate of Rs.10/- per day per labourer. The 
certificate of the Engineer-in –Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked 
shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid 
stipulation in this clause is one in which the public are interested within 
the meaning of the exception in Section 74 of Indian Contract Act, 1872. 

Explanation: - 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissioner, District of Bankuara, Birbhum, Burdwan, District 
of Bilaspur. Any other area which may be declared a Controlled Area by or 
with the approval of the Central Government. 

 
CLAUSE 31 
 
 Unfiltered water 

supply 
The contractor(s) shall make his/their own arrangements for water required 
for the work and nothing extra will be paid for the same. This will be subject to 
the following conditions. 
i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by 
the contractor (s) for procurement of water are in the opinion of the 
Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31A 
 
 Departmental Water if available may be supplied to the contractor by the department 
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water supply, if 
available 

subject to the following conditions: - 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 
ii. The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of supply. 
iii. The Department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor (s) to make alternative 
arrangements for water at his/their own cost in the event of any 
temporary break down in the AAI’s water main so that the progress of 
his/their work is not held up for want of water. No claim of damage or 
refund of water charges will be entertained on account of such break 
down. 

 
CLAUSE 32 
 
 Alternate water 

arrangements 
i. Where there is no piped water supply arrangement and the water is taken 

by the contractor from the wells or hand pump constructed by the AAI, no 
charge shall be recovered from the contractor or that account. The 
contractor shall, however, draw water at such hours of the day that it does 
not interfere with the normal use for which the hand pumps and well are 
intended. He will also be responsible for all damage and abnormal repairs 
arising out of his use, the cost of which shall be recoverable from him. The 
Engineer-in-Charge shall be the final authority to determine the cost 
recoverable from the contractor on this account and his decision shall be 
binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land 
for taking water for construction purposes only after he has got 
permission of the Engineer-in-Charge in writing. No charges shall be 
recovered from the contractor on this account but the contractor shall be 
required to provide necessary safety arrangements to avoid any accidents 
or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of the 
work. 

CLAUSE 33 
 
 Return of 

Surplus 
materials 

Notwithstanding anything contained to the contrary in this contract, where 
any materials for the execution of the contract are procured with the 
assistance of AAI either by issue from AAI stocks or purchase made under 
orders or permits or licenses issued by AAI, the contractor shall hold the said 
materials economically and solely for the purpose of the contract and not 
dispose of them without the written permission of the AAI and return, if 
required by the engineer-in-Charge, all surplus or unserviceable materials that 
may be left with him after the completion of the contract or at its termination 
for any reason whatsoever on being paid or credited such prices as the 
Engineer-in-Charge shall determine having due regard to the condition of the 
materials. The price allowed to the contractor however shall not exceed the 
amount charged to him excluding the element of storage charges. The 
decision of the Engineer-in-Charge shall be final and conclusive. In the event 
of breach of the aforesaid condition, the contractor shall in addition to 
throwing himself open to action for contravention of the terms of the license 
or permit and / or for criminal breach of trust, be liable to AAI for all moneys, 
advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. 
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CLAUSE 34 
 
 Hire of plant & 

Machinery 
i.  The Contractor shall arrange at his own expense all tools, plant, machinery 

and equipment (hereinafter referred to as T&P) required for execution of 
the work except for the Plant & Machinery listed in Schedule ‘C’ and 
stipulated for issue to the contractor. If the contractor requires any item of 
T&P on hire from the T&P available with the AAI over and above the T&P 
stipulated for issue, the AAI will, if such item is available, hire it to the 
contractor at rates to be agreed upon between him and the Engineer-in-
charge. In such a case, all the conditions hereunder for issue of T & P shall 
also be applicable to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ 
shall be made over and taken back at the departmental equipment yard / 
shed shown in Schedule ‘C’ and the contractor shall bear the cost of 
carriage from the place of issue to the site of work and back. The 
contractor shall be responsible to return the plant and machinery with 
condition in which it was handed over to him, and he shall be responsible 
for all damage caused to the said plant and machinery at the site of work 
or elsewhere in operation and otherwise during transit including damage to 
or loss of plant and for all losses due to his failure to return the same soon 
after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor 
and its extent in this regard and his decision shall be final and binding on 
the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery 
and no claim, whatsoever, will be entertained from him for any delay in 
supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 
inclusive of the date the plant and machinery made over up to and 
inclusive of the date of the return in good order even though the same may 
not have been working for any cause except major breakdown due to no 
fault of the contractor or faulty use requiring more than three working days 
continuously (excluding intervening holidays and Sundays) for bringing the 
plant in order. The contractor shall immediately intimate in writing to the 
Engineer-in-charge when any plant or machinery gets out of order requiring 
major repairs as aforesaid. The Engineer-in- charge shall record the date 
and time of receipt of such intimation in the log sheet of the plant or 
machinery. Based on this if the breakdown before lunch period or major 
breakdown will be computed considering half a day’s breakdown on the 
day of complaint. If the breakdown occurs in the post lunch period of major 
breakdown will be computed starting from the next working day. In case of 
any dispute under this clause, the decision of the Executive Director (Engg) 
/General Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the 
one-hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also 
supply of lubricating oil and stores for cleaning purposes. Power fuel of 
approved type, firewood, kerosene oil etc. for running the plant and 
machinery and also the full time chowkidar for guarding the plant and 
machinery against any loss or damage shall be arranged by the contractor 
who shall be fully responsible for the safeguard and security of plant and 
machinery. The contractor shall on or before the supply of plant and 
machinery sign an agreement indemnifying the Department against any 
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loss or damage caused to the plant and machinery either during transit or 
at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one-hour lunch break. In case of an urgent work however, the 
Engineer-in charge may, at his discretion, allow the plant and machinery to 
be worked for more than normal period of 8 hours a day. In that case, the 
hourly hire charges for overtime to be borne by the contractor shall be 
50% more than the normal proportionate hourly charges (1/8th of the 
daily charges) subject to a minimum of half day’s normal charges on any 
particular day. For working out hire charges for over time, a period of half 
an hour and above will be charged as one hour and a period of less than 
half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day 
for periodical servicing and / or wash out which may take about three to 
four hours or more. Hire charges for full day shall be recovered from the 
contractor for the day of servicing / wash out irrespective of the period 
employed in servicing. 

ix.   The plant and machinery once issued to the contractor shall not be 
returned by him on account of lack of arrangements of labour and 
materials, etc. on his part, the same will be returned only when they are 
required for major repairs or when in the opinion of the Engineer-in-
charge, the work or a portion of work for which the same was issued is 
completed. 

x.   Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the 
Department and will be countersigned by the contractor or his authorised 
agent daily. In case the contractor contests the correctness of the entries 
and / or fails to sign the Log Book, the decision of the Engineer-in-charge 
shall be final and binding on him. Hire charges will be calculated 
according to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road rollers shall be 
made for the minimum number of days worked out on the assumption 
that a roller can consolidate per day and maximum quantity of materials 
or area surfacing as noted against each in the annexed statement (see 
attached annexure). 

xi.   In the case of concrete mixers, the contractors shall arrange to get the 
hopper cleaned and the drum washed at the close of the work each day 
or each occasion. (a) In case rollers for consolidation are employed by 
the contractor himself, log book for such rollers shall be maintained in 
the same manner as is done in case of departmental rollers, maximum 
quantity of any items to be consolidated for each roller-day shall also be 
same as in Annexure to Clause 34(x). For less use of rollers, recovery for 
the less roller days shall be made at the stipulated issue rate. 

xii.   The contractor shall be responsible to return the plant and machinery in 
the condition in which it was handed over to him and he shall be 
responsible for all damage caused to the said plant and machinery at the 
site of work or elsewhere in operation or otherwise or during transit 
including damage to or loss of parts, and for all losses due to his failure 
to return the same soon after the completion of the work for which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision 
shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-charge to 
suspend execution of the work, provided AAI’s plant and machinery in 
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question have, in fact, remained idle with the contractor because of the 
suspension. 

xiv. In the event of the contractor not requiring any item of plant and 
machinery issued by AAI though not stipulated for issue in Schedule ‘C’ 
any time after taking delivery at the place of issue, he may return it after 
two days written notice or at any time without notice if he agrees to pay 
hire charges for two additional days without, in any way, affecting the 
right of the Engineer-in-charge to use the said plant and machinery 
during the said period of two days as he likes including hiring out to a 
third party. 

 
 
 
 
 
 
CLAUSE 35 
 
 Condition 

relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of 
the work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required 
for the work as per standard formula, before the process of painting is 
started and shall hypothecate it to the Engineer-in-Charge. If any bitumen 
or tar remains unused on completion of the work on account of lesser 
use of materials in actual execution of for reasons other than authorised 
changes of specifications and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as 
determined by the Engineer-in-Charge shall be made and the material 
return to the contractors. Although the materials are hypothecated to AAI, 
the contractor undertakes the responsibility for their proper watch, safe 
custody and protection against all risks. The materials shall not be 
removed from site of work without the consent of the Engineer-in-Charge 
in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a 
year from the date of completion of the work and the portion of the 
security deposit relating asphaltic work shall be refunded after the expiry 
of this period. 

 
CLAUSE 36 
 
 Employment of 

Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i. The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 
proper fulfilling of the obligations under the contract. 
The Contractor shall immediately after receiving letter of acceptance of 
the tender and before commencement of the work, intimate in writing to 
the Engineer-in-Charge, the name (s), qualifications experience, age, 
address (s) and other particulars along with certificates, of the principal 
technical representative to be charge of the work and other technical 
representative (s) who will be supervising the work. Minimum 
requirement of such technical representative (s) and their qualifications 
and experience shall not be lower than specified in schedule ‘F”. The 
Engineer-in-Charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a representative (s) 
to the contractor. Any such approval may at any time be withdrawn and 
in case of such withdrawal, the contractor shall appoint another such 
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representative (s) according to the provisions of this clause. Decision of 
the tender accepting authority shall be final and binding on the 
contractor in this respect. Such a principal technical representative and 
other technical representative (s) shall be appointed by the contractor 
soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work. 

       All the provisions applicable to the principal technical representative 
under the clause will also be applicable to other technical 
representative(s). The principal technical representative and other 
technical representative (s) shall be present at the site of work for 
supervision at all times when any construction activity is in progress and 
also present himself/themselves, as required to the Engineer-in-Charge 
and / or his designated representative to take instructions. Instructions 
given to the principal technical representative or other technical 
representative (s) shall be deemed to have the same force as if these 
have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually 
available at site fully during all stages of execution work, during recording 
/ checking / test checking of measurements of works whenever so 
required by the Engineer-in-Charge and shall also note down instructions 
conveyed by the Engineer-in-Charge or his designated representative (s) 
in the site order book and shall affix his/their signature in token of noting 
down the instructions and in token of acceptance of measurements / 
checked measurements / test checked measurements. The 
representative (s) shall not look after any other work. Substitutes, duly 
approved by engineer – in-Charge of the work in similar manner as 
aforesaid shall be provided in event of absence of any of the 
representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this 
clause, a recovery (non-refundable) shall be effected from the contractor 
as specified in Schedule ‘F’ and the decision of the Engineer–in- Charge 
as recorded in the site order book and measurement recorded 
checked/test checked in Measurement Books shall be final and binding 
on the contractor. Further if the contractor fails to appoint suitable 
technical Principal technical representative and / or other technical 
representative (s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibility satisfactorily, the 
Engineer–in–Charge shall have full powers to suspend the execution of 
the work until such date as suitable other technical representative (s) is / 
are appointed and the contractor shall be held responsible for the delay 
so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative (s) (in the form of copy of 
Form- 16 or CPF deduction issued to the Engineer employed by him) 
along with every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 

ii. The contractor shall provide and employ on the site only such technical 
assistants as are skilled, and experienced in their respective fields and 
such foremen and supervisory staff as are competent to give proper 
supervision to the work. The contractor shall provide and employ skilled, 
semi-skilled and unskilled labour as is necessary for proper and timely 
execution of the work. The Engineer-in-Charge shall be at liberty to object 
to and require the contractor to remove from the works any person who 
in his opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered 
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by the Engineer-in Charge to be undesirable. Such person shall not be 
employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as 
soon as possible by competent substitutes. 

iii. The contractor shall not change his engineer/supervisory staff after 
approval of the Engineer-In-Charge. If Contractor wants to replace any of 
his staff due to unavoidable circumstances, he will seek permission of 
Engineer-In-Charge indicating reasons for such change, qualification and 
experience of the alternative employee suggested by him. The 
qualification and experience of the alternative staff shall not be inferior 
to the person employed earlier. 

 
 
 
 
 
 
CLAUSE 37 
 
 Levy/Taxes/ 

Royalty/ Land 
Licence fee 
payable by 
Contractor 

1. Taxes: 
a. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute but 
exclusive of GST for all the items 

b. However, GST as applicable, shall be paid to the contractor, for any 
taxable supply / services / construction rendered by the agency to 
AAI, against a valid GST invoice as per terms and conditions of the 
contract. 

c. In case supplies /services / works involve imports; the same should 
be identified separately. Basic Custom Duty & IGST will be paid 
directly by AAI by utilizing EPCG license/ Duty Credit Scrip under 
service Export from India Scheme (SEIS) of Govt. of India. 

2. Royalty: 
a. The contractor shall at his own expense, provide all materials 

required for the works other than those which are to be supplied by 
AAI. The contractor shall deposit royalty and obtain necessary permit 
for collection of stone, sand, red bajri, kankar etc. from the local 
authority in the matter and will abide by the notification issued by 
Central Govt. / State Government / Local State Authorities as 
applicable from time to time in this regard. The contractor is also 
bound to allow deduction from his bills any difference in statutory 
taxes/royalty and penalty proposed by Local State Authorities to AAI 
till finalization of settlement of all demands in this regard by Central / 
State Govt. 

b. This will also be applicable to forest produce. 
c. If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the AAI and does not any time 
become payable by the contractor to the State Government. Local 
authorities in respect of any material used by the contractor in the 
works then in such a case, it shall be lawful to the AAI and it will have 
the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 

3. License fee for land 
a. Land / space (paved / unpaved / covered – AC or non AC), to the 

extent allotted to the contractors during execution of work for the 
purpose of installation of plants, labour camps, cement godown, site 
office, stacking of materials shall be provided at free of cost upto 
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defect liability period / maintenance period. 
b. A security deposit @ of Rs. 500/- per sqm in the form of DD / BG 

shall be deposited by the contractor. In case contractor do not 
deposit security deposit same shall be deducted from first running 
account bill. 

c. Such security deposit shall be released only after allotted land has 
been fully vacated by the contractor to entire satisfaction of E-I-C. If 
contractor fails to vacate the allotted land / space (paved / unpaved 
/ covered – AC or non AC), after defect liability period / maintenance 
period of the work shall be charged as per prevailing license fee of 
the Airport plus 25% penalty over that. 

 
CLAUSE 38 
 
 Conditions for 

reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, 
duties, CESS, fee, royalty charges etc. levied under any statute 
applicable on last stipulated date of receipt of tender including 
extension if any but exclusive of GST. No adjustment i.e. increase or 
decrease shall be made for any variation in the rate of GSI Building 
and Other Construction Workers Welfare Cess or any tax, levy or Cess 
applicable on inputs. 
However, effect of variation, as per Govt. order after the last date of 
receipt of tender including extension if any, in rates of GST or Building 
and Other Construction Workers Welfare Cess or imposition or repeal 
of any other tax, levy or Cess applicable on output of the works 
contract shall be adjusted on either side, increase or decrease. 
Provided further that for Building and Other Construction Workers 
Welfare Cess or any tax (other than GST), levy or Cess varied or 
imposed after the last date of receipt of tender including extension if 
any, any increase shall be reimbursed to the contractor only if the 
contractor necessarily and properly pays such increased amount of 
taxes / levies / Cess. 
Provided further that such increase in tax / levy / Cess including GST 
shall not be reimbursed if made in the extended period of contract for 
which the contractor alone is responsible for delay as determined by 
authority for extension of time under Clause 5 in Schedule F. 

2. The contractor shall keep necessary books of accounts and other 
documents for the purpose of this condition as may be necessary and 
shall allow inspection of the same by a duly authorised representative 
of AAI or the Engineer-in-Charge and further shall furnish such other 
information /document as the Engineer-in- Charge may require from 
time to time. 

3. The contractor shall, within a period of 30 days of the imposition of 
any such further tax or levy or Cess, give a written notice thereof to 
the Engineer-in- charge that the same is given pursuant to the 
condition, together with all necessary information / documents 
relating thereto. 

 
CLAUSE 39 
 
 Termination of 

contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the 
option of terminating the contract without compensation to the contractor. 
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CLAUSE 40 
 
 If relative 

working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his 
near relative is posted as an Officer responsible for award and execution of 
work. He shall also intimate the names of persons who are working with him 
in any capacity or / are subsequently employed by him and who are near 
relatives to any officer of AAI. Any breach of this condition by the Contractor 
would render him, the contract liable to be rejected at any stage. 
NOTE: By the term “near relatives” is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, aunts 
and cousins and their corresponding in-laws. 

 
CLAUSE 41  
 
 No any officer 

in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement 

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of 
contractor for a period of one year after his retirement from AAI service 
without the prior permission of AAI in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time 
to be such a person who had not obtained the permission of AAI as aforesaid, 
before submission of the tender or engagement in the contractor’s service, as 
the case may be. 

 
CLAUSE 41(a)  
 
 Integrity Pact 

and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 
 
All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. 
For this purpose, a panel of Independent External Monitors shall be 
constituted by the Authority in concurrence with Central Vigilance Commission 
(CVC). 
 
i. The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact. 
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor 

in this procurement/bid process the signed original pact to be 
send to the office of Bid Manager and should reach before the due 
date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means 
and illegal activities during any stage of its bid or during any pre-
contract or post-contract stage as specified in section 3 of the 
integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or 
any one of the action as specified in section 6 of the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to 
take following actions. 

a. If contractor commits a violation of its commitments and 
obligations under the Integrity Pact Program during bidding 
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process, he shall be liable for disqualification from tender process 
and forfeiture of his Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled 
to demand and recover from the contractor damages equivalent to 
5% of the contract value or the amount equivalent to Security 
Deposit or Performance Bank Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the 
contractor. 

d. Contractor will be liable to pay damages as determined by the 
Authority. 

e. Contractor against whom an action for violation of its commitments 
and obligations has been taken earlier, again commits a violation, 
the Authority is entitled to debar such contractor for future tender/ 
contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted 
along-with Independent External Monitor’s recommendations / 
suggestions that no reasonable doubt exist in the matter.  

 
CLAUSE 41(b) 
 
  CodeofIntegrity 
  No official of AAI or a bidder shall act in contravention of the codes which 

includes 
(i) prohibition of 
(a) making offer, solicitation or acceptance of bribe, reward or gift or any 

material benefit, either directly or indirectly, in exchange for an unfair 
advantage in the procurement process or to otherwise influence the 
procurement process. 

  (b) any omission, or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefit may be obtained or an 
obligation avoided. 

  (c) any collusion, bid rigging or anticompetitive behavior that may impair 
the transparency, fairness and the progress of the procurement 
process. 

  (d) improper use of information provided by the procuring entity to the 
bidder with an intent to gain unfair advantage in the procurement 
process or for personal gain. 

  (e) any financial or business transactions between the bidder and any 
official of the procuring entity related to tender or execution process of 
contract; which can affect the decision of the procuring entity directly 
or indirectly. 

  (f) any coercion or any threat to impair or harm, directly or indirectly, any 
party or its property to influence the procurement process. 

  (g) obstruction of any investigation or auditing of a procurement process. 
  

(h) making false declaration or providing false information for participation 
in a tender process or to secure a contract; 
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(ii) disclosure of conflict of interest. 

 
(iii)  Disclosure by the bidder of any previous transgressions made in respect of 

the provisions of sub-clause (i) with any entity in any country during the last 
three years or of being debarred by any other procuring entity. 

 
 
 
CLAUSE42 
 
 Return of 

material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the 
event of non-reconciliation of materials issued, consumed and in balance 
– (see Clause 10), Theoretical quantity of materials issued by the AAI for 
use in the work shall be calculated on the basis and method given 
hereunder; 
a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case 
any item is executed for which standard co-efficient for the 
consumption of cement or bitumen are not available in the above 
mentioned schedule / statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid down 
by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel 
sections shall be taken as the quantity required as per design or as 
authorised by Engineer-in- Charge, including authorized lap pages, 
chairs etc. plus 3% wastage due to cutting into pieces, such 
theoretical quantity being determined and compared with the actual 
issues each diameter-wise, section wise and category wise 
separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity 
actually required and measures plus 5% for wastage due to cutting 
into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 
such determination & comparison being made diameter-wise & 
category- wise. 

d. For any other material as per actual requirements. 
ii.    Over the theoretical quantities of materials so computed a variation shall 

be allowed as specified in Schedule ‘F’. The difference in the net 
quantities of material actually issued to the contractor and the 
theoretical quantities including such authorised variation, if not returned 
by the contractor or if not fully reconciled to the satisfaction of the 
Engineer-in-Charge within fifteen days of the issue of written notice by 
the Engineer-in-Charge to this effect shall be recovered at the rates 
specified in Schedule ‘F’, without prejudice to the provision of the 
relevant conditions regarding return of materials governing the contract. 
Decision of Engineer-in-Charge in regard to theoretical quantities of 
materials, which should have been actually used as per the Annexure of 
the standard schedule of rates and recovery at rates specified in 
Schedule ‘F’ shall be final and binding on the contractor. For 
nonscheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, 
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shall be final and binding on the contractor. 
a. The said action under this clause is without prejudice to the right of 

the AAI to take action against the contractor under any other 
conditions of contract for not doing the work according to the 
prescribed specifications. 

b. For materials brought by the contractor for use in item of work at 
site, similar theoretical consumption shall be prepared and 
submitted to the Engineer-in-Charge for verification. If it is found that 
material consumed in the work is less than the theoretical 
consumption after taking into account permissible minus variation, 
the recovery for corresponding material shall be effected as per 
rates specified in schedule ‘F’ under Clause 42. 

CLAUSE 43 
 
 Compensation 

during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants scaffolding, temporary buildings and other things connected 
therewith shall be at the risk of the contractor until the work has been 
delivered to the Engineer-in-Charge and a certificate from him to that effect 
obtained. In the event of the work or any materials properly brought to the 
site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation or act of terrorism, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove 
any debris from the site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work and shall be paid at 
the contract rates in accordance with the provision of this agreement for the 
work of clearing the site of debris, stacking or removal of serviceable material 
and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work 
original executed before being damaged or destroyed and not paid for.  
In case of works damaged or destroyed but not already measured and paid 
for, the compensation shall be assessed by the Engineer-in charge up toRs. 
5,000/- and by the Executive Director Engg. concerned for a higher amount. 
The contractor shall be paid for the damages / destruction suffered and for 
restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the Engineer-
in- Charge regarding the quality and quantity of materials and the purpose for 
which they were collected shall be final and binding on all parties to this 
contract. 
Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operation (a) unless the contractor had 
taken all such precautions against air raid as are deemed necessary by the 
A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on the 
site of the work or for any tools plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, 
he shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

 
CLAUSE 44 
 
 Apprentices Act 

provisions to be 
complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the rules and orders issued thereunder from time to time. If he fails to do 
so, his failure will be a breach of the contract and the Executive Director Engg. 
/ General Manager (Engg.) may, in his discretion, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 
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CLAUSE 45 
 
 Release of 

security deposit  
The Security Deposit of the work shall be refunded if no labour complaint has 
been received from the labour officer till the due date of its payment. lf a 
labour complaint is received during this period, the Engineer-in-Charge shall, 
after issue of notice in this regard to the contractor, withheld the amount 
required to settle the complaint from his security deposit and refund the 
balance amount. 

 
CLAUSE 46 
 
 Contractor’s 

Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall 
take full responsibility for the case thereof and for taking precautions to 
prevent loss or damage and to minimize loss or damage to the greatest 
extent possible and shall be liable for any damage or loss that may 
happen to the Works or any part thereof and all AA l’s T & P from any 
cause whatsoever (save and except the Excepted Risks) and shall at his 
own cost repair and make good the same so that at completion, the 
Works and all AAI’s T & P shall be in good order and condition and in 
conformity in every respect with the requirements of the Contract and 
instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to 
any T & P, to any material or articles at the Site from any of the Excepted 
Risks the following provisions shall have effect: 
a.  The Contractor shall, as may be directed in writing by the Engineer-

in-Charge, remove from the Site any debris and so much of the works 
as shall have been damaged, taking to AAI’s store such AAI’s T & P, 
articles and/or materials as may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works 
under and in accordance with the provisions and Conditions of the 
Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment 
under the above provisions in respect of so much loss or damage as has 
been occasioned by any failure on his part to perform his obligation 
under the Contract or not taking precautions to prevent loss or damage 
or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 
General Conditions of Contracts ,the contractor at his own cost shall 
insure ,in the joint name of AAI and the contractor, against all losses or 
damages from whatever cause, arising (other than the accepted risks)for 
which he is responsible under the terms of the contract and in such 
manner that the AAI and the contractor are covered during the period of 
construction of works and any loss or damage occasioned by the 
contractor in the course of any operation carried out by them for the 
purpose of complying with its obligations of defects liability clause 
hereof; 
a.  All works including temporary works to their full value executed from 

time to time. 
b.  The construction materials and equipment to their full value brought 

on to the site by the contractor. 
v. The Contractor shall indemnify and keep indemnified AAI against all 

losses and claims for injuries or damage to any persons or any property 
whatsoever which may arise out of or in consequence of the construction 
and maintenance of Works and against all claims, demands proceedings, 
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damage costs, charges and expenses whatsoever in respect of or in 
relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without 
in any way limiting his obligations and responsibilities under this 
condition, insure at his own cost against any damage, loss or injury which 
may occur to any AAI property, or to any person for at least the minimum 
amount of Rs. 1.00 lakh with unlimited number of occurrences (including 
any employee of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, 
damages or compensation under the provisions of Payment or Wages 
Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 1938, 
the Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 
and the Maternity Benefit Act, 1961 or any modifications thereof or any 
other law relating thereto and rules made there under from time to time 
or as a consequence of any accident or injury to any workman or other 
persons in or about the Works, whether in the employment of the 
Contractor or not, his agents or servants, and also against all costs, 
charges and expenses of any suit, action or proceedings arising out of 
such accident or injury and against all sum or sums which may with the 
consent of the Contractor be paid to compromise or compound any 
claim. Without limiting his obligations and liabilities as above provided, 
the Contractor shall insure against all claims, damages or compensation 
payable under the Workmen’s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of 
the General Insurance Company of India or by a company approved by 
the Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not 
be cancelled till the Engineer-in-Charge has agreed to their cancellation 
in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time 
that he has taken out all the insurance policies referred to above and 
has paid the necessary premiums for keeping the policies alive till expiry 
of the Defects Liability Period. A self-certified copy of such policies are 
required to be submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out 
by his subcontractors (if any) and shall be responsible for any claims or 
losses to AAI resulting from their failure to obtain adequate insurance 
protection in connection thereof. The contractor shall produce or cause 
to be produced by his subcontractor (if any) as the case may be, the 
relevant policy or policies and premiums receipts as and when required 
by the Engineer-in-Charge. A self-certified copy of such policies 
arerequired to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 
keep in force the insurance referred to above or any other insurance 
which he/they may be required to effect under the terms of the Contract 
then and in any such case AAI may, without being bound to, effect and 
keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the 
amount equivalent to 150% of premium or premiums  as may be by AAI 
from any moneys due or which may become due to the Contractor or 
recover the same as a debt due from the Contractor only after issuing 
notice to contractor in this regard. Engineer-In Charge shall ensure that 
all applicable insurances shall be in force without any break as per 
contract requirement to avoid any losses to AAI on account of non-
availability of insurance policies and/or break in insurances policies.  
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xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 
AAI and Contractor for full tendered value along with third party liability 
(max of 10% of tendered value or as applicable as per Insurance 
Regulatory Authority of India) then there is no requirement for taking 
separate insurance by sub-contractors. 
However, workmen compensation policy is required to be taken 
separately by main contractor and sub-contractor for workers employed 
by them. 

 
CLAUSE 47 
 
 Composite 

Contract and 
responsibilities  
of main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-
qualification criteria shall be applicable for each subhead of work 
independently. The agency meeting PQ criteria for the main work shall be 
considered for execution of composite work. However, the agency shall 
be allowed to execute only those specialized subheads of works for 
which bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works 
(covered under one or more subhead) for which he meets all 
requirements of pre-qualification including financial, technical and 
technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of 
specialized works under various subheads for which he himself has 
failed to meet PQ criteria. In such case he will appoint his associate for 
the execution of each specialized work with the approval of the NIT 
approving authority. The main contractor shall intimate the names of only 
those agencies who fully meet the PQ criteria for each specialized work 
for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate 
agencies in the course of execution of work. If change of agency is 
inevitable then a request shall be submitted to the engineer-in-charge in 
writing giving full justification for change of agency. The proposal should 
include name of the alternate agency along with his financial, technical 
capabilities and work experience in the appropriate field. Such change 
shall be allowed only after receiving approval from the competent 
authority. 

 
 Composite 

contract-
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and 
mode of execution of work with specialised agencies for all works covered 
in various subhead of works on receipt of work order but specifications, 
preferred makes of materials and performance of system shall remain as 
specified in tender document. 

ii. The main contractor shall arrange an agreement between department, 
main contractor and associated agencies for all subheads on receipt of 
work order from the engineer-in-charge. Main contractor and expert 
agency shall be jointly responsible for quality of work and performance of 
the system. 

iii. Main contractor shall submit list of associated agency for each 
specialized work within 1/12th of stipulated completion period or within 
one month from issue of work order whichever is later along with 
documentary evidence for financial soundness, technical capabilities and 
their experience for executing similar specialized works along with his 
application seeking acceptance for the name of associated agency. 
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Approval / rejection for the name of associated agency shall be accorded 
thereafter by NIT approving authority within a period of 15 days each 
subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 
format provided by AAI within 2/12th of stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not be generally 
permitted. The signing time shall only be extended if handing over of site 
is delayed due to reasons beyond control of the contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 
instalment of mobilization advance shall be corresponding to the value of 
work which shall be executed by the main contractor. The subsequent 
mobilization advances corresponding to value of work covered in each 
subhead shall be released on signing of each Tripartite Agreement with 
expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main 
contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 
schedule indicated in the NIT. The compensation for the delay shall be 
levied on the main contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be 
attended by associated expert agencies as and when required. Expert 
agency shall be responsible for technical soundness, quality of work and 
adherence to tender specifications. The main contractor as well as 
associated agency shall be responsible for rectification of deficiencies 
noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies 
for the execution of works covered under all subheads of NIT and get the 
tripartite agreements signed as per NIT requirement at an early date. The 
main contractor shall not be paid for value of work covered under second 
running bill & subsequent bills till all Tripartite Agreements are signed by 
all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio 
of direct payment to the expert agency and to the main contractor for 
each subhead of work in schedule F. This ratio may also be indicated in 
tripartite agreement. Thus direct payment to each expert agency shall be 
released in the same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and 
conditions of the contract. All deductions like security deposit, income tax 
and part rate for incomplete work or due to any other reason shall be 
made as per contract conditions from each running bill. In case the ratio 
as desired under (ii) is not filled by the main contractor AAI will make 
payment of 75% of the net payable amount to the expert agency directly 
and balance 25% shall be paid to the main contractor. 

 
Clause 48 
 
 Escrow Account i. All payments for the works estimated cost more than Rs.500 Cr shall be 

made only through Escrow Account opened by the contractor. However, 
for works costing less than Rs.500 Cr., it shall be at the discretion of 
Technical Sanctioning authority to opt for Escrow account or not. The 
bank charges for Escrow Account shall be borne by contractor. The 
detailed conditions of Escrow Account shall be drawn in consultation with 
associated bank. 
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ii. Mobilization advance for mobilisation of resources and purchase of plant 
& machinery shall be credited directly to the escrow account opened for 
this contract through bank transfer as per terms and condition of 
contract. The agency shall be able to utilise 25% (or as decided by TS 
authority) of each instalment of mobilisation advance to meet minor 
expenses like construction of site office, purchase of office equipment 
and other minor works, while release of balance 75% fund shall be 
regulated by the department. The contractor shall seek prior concurrence 
of Engineer-in Charge for release of payment to the supplier etc. through 
Escrow Account by the Bank. Funds against cheque issued by contractor 
shall be released by Bank on receipt of written consent from Engineer-in 
Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 25% 
directly by the contractor for minor expenses like salary, stationary, office 
expenses etc. AAI shall exercise control for release of payment by 
contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilisation of funds made available by AAI (75% 
against each RA bill) 
a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 
intends to release payment. 

c. Nature of advance payment if any, has to be released to the 
supplier for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments 
as per agency’s request within maximum of three working days. The 
terms and condition of Escrow Account shall be finalised with bank 
according to terms and conditions of contract. Bank shall release 
payment against such cheques only after written consent of authorised 
officer of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of 
work by the AAI. All balances and liabilities against this Escrow Account 
shall be left at the disposal of the contractor. 

 
Note:  In case of difference or ambiguity in Hindi and English version anywhere, the English version 
will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
SAFETY CODE 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well suitable footholds and 
hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor 
or platform of such scaffolding on staging and extending along the entire length of the 
outside and ends thereof with only such opening as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 
 

3. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above. 
 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm.(3ft.) 
 

5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11 ½ “) for ladder up to and including 3m. (10ft.) in length. For long ladders, this width 
should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to 
prevent danger from electrical equipment. No materials on any of the site or work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident 
and shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect 
of the above precautions and to pay any damages and cost which may be awarded in any 
such suit, action or proceedings to any such person on which may, with the consent of the 
contractor, be paid to compensate any claim by any such person. 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30m. (100ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the 
surface of the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to 
avoid the danger of sides collapsing. The excavated material shall not be placed within 
1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench whichever is 
more. Cutting shall be done from top to bottom. Under no circumstances, undermining or 
undercutting shall be done. 

 
b. Safety Measures for digging bore holes: -  
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of the work; 
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iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed 
around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well properly 
by welding steel plate, cover the borewell with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned. The following safety equipment shall 
invariably be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals or 
boards to prevent accident to the public. In addition, the contractor shall ensure that the 
following safety measures are adhered to: - 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 
Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 
3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of their 
presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to 
be pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of 
any kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
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h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time up to which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in 
an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and 

men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 
iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 
v) Overall shall be worn by working painters during the whole of working period. 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
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10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 
 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions: 
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the electrical Engineer 
concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. When workers are employed on 
electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The worker should 
not wear any rings, watches and carry keys or other materials which are good conductors of 
electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near places 
of work.  
 

14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 
 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer 
or Engineer-in- Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 
 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 
50 Each first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 



Page | 96 
 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in 

the work places where the number of contract labour employed is 150 or more. 
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall 
be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 
 

4.  DRINKING WATER 
 

i)    In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5.  WASHING FACILITIES 
 

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS 
 

i) Latrines shall be provided in every work place on the following scale namely: 
a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females as the case may be up to the first 100, and 
one for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at 
least once a year, Latrines shall not be of a standard lower than borehole system. 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers up to 50 and one for female workers up 
to fifty employed at a time, provided that where the number of male or female workmen, 
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as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 
males or females up to the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 
inor near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by putting 
a layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it 
with a 15 cm. Layer of waste or refuse and then covering it with a layer of earth for a 
fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
 

8. CRECHES 
i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the 
other as their bedroom. The rooms shall be constructed with specifications as per clause 
19 H (ii) a,b& c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 
attendants and mothers of the children. 

9. CANTEENS 
i) In every work place where the work regarding the employment of contractor labour is 

likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor 
for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls 
of the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
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vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working 

at a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) 
per diner to be accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to 
be accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen. 
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 
the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall 
be based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 
 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 
shall form an integral part of the contracts. 

 
12. AMENDMENTS 

AAI may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

 
1.  SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 
 

2.  DEFINITIONS 
(i) Workman means any person employed by AAI or its contractor directly or indirectly through 
a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or 
unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 
terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office 
or by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given 
out by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out 
either in the home of the out worker or in some other premises, not being premises 
under the control and management of the principal employer. No person below the age 
of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on any day.  
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided 
he has worked under the same contractor for a continuous period of not less than 6 days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 
of the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

 
4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per Appendix 
VIII. 
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5.  PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be payable.  
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day after 
the last day of the wage period in respect of which the wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the work is completed 
before the expiry of the wage period, final payment shall be made within 48 hours of 
the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person authorised by 
him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer-in-Charge under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the 
presence of the Senior Superintendent Engg. or authorised representative of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 

xi) The contractor shall obtain from Engineer in charge or the authorised representative of 
the Engineer-in-Charge a certificate under his signature at the end of the entries in the 
“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the 
following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on ………….at……………….” 
Note: In case of payment of wages paid through bank, the contractor shall submit a 
copy of bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

i) The wages of a worker shall be paid to him without any deduction of any kind except 
the following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the 
terms of his employment he is required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is required to 
account, where such damage or loss is directly attributable to his neglect or default. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advancesgranted shall be entered in a register. 
e)Any other deduction which the Central Government may from time to time allow. 

ii) No fines should be imposed on any worker save in respect of such acts and omissions 
on his part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-XII. 
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iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in a rupee of the total wages, payable 
to him in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect. of which it was imposed. 

 
7.  LABOUR RECORDS 

i) The contractor shall maintain a Register of persons employed on work on contract in 
Form XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 
(Appendix VII). 

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

iv) Register of accident - The contractor shall maintain a register of accidents in such form 
as may be convenient at the work place but the same shall include the following 
particulars: 
a) Full particulars of the labourers who met with accident. 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by Medical 

officer 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed. 
o) Remarks 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971 (Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX 
ofthe CL (R&A) Rules 1971 (Appendix-XIV) 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XV) 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules1971 (Appendix-XVI). 

8.  ATTENDANCE CARD-CUM-WAGE SLIP 
i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-IX) 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before he 
actually starts work. 
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iv) The card shall remain in possession of the worker during the wage period under 
reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at least 
a day prior to the disbursement of wages in respect of the wage period under 
reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on the 
wage slip at the time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or subcontractor 
in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 
 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. 
In case an appeal is made by the contractor under Clause 13 of these regulations, actual 
payment to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his 
decision on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the 
officer shall be final and binding upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by: 
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with the industry in which the worker is employed 
or by any other workman employed in the industry in which the worker is employed. 

 
ii) (ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by: 

a)  An officer of an association of employers of which he is a member. 
b)  An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorised by the Central Government on his behalf. 
 

17. SUBMISSION OF RETURNS 
 The contractor shall submit periodical returns as may be specified from time to time. 

 
18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision 
of the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD AGAINST 
COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 
[Refer Clause 1A and 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 
context include its administrator, successors and assigns) having agreed under the terms 
and condition of Contract Agreement No. ………………………dated……………made 
between……….and AAI in connection with the work of …………………….(hereinafter called the 
said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the Security 
deposit to be made by the contractor or lieu of the amount withheld towards compensation 
for delay pending final extension of time to be made from the contractors contained in the 
said Contractor. We, the………………bank (hereinafter referred to as “the said Bank” and 
having our registered office at ……………………do hereby undertake and agree to identify and 
keep indemnified AAI from time to time to the extent of 
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, charges 
and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as to 
whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as 
to the amount or amounts of loss, damage, costs, charges and expenses caused to or 
suffered of that may be caused to or suffered by AAI from time to time shall be final and 
binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said 
contracts and till all the dues of AAI under the said contract or by virtue of any of the terms 
and conditions governing the said contract including compensation for delay if any as 
decided by AAI, have been fully paid and its claims satisfied or discharged and till the 
Accepting Authority of the contract certifies that the terms and condition and accordingly 
Contract have been fully and properly carried out by the said contractor and accordingly 
discharges this guarantee subject, however that AAI shall have no claim under this 
Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or 
Final /Extension of Time grated by AAI as provided available in agreements clause 
no……………..as provided in the said Contract, i.e……….(date) or from the date of cancellation 
of the said contract, as the case may be, unless a notice of the claim under this Guarantee 
has been served on the Bank before the expiry of the period in which case the same shall be 
enforceable against the Bank notwithstanding the fact, that the same is enforced after the 
expiry of the said period. 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor 
and either to enforce or forbear from enforcing any of terms and conditions governing the 
said contract or securities available to AAI and the said Bank shall not be released from its 
liability under these present by any exercise by AAI of any liberty with reference to the 
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matters aforesaid or by reason of time being given to the said contractor or any other 
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 
Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of so releasing the Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or 
unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 
with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 
In presence of  

Dated this __________ Day of _________ 
WITNESS 
1. 
 
2.  

For and on behalf of (The Bank)  
      Signature __________________ 

Name & Designation __________ 
Authorisation No. _____________ 
Name & Place _______________ 

Bank’s Seal __________________ 
 
The above Guarantee is accepted by Airports Authority of India. 
 For and on behalf of Airports Authority of India 
Signature ________________ 
Name ___________________ 
Designation _____________ 
Dated __________________ 
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APPENDIX-IA 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT  
 
WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the contractor”) 
has submitted his tender dated _______________ (date) for the construction of 
“_______________________________” (name of work) (hereinafter called “the TENDER”).  
 
KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 
registered office at _________________ (hereinafter called “the bank”) are bound unto Airports 
Authority of India through its “Bid Manager / Engineer-in-charge / AAI’s Authorized representative” 
(Designation with address) (herein called the “Bid Manager / Engineer-in-charge/ AAI’s Authorized 
representative”, as the case may be which expression shall unless repugnant to the subject or 
contract includes its administrators, successors and assigns) in the sum of Rs. _________________ 
(Rs. In words _________________) for which payment will truly to be made to the said “Bid Manager 
/ Engineer-in-charge / AAI’s Authorized representative” the bank binds itself, his successors and 
assigns by these presents. 
 
SEALED with the Common Seal of the Bank this ___________ day of __________20 ______. 

THE CONDITIONS of this obligation are: 

  If after tender opening the Contractor withdraws, his tender during the period of validity of 
tender (including extended validity of tender) specified in the Form of Tender. 
 

 If the contractor having been notified of the acceptance of his tender by the “Bid Manager / 
Engineer-in-charge / AAI’s Authorized representative. 
 

 Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required –  
 OR 

 Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 
tender document and instructions to contractor,  
 OR 

 Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 
  OR 

 Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 
against security deposit after award of contract. 
 

We undertake to pay to the “Bid Manager / Engineer-in-charge / AAI’s Authorized representative” 
either up to the above amount or part thereof upon receipt of his first written demand, without the 
“Bid Manager / Engineer-in-charge / AAI’s Authorized representative” having to substantiates his 
demand, provided that in his demand the “Bid Manager / Engineer-in-charge / AAI’s Authorized 
representative” will note that the amount claimed by him is due to him owing to the concurrence of 
one or any of the above conditions, specifying the occurred condition or conditions. 
 
This guarantee will remain in force up to and including the date* ____________ after the deadline 
for submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended by the “Bid Manager / Engineer-in-charge / AAI’s Authorized representative”, notice of 
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which extension (s) to the bank is hear by waived. Any demand in respect of this guarantee should 
reach the bank not later than the above date.  
 
 
 
 

DATE    ……………………….. SIGNATURE OF THE BANK 
 
WITNESS   ……………………….. 

 
SEAL 

(SIGNATURE NAME AND ADDRESS)  
 
 Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender. 
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS 
 
Name of work…………………..........  
Name of Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill No……………………….…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Up to 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

 

Remarks 
 

1 2 3 4 5 6 7 8 9 
         

 
Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 
Signature of Sudt. / Jr. Exe. (Engg) 
 
 
 
Signature of Engineer-in-Charge.   Signature of AGM/SM/Manager/AM (Engg) 
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APPENDIX-III 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the contractor………………………………………………………………………… 
 
Name and location of the work……………………………………………………………………………… 
 
 
 
Name of the 
employee 

 
 
Father’s/husband’s 
name 

 
 
Nature of 
employment 

 
 
Period of 
actual 
employment 

 
 
Date on which 
notice of 
confinement given  

1 2 3 4 5 

     

     

     

     

     

 
 
 
 

Date on which maternity leave commenced and ended 
 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 

Commenced                        Ended 

 
In case of delivery 

 
 

Commenced                   Ended 

6 7 8 9 10 
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Leave Pay paid to the employee 

 
In case of delivery 

 
In case of miscarriage 

 
Remark 

 
Rate of leave pay  

 
Amount paid 

 
Rate of leave 
pay 

 
Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE 
CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 
 
Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------                                                      
------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/miscarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity 

benefit after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entries in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 
 

Labour Board 
 
 

Name of work 
Name of Contractor----------------------------------------------------------------------------------------------------------------------------------------
-------------------------------------------Address of Contractor -----------------------------------------------------------------------------------------
--------------------------------------------------------------------------------------- 
Name and address of A. A. I. Division ----------------------------------------------------------------------------------------------------------
------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------------------------------------------
------------------------------------------------- 
Address of A. A. I. Labour Officer ------------------------------------------------------------------------------------------------------------------
------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 
 

Sl.No. Category Minimum 
wage fixed 

Actual wage 
paid 

 

Number 
present 

Remark 
 

 
 
Weekly holiday ----------------------------------------------------------------------------------- 
Wage period -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------- 
Working hours ----------------------------------------------------------------------------------- 
Rest interval--------------------------------------------------------------------------------------- 
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Form-XIII                                                                                    
APPENDIX-VI 

[See rule 2(1)] 
 [Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 
Name and address of contractor………………………………………………………………………………………. 
Name and address of establishment which contractor is carried on…………………………………………………... 
Name and location of work……………………………………………………………………………………………. 
Name and address of Principal Employer……………………………………………………………………………... 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. 
No 

Employee 
Code 

Name Sur 
name 

Gender Father’s/ 
Spouse 
Name 

Date  
of Birth# 

Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 

Category 
Address 

*(HS/S/SS/
US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank 
A/c 
Number 

Bank Branc
h 
(IFSC) 

Presen
t 
Address 

Permane
nt 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 

Service Book 
No. 

Date of 
Exit 

Reason for 
Exit 

Mark of 
Identification 

Photo Specimen Signature 
/Thumb Impression 

Remarks 

25 26 27 28 29 3
0 

31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column. 
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APPENDIX-VII 

 
Form-XVI  

[See Rule 78(1) (a) (i)] 
 

Muster Roll 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Sl. 
1 

Name of 
work 
Man 
2 

Sex 
3 

Father’s/ 
Husband’s 
4 

Date Remark 
 
1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)]    

  APPENDIX-VIII 
 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the 
date..............  Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN _______Wage period 

from______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

 

 

Sl. No. 
in 
Employe
e 

Name Rate 
of 
Wage 

No. of 
Days 
worked 

Overtim
e hours 
worked 

Basic Speci
al 
Basic 

DA Payment
s 
Overtim
e 

HRA Others Total 
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1 2 3 4 5 6 7 8 9 10 11 12 

 

 

 

Deduction Net 
Payment 

Employer Share 
PF Welfare 
Found PF ESIC Society Income 

Tax 
Insurance Others Recoverie

s 
Total 

13 14 15 16 17 18 19 20 2
1 

2
2  

 

 

Receipt by 
Employee/Bank 
Transaction ID 

Date of 
Payment 

Remark
s 

2
3 

24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment LIN  

 

Sl. Number In 
Employee 
register 

Nam
e 

Recovery Type 
(Damage/loss/fine/advance/l
oans 

Particular
s 

Date of 
damage/Loss* 

Amoun
t 

1 2 3 4 5 6 

 

 

Whether show 
cause 
issued* 

Explanation heard 
in presence 
of* 

Number of 
Instalments 

First Month/Year Last 
Month/Year 

Date of 
Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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Form-XVII  
[See Rule 78 (2) (a)] 

 
Register of wages 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 Amount of wages  

 
S. 
No 
 
 
 
 

 
Name of 
workman 
 
 
 

 
Serial no 
in the 
register 
of 
workman 
 

 
Descript
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked  

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece 
rate 

 
Basic 
wage
s 
 

 
Dearnes
s 
Allowanc
e 
 

 
Over-
time 
 
 

 
Other 
cash 
paym
ent. 
(indic
ate 
natur
e) 
 
 

 
Total 
 
 
 

 
Dedu
ction 
if any  
(indic
ate 
natur
e) 
 
 

 
Net 
amo
unt 
paid 
 

 
Sig. or 
thum
b 
impre
ssion 
of the 
work
men 
 
 
 

 
Initial 
contrac
tor his 
represe
ntative 
 
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

 
 
 
 

               

PPENDIX-VIIIA 
WAGE CARD 
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Wages Card No………………………… 
 
Name and Address of Contractor……………………Date of issue………………………. 
 
Name and location of work…………………………. Designation………………………… 
 
Name of workman…………………………………. Month/Fortnight……………………. 
 
Rate of Wages………………………………………… 
 

 1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
8 

3
0 

31 

 
Morning 
 

                               
Rate 

Evening 
 

                               
Amount 

Initial 
 

                               

 
Received from……………………………………. the sum of Rs…………………………………………on account of my wages 

Signature 
The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 
78 (2) 

[See rule 78 (1) (b)] 
 
 

Wages Slip 
 
 

Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending…………………………………………………….. 
 
 
1. No. of days worked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 
 

3. Rate of daily wages/piece rate………………………………………………………… 
 

4. Amount of overtime wages…………………………………………………………… 
 

5. Gross wages payable…………………………………………………………………. 
 

6. Deduction, if any……………………………………………………………………… 
 

7. Net amount of wages paid……………………………………………………………. 
 

 
 

Initials of the contractor or his representative 
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APPENDIX-X 
 
     14/Form-XIV                                                             

[See rule 76] 
Employment Card 

 
 

Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation…………………………………………………. 

 
4. Wage rate (with particulars of unit in case of piece work)…………………………. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept 

the terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… [hereinafter called the 
said contractor(s)] for the work …………………………… (hereinafter “the said agreement”) 
having agreed to production of an irrevocable Bank Guarantee for Rs. ….......................... 
(Rupees ………………………. only) as a security / guarantee from the contractor(s) for 
compliance of his obligations in accordance with the terms and conditions in the said 
agreement. 
We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the 
Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ………………… only) on demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 

amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely 
to be due from the said contractor(s). Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs. ……………….. (Rupees ……………………… only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or 
proceeding pending before any court or tribunal relating thereto, our liability under this 
present being absolute and unequivocal. 

 
 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making 
such payment. 

 
4. We……………………………... (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be 
taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of AAI under or by virtue of the said agreement have been 
fully paid and its claims satisfied or discharged or till Engineer-In-Charge on behalf of AAI 
certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said contractor(s) and accordingly discharges this guarantee. 

 
5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have 

the fullest liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said contractor(s) 
and to forebear and enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation, 
or extensions being granted to the said contractor(s) or for any forbearance, act of 
omission on the part of AAI or any indulgence by the AAI to the said contractor(s) or by 
any such matter or thing whatsoever which under the law relating to securities would, but 
for this provision, have  effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor(s). 
 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this 

guarantee except with the previous consent of AAI in writing. 
 
8. This guarantee shall be valid up to ……………………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing is 
lodged within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 
In presence of  

Dated this __________ Day of _________ 
Witness 
1. 
2.  

For and on behalf of (The Bank) 
Signature __________________ 

Name & Designation __________ 
Authorisation No. _____________ 
Name & Place _______________ 

Bank’s Seal __________________ 
 
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature ________________ 
Name ___________________ 
Designation _____________ 
Dated __________________ 
Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank  
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 
 
Sub: - My / Our Bank Guarantee bearing No…….dated ……. for amount……. Issued in       favour of 

Airport Authority of India A/c…………… 
 
Sir, 
 

  The subject Bank Guarantee is obtained from your bank for the purpose of Security 
Deposit / Earnest Money/ Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 

 
  I hereby authorised the Airport Authority of India in whose favour the deposit is made to 

close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 
 

 
 
 
 

Signature of the Depositor   
 
 

Place: 
 
Date: 
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 APPENDIX-XII 
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed 
prominently at the site of work both in English and local Language. 
 
1. Willful insubordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or 
property of AAI. 
 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behavior 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 
particles at the work place 
 

15. Bad workmanship in construction and maintenance by skilled workers which is not 
approved by the Department and for which the contractors are compelled to undertake 
rectifications. 
 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 
premises. 
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APPENDIX-XIII 
 
 

 Form-XVII [See Rule 78 (2) (d)] 
 

Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. No. Name of 

workman 
Father’s/ 
Husband’
s 
Name 

Designatio
n nature of 
employme
nt 

Act or 
action 
for which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against 
fine 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed  

Date on 
which 
fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 
              Form-XVII   

 [See Rule 78 (2) (d)] 
Register of Deduction for Damage or Loss 

 
 

Name and address of contractor………………………………………………………………………………………. 
Name and address of establishment under which contract is carried on…………………………………………………... 
Name and location of work……………………………………………………………………………………………. 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband
’s Name 

Designatio
n/nature of 
employme
nt 

Particula
r of 
Damages 
or Loss 

Date of 
damag
es or 
loss  

Whether 
workman 
showed 
cause 
against 
deductio
n 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n 
imposed 

No. of 
install
ments 

Date of 
recovery 

 
 
 
Remark 

First 
Insta
llme
nt 

Last 
Insta
llme
nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
                      Form-XXII    

[See Rule 78 (2) (d)] 
Register of Advances 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name of 
workman 

Father’s 
Husband’s 
Name 

Designation/n
ature of 
employment 

Wage 
period and 
wages 
payable 

Date and 
amount 
of 
advance 
paid  

Purpose for 
which 
advance 
paid 

Number of 
installment by 
which advance 
to be repaid 

Date and 
amount of 
each 
installment 
repaid 

Date on 
which 
last 
installm
ent was 
repaid 

 
 
 
Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
                                                                                                                   Form-XXIII      [See Rule 78 (2) (e)] 

 
                                                                                                             Register of Overtime 

 
Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
S.
N
o 

Name 
of 
workme
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employment 

Date on 
which 
overtime 
worked 

Total 
overtime 
worked at 
project in 
case of piece 
rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim
e 
earning 

Rate on 
which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
To 
      ……………………………….. 
      ……………………………….. 
      ……………………………….. 
 
Dear Sir, 
 In terms of clause 25 of the agreement, particular of which are given below, I/we hereby 
give notice to you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitrator sought. 
5. Name of the office which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal. 

 
Specimen signature of the applicant 

(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 
 

1. Statement of claims with amount of claims. 
2.  
3.  
4.  

Yours faithfully 
 

(Signature)  
Copy to: 
The Engineer-in-charge ………………….,………………………… 
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APPENDIX -XVIII 
 
 

INTEGRITY PACT 
 
The integrity pact shall be signed by both the parties in the following format 

 
 “This Pact made this ……..day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and 
having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at ………….in 
India, hereinafter called the Authority (which term shall unless excluded by or is 
repugnant to the context, be deemed to include its Chairman, or Member, Executive 
Directors, Airport Directors, officers or any of them specified by the Chairman in this 
behalf, and shall also include its successors and assigns) of the one part 

 
AND 

 
 ……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 

“(which term shall unless excluded by or is repugnant to the context be deemed to 
include its heirs, representatives, successors and assigns of the Bidder/ Contractor) 

 WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/ contract for …………………. The Authority, while discharging its functions on 
business principles, values proper compliance with all relevant laws and regulations, and 
the principles of natural, justice, ethics, equity, fairness and transparency in its relations 
with the Bidders/ Contractors. 

 
 WHEREAS the Authority is desirous to make its business mechanism more transparent, 

thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby 
adopts the instrument developed by the renowned international non‐governmental 
organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). The 
Authority will appoint an Independent External Monitor (IEM) who will monitor the tender 
process and the execution of the contract for compliance with the principles mentioned 
above. 

 
 AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. In 

response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the contract 
for execution of ……NOW, therefore, To avoid all forms of corruption by following a system 
that is fair, transparent and free from any influence/prejudiced dealings prior to, during 
and subsequent to the currency of the contract to be entered into with a view to Enabling 
the Authority to obtain the desired said stores/equipment/execution of works at a 
competitive price in conformity with the defined specifications by avoiding the high cost 
and the distortionary impact of corruption on public procurement, and Enabling Authority 
to abstain from bribing or indulging in any corrupt practice in order to secure the contract 
by providing assurance to them that their competitors will also abstain from bribing and 
other corrupt practices and the Authority will commit to prevent corruption, in any form, 
by its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 

 
 
1. Commitments of the Authority: 

 
1.1  The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any material 
or immaterial benefit or any other advantage from the BIDDER, either for themselves 
or for any person, organization or third party related to the contract in exchange for 
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an advantage in the bidding process, bid evaluation, contracting or implementation 
process related to the contract. 

 
1.2  The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

 
1.3  All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima facie 
found to be correct by the Authority, necessary disciplinary proceedings, or any other 
action as deemed fit, including criminal proceedings may be initiated by the Authority 
and such a person shall be debarred from further dealings related to the contract 
process. In such a case while an enquiry is being conducted by the Authority the 
proceedings under the contract would not be stalled. 

 
2. Commitments of Bidders/Contractor. 

 The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the Authority, 
connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in 
the bidding, evaluation, contracting and implementation of the contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 
or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution of 
the contract or any other contract with the Authority for showing or forbearing to 
show favour or disfavour to any person in relation to the contract or any other 
contract with the Authority. 

 
2.3  The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specification, certifications, subsidiary contracts, submission or 
non‐submission of bids or any actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5  The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract. 
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2.6     The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorised government sponsored 
export entity of the stores and has not engaged any individual or firm or company 
whether Indian or foreign to intercede, facilitate or in any way to recommend to the 
Authority or any of its functionaries, whether officially or unofficially to the award of 
the contract to the BIDDER, nor has any amount been paid, promised or intended to 
be paid to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract. 

 
2.9    The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 
2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the Authority as part 
of the business relationship, regarding plans, technical proposals and business 
details, including information contained in any electronic data carrier. The Bidder / 
Contractor also under takes to exercise due and adequate care lest any such 
information is divulged. 

 
2.11  The Bidder/Contractor will inform to the Independent External Monitor. 
 

i)  If he receives demand for an illegal/undue payment/benefit. 
 
ii)  If he comes to know of any unethical or illegal payment/benefit. 
 
iii) If he makes any payment to any Authority’s associate(s) 

 
2.12  The Bidder/Contactor commit to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 
 
2.13  The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
 
2.14  If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of 
any of the officers of the Authority, or alternatively, if any relative of an officer of the 
Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same 
shall be disclosed by the Bidder/Contractor at the time filing of tender. The term 
‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 
1956. 

 
2.15  The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 
Authority. 
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2.16  That if the Bidder/ Contractor, during tender process or before the award of the 
contract or during execution of the contract/work has committed a transgression in 
violation of section 2 or in any other form such as to put his reliability or credibility as 
Bidder/Contractor into question, the Authority is entitled to disqualify him from the 
tender process or to terminate the contract for such reason and to debar the BIDDER 
from participating in future bidding processes. 

 
3. Previous Transgression 

3.1    The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other company 
in any country in respect of any corrupt practices envisaged hereunder or with any 
Public Sector Enterprise in India or any Government Department in India that could 
justify Bidders’ exclusion from the tender process. 

 
3.2   The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he 

can be disqualified from the tender process or the contract, if already awarded, can 
be terminated for such reason and he may be considered for debarment for future 
tender/contract processes. 

 
3.3   That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( 

s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees 
zero point five Cr.) and to submit the same to the Authority along-with the tender 
document/ contract before contract signing. 

 
3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of 

the Authority after signing of the contract, and whose value of the work contribution 
exceeds Rs. 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by 
the Contractor, and the same will be submitted to the Authority before doing/ 
performing any act/ function by such subcontractor(s) / associate(s) in relation to 
the contract/ work. 

 
3.5   That the Authority will disqualify from the tender process all Bidder(s) who don’t sign 

this Pact or violate its provisions or fails to get this Pact signed in terms of policy of 
authority 

 
3.6   That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 

get this Pact signed in terms of policy of authority. Authority will terminate the 
contract and initiate appropriate action against such Contractor(s). 

 
4.  Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 
 
 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 

ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is as per terms and 
conditions and details given in NIT / tender documents sold to the Bidders. 

 
5.  Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contacts. 
 
5.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall 
entitle the Authority to take all or any one of the following actions, wherever required: 
i)   To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 
with the other BIDDER(s) would continue. 
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ii)  To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

 
iii) If the Authority has disqualified / debarred the Bidder from the tender 

 process prior to the award under section 2 or 3 or 4, the Authority is  
entitled to forfeit the earnest money deposited/bid security. 
 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank of India, while in case of a BIDDER from a country other 
than India with interest thereon at 2% higher than the LIBOR. If any 
outstanding payment is due to the BIDDER from the Authority in connection 
with any other contract or any other stores, such outstanding payment could 
also be utilized to recover the aforesaid sum and interest. 

 
v) To en-cash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, already 
made by the BUYER, along with interest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the Authority resulting 
from such cancellation/rescission and the Authority shall be entitled to deduct 
the amount so payable from the money(s) due to the BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a 

period upto two years. 
 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 
ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not be 
opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

the same without assigning any reason for imposing sanction for violation of 
this Pact. 
 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or 
if the Authority is entitled to terminate the contract under section 2 or 3 or 4, 
the Authority shall be entitled to demand and recover from the contractor 
damages equivalent to 5% of the contract value or the amount equivalent to 
security deposit or performance bank guarantee, whichever is higher. 
 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 
without protest or demur subject only to condition that if the Bidder/Contractor 
can prove and establish to the satisfaction of the Authority that the 
disqualification / debarment of the bidder from the tender process or the 
termination of the contract after award of the contract has caused no damage 
to the Authority. 

5.2  The Authority will be entitled to take all or any of the actions mentioned at para 5.1 
above. 
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5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER), of 
an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 
Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 
5.4  That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a 
suitable and effective corruption prevention system and also restored/recouped the 
damage, if any, caused by him, the Authority may, if thinks fit, revoke the debarment 
prematurely considering the facts and circumstances of the case, and the 
documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5  That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent 
External Monitor’s recommendations/suggestions that no reasonable doubt is 
possible in the matter. 

 
5.6  The decision of the Authority to the effect that a breach of the provisions of this Pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 
However, the BIDDER can approach the Independent External Monitor(s) appointed 
for the purpose of this Pact. 

 
6.  Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 
 
 That if the Authority receives any information of conduct of a Bidder/ Contractor or 

Sub- Contractor or of an employee or a representative or an associate of the Bidder, 
Contractor or Sub- Contractor which constitute corruption, or if the Authority has 
substantive suspicion in this regard, the Authority will inform the Vigilance 
Department for appropriate action. 

 
7.  Independent External Monitor(s), 
 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 
7.2  The task of the Monitor(s) is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. He will also 
enquire into any complaint alleging transgression of any provision of this Pact made 
by the Bidder, Contractor or Authority. 

 
7.3.  That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 
to the Chairperson of the Board of the Authority. 

 
7.4   That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, 
upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. The 
same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5.  That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 
will so inform the management of the Authority and request the management to 
discontinue or heal the violation, or to take other relevant action. The Monitor(s) can 
in this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) 
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has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

 
7.6  That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the 
Authority and, should the occasion arise, submit proposals for correcting problematic 
situations. 

7.8  That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 
suspicion of an offence under relevant Anti- Corruption Laws of India and the 
Chairperson has not, within reasonable time, taken visible action to proceed against 
such offence or reported it to the Vigilance Department, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, Government 
of India. 

 
7.9  The word ‘Monitor’ would include singular and plural. 
 
8.  Facilitation of Investigation. 
 
 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER shall 
provide necessary information and documents in English and shall extend all 
possible help for the purpose of such Examination. 

 
9.  Law and Place of Jurisdiction. 
 
 That this Pact is subject to provisions under Indian Law. The place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 
the Authority, as applicable. 

 
10.  Other Legal Actions 
 
10.1  That the changes and supplements as well as termination notice need to be made in 

writing. 
 
10.2  That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorised 
representatives. 

 
11.  Pact duration (Validity) 
 
11.1  That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 
for all other Bidders 3 months after the contract is awarded. 

 
11.2.  That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 
it is discharged/determined by Chairman of the Authority. 
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11.3  That should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact shall remain valid. In this case, the parties will strive to come 
to an agreement to their original intentions. 

 
12.  Company Code of Conduct 
  
 Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behaviour) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 
13.  The parties hereby sign this Integrity Pact at _____________ on _______________  
  
 Buyer 
 Name of the Officer 

Designation 
Deptt./Ministry/PSU 
Witness 
 
1. _______________________________ 

 
2._______________________________ 

 
Bidder 
 
CHIEF EXECUTIVE OFFICER 
Witness 
1. ______________________________ 
 
1. ______________________________ 
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APPENDIX-XIX 
 

 

(To be filled by Contractor)  
(CLAUSE-47) 

 
Ratio of direct payment to the specialized:       …% of the net payment to be made to 
Specializedagency in case of composite contract                        agency 
 
 
 
 
Sl. Sub-head Nature of work % of the net payment to be made 

to Specialized agency 
1 Sub-head I   
    
    
    
 
 
Note: 
 
1. NIT approving authority must ensure that all sub-heads of works are covered in above 

table. The bidder must indicate percentage payable to specialized agency in case of all 
sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 
75% of the net payment admissible as per AAI for the subhead under consideration shall 
be paid directly to specialized agency in case of composite contract. 

 
 
 
 
 
 



Page | 140 
 
 

APPENDIX-XX 
 

Format Consent Letter 
Dispute Resolution Clause-25 Para ii (b) 

 
To, 
 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India, 
 
SUB: Request for appointment of arbitrator under Clause-25 of the___ __ agreement 
dated _________for ……………………………. 
 
Sir/Madam, 
 
1. We state that _ _ ___ _ __ (contractor/agency) was awarded work 
of………………………(other location) of Airports Authority of India through Award 
Letter_______________ dated __ ______ 
 
2. Dispute related to ____ ___ arose between us (contractor/agency) and AAI. 
 
3. On ____________(date), dispute was referred to Mediation as per AAI Mediation 
Policy and any settlement on the following claims/disputes was not reached between 
the parties: 
(i) 
(ii) 
(iii) 
 
4. A concise statement along with claim in respect of each of such disputes is 
attached herewith. 
 
5. In view of the above, we invoke arbitration under clause-25 of the_ _ _ ___ ___ 
agreement between us and AAI and as per provision toSection-12(5) of the 
Arbitration & Conciliation Act, 1996, we hereby agree and request the 
Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI 's 
panel of arbitrators. 
 
6. I / We also give my/ our consent for appointing any of the arbitrator from AAI’s 
approved panel of arbitrators, as per paragraph-5 above. 
 
Thanking you, 
 
(_________________) 
 
Authorized signatory of _____________________________ 
 
Encl: As above 
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APPENDIX-XXI 
INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 
(For use in cases in which the contract is for finished work and the contractor has 
entered into an agreement for the execution of a certain specified quantity of work in 
a given time)  
 
THIS INDENTURE made the.... ..... ... ... .. .... day of. ...... .... .... ....... 20.. ..... 
BETWEEN  
 
(hereinafter called the Contractor which expression shall where the context so 
admits or implies be deemed to include his executors’ administrators and assigns) of 
the one part and the CHAIRMAN, AAI (hereinafter called the AAI which expression 
shall where the context so admits or implies be deemed to include his successors in 
office and assigns) of the other part. 
 
WHEREAS by an agreement dated .............. ......... ...... (hereinafter called the said 
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied 
to the AAI that he may be allowed advances on the security of materials absolutely 
belonging to him and brought by him to the site of the works the subject of the said 
agreement for use in the construction of such of the works as he has undertaken to 
execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the AAI has agreed to advance to the 
Contractor the sum of Rupees .... ............. ............................ .... on the security of 
materials the quantities and other particulars of which are detailed in Accounts of 
Secured Advances attached to the Running Account Bill for the said works signed by 
the Contractor on ..... .............. ...... .................... and the AAI has reserved to himself 
the option of making any further advance or advances on the security of other 
materials brought by the Contractor to the site of the said works. Now THIS 
INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees .............. ........... ..... ... ... on or before the 
execution of these presents paid to the Contractor by the AAI (the receipt whereof 
the Contractor doth hereby acknowledge) and of such further advances (if any) as 
may be made to him as aforesaid the Contractor doth hereby covenant and agree 
with the AAI and declare as follows: - 

1. That the said sum of Rupees. ........... ... .... .. ................ ............... ... so advanced 
by the AAI to the Contractor as aforesaid and all or any further sum or sums 
advanced as aforesaid shall be employed by the Contractor in or towards 
expediting the execution of the said works and for no other purpose whatsoever.  

2. That the materials detailed in the said Account of Secured Advances which have 
been offered to and accepted by the AAI as security are absolutely the Contractor's 
own property and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials 
which are not absolutely his own property and free from encumbrances of any kind 
and the Contractor indemnifies the AAI against all claims to any materials in respect 
of which an advance has been made to him as aforesaid.  

3. That the materials detailed in the said Account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter 
be made as aforesaid (hereinafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the 
directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-
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in-Charge) and in the term of the said agreement. 
 

4. That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by 
the Engineer-in-Charge or any officer authorised by him. In the event of the said materials or any 
part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree 
than is due to reasonable use and wear thereof the Contractor will forthwith replace the same with 
other materials of like quality or repair and make good the same as required by the Engineer-in-
Charge.  

5. That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Engineer-in-Charge or an officer authorised by him on that 
behalf.  

6. That the advances shall be repayable in full when or before the Contractor receives payment from 
the AAI of the price payable to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done than on the occasion of each such payment the AAI will be at liberty to make a recovery 
from the Contractor's bill for such payment by deducting there from the value of the said materials 
then actually used in the construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of each description of materials 
at the rates at which the amounts of the advances made under these presents were calculated.  

7. That if the Contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing to the AAI shall immediately on the 
happening of such default be repayable by the Contractor to the President together with interest 
thereon at twelve per cent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs charges, damages and expenses incurred by 
the President in or for the recovery thereof or the enforcement of this security or otherwise by 
reason of the default of the Contractor and the Contractor hereby covenants and agrees with the 
President to repay and pay the same respectively to him accordingly.  

8. That the Contractor hereby charges all the said materials with the repayment to the President of 
the said sum of Rupees .. ..... .......... .................... ...... ..... and any further sum or sums advanced as 
aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement 
and without prejudice to the powers contained therein if and whenever the covenant for payment 
and repayment herein before contained shall become enforceable and the money owing shall not 
be paid in accordance therewith the AAI may at any time thereafter adopt all or any of the 
following courses as he may deem best :- 

a) Size and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the Contractor with the actual cost of effecting such completion and the 
amount due in respect of advances under these presents and crediting the Contractor with the 
value of work done as if he had carried it out in accordance with the said agreement and at the 
rates thereby provided. If the balance is against the Contractor, he is to pay same to the MI on 
demand.  

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the MI under these 
presents and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys 
owing out of the security deposit or any sum due to the Contractor under the said agreement. 

9.  That except in the event of such default on the part of the Contractor as aforesaid interest on the 
said advance shall not be payable.  
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10. That in the event of any conflict between the provisions of these presents and the said agreement 
the provisions of these presents shall prevail and in the event of any dispute or difference arising 
over the construction or effect of these presents the settlement of which has not been herein 
before expressly provided for the same shall be finally resolved as per provisions of clause 25 of 
the contract. 

 
In witness whereof the said ....................... and .................... by the order and under 
the direction of the AAI have hereunto set their respective hands the day and year 
first above written. 
 
Signed, sealed and delivered by ......................... the said contractor in the presence 
of 
 

Signature ........................... 
 

Witness Name ...................................................... 
 

Address .......................... 
 

Signed by ............................ 
 
by the order and direction of the AAI in the presence of 
 

Signature ........................... 
Witness Name ............................................................. 
Address ......... .................. .  
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
SCHEDULE `A’ 
 
All rates shall be quoted in the format provided and no other format is acceptable.  The price bid 
has been given as a standard BOQ format at page no. 199-211 with the tender document, then 
the same is to be downloaded and to be filled by all the bidders.  Bidders are required to 
download the BOQ file, open it and complete the white coloured (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder).  No other cells should 
be changed.  Once the details have been completed, the bidder should save it and submit it 
online, without changing the File name.  if the BOQ file is found to be modified by the bidder, the 
bid will be rejected and EMD shall be forfeited. 
 
 
SCHEDULE `B’ 
 
Schedule of materials to be issued to the contractor. 
 

Sl. 
No. 

Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 
Tools and plants to be hired to the contractor. 
 
 

Sl.No. Description Hire charges per day Place of Issue 
1 2 3 4 

    

 
 
SCHEDULE `D’ 
 
Extra schedule for specific requirements/ documents for the work, if any.          NA 
 
SCHEDULE `E’ 
 
Reference to General Condition of contract  
 
Name of work : Miscellaneous minor capital works in T1, T2 and Link building at 

 BPI Airport, Bhubaneswar. 
 
Estimated cost of work Rs. 2,75,70,632.00   

 
i. Earnest Money Rs. 8,27,119.00 

 
ii Performance Guarantee:  NA 

 
iii Security deposit:   10% of contract value 

 
 
SCHEDULE `F’ 

 
GENERAL RULES & DIRECTION 
 
Officer inviting tender                               Asst. General Manager (E-C), Biju Patnaik International 
    Airport, Bhubaneswar 
 
 
Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses 
12.2 & 12.3 

As per Clause 12 of Schedule F 

 
Definitions: 

 
Office inviting tender : O/o Asst. General Manager (E-C) 
      

2(v)     Engineer-in-Charge : As per AAI’s DOP 
    
2(viii) Accepting Authority : As per AAI’s DOP 
2(x) Percentage on cost of materials & 

labour to cover all overheads &Profits: 15% 
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2(xi) Standard schedule of rates : DSR 2023, with upto date correction slips, as 

on last date of submission of tenders & 
market rate. 

 
2(xii) Department:         AAI, Engineering Dept., Biju Patnaik International Airport, Bhubaneswar 
 

   
Clause 1 
 

(i) Time allowed for submission of 
Performance Guarantee from the date 
of issue of letter of acceptance 

 
Within 30 days 

(ii) Maximum allowable period of 
extension 

As per Clause I of GCC 
 

 
Clause 2 
 

 Authority for fixing compensation under 
Clause 2  

As per AAI DoP 

 
Clause 2A 
 

 Whether Clause 2A shall  be applicable No 
 
Clause 5 
 
 Number of days from the date of issue 

of letter of acceptance for reckoning 
date of start 

 
10 days 

 
Mile Stone(s) as per table given below: 
 
Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 
date of start) 

Amount to be 
withheld in case of 
non-achievement 
of milestone 

    
    
    
    
 
Time allowed for execution of work: 11 (Eleven) months 
 
 
Authority to decide: 
i. Extension of time…………………. As per AAI DOP 
ii. Rescheduling of milestone ………..DGM (Engg.) 
iii. Shifting of date of start in case of delay in handing over of site……. DGM (Engg.) 
 
Clause 6, 6A 
 
Clause applicable – (6 or 6A)   :  6A (Computerized measurement book/billing) 
 
 

As Per Clause No. 5 of GCC and Special Condition of Contract 
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Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 
Rs.25 lakh except final bill or as decided by EIC 

 
 
Clause 10A 
 
Testing equipment to be provided by the contractor at site lab – Not applicable 
All the testing equipment required for conducting test for building/ pavement works as per 
CPWD, MORT&H, IRC and AAI specifications as and when required or testing shall be carried out 
at outside laboratory as approved by EIC. 
 
Clause 10 B:  Applicable. 
 

 Whether Clause 10B(II) shall be 
applicable 

Yes  

 Interest on Mobilization Advance 8.75% per annum 
 
Clause 10C: Applicable. 
Component of labour expressed as percent of value of work: - 25% 
 
Clause 10 CA: - Not Applicable. 
 

Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement bars, 
structural steel & Bitumen) for 
which All India Wholesale Price 
index is to be followed 

Base price of all the 
materials covered under 
clause 10CA 

2. Cement Grey Cement (PPC) Rs. 4609.00 per MT 
excluding GST. 

 
3. Bitumen 

 
VG - 30 

Rs. 50982 per MT 
excluding GST. 

*Note: 
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if 

any. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to 

be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may 
be modified by adopting latest base price and its corresponding period. 

Clause 10 CC:   Not Applicable 

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

18 months 

Schedule of component of other materials, Labour, POL etc.for price escalation. 
Component of civil (except material covered under clause 10 CA) / Electrical construction 
materials express as percentage total value of work …………. ……Xm %. 
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Component of labour, expressed as % of total value of work………Y…%. 
Component of P.O.L, expressed as % of total value of work…………Z… % 

Note: Xm…. % should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel 
and other materials specified in clause 10 CA + component of labour + component of POL). 

Clause 11 

Specification to be followed for execution of 
work 

a) “CPWD Specification 2023, Vol. I to II with up 
to date correction slips, MORTH or other 
specification as applicable. 

b) AAI specification of Flexible/Rigid pavement 
c) Technical specification. 
d) BCAS Guidelines 
e) Manufacturer’s Specification. 

Clause 12 

12.2 
& 

12.3 
 

Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for building , 
pavements and all other works above 
foundation level 

 
15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work  

 
100% ( Hundred Percent) 

 Overall Deviation i/c extra items, 
if any. 

30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 
reduced rates DGM/ Jt.GM (Engg) 

 
Clause17 

Defect Liability Period : 12 (Twelve) Months after the completion of work 

 

Clause 18 
Mandatory machinery, tools & plants to be deployed by the contractor at site: 
To be provided as per NIT and other Machinery required for timely completion of work. 

 
Clause 25 :Applicable 
Place of Arbitration: Bhubaneswar 

 

Clause 36(1) 
Requirement of Technical Representative(s) and recovery rate 
 

Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal  
Technical 

representativ
e) M

in
im

um
   

Ex
pe

rie
nc

e 

N
um

be
r  

Rate at which recovery shall be 
made from the contractor in the 
event of not fulfilling Provision 
of clause 36  
Figures Rs. Words 

1 Diploma in Civil 
Engineering 

Civil Site Engineer 02 
years 

1 Rs 2000/- 
per day 

Two thousand 
per day 
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Clause 37 
License Fee for paved land As per clause 37 of GCC 
License Fee for unpaved land  

Clause 41(a & b) 
Integrity Pact applicable                                NA 
 
 
 
Clause 42 
 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of 
Delhi Schedule of Rates 

DSR 2023 printed by C.P.W.D with up-
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 
 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 
tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section 
for each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  

 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

Sl. No. Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement   
2. Steel reinforcement   
3. Structural Sections   
4. Bitumen issued free   
5. Bitumen issued at 

stipulated fixed price   

 
*   Provided work is considered technically sound. Otherwise work has to be re-executed 

as per direction of Engineer-in-charge  
 

Clause 48 
Escrow Account:      Not applicable. 
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SPECIAL CONDITIONS OF CONTRACT 
 
1. GENERAL 

1.1  The Special conditions of Contract shall be read in conjunction with General 
Conditions of Contract, Technical Specifications, Drawings, BOQ and any other 
documents forming part of this contract wherever the context so requires. 

1.2 Notwithstanding the sub-division of the documents into these separate sections 
and volume every part shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the 
CONTRACT so far as it may be practicable to do so. 

1.3 Where any portion of the General Condition of Contract is repugnant to rate 
variance with any provisions of the Special Conditions of Contract, unless a 
different intention appears, the provisions of the Special Conditions of Contract 
shall be deemed to over-ride the provisions of the General Conditions of Contract 
and shall to the extent of such repugnancy, or variations, prevail. 

1.4 Nothing extra shall be payable on account of various activities to be performed as 
per Special Conditions of Contract except where so specified. 

 
2. COMPLETION SCHEDULE 

a. Contractor shall have to plan his construction programme and activities so as to 
complete the work in the stipulated period by working in multiple shifts.   
Accordingly, Contractor to ensure adequate lighting arrangement (Mobile tower) 
as per site requirement. The period of completion given includes the time required 
for mobilization as well as testing, rectifications, if any, re-testing and completion in 
all respects to the entire satisfaction of Engineer-in-Charge. 

b. After the Contract is awarded, within 15 days, the Contractor shall submit a Time 
and and Progress Chart for each mile stone and get it approved by the Engineer-
in- charge. BAR chart showing the mile stone for completion of work within the 
stipulated time as per conditions or the contract. The programme should clearly 
include Manpower, Material and Machinery, resources proposed to be deployed 
for achieving the targeted progress, justification for same based on machinery 
output, the date from which each machinery shall be available at site in working 
condition etc. complete. The programme shall be subject to the approval of 
Engineer-in-Charge who may order changes in the programme. The decision of 
Engineer-in-Charge shall be final and binding in this regard.  

c. Contractor is expected to mobilize and deploy sufficient resources as per the 
agreed programme to achieve the progress within the broad framework of 
accepted methods of working and safety. Timely deployment of required 
machineries, equipments, apparatus and instruments are to be treated as one of 
the sections of the work. 

d. No additional payment shall be made to the contractor for any multiple shift of 
working or any other methods contemplated by him in his work schedule even 
though the time schedule is approved by the Engineer-in-Charge. 

e. During the currency of the work the contractor is expected to adhere to the time 
schedule on mile stone and total completion and this adherence will be a part of 
Contractor’s performance under the contract. 

f. The Engineer-in-Charge can hold the payment till such time; the contractor does 
not submit the time schedule programme. The Contractor will be fully responsible 
to submit scheduled programme in consultation with Engineer-in-Charge to 
complete the work within stipulated time. 
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g. For Monitoring of Project 
i. The contractor shall submit within 15 days from date of acceptance of the 

letter, PERT/Bar Chart. The same shall be got approved from the 
Engineer-in-Charge before starting of the works and shall be binding on the 
contractor.  

     
ii. Contractor shall submit fortnightly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 
iii. Contractor shall give every day report on category wise labour and with the 

progress equipment deployed along of work done on previous day in the 
proforma prescribed by the Engineer-in-Charge. 

iv. PERFORMANCE 
a. The contractor shall perform all works in substantial and acceptable 

manner in accordance with the plans and specification and in 
accordance with such further explanatory drawings, details and 
instructions as may from time to time be given by the Engineer-in-
Charge. The work must be proceeded within such sections and such 
times as directed by the Engineer-in-Charge. 

b. The contractor shall provide and do everything necessary for the 
proper execution of the works according to the true intent and meaning 
of the drawing and specification taken together the same may or not 
be particularly shown on the provided that the same can be reasonably 
inferred there from. Figured dimensions to be followed in preference to 
scale dimensions and all particulars to be taken from the actual work. 

c. It must be clearly understood that the whole of the conditions are 
intended to be strictly enforced and that no extra changes in respect of 
extra work will be allowed unless they are clearly outside the spirit and 
meaning of the conditions or unless such works shall have been 
ordered in writing by the Engineer-in-Charge. 

 
3. SCOPE OF WORK: 

a. Works to be carried out as per the Bill of Quantities/Structural details and design 
as approved by AAI and any other related works considered necessary. 

 
4. DRAWINGS AND DOCUMENTS 

1.1 The Tender drawings/BOQ accompanying the tender documents are of indicative 
nature and issued for tendering purpose with the purpose to enable the tenderer 
to make an offer in line with the requirements of the AAI. 

1.2 The execution of work shall be as per the “Approved Drawings” and detailed 
specifications. No claim whatsoever, shall be entertained for variation in the 
approved for construction drawings and tender drawings, if any. 

1.3 However, no extra claim whatsoever, shall be entertained for variation in the 
"Approved for Construction" and "Tender drawings" regarding any changes. The 
execution of work shall be as per approved drawings and detailed specifications. 

 

5. BILL OF QUANTITIES 
5.1 The Bill of Quantities shall be read in conjunction with General Conditions of 

Contract, Special Conditions of Contract, Technical Specifications, CPWD, AAI & 
MoRTH specifications, Drawings and any other Document forming a part of this 
tender. The quantities shown against the various items are only approximate and 
subject to variations as made in General Conditions of the Contract. 
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6. LICENSE FEE FOR LAND ALLOTTED BY AAI 
6.1 The contractor shall not be permitted to enter in (other than for inspection 

purpose) or take possession of the site until instructed to do so by the 
Engineer-in-Charge in writing. The portion of the site to be occupied by the 
contractor shall be defined and/or marked on the site plan, failing which 
these shall be indicated by the Engineer-in-Charge at site and the 
contractor shall on no account be allowed to extend his operations beyond 
these areas. In respect of any land allotted to the contractor for purpose of 
or in connection with the contract, the contractor shall be issued a license 
subject to the following and such other terms and conditions as may be 
imposed by the licenser: - 
(i) Levy/ Taxes/ Royalty/ Land License fee payable by the Contractor as per 

Clause-37. 
(ii) That such use or occupation shall not confer any right of tenancy of the land 

to the contractor. 
(iii) That the contractors shall be liable to vacate the land on demand by the 

Engineer-in-Charge. 
(iv) That the contractor shall have no right to any construction over this land 

without the written permission of the Engineer-in-Charge. In case, he is 
allowed to construct any structure he shall have to demolish & clear the same 
before handing over the completed work unless agreed to the contrary. 

(v) The site for stacking of construction materials required for the work shall give 
free of cost. 

6.2 The contractor shall provide, if necessary or if required on the Site, all 
temporary access thereto and shall alter, adapt and maintain the same as 
required from time to time and shall take up and clear them away as and 
when no longer required and as and when ordered by the Engineer-in-
Charge and make good all damage done to the Site. 

6.3 Land for Labour Camps: 
Labour camps will not be permitted within the Airport area. 

 
7. TEMPORARY WORKS: 

7.1 The tenderer should see the approaches to the site of work and conditions 
of the same. If any approach from main road is required to be made at site 
or existing approach is to be maintained for cartage of materials etc. by the 
Contractor, the same shall be provided, improved and maintained by the 
Contractor at his own cost. 

7.2 The contractor shall segregate the site of work from other area by providing 
barricades as directed by the Engineer-in-Charge.The barricading towards 
operational area shall be painted with red and white paint. After completion 
of the work these shall be removed and taken away by the contractor and 
Nothing extra will be paid on this account. 

7.3 All temporary works required for execution of the main work shall be the 
responsibility of the Contractor and the quoted rate for the work is assumed 
to be inclusive of all such works and nothing extra is payable on this 
account.  

7.4 "The compliance of safety issues during execution of work shall be 
the responsibility of the Contractor and the price quoted by them shall 
be deemed to have included the cost of all such works. Safety 
measures like Temporary filling with sand bags, Temporary marking, 
providing obstruction lights etc, are included. Cost for providing sand 
bags including transportation filling, stitching, placing, removing etc , 
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in accordance with the requirements along with the progress of work 
at different stage of execution etc. to meet the safety requirement as 
per guidelines and as per instructions of EIC , shall be borne by the 
Contractor and nothing shall be paid extra on this account. The sand 
bags/sand shall be removed and taken away by the Contractor at his 
cost after completion of the work."  

 
8. PAYMENTS 

8.1 For the work done by the agency, R/A bill are to be processed as per 
Schedule ‘F’ Clause-7. These bills shall be prepared based on joint 
measurements on a monthly intervals or prefixed date fixed by Engineer-in-
charge. If the Contractor or his authorized representative does not 
present/associates for joint measurements, ex-parte measurements of the 
work done since previous bill shall be recorded by the Engineer-in-charge 
or his authorized representative for the purpose of bill/payments. The bills 
shall be submitted on the format prescribed by the Engineer-in-charge, 
through computerized billing in triplicate.  

 
 
8.2 The payment due to the contractor shall be made within 15 days of the 

submission of the bill by the contractor and the measurements shall be verified 
by the Engineer-in-Charge or his representative within10 days of submission of 
the bill. The payment shall be made from the AAI office at Bhubaneswar 
through ERP/SAP system 

9. Income Tax and Labour Cess 
9.1  Income Tax deductions shall be made from all payments made to the 

Contractor as per the rules and regulations in force in accordance with the 
Income Tax Act prevailing from time to time.  

9.2 Labour cess as per rules and regulations in force shall be deducted from the 
bills of the Contractors and deposited with designated authorities. 

10. WATER 
The contractor shall make his own arrangement of suitable water for construction 
and his staff and work men at his own cost. The testing charges for water shall be 
borne by the contractor. Wherever AAI’s source of water is used by the contractor, 
1% (one percent) of gross bill amount (Work Done) shall be deducted from his bills. 

11. POWER SUPPLY. 
11.1 Generally power required for the work shall not be given by department and 

same has to be arranged by the contractor. In case AAI electricity source is 
available near the work site and electricity can be spared to the contractor as 
per direction of E.I.C, the contractor may draw electricity from the AAI source 
as approved by E.I.C. 

11.2 Necessary meter and connection from the source as approved by E.I.C shall 
be arranged by the contractor. No extra payment towards meter and 
connection arrangement shall be paid by the AAI. 

11.3 Wherever AAI electricity source used by the contractor, prevailing rate of 
electricity charge applicable for Bhubaneswar Airport as fixed by the local 
electricity board / authority whichever is higher including AAI service charge 
based on per unit of meter reading shall be recovered from the RA &final bill of 
the contractor.   
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12. CONTRACT AGREEMENT: 
12.1 The contract agreement shall be executed on a non- judicial stamp paper of 

value of Rs.100/-and the cost of the stamp paper shall be borne by the 
contractor. 

12.2 Contractor’s tender including the letters of clarifications between the contractor 
and the AAI prior to the award of contract shall form a part of the Contract 
Agreement to the extent they have been accepted by AAI. 

 
13 CONSTRUCTION EQUIPMENT 

13.1 The contractor shall without prejudice to his overall responsibility to execute 
and complete the work as per specifications and time schedule, progressively 
deploy adequate equipments, tools, tackles and augment the same as decided 
by the EIC depending on the exigencies of the work so as to suit the 
construction schedule.  
In the interest of progress of work, if early deployment of any 
machinery/equipment is desired by EIC then the contractor shall deploy the 
same as per the direction of EIC. For such early deployment no claim 
whatsoever shall be entertained. 

 
13.2 EQUIPMENTS FOR NIGHT WORKING: 

In case, it appears, at any stage that the project may not be completed within the 
stipulated period due to restricted working hours in the day in view of operational 
reasons, the contractor shall execute the work during the night as and when asked 
by the Engineer-in-Charge in writing. Nothing extra shall be payable to contractor 
for working in night time. For proper execution, the work site shall be properly 
illuminated by the contractor at his own expenses. 

13.3 No Construction equipment shall be supplied by the AAI. 
14 SITE ORGANISATION 

14.1 Subject to the provisions in the tender document and without prejudice to 
contractors’ liabilities and responsibilities to provide adequate qualified and skilled 
personnel on the work, contractor shall also ensure site organization and augment 
the same as decided by the Engineer-in-Charge depending on the exigencies of 
work. No engineering personnel deployed at site shall be removed from the site 
without prior approval of the Engineer-in-charge. 

15 FIELD LABORATORY 
15.1 The contractor at his own cost shall set up a fully furnished and adequately 

equipped field laboratory at site within 45 days from the schedule date of start of 
work and maintain the same by providing adequate technical and upkeep staff. 
The laboratory should have office space for engineers to do testing and store for 
storage of samples. The remaining space shall be provided for the installation of 
equipment, laboratory tables and cupboards, working space for carrying out tests, 
besides a wash basin/ sink. 

15.2 The Contractor shall arrange necessary laboratory apparatus/equipment as 
required for various routine tests to be conducted as per specification for the items 
of the work. Contractor shall arrange necessary steel tapes, levelling instrument 
and total station as per requirement at the site of work. Nothing extra shall be 
payable to contractor on this account. 

15.3 In additional to tools, equipments, apparatus and instruments as directed above, if 
any, additional tool equipment apparatus and instrument is required for laboratory 
and execution of work as per technical specification of NIT the same shall be 
provide by contractor. Nothing extra shall be payable to contractor on this account. 
The Engineer-In-Charge, may at his discretion, check the test results obtained at 
contractors laboratory by independent tests at an approved laboratory. The cost of 
such material, transport, cost of testing etc. shall be borne by the contractor. 
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15.4  If the contractor fails to set up a fully furnished and adequately equipped field 
laboratory at site then the routine tests shall be conducted at an approved 
laboratory as per the direction of Engineer in Charge. Nothing extra shall be 
payable to contractor on this account. The cost of such material, transport, cost of 
testing etc. shall be borne by the contractor. 

16. CLOSING DAY’S WORK 
16.1 After the closure of day's work, all equipment and materials must be placed at a 

location, approved by Engineer-in-charge. 
17. INSPECTION OF SITE AND TESTING 

(i) The Engineer-in-Charge or his authorized representative shall have full power to 
inspect any portion of the work, examine the materials and workmanship at the 
contractor’s works or at any other place from where the material is obtained. 
Acceptance of any material shall in no way relieve the contractor of his 
responsibility for meeting the requirement of the specifications. 

(ii) All branded materials shall be supplied with manufacturer’s certificate. If AAI wants 
to carry out any test on the material supplied by the contractor through an outside 
laboratory to verify any of the parameters, the testing charges for such tests shall 
be borne by AAI. In case of failure to meet the test/specifications criteria, testing 
charges of such samples shall be recovered from the contractor. The defective 
material shall be replaced by the contractor with suitable material and the 
contractor shall be liable to carry out such tests thorough an outside laboratory as 
the Engineer-In-Charge may decide to verify important parameters of the 
specifications of the material. 

(iii) The cost of all site tests as above by way of cost of sample, transportation, freight 
(inclusive of taxes if any) shall be borne by the contractor. 

 
18. ADMISSION TO SITE 

18.1 The work site belongs to AAI. For the works falling within the restricted 
area, execution shall be restricted to non-operational hours. The contractor 
is expected to finish the work before each break by adequate planning with 
suitable construction joints etc. as per the satisfaction of Engineer-in-
Charge. All men and vehicles shall be permitted to enter the aerodrome 
operational area only on possession of the security passes issued by 
airport in-charge or his authorized representative. The contractor shall 
apply in writing in advance of the commencement of work for issue of 
security passes and shall submit list of personnel concerned with their 
addresses and shall satisfy the Engineer-in-Charge who shall, at his 
discretion, have the right to recommend the issue of passes to control the 
admission of contractor, his agents, his staff and workmen. The contractor 
shall ensure that his men shall work in areas/zones allotted to them. 
Passes shall be deposited with the Engineer-in-Charge on demand and in 
any case immediately after completion of work. The contractor's 
staff/workmen shall observe all the rules promulgated from time to time by 
the concerned authorities such as prohibition of smoking & lighting, search 
of persons on entry and exit, keeping to specified routes etc. Any person 
found violating the security rules laid down by the authorities will be 
expelled from the area without assigning any reason whatsoever and 
contractor shall have no claim on this account. For entry of any vehicle 
inside the airport operational area a separate temporary vehicle entry 
permit shall be issued, and the same will be charged as per AAI existing 
fee as applicable from time to time. Nothing extra shall be paid to contractor 
/agency on this account. Besides levying charges on entry of vehicles in 
operational area, it has been decided to levy charges on the issuance of 



Page | 159 
 
 

Airfield Driving Permit (ADP) after according necessary training. The 
charges for issuance of ADP shall be as per rates prevalent at that time. It 
may also be noted that, in addition to the aforesaid charges for vehicle 
permit, GST at the prevalent rate will also be charged as per the Govt. 
policy. 
Note:- Security Clearance- The contractor shall apply for security 
clearance after the award of work. It is the responsibility of contractor to 
take security clearance from concerned department (AAI/BCAS) within 
required time frame (fifteen days) as well as after security clearance, 
security programme shall also be approved from concerned department. 
ISSUANCE OF VEHICLE PERMITS 

Vehicle Entry Permit is required to be issued to vehicles which are 
required to operate on airside area. 
Documents required: 
 Notification from the employer / owner of vehicle regarding requirement of 

vehicle in operational area.  
 Copy of valid Registration Certificate. 
 Copy of valid Insurance policy of vehicle. 
 Copy of valid Pollution check certificate of vehicle. 

Vehicle inspection before issuance of Vehicle Entry Permit 
The vehicle inspection is required to be carried out by safety officer 
before issuance of vehicle entry permit. The following aspects to be 
ensured: - 

 Vehicle is in road worthy condition 
 Obstacle lights in accordance with CAR wherever night operation / low 

visibility operations take place. 
 Vehicle marking ensured: - logo of company / agency. 

 
19. STORES AND MATERIALS 

19.1 No storage accommodation will be arranged by AAI. Contractor shall make 
all such arrangements at his own cost to the satisfaction of Engineer-in-
Charge. 

 
20. SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF T&P AND 
CONSTRUCTION OF TEMPORARY HUTMENTS. 

20.1 The contractor shall be allowed to install plants and machineries, store and stack 
the material within airport premises. The contractor shall not be permitted to enter 
on (other than for inspection purpose) or take possession of the site until 
instructed to do so by the Engineer-in-Charge in writing. The portion of the site to 
be occupied by the contractor shall be defined and/or marked on the site plan, 
failing which these shall be indicated by the Engineer-in-Charge at site and the 
contractor shall on no account be allowed to extend his operations beyond these 
areas. 

20.2 The contractor shall co-operate with any other agency working on the same 
project, compare plans, specifications and the time schedule and so arrange his 
work that there will be no interference. The contractor shall forward to the 
Engineer-in-Charge all correspondence and drawings so exchanged. Failure to 
check plans for conditions will render the contractor responsible for bearing the 
cost of any subsequent change found necessary, contractor should co-ordinate in 
such a way that on no account there should be any disturbance to the work. No 
claim on this account shall be entertained by AAI. 
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21. STANDARD OF WORKMANSHIP 
21.1 To determine the acceptable standard of workmanship, the contractor shall 

execute portion of the item of work as sample for approval of the Engineer-in-
Charge, before taking up the actual execution of the particular item of work. 

 
22. BYE-LAWS 

22.1 The contractor shall comply with all bye-laws and regulations of local and statutory 
authorities having jurisdiction over the works and shall be responsible for payment 
of all fees and other charges and for giving and receiving of all necessary notices 
and keeping the Engineer -in-Charge, informed of the said compliance with the 
bye-laws, payments made, notices issued and received.  

22.2 The contractor shall indemnify the AAI against all claims in respect of patent 
rights, design, trademarks of name or other protected rights in respect of any 
plant, machine, work or materials used for or in connection with the work or 
temporary works and from and against all claims, demands proceedings, cost, 
charges and expenses whatsoever in respect of or in relation there to. The 
contractor shall defend all actions arising from such claims and shall himself pay 
all royalties, license fees, damages, costs and charges of all and every sort that 
may be legally incurred in respect thereto. 

 
23. SITE PRECAUTIONS 

i) Any materials or T & P etc. found lying outside the sites approved by the 
Engineer-in-Charge shall be removed by the Engineer-in-Charge at the risk and 
cost of the contractor.  

ii) With regard to construction safety measures, the contractor shall adhere to 
various Indian Standard Codes of Practice, ICAO guidelines, requirements of 
Provincial Government and local Municipal Authority wherever the provisions of 
the latter two agencies shall be more stringent than the provisions of the former. 
When these codes do not exist, the contractor shall adhere to such safety 
measures as directed by the Engineer-in-Charge. 

iii) The contractor shall be responsible for any damage, resulting from his operations, 
either to buildings, structures, airport fixtures such as underground cable, lights, 
hard surface areas, water mains, other operational installations, Airport roads etc. 
The contractor shall restore, replace or repair any such damage to the complete 
satisfaction of the Engineer -in-Charge and in default the Engineer-in-Charge may 
cause the same to be made good by any other means and deduct the expenses 
from any sums due to contractor. 

iv) The construction equipment / vehicle deployed inside operational area shall be 
accompanied by an initial certificate of pavement / road worthiness and fitness 
issued by the manufacturer. Subsequently, after expiry of the initial certificate, 
manufacturer or his authorized agency shall issue fitness certificate including 
servicing and calibration on yearly basis for the safe operation of the construction 
equipment in operational area. The Engineer-in-charge and his authorized 
representatives shall ensure to check the validity of the fitness certificate of the 
construction equipment.  

 
24. The contractor shall take all precautions to avoid accidents by exhibiting necessary 
day & night caution boards, speed limit boards, red flags, red lights, providing barriers 
and safety tapes. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrances shall be caused to traffic during execution of work. 
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25. No payment will be made to the contractor for damage caused by rains or other 
natural calamities during the execution of the works and no such claim on this account 
will be entertained. 
26. The contractor shall remove the labour huts, temporary barricades etc. on 
completion of the work and leave the site in a neat and tidy state. The payment of final 
bill will be subject to the compliance of this condition by the contractor. 
 
27. MATERIAL AT SITE 

(a) Materials brought to the site by the contractor shall be stored by the contractor 
in a safe/dry storage space. The contractor shall be responsible for safe 
custody of materials at site till such time, the installation is commissioned and 
handed over to the Engineer-in-Charge. 

(b) Cement bags shall be stored in separate godowns to be constructed by 
Contractor at his own cost with weather proof roofs and walls. Bulk cement 
should be stored in silos. 

(c) The contractor is required to submit the bill receipt for steel, cement, Bitumen, 
paint and any item incorporated in work for which Engineer-In-Charge directs. 

 
28. WORKING IN RESTRICTED AREA AND RESTRICTED TIME 

For the work to be carried out in restricted area, the Contractor shall have to 
coordinate with the AAI for locating T&P and stacking of materials etc. Nothing extra 
shall be paid to the Contractor on this account.  
In case, it appears, at any stage that the project may not be completed within the 
stipulated period due to restricted working hours in day time, the contractor shall 
execute the work during the night as and when asked by the Engineer-in-Charge in 
writing. Nothing extra shall be payable to contractor for working in night time. For 
proper execution, the work site shall be properly illuminated and arrangement shall 
be made by the contractor at his own expenses. 
 

29. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 
29.1 Contractor has to arrange required T&P and machinery for execution of work. 

Rent of land to be used for T & P, Contractor’s site office, Labour huts etc. by 
the contractor shall be charged at rates, annual escalation & security deposit 
as per SCC. Necessary registers and stationeries required for entering data 
and test results shall be provided by the contractor at his own cost as directed 
by the Engineer- in-Charge. 

29.2 Necessary diesel/petrol/fuel & lubricants etc. for smooth running of all the 
equipments, vehicles and machineries deployed for the work shall be provided 
by the contractor at his own expense. In the event of any break down of the 
plant, vehicles and machineries deployed for the work, the contractor shall 
take prompt remedial measure to put them back in working condition and 
nothing extra will be paid. To minimize break down period, necessary spare 
parts shall be kept readily available at site by the contractor at his own 
expense. 

29.3 The equipment required for execution of work should be positioned as per 
instructions of Engineer-in-charge. No rent or security deposit of land shall be 
charged for stacking of material/ movable machinery required for execution of 
work in available land in consultation with Engineer-in-charge. 

29.4 Necessary registers and stationery required for entering data and test results 
shall be provided by the contractor at his own cost as directed by the 
Engineer-in-Charge.  

29.5 The agency is also required to provide safety devices to the other manpower 
(male/female) deployed at site for the work as detailed below:- 
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(i) Safety helmets, safety jackets and foot wears are to be provided as per 
requirement and nature of job to all male/female workers. 

(ii) Safety belts, protective Goggles, Hand gloves etc are to be provided as 
per requirement and nature of job to all male/female workers. 

 
 
30. APPARITIONING OF WORK 

The Airports Authority of India reserves the right to apparition the work at 
different levels amongst not more than two contractors, by negotiations if 
necessary. 

 
31. USE OF READY-MIX CONCRETE 

i) The contractor is allowed to use Ready Mix Concrete/Bitumen Mix from the 
batching plant as approved by the Engineer-in-Charge subjected to 
meeting Technical Specification of respective item. Also, the contractor can 
use admixture to increase the workability of the concrete. However, nothing 
shall be paid extra for using RMC, admixture and transportation to site of 
work in transit mixer for all leads etc., reason what so ever. The concrete 
shall be paid into the respective item.  

ii) MIX DESIGN OF DRLC/BITUMINOUS JOB MIX DESIGN 
The contractor shall ensure that Mix design report from institute / approved 
laboratory is submitted to Engineer-in-charge of the work within 30 days of 
stipulated date of start of work. Consequent to receipt of mix design report 
the trial mix shall be carried out and finalized within 45 days of stipulated 
date of start of work. The contactor is fully responsible to give mix design 
report and establish an economical and workable mix design at field 
laboratory in consultation with AAI representative. The Engineer-in-charge 
of work will ensure that the mix design report received from approved 
laboratory / Engineering College as per NIT conditions, is got approved 
from concerned GM of Project / work. 
 

32. PERFORMANCE 
The contractor shall perform all works in substantial and acceptable manner in 
accordance with the plans and specifications and in accordance with explanatory 
drawings, details and instructions as may be given by the Engineer-in-Charge 
from time to time. The contractor shall provide and take all necessary actions for 
the proper execution of the works according to the true intent and meaning of the 
drawing and specifications taken together. 
 

33. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST 
BIDDER 

33.1 Final bill will be worked out at the accepted tender rates and also with 
quoted rates of second lowest. The amount of final bill to be paid will be 
restricted to the lowest of the two. 

33.2 In partial modification of GCC Clause no. 20(A),The contractor shall 
intimate his PF account code no. allotted by regional PF commissioner and 
ESI registration no. allotted by ESI Corporation after award of work and 
shall continue to have valid PF account code no. and ESI registration no. till 
actual completion of the contract. 
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34. PRICES/ LEVY/ TAXES 
a) Taxes: 
 34.1.1 Rates to be quoted by the parties, should be inclusive of all taxes, 
duties, CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items. 
34.1.2 However, GST, ass applicable shall be paid to the contractor, for any 

taxable supply/ services/ construction rendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contractor 

34.1.3 In case supplies/ services/ works involve imports; the same should be 
identified separately. Basic custom duty & IGST will be paid directly by AAI 
by utilising EPCG license/ Duty Credit Scrip under Service Export from India 
Scheme (SEIS) of Govt. of India. 

b) Conditions for reimbursement of levy/ taxes if levied after receipt of tenders: 
 

34.2.1 Rates to be quoted by the parties, should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute applicable on last 
stipulated date of receipt of tender including extension if any but exclusive of GST. 
No adjustment i.e. increase or decrease shall be made for any variation if the rate of 
GST, Building and other Construction Workers Welfare Cess or any tax, levy or 
cess applicable on inputs. 
However, effect of variation, as per Govt. order after the last date of receipt of 
tender including extension if any, in rate of GST or Building and Other Construction 
Workers Welfare Cess or imposition or repeal of any other tax, levy or cess 
applicable on output of the works contract shall be adjusted on either side, increase 
or decrease. 
Provided further that for building and other Construction Workers Welfare Cess or 
any tax (other than GST), levy or cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to the 
contractor only if the contractor necessarily and properly pays such increased 
amount of taxes/ levies/ cess. 
Provided further that such increase of tax/ levy/ cess including GST shall not have 
reimbursed if made in the extended period of contract for which the contractor alone 
is responsible for delay as determined by authority for extension of time under 
Clause 5 in Schedule F. 

34.2.2 The contractor shall keep necessary looks of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of AAI or Engineer-in-Charge and 
further shall furnish such other information/ document as the Engineer-in-Charge 
may require from time to time. 
The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to the condition, together with all necessary information/ 
documents relating thereto. 

35. SOURCE OF MATERIAL 
35.1 Aggregate shall be procured from approved quarries subject to fulfillment of 

test criteria as specified in BOQ items / Technical Specifications and 
approval of Engineer-In- Charge. 

35.2 No crushing of aggregate will be allowed within AAI premises and its 
vicinity. 
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36. SITE CONDITIONS, REQUIREMENTS AND SOURCES OF MATERIALS. 

a. The contractor shall be responsible for the true and proper setting out of the work 
and for the correctness of the positions levels and dimensions and alignments of 
all parts of the works and for the provisions of all necessary applications and 
labour in connections therewith. 

b. If any time during the progress of the work any error may appear or arise in the 
position, levels, dimension or alignments of any part of the work the contractor is 
required to rectify the same at his own expenses to the satisfaction of the 
Engineer-in-Charge.  

c. The checking or any setting out of any line by the Engineer-in-Charge or his 
representative shall not relieve in any way the contractor of responsibility for the 
correctness thereof.       

d. The contractor should ensure establishment of reference points for coordinates, 
bench marks, center of pillars etc. for performing all the functions/uses till the 
physical completion of work. 

e. The contractor shall also keep proper record of such permanent bench marks 
established denoting therein their correct levels. 

f. The work establishing all such bench marks shall be carried out only by 
experienced staff of the contractor with the help of precision instrument suitable 
for this type of work. The instruments shall be checked/calibrated for their 
accuracy and for permanent adjustment before the commencement of the work 
and also frequent intervals during the progress of the work. 

g. All such bench marks established by the contractor shall be subjected to check 
and approval of the Engineer-in-Charge or his authorized representative and 
variations noticed in the work as a result of improper establishment or 
maintenance of such bench marks shall be made proper by the contractor at his 
own expense. 

h. The contractor has to adjust his work and progress to work in co-ordination with 
other agencies working at site. 

i. The materials such as Good Earth, Moorum, Coarse and Fine aggregates etc. 
shall be brought to site only after approval of the quarry / source by the Engineer -
in-Charge. 

j.  
37. NUISANCE: 

The Contractor shall not at any time do, cause or permit any nuisance on the 
Site or do anything which shall cause unnecessary disturbance or inconvenience 
to owners, tenants or occupiers of other properties near the Site and to the 
Public generally. 
 

38. WATCH AND WARD OF SITE: 
The Contractor shall provide and maintain round the clock security of the site at 
his own expense including area lighting and deployment of adequate security 
staff for the protection of the Works or for the safety and convenience of those 
employed on the Works. 
 

39. DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-INCHARGE 
The duties of the representative of the Engineer-in-Charge, are to watch and 
supervise the Works and to test and examine any materials to be used or 
workmanship employed in connection with the Works. He shall have no authority 
to order any work involving any extra payment by AAI nor to make any variation 
in the works. 
39.1 The Engineer-in-Charge may from time to time in writing delegate to his 

Representative any of the powers and authorities vested in the Engineer-in- 
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Charge and shall furnish to the Contractor a copy of all such written 
delegation of powers and authorities. Any written instruction or written 
approval given by the Representative of the Engineer -in-Charge to the 
Contractor within the terms of such delegations shall bind the Contractor 
and AAI as if it had been given by the Engineer-in-Charge. 

39.2 Failure of the Representative of the Engineer-in-Charge to disapprove any 
work or materials shall not prejudice the power of the Engineer-in-Charge 
thereafter to disapprove such work or materials and to order the pulling 
down, removal or breaking up thereof. 

39.3 If the Contractor shall be dissatisfied with any decision of the 
Representative of the Engineer-in-Charge he shall be entitled to refer the 
matter to the Engineer -in Charge who shall thereupon confirm, reverse or 
vary such decision. 

 
40. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, works shall 
be carried out during night or on Sundays or on authorized holidays with the 
permission of the Engineer-in-Charge. 
 

41.  MINIMUM PLANT AND MACHINERY TO BE PROVIDED BY THE 
CONTRACTOR: 

The contractor should deploy required T & P for execution of the work as per the 
provisions of Tender Document & as per agreed work programme within 
stipulated duration as mentioned in the relevant undertaking (Annexure-IV), for 
deployment of Plant & Machinery. The contractor must ensure deployment of T 
& P within the given time period. 
 

42. DIVERSION OF WATER: 
During the execution of work contractor shall make necessary agreement for 
pumping out water (internal/external) from work site to avoid 
disturbance/hindrance in the work. Necessary temporary arrangement to divert 
the running water (if required) shall be done by the contractor for timely 
completion of work. No extra payment shall be made for pumping & diversion of 
water. Contractor should also ensure that, no flooding of water occurs inside or 
outside the operational area during the execution of the work. 

 
43. MIXED DESIGN/ JOB MIX: 

The Engineer-in-Charge of work will ensure that the mix design report received 
from approved Laboratory/ Engg. College as per NIT conditions, is got approved 
from concerned General Manager (Engg.) of Project/ Work. 

 
44. NON-AVAILABILITY OF OPC: 
 

In case of non-availability of Ordinary Portland Cement (OPC), Portland 
Pozzolana Cement (PPC) maybe used in Concrete works with prior approval of 
Engineer-in-Charge including cost adjustment, if any before the same is used in 
the work. 
 

45. APPROVAL FROM STATUTORY BODIES: 
Agency to mobilize plant & machinery, materials and prepare for works including test 
patches well in advance of getting operational clearance from Statutory Bodies like 
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DGCA etc. No claims of idling, loss or profit etc. till receipt of such operational 
clearance from statutory bodies, shall be entertained. 
 
46. TESTS: 

The various tests as indicated in the CPWD specifications, BIS, particular / 
Technical specification, MORTH specification as considered necessary by the 
Engineer -in-Charge shall be carried out in the laboratory as approved by the 
Engineer-in-Charge. The contractor shall bear the entire cost of samples, testing 
charges, carriage and any other incidental expenditure incurred, thereon. The 
result shall be final and binding on the contractor. 
 

47. For the civil works the work shall in general conform to the CPWD specification 
2019 Vol. I & II with correction slips issued up to date and MORTH Specification with 
correction slips / amendments upto date. Should there be any difference in the 
provision of the saidspecifications for any item of work and the description of the item 
given in the schedule of quantities, the latter shall prevail. If any item is not covered 
in CPWD specifications, any other related specifications or printed publication on 
general specifications refer to elsewhere in the contract with up-to-date correction 
slips shall be followed. 
 
48. All the materials to be used on the work shall be of best quality available and 
shall have the approval of Engineer-in-Charge before use. 
49. The contractor shall arrange to provide portable lights and markings with the 
luminous paint to indicate the areas under construction or repairs as per the direction 
of Engineer-in-Charge. These lights shall be of the approved colour and capacity and 
shall be operated throughout the night and during bad weather. In addition to these 
markings, lights, cone markers painted with luminous paints shall also be put. 
 
50. The contractor will remove the labour huts on completion of the work. The 
payment of final bill will be subject to the compliance of this condition by the 
contractor. 
 
51. The contractor shall provide suitable temporary diversion arrangement for flow of 
water in the existing drain, pumping and bailing out water from the drain, if required, 
for proper execution of the works, at his own cost & as per directions of Engineer-in-
Charge. 
 
52. The contractor shall make necessary arrangement for all machinery, equipment 
etc. considered necessary by the Engineer-in-Charge for completion of works within 
the stipulated time. The rates quoted by the contractor shall include the cost of 
providing / running all such machinery, equipment etc. Nothing extra shall be paid on 
this account. 
 
53. The contractor shall regulate the movement of vehicles in accordance with the 
regulations of local traffic authority and shall provide necessary roads, diversions etc. 
for access of vehicles to the site of work. Nothing extra over and above quoted by 
him shall be paid on this account. 
 
54. SAMPLING AND TESTING 

a. The contractor shall provide proper facilities at all times for the inspection and 
testing of materials and the Engineer-in-Charge shall have access at all times to 
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the place of stores or manufacture. The contractor shall give sufficient advance 
notice of placing order so as to permit test to be completed before the material is 
incorporated in the work and shall afford such facilities as the Engineer-in-Charge 
may require for collection and forwarding samples and making inspection. The 
contractor shall not make use of or incorporate in the work the materials 
represented by the samples, until tests have been made and materials found to be 
in accordance with the specifications. 

b. All tests of materials furnished by the contractor shall be made in accordance with 
commonly recognized methods of Indian or of other international organization or 
such A.A.I. other method and test as are prescribed in the specification or are in 
use in conformity with standard practice of the department and all charges will be 
borne by the contractor.    

c. Field tests of materials will be carried out by the Engineer -in-Charge as deemed 
necessary and these tests shall be made in accordance with the standard 
practices of the department. The cost involved in all such field tests will be borne 
by the contractor. 

d. The various tests as indicated in the specifications or as considered necessary by 
the Engineer-in-Charge shall be carried out in the laboratory as approved by the 
Engineer -in- Charge. The contractor shall bear the entire cost of samples, testing 
charge, carriage and other incidental expenditure incurred thereof. The result shall 
be final and binding on the contractor. 

e. The contractor shall submit certified true copies of the vouchers for verification of 
actual purchase of any materials whenever directed by the Engineer-in-Charge. 

f. The contractor shall not be entitled for any extra payment whatsoever on account 
of the above special conditions of contract until and unless specified otherwise. 
 

55. If any additional tests apart from mandatory tests specified in the Contract are 
required to be carried out at the instance of AAI or Chief Technical Examiners 
Organisation, to ensure conformity of the item to the Contract specifications, the cost 
of such tests shall be borne by Airports Authority of India. In case the material / 
equipment fails in the above tests, the expenditure incurred by AAI on testing of such 
material or equipment along with incidental charges borne by AAI (if any) shall be 
recovered from the dues of the contractor and action shall be taken under Clause 16 
of GCC and other relevant clauses of the contract. 
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Annexure - A 

Format Consent Letter 
Dispute Resolution Clause — Para 36 ii (b) 

To, 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India, 

SUB: Request for appointment of arbitrator under Clause _____________of the 
______________ agreement dated _____________ for ________________.  

Sir/Madam, 

1. We state that ____________________ (contractor/agency) was awarded work/concession 
_______________ of __________________ at __________________ 
Airport/________________ (other location) of Airports Authority of India through Award 
Letter dated ___________________. 

 
2. Dispute related to _______________ arose between us (contractor/agency) and AAI. 
 
3. On _________________ (date), dispute was referred to Mediation as per AAI Mediation 

Policy and any settlement on the following claims/disputes was not reached between the 
parties: 

(i) 
(ii)  
(iii)  

4. A concise statement along with claim in respect of each of such disputes is attached 
herewith. 

 
5. In view of the above, we invoke arbitration under clause ________________ of the 

___________________ agreement between us and AAI and as per provision to Section-
12(5) of the Arbitration & Conciliation Act, 1996 as amended from time to time, we 
hereby agree and request the Chairman/Member/Regional Executive Director AAI to 
appoint arbitrator from AAI's panel of arbitrators. 

 
6. I/ We also give my/ our consent for appointing any of an arbitrator from AAI's approved 

panel of arbitrators, as per paragraph-5 above. 

Thanking you, 

( _____________________________) 
Authorized signatory of End: As above 

Encl: As above 
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[Format for opting Mediation in existing Agreements*]- Paragraph 06 of TI 
From: 
_____________________, 
_____________________ 
To 
_____________________ 
_____________________ 
_____________________ 
No. __________________ Date: _________________ 
 
Reference: Agreement No. __________________for the work of _____________ Court Case   

Number/Arbitration between _________________ & _________________ 
 
Subject:  Request to refer the existing dispute for mediation through MedicationCommittee of 

Independent Experts. 
Sir,  

Please refer the subject cited above. Vide agreement dated__________for __________, 
disputes arose with regard to _____________ and the matter is pending for/yet to bereferred for 
resolution/adjudication by Dispute Resolution Committee/ Dispute 
ResolutionBoard/Arbitrator/____________ court. 

I/ we ____________, do hereby request the Airports Authority of India to refer 
ourdisputes/ ongoing dispute to MCIE as per AAI Mediation Policy dated _________ which are 
listed as under:  

i.  
ii.  
iii.  

We undertake to abide by the terms and conditions of the said policy of AAI andwould not 
question any settlement, if arrived, through Mediation. All cost/expenses ofmediation shall be 
borne equally with the Accepting party. 

It is consented that by referring the matter to mediation, dispute resolution 
throughDRC/DRB under clause ________ of the agreement, is dispensed with. 
 

Yours faithfully, 
(____________) 

Authorized Representative of Requesting Party 
 

(______________) 
Authorized Representative of Accepting Party 
 
*This is a model format and suitable changes may be made as per requirements. Inapplicable 
part to be deleted. 
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TECHNICAL SPECIFICATIONS 

 

1.0        PREAMBLE 
 

1.01 These technical specifications shall be read in conjunction with the 
various other documents forming the contract, namely Notice Inviting 
Tender & Instructions to Tenderers, Conditions of Contract, Special 
Conditions of Contract, Bill of Quantities and other related documents, 
together with any addenda thereto issued. 

SCOPE OF WORK 
2.01 The work to be carried out under this contract shall consist of various 

items as per description of works contained in the Bill of Quantities. Any 
discrepancy between the details given in Bill of Quantities and that   
provided   in Technical Specifications of the corresponding items, the 
provisions of the Bill of Quantities shall take precedence. 

2.02 The Item rates quoted by the Contractor shall, unless otherwise specified 
also include compliance with/supply of the following: - 
a) General works such as setting out, clearance of site before setting       

out and clearance of works after completion. 
b) A detailed program for the construction and completion of works 

(bar chart) including updating of all such activities on the  basis of 
decisions taken at  the  periodic site  review  meetings   as  directed  
by   the Engineer-in-Charge. 

c) Samples of various materials proposed to be used on the work for 
conducting tests thereon is required as per the provisions of the 
contract. 

d) Design of mixes as  per  relevant   clauses  of  the  specifications  
given  proportions  of ingredients,  source of aggregates  and  
binder alongwith   accompanying  trial  mixes  to   be submitted  to  
the Engineer-in-Charge  for  his  approval before use on the works. 

e) Setting of field testing laboratory with all required apparatus and 
staffs for conducting day to day quality control tests. 

f) Any other item   of work   which   is   not specifically   provided   in   
the   Bill of Quantities but which is necessary for complying with 
the provisions of the contract. 

3.00  OBLIGATIONS OF THE CONTRACTOR 
3.01 In order to ensure that  the  contract  work  is executed strictly in 

accordance with this Agreement and   in  time,  the  Contractor  shall  have   
the following  obligations  at  no extra  cost  to  the Engineer-in-Charge   in  
addition  to  such   other obligations   and  responsibilities  as  have  been 
specified elsewhere in this Contract. 
i) Provision of adequate number of  constructional Plant  and 

machinery for mechanized  system  of construction, handling and 
transportation ; 

ii) Provision  of special magazine at the site  for storage of explosives, 
if necessary, for  which required  license  shall be obtained  from  
the  concerned authorities; 

iii) Fulfill   all   the    Contractor's    labour regulations i.e fair wages 
display of notices regarding wages, payment of wages, labour 
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records,   attendance   cards-cum-wage   slips, labour welfare etc. 
as per standard practices and norms applicable at site. 

 

3.02 All fossils, gold, silver, oil and other minerals, precious   stones, coins 
article of value, of antiquity and structures and other remains / things of 
geological or archaeological interest discovered on the site of the works 
shall be notified by the Contractor immediately to the Engineer-in-Charge 
for onward information to the concerned authorities. 

 

3.03 The Contractor shall take all reasonable precaution to prevent his 
workmen or any other person from removing   or damaging any such 
article(s) or thing(s) and protect the same till the removal as per the 
instructions of the Engineer-in-Charge. 

3.04 Clearance of the site of all rubbish, debris, vats, tanks, materials, 
temporary structures, plant and machinery, scaffoldings and filling of all 
pits, excavation and hand over the site in a tidy and cleaned condition. 

3.05 Opening up of covered work if instructed by the Engineer, if such covering 
was done before inspection by the Engineer or without 
permission/approval from the Engineer-in-Charge. 

3.06 During the construction of the airfield pavement, the light foundations 
will have to be provided as per the drawings, specifications and directions 
of the Engineer-in-Charge at such appropriate stage as decided by him. 
The Contractor shall obtain the approval of the Engineer-in-Charge the 
work plan for placing the light foundation at their designated places.  The 
rest of the pavement will be constructed around these foundations in 
place without causing any damage to the foundation. The rate quoted 
shall include all these requirements. During execution of works for 
providing shoulders, rolling operation should be conducted with utmost 
care so as not to damage the existing light fittings. Excavation and 
compaction around light fittings shall be done manually. 

4.00 GENERAL 
4.01 The works will be executed as indicated in the nomenclature of each item 

and technical specifications as given hereunder as made applicable to this 
contract. 

 
4.02 In the absence of any definite provision in the technical specifications 

contained herein, reference may be made to the latest CPWD, MOST, IRC, 
ICAO Specifications and IS codes, in that order. Wherever these are silent, 
the construction and completion of the works shall conform to sound 
engineering practice and in case of any dispute arising out of the 
interpretation of the above, the decision of the Engineer-in-Charge   shall   
be final and binding on the Contractor. 

4.03 In addition, the abbreviations CPWD, IRC, MOST, IS, BS, ICAO ASTM,  
AASHTO  shall  be  considered to have the following meaning:- 
CPWD : Central Public Works Department 
IRC        :  Indian Road Congress 
MOST  : Ministry of Shipping & Transport (Road Wing)  

Government of India 
IS                  : Indian Standard of the Bureau of Indian Standards 
BS  :   British Standard of the   British Standard 

  ICAO       :  International Civil Aviation Organization 
ASTM  :  American Standards of the American Society of  
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Testing Materials   
AASHTO : American Association of State Highway and  

Transportation Officials  
All the codes of practice, standards and specifications applicable shall be 
the latest editions with upto date correction slips etc. or as directed by the 
Engineer-in-Charge. 

5.00 TESTING 
5.01 It  is  made clear that cost of testing, cost  of material for  testing,  all  field  

apparatus  required for sampling and  testing as per CPWD/IS codes and 
manpower incident to such testing will  be provided   along  with  
necessary  transport arrangement to and fro the approved testing agency 
or  laboratory by the Contractor  during  the construction phase of  the  
work  and defect liability period.  The expenditure in this regard shall   be 
borne   by   the Contractor and nothing extra shall be payable by AAI on 
this account. 

6.00 SAMPLING AND TESTING 
6.01 The Contractor or his  accredited  representative shall   be  present  

during  sampling/testing and signify  his concurrence for sampling/  
testing  carried   out  by  signing  the    test    records.  The Contractor shall 
be liable of all   actions    consequent to the test and their results as if he 
himself attended to the tests. The Contractor is duly advised to be present 
himself for sampling and testing or in the alternative, have fully qualified 
duly authorized Engineer for this purpose. 

7.00 SUBMISSION AND APPROVAL OF PROPOSED FINISHED LEVELS AND 
PROFILE 
There is provision to takespot levels specified in various item before 
commencement of that item. The contractor after taking complete spot 
levels shall submit the proposed finished levels and profile along with 
anticipated quantity of items(s) as per ICAO to Engineer-in-Charge for this 
approval. The contractor will revise the same, in case any modification is 
suggested by Engineer-in-Charge in finished levels/profile, before his 
approval. Nothing shall be paid extra on this account.  
This document consists of technical specifications of items listed below. 
Contractor to note that execution of all other items includedin the tender 
shall be carried out in accordance to latest CPWD, MORTH, IRC, ICAO 
specifications and IS codes, in that order. Wherever these are silent, the 
construction and completion and completion of the works shall conform 
to sound engineering practice and in case of any dispute arising out of the 
interpretation of the above, the decision of the Engineer-in-Charge shall 
be final and binding on the contractor.  

8.00 SUPPLY OF CEMENT, STEEL AND BITUMEN 
 The contractor shall procure, supply and stock adequate quantity of 

cement and steel reinforcement required for the job in accordance with 
the drawing released for construction of latest revision and approved by 
the Engineer-in-Charge. The contractor shall be fully responsible for 
procurement of cement and steel of the required specifications, standards 
co-efficient/standard weight etc. and shall also be responsible for proper 
protection, safe keeping of cement and steel to the satisfaction of the 
Engineer-in-Charge. 

 8.1  CEMENT(OPC/PPC) 
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The cement to be used shall be of the following type: 
a) Any brand of cement as per the approved makes conforming to relevant 

IS code. Cement should be procured from reputed manufactures and as 
approved by the Engineer-in-Charge, whenever possible all the cement 
shall be obtained from one constant source throughout the contract, 
cement of different types shall not be mixed one with the other. 
Different brands of cement or the same brand of cement from different 
sources shall not be without prior approval from Engineer-in-Charge. 

b) The cement shall be delivery act the site in original sealed bags which 
shall be labeled with the weight, date of manufacture, name of 
manufacture, brand and type, cement received in torn or hand stitched 
bags shall not be used. For volumetric matching of concrete cement 
should be mixed only by box measurement. All cement shall be fresh 
when delivered and stored in approved manner in stores built by 
contractor at his own cost. 

c) With each and every delivery of cement the contractor shall provided 
the certificate that the cement conforms to the relevant Indian standard. 
Any tests required to be carried out on cement at all stages of 
construction shall deemed to be included in contarctor’s scope of 
work.Contractor has to maintain the cement register in an appropriate 
manner as approved by Engineer-in-Charge to record the stock position 
and actual consumption of cement. The register has to be signed by 
Engineer-in-Charge or his authorized agent and the contractor or his 
authorized agent in token of its correctness. 

d) Contractor has to maintain the cement register in an appropriate 
manner as approved by Engineer-in-Charge to record the stock position 
and actual consumption of cement. The register has to be signed by 
Engineer-in-Charge or his authorized agent and the contractor or his 
authorized agent in token of its correctness. The theoretical quantity of 
cement to be used in work shall be calculate on the basis of statement 
showing quality of cement to be used in different items of work as 
provided in Delhi Schedule of Rates printed by CPWD. In case any items 
is executed for which standard co-efficient for the consumption of 
cement is not available in the above mentioned statement or cannot be 
derived from the statement, the same shall be calculated on the basis of 
standard formula to be laid down by Dy. General Manager Engg. (Civil) 
/Jt General Manager Engg (Civil). Over this theoretical quality of cement 
variation on actual quality shall be allowed upto minus3% for works 
with estimated cost put to tender more than Rs. 5 lakhs. 

8.2 STEEL 
Steel reinforcing bars shall be round bars of grade-1 quality 
conforming to IS:432 or high yield strength Deformed Round Bars 
conforming to IS:786 and have to be purchased from SAIL/RINL (VIZC 
steel)/TATA Steel/Jindal Steel/Shyam Steel Industries Ltd. Or any 
other manufacture as approved by Engineer-in-Charge. 
Contractor shall provide the certificate that the steel conforms to the 
relevant Indian Standard. Any tests required to be carried out on steel 
at all stages of construction shall deemed to be included in 
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contractor’s scope of work. Type of test frequency of test, acceptance 
criteria etc. for steel will be as per CPWD specifications. 
The actual quantity of steel shall be taken as the quantity fixed as per 
approved design/drawing or as authorized by AAI including 
authorized lap length/chairs etc as per the actual weights taken 
physically at site and nothing will be paid for wastage and rolling 
margin.  
 

8.3 BITUMEN 
The bitumen shall be, Viscosity Grade Bitumen conforming to IS:73, 
supplied in bulk by Govt. refineries in India. In case of non-availability 
of bulk bitumen, use of packed bitumen from Govt. refineries shall be 
approved by Engineer-in-charge without any cost adjustment till 
availability of bulk bitumen. 
The contractor shall mandatorily provide weigh bridge at the hot mix 
plant for accurate weighing of materials. 
Use of imported Bitumen shall not be allowed. Te agencies shall 
submit copies of the purchase vouchers of the bitumen to the 
Engineer-in-Charge.  
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LIST OF PREFERRED MAKE (CIVIL WORK) 
 

OPC/PPC 
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ANNEXURE-I 
TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
 
 

To Date : 
The Asst. General Manager Engg. (C) 
Airports Authority of India, 
B.P.I. Airport 
Bhubaneswar-751020 

Sub : Acceptance of Terms & Conditions of Tender. 

Tender ID No. : 2026_AAI_284148 _1 

Name of Work:  Miscellaneous minor capital works in T1, T2 and Link building at BPI 
Airport, Bhubaneswar. 

Dear Sir, 

1. I / We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender 
work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as per your 
advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and 
conditions of the tender documents, corrigendum(s) and reply to query if any made available 
to me / us which shall form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 

3. I/We hereby unconditionally accept the tender conditions of AAI’s tender documents in its 
totality / entirety for the above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 
awarding this contract at any stage during its execution or at the time of payment of bills, and 
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the 
Appropriate Authority in AAI. 

5. I / We hereby submitted that I / we paid / submitted the required earnest money as per NIT 
conditions. 

6. I / We certify that all information / documents furnished by our Firm is true & correct and in 
the event at any stage, the information / documents is found to be incorrect / untrue or 
found violated, then we shall be liable for debarment from tendering in AAI without giving any 
notice or reason therefore or summarily reject the bid or terminate the contract, without 
prejudice to any other rights or remedy including the forfeiture of the full said earnest money 
deposit absolutely. 

 
 

Yours Faithfully 
 
 

 
 (Signature of the Bidder, with Official Seal) 
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 ANNEXURE- II 
To,  

The Asst. General Manager (E-C), 

Airports Authority of India, 
B.P.I. Airport 
Bhubaneswar-751020 

Subject: -Request for E- Payment. 

Sir,  

The following particulars are given below for effecting E- Payment in respect of our 
Claim/Bill. 

1. Name of the Company   : - 

2.  Address    : - 

3. Bank A/C No.    :- 

4. Bank Name     : - 

5. Branch Address   : - 

6. Branch Code    : - 

7. IFSC Code of the Bank   : - 

8. Permanent A/C No.   :- 

We also enclosed herewith a cheque duly cancelled of our above bank A/C. 
Thanking You, 

Yours faithfully 

 

(Authorised signatory) 
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ANNEXURE-III 

Declaration by The Contractor/ Tenderer: - 

(TO BE SUBMITTED IN COVER NO. I) 
 

 
 I / we, the undersigned do hereby declare that 
 

a) I / we am / are registered under GST and compliant of GST provision. 
 

b) In case of noncompliance of GST provisions and blockage of any input credit, I / we shall 
be the responsible for the same and shall indemnify AAI for the loss, if any, suffered by 
AAI. 
 

c) All input credit has been duly passed on to AAI by me / us. 

 
In the event of any such information pertaining to the aforesaid matter found at any given point 
of time either during the course of the contract or at the bidding stage, my bid/contract shall be 
liable for truncation / cancellation / termination without any notice at the sole discretion of AAI.  
 
Signature of Tenderer : ___________________________________________  
Name : ___________________________________________  
Date : ___________________________________________  
Seal : ___________________________________________  
E-mail address : ___________________________________________ 
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ANNEXURE - IV 

 (COMPLIANCE OF MINIMUM WAGES) 

(TO BE SUBMITTED IN COVER NO. I) 
 

 I……………….……… (Name), aged …… years, s/o …………………………………. (Name), Proprietor/ 
Managing Partner/ Managing Director of ……………………………… (Name of the Agency) do hereby 
solemnly affirm and state as follows:   

 I am competent to swear this affidavit on behalf of ……………………. (Name of agency). I state that, 
I am fully observing the Minimum Wages Act 1948 and Contract Labour (Regulation a & 
Abolition) Act 1970 & Contract Labour(Regulation & Abolition) Central rules 1971 and minimum 
wages Act & rules thereof Central   & State Government w.r.t payment of Minimum Wages and 
timely deposit to the P.F. account of the labourers.”  

     Dated this, the …………………. day of ………………… month …………………. Year.     

 

 

            DEPONENT  

Place:  

Date: 
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ANNEXURE-V 

UNDERTAKINGREGARDINGDEBARMENT/BLACKLISTING/RESTRAINMENT 
 

Name of Work: ……………………………………………………………................. 
 

(Tender ID No.- 2026_AAI_ 284148 _1) 

I/We ………………………… (name and post of authorized signatory) on behalf of…………….   
(Name of firm) do here by solemnly affirm and declare as follows: 

 

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India 
(AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of 
Finance and the debarment/ blacklisting/ restrainment is not in force as on last 
date of opening of tender (Envelope-I, normally called as technical bid). 

 

(ii) None of Proprietor /Partners /Board Members /Directors of M/s………………………    
(Name of firm) has remained Proprietor /Partner /Board Member /Director in any 
firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the 
debarment/ blacklisting/ restrainment is not in force as on last date of opening of 
tender (Envelope-I, normally called as technical bid). 

 

(iii) Our firm understands that if our firm either debarred before the date of opening of 
tender (first bid, normally called as technical bid, in case of two packet/two stage 
bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment 
applicable for all Ministries/ Departments), our bid is liable to be rejected at that 
stage. 

 

(iv) Our firm understands that at any stage, if above statements are found to be false, 
our firm shall be liable for debarment from bidding in AAI, apart from any other 
appropriate contractual legal action including debarment/ blacklisting/ 
restrainment, termination of the contract etc. as deemed fit. 

 

 

 

Date:                                                                                        [Signature and name of  

                                                                               The authorized signatory of the firm] 

Place: 

 
Note: Above undertaking is to be given on company’s letter head. 
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ANNEXURE-VI 
 

Imposition of penalties  
 

Sl. 
No. Offence/Violation Penalty in (Rs.) 

1 Smoking in public area except where designated smoking 
chambers or areas are established. 

300.00 

2 Spitting in airport premises 300.00 
3 Misuse of passenger baggage trolley 300.00 
4 Using language likely to cause offence/ annoyance. 500.00 
5 Throwing loose papers, plastic cups or glass etc. in airport 

premises. 
300.00 

6 Non-display of Photo Identity Card while entering into or being in 
the terminal or operational area. 

300.00 

7 Transportation of overloaded airline baggage containers in 
operational area. 

400.00 

8 Vehicle/ equipment operating without anti-collision light/ 
obstruction flag inside operational area. 

400.00 

9 Parking of vehicles/ equipment in No Parking Area on Kerb side 
and city side including approach road within airport premise 

500.00 

10 Unauthorised entry into terminal building or operational area 500.00 
11 Rash driving/over speeding in operational area 500.00 
12 Driving in Operational area while being in a State of intoxication  500.00 
13 Causing public inconvenience, unruly behaviour or Creating 

nuisance in public area. 
500.00 

14 Organizing or taking part in any public assembly, demonstration, 
dharnas or procession likely to obstruct or interfere with proper 
use and orderly functioning of airport. 

500.00 

15 Display of banners, flags, posters, emblems or write slogans in or 
around terminal. 

500.00 

16 Obstruction of authorised persons in the discharge of his or her 
duties. 

500.00 

17 Dumping garbage on in Operational area. 400.00 
18 Vehicle/equipment left unattended in Operational area outside 

designated parking area/ hard stand for ground support 
equipment/ vehicles. 

500.00 

19 Vehicle/equipment not following vehicular lanes on Apron. 500.00 
20 Vehicle/equipment/persons obstructing aircraft movement. 500.00 
21 Crossing/operating vehicle/ equipment close to active runway/ 

taxiway without permission. 
500.00 

22 Vehicles/ equipment operation in the Operational area without 
permit (ADP) 

500.00 

23 Damage, displace, deface or alter any building structure or other 
property of AAI whether movable or, immovable. Besides penalty, 
actions to be taken to recover the loss from the defaulter or his/ 
her organization. 

500.00 

24 Photography and film shooting / videography at airport without 
permission. 

500.00 

25 Commercial activities at airport without permission. 500.00 
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ANNEXURE - VII 

FORM – C 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

"This is to certify that as per audited balance sheet and profit & loss account during the 

financial year …………………., the Net Worth of M/s ------------ (Name & Registered  

Address of individual/firm/company), as on -------------  (the date of certificate) is Rs.  

…………………. after considering all liabilities. It is further certified that the Net Worth of the 

company has not eroded by more than 30% in the last three years ending 31st March 2025 (the 

relevant year*)." 

Unique Document Identification Number (UDIN) …………………………………. 

Signature of Chartered Accountant ……………………. 

Name of Chartered Accountant.……………………. 

Membership No. of ICAI……………………… 

Date and Seal……………………… 

Signature (s) of Bidder(s) 
 
Note: - 
Net Worth of the company as on 31st March …………… (the relevant year*) and “Net Worth of 
the company has not eroded by more than 30% in the last three years ending 31st March 
…………… (the relevant year*)” must be mentioned in UDIN Generated Certificate. 
 

 The relevant year shall be the financial year ending 31st March preceding the calendar year 
of bid submission or 31st March of the financial year preceding the previous financial year, if 
the balance sheet of the previous financial year has not been audited.  
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ANNEXURE-VIII 
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   WORKS DIARY Date : 

PART-B 
DAILY RECORD 

1. Weather 
2. Labour engaged by Contractor 

  Skilled    Unskilled 

Category No Category No Category No Category         
        

 

No 

Concreter 
Brick Layer 
Mason 
Carpenter 
Joiner 

 Paviour 
Tiller 
Painter 
Polisher 

 Glazier 
Plumber 

 Mate 
Bhisty 
Mazdur(man) 
Mazdur(woman) 
Mazdur(boy) 

 

 
3.Important materials brought on site with approximate quantities (rejection, if any, 
 to be stated). 

Schedule ‘B’ materials Contractor’s materials Rejections 
Materials Quantity Materials Quantity Materials Quantity 

 
 

     

 
4.Details of plant, equipment and transport working on site. 

 T&P Hired under Schedule ‘C’ Contractor’s T&P equipment 
& transport 

T & P Quantity 
Remarks regarding 

breakdown 
maintenance etc. 

Quantity 
Remarks regarding 

breakdown 
maintenance etc. 

Road Roller 
Concrete Mixer  
Vibrator 
Tipper/Dumper 

    

 
5.  Brief particulars of work in progress 
 
6.  Important stages completed and passed  
 
7.  Remarks of Visiting Officer  

 
Dated  
 
 
signature of Engineer-in-charge                                                  Date of signature of  

contractor or authorized representative 
or his authorized agent 
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ANNEXURE-IX 
 

Request Letter: Transmission of Bank Guarantee Cover Massage to be submitted by 
applicant to BG issuing Banks. 

Date: ______________ 

The Manager,  

(Bank), 

(Branch) 

 
Sub: Inclusion of unique identifier code of AAI while transmitting BG cover massage where 
beneficiary bank is ICICI Bank (IFSC- ICICI0000007) 
 
Dear Sir / Ma’am, 
 
I / We, ___________________, request you to include unique identifier ________________in field 
7037 of the SFMS cover message IFN COV 760 (For BG issuance) and IFN COV 767 (for BG 
amendment) while transmitting the same to the beneficiary bank (ICICI Bnak-IFSC-ICICI0000007) 
 
Thanking You, 
_______________ 
 
 
 
 
(Vendor / Customer / Concessionaire)  
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ANNEXURE-X 

FORM – A 

Details of Similar Works Successfully Completed or substantially Completed During the Last 

Seven Years Ending on 30-06-2026. 

Sl. No. Details of Work W-1 W-2 W-3 

i 
Name of Work / Project and 

Location 

   

ii Name and Address of client     

iii 
Awarded Cost of work (in Rs. 

Lakhs) 

   

iv 
Date of commencement as 

per contract 

   

v 
Stipulated date of 

completion 

   

vi Actual date of completion    

vii 
Completion Cost / Actual 

work done 

   

viii 

Whether the work was done 

on back to back basis (Yes / 

No) 

   

 

Signature (s) of Bidder (s) 

(With Stamp) 

 

Note:  
The contractor should give list of only of eligible category works of requisite amount with 
supporting documents issued from client. 
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ANNEXURE-XI 
FORM – B 

Financial Information 

Name of the firm / contractor………………………………. 

 

1. Financial Analysis – Details to be furnished turnover on construction works with 

profit and loss as per figure in balance sheet account for the last Three years duly 

certified by the Chartered Accountant as submitted by the applicant to the Income 

Tax Department. 

Fig in lakhs Rs. 

Sl. 

No. 
Particulars 

Financial Year  

2022-23 2023-24 2024-25 

1 Turnover on Construction Works    

2 
Profit / Loss after Taxes 

(Standalone) 
 

  

2. Financial arrangements for carrying out the proposed work. 

 

Unique Document Identification Number (UDIN) ………………………………………………………… 

 

 

 

SIGNATURE OF CHARTERED                                                                SIGNATURE (S) OF BIDDER (S). 
ACCOUNTANT WITH SEAL. 
 
 
 
 
 
 
  
Note : The bidder should give information strictly in above format. 
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ANNEXURE-XII 

Form D 

WORK DONE DURING THE LAST 

FIVE FINANCIAL YEARS ENDING 31.03.2025 

Name of the firm / contractor __________________________________ 

Fig in lakhs Rs. 

Sl.No. Particulars Financial Years (Last Five Financial Years) 

2019-20 2020-21 2021-22 2022-23 2023-24 

1. Maximum value of Civil 
Construction/ 
Maintenance Works 
executed in any one year 
during the last 5 (five) 
years ( updated the 
completed works to 
current costing level of 
enhancing at a simple 
rate of interest @7% per 
annum) 

     

Note: 

The Financial data in above prescribed format shall be certified by Chartered Accountant/ Company Auditior under his 
signature and stamp in original along with membership no. 

 

Unique Document Identification Number (UDIN)……………………………………………… 

 
SIGNATURE OF CHARTERED ACCOUNTANT WITH SEAL 
 
SIGNATURE (S) OF BIDDER (S) 
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Annexure-XIII 

FORM-E  
WORKS IN HAND  

 
(At the time of submission of bid) 

 
 

Name of the Bidder: - 
 

 
 
 
Unique Document Identification Number(UDIN)…………………………….. 
 
 
 
Signature of Chartered Accountant with Seal  
 
 
 
SIGNATURE (S) OF BIDDER (S) 
 

  

Name and Brief 
contract (Clearly 
indicate the part of 
the work assigned to 
the bidder (s)) 

Name of client 
with telephone 
Number and fax 
number 

Contract Value 
in Rupees 
(Give only the 
value of Work 
assigned to the 
bidder (s) 

Value of 
balance 
work yet to 
be done in 
Rupee as 
on….(m)….. 

Value of work to be done 
in ‘T’ i.e.…(d)… 
(Completion Period of the 
Project) w.e.f. 
……(m)……(Submission 
End date) 

    From ……… 
To ……… 

From 
……… 
To 
……… 

      
      

 



Page | 197 
 
 

Annexure-XIV 
 
 

UNDERTAKING FOR DEPLOYMENT OF T&P 

 

Name of work:_______________________________________________________ 
 

 
Name of Contractor / Firm: 
 
I / we have applied for issue of tender for the work of “______________________ 
___________________________________________________________________
_________________________”and hereby undertake that:- 
 

 I / we have gone through the tender documents and drawings in its entirety, 

visited the site and have understood the nature of work to be executed.


 I / we will deploy adequate T&P in working condition with adequate standby 

arrangement for efficient / timely execution of the work.


 I / we have submitted the details of T&P owned by us and undertake to 

procure or take on lease the balance T&P for the work as per requirement of 

the work matching with the work programme.


 I / we will abide by any instructions by AAI for such procurement / 

arrangement of T&P on lease as is considered necessary for efficient / timely 

execution of work.

 
 
 
 
 
 

 

Date:       Signature of Contractor 
 

Witness: 
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ANNEXURE-LBS 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) of 
the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

Name of Work: ______________________________________________ 

Tender ID: __________________________________________________ 

I, the undersigned, _____________________________ (full names), do hereby declare, in my 

capacity as_______________________________of M/s____ (Name of company/Firm) ____ that: 

1) I am competent to swear this undertaking on behalf of M/s____ (Name of company/Firm) 
_ 
 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General 
Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a 
country which shares a land border with India and comply to all the provisions of the 
Order(s). 
 

3) I certify that M/s____ (Name of company/Firm) ____)is not from such a country / is from 
such a country, has been registered with the Competent Authority (strike out whichever is 
not applicable). I hereby certify that this BIDDER fulfills all requirements in this regard 
and is eligible to be considered [Where applicable, evidence of valid registration with the 
Competent Authority is attached]. 
 

4) I understand that the submission of incorrect data and / or if certificate/ declaration 
given by M/s____ (Name of company/Firm) ____is found to be false, this would be a 
ground for immediate termination and further legal action in accordance with law as per 
Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of the 
General Financial Rules (GFRs), 2017. 

Signature and name of the authorized signatory of the firm  
with Rubber Stamp 

Date: 

Place: 
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BILL OF QUANTITY 

Name of Work: -   Miscellaneous minor capital works in T1, T2 and Link building at BPI Airport,        
                              Bhubaneswar. 

S. 
No. 

Description Unit Qty Rate 
excluding 

GST 

Amount 
excluding GST 

1 Earth work in surface excavation not exceeding 
30 cm in depth but exceeding 1.5 m in width as 
well as 10 sqm on plan including getting out 
and disposal of excavated earth upto 50 m and 
lift upto 1.5 m, as directed by Engineer-in- 
Charge: 
All kinds of soil 

sqm 375.00     

2 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in 
foundation trenches or drains (not exceeding 
1.5 m in width or 10 sqm on plan), including 
dressing of sides and ramming of bottoms, for 
all lift, including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50 m. 
a)  All kinds of soil 

Cum 525.00     

3 Filling available excavated earth (excluding rock) 
in trenches, plinth, sides of foundations etc. in 
layers not exceeding 20cm in depth, 
consolidating each deposited layer by ramming 
and watering, lead up to 50 and for all lift. 

Cum 430.00     

4 Supplying and filling in plinth with sand under 
floors, including watering, ramming, 
consolidating and dressing complete. 

Cum 53.00     

5 Providing and laying in position cement concrete 
of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level : 
1:4:8 (1 Cement : 4 coarse sand (zone-III) 
derived from natural sources : 8 graded stone 
aggregate 40 mm nominal size derived from 
natural sources) 

Cum 65.00     
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6 Providing and laying in position ready mixed or 
site batched design mix cement concrete for 
reinforced cement concrete work; using coarse 
aggregate and fine aggregate derived from 
natural sources, Portland Pozzolana / Ordinary 
Portland /Portland Slag cement, admixtures in 
recommended proportions as per IS: 9103 to 
accelerate / retard setting of concrete, to 
improve durability and workability without 
impairing strength; including pumping of 
concrete to site of laying, curing, carriage for all 
leads; but excluding the cost of centering, 
shuttering, finishing and reinforcement as per 
direction of the engineer-in charge; for the 
following grades of concrete. 
Note: Extra cement up to 10% of the minimum 
specified cement content in design mix shall be 
payable separately. In case the cement content 
in design mix is more than 110% of the 
specified minimum cement content, the 
contractor shall have discretion to either re-
design the mix or bear the cost of extra cement. 
All works above plinth level upto floor V level 
Concrete of M25 grade with minimum cement 
content of 330 kg /cum 

Cum 101.00     

7 Centering and shuttering including strutting, 
propping etc. and removal of form for : 
Foundations, footings, bases of columns, etc. 
for mass concrete 

Sqm 305.00     

8 Centering and shuttering including strutting, 
propping etc. and removal of form for : 
Suspended floors, roofs, landings, balconies 
and access platform  

Sqm 50.00     

9 Centering and shuttering including strutting, 
propping etc. and removal of form for : 
Lintels, beams, plinth beams, girders, 
bressumers and cantilevers 

Sqm 870.00     

10 Centering and shuttering including strutting, 
propping etc. and removal of form for : 
Columns, Pillars, Piers, Abutments, Posts and 
Struts 

Sqm 710.00     

11 Centering and shuttering including strutting, 
propping etc. and removal of form for : 
 Weather shade, Chajjas, corbels etc., including 
edges 

Sqm 3.00     

12 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete upto all 
level.Thermo-Mechanically Treated bars of 
grade Fe-500D or more.  

Kg 23500.00     
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13 Providing and laying in position ready mixed or 
site batched design mix cement concrete for 
reinforced cement concrete work; using coarse 
aggregate and fine aggregate derived from 
natural sources, Portland Pozzolana / Ordinary 
Portland /Portland Slag cement, admixtures in 
recommended proportions as per IS: 9103 to 
accelerate / retard setting of concrete, to 
improve durability and workability without 
impairing strength; including pumping of 
concrete to site of laying, curing, carriage for all 
leads; but excluding the cost of centering, 
shuttering, finishing and reinforcement as per 
direction of the engineer-in charge; for the 
following grades of concrete. 
Note: Extra cement up to 10% of the minimum 
specified cement content in design mix shall be 
payable separately. In case the cement content 
in design mix is more than 110% of the 
specified minimum cement content, the 
contractor shall have discretion to either re-
design the mix or bear the cost of extra cement. 
All works upto plinth level 
 Concrete of M25 grade with minimum cement 
content of 330 kg /cum 

Cum 165.00     

14 Providing and fixing Ist quality ceramic glazed 
wall tiles conforming to IS: 15622 (thickness to 
be specified by the manufacturer), of approved 
make, in all colours, shades except burgundy, 
bottle green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of steps 
and dados, over 12 mm thick bed of cement 
mortar 1:3 (1 cement : 3 coarse sand) and 
jointing with grey cement slurry @ 3.3kg per 
sqm, including pointing in white cement mixed 
with pigment of matching shade complete. 

Sqm 135.00     

15 Providing and fixing ISI marked flush door 
shutters conforming to IS : 2202 (Part I) 
nondecorative type, core of block board 
construction with frame of 1st class hard wood 
and well matched commercial 3 ply veneering 
with vertical grains or cross bands and face 
veneers on both faces of shutters: 
35 mm thick including ISI marked Stainless 
Steel butt hinges with necessary screws 

Sqm 20.00     

16 Providing and fixing fly proof galvanized M.S. 
wire gauge to windows and clerestory windows 
using wire gauge with average width of aperture 
1.4 mm in both directions with wire of dia 0.63 
mm all complete. 
With second class teak wood beading 62X19 
mm 

Sqm 110.00     

17 Providing and fixing aluminium tower bolts, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868 ) transparent or dyed to 
required colour or shade, with necessary screws etc. 
complete :150x10 mm 

Sqm 20.00     
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18 Providing and fixing aluminium handles, ISI 
marked, anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) transparent or 
dyed to required colour or shade, with 
necessary screws etc. complete :125mm 

Each 10.00     

19 Providing and fixing factory made uPVC door 
frame made of uPVC extruded sections having 
an overall dimension as below (tolerance 
±1mm), with wall thickness 2.0 mm (± 0.2 mm), 
corners of the door frame to be Jointed with 
galvanized brackets and stainless steel screws, 
joints mitred and Plastic welded. The hinge side 
vertical of the frames reinforced by galvanized 
M.S. tube of size 19 X 19 mm and 1mm (± 0.1 
mm) wall thickness and 3 nos. stainless steel 
hinges fixed to the frame complete as per 
manufacturer’s specification and direction of 
Engineer- incharge 
Extruded section profile size 48x40 mm 

Mtr 140.00     

20 Providing and fixing to existing door frames.24 
mm thick factory made PVC door shutters made 
of styles and rails of a uPVC hollow section of 
size 59x24 mm and wall thickness 2 mm (± 0.2 
mm) with inbuilt edging on both sides. The 
styles and rails mitred and joint at the corners 
by means of M.S. galvanised/ plastic brackets 
of size 75x220 mm having wall thickness 1.0 
mm and stainless steel screws. The styles of the 
shutter reinforced by inserting galvanised M.S. 
tube of size 20x20 mm and 1 mm (± 0.1 mm) 
wall thickness. The lock rail made up of ‘H’ 
section, a uPVC hollow section of size 100x24 
mmand 2 mm (± 0.2 mm) wall thickness, fixed 
to the shutter styles by means of 
plastic/galvanised M.S. ‘U’ cleats. The shutter 
frame filled with a uPVC multi-chambered single 
panel of size not less than 620 mm, having over 
all thickness of 20 mm and 1 mm (± 0.1 mm) 
wall thickness. The panels filled vertically and 
tie bar at two places by inserting horizontally 6 
mm galvanised M.S. rod and fastened with nuts 
and washers, complete as per manufacturer’s 
specification and direction of Engineer-in-
charge. (For W.C. and bathroom door shutter). 

Sqm 110.00     

21 Structural steel work in single section, fixed with 
or without connecting plate, including cutting, 
hoisting, fixing in position and applying a 
priming coat of approved steel primer all 
complete. 

kg 2800.00     

22 Providing and fixing 1mm thick M.S. sheet door 
with frame of 40x40x6 mm angle iron and 3 
mm M.S. gusset plates at the junctions and 
corners, all necessary fittings complete, 
including applying a priming coat of approved 
steel primer. Using flats 30x6mm for diagonal 
braces and central cross piece 

Sqm 10.00     
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23 Supplying and fixing rolling shutters of approved 
make, made of required size M.S. laths, 
interlocked together upto required length and 
jointed together at the end by end locks, 
mounted on specially designed pipe shaft with 
brackets, side guides and arrangements for 
inside and outside locking with push and pull 
operation complete, including the cost of 
providing and fixing necessary 27.5 cm long 
wire springs manufactured from high tensile 
steel wire of adequate strength conforming to 
IS: 4454 - part 1 and M.S. top cover of required 
thickness for rolling shutters. 
80x1.20 mm M.S. laths with 1.20 mm thick top 
cover 

Sqm 35.00     

24 Providing and fixing ball bearing for rolling 
shutters. 

Each 6.00     

25 Extra for providing mechanical device chain and 
crank operation for operating rolling shutters. 
Exceeding 10.00 sqm and upto 16.80 sqm in 
the area 

sqm 35.00     

26 Providing and fixing T-iron frames for doors, 
windows and ventilators of mild steel 
Teesections, joints mitred and welded, including 
fixing of necessary butt hinges and screws and 
applying a priming coat of approved steel primer 
Fixing with 15x3 mm lugs 10 cm long 
embedded in cement concrete block 15x10x10 
cm of C.C.  
1:3:6 (1 Cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size). 

Kg 325.00     

27 Steel work welded in built up sections/ framed 
work, including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer using structural steel etc. 
as required. 
In gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works 

kg 20000.00     

28 Chequerred precast cement concrete tiles 22 
mm thick in footpath & courtyard, jointed with 
neat cement slurry mixed with pigment to match 
the shade of tiles, including rubbing and 
cleaning etc. complete, on 20 mm thick bed of 
cement mortar 1:4 (1 cement: 4 coarse sand). 
 Light shade pigment using white cement 

sqm 150.00     

29 Kota stone slab flooring over 20 mm (average) 
thick base laid over and jointed with grey 
cement slurry mixed with pigment to match the 
shade of the slab, including rubbing and 
polishing complete with base of cement mortar 
1 : 4 (1 cement : 4 coarse sand) :25 mm thick 

sqm 1005.00     
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30 Providing and laying rectified Glazed Ceramic 
floor tiles of size 300x300 mm or more 
(thickness to be specified by the manufacturer), 
of 1st quality conforming to IS : 15622, of 
approved make, in all colours, shades, except 
White, Ivory, Grey, Fume Red Brown, laid on 20 
mm thick Cement Mortar 1:4 (1 Cement : 4 
Coarse sand), jointing with grey cement slurry @ 
3.3 kg/ sqm including pointing the joints with 
white cement and matching pigments etc., 
complete. 

Sqm 65.00     

31 Providing and fixing on wall face unplasticised 
Rigid PVC rain water pipes conforming to IS : 
13592 Type A, including jointing with seal ring 
conforming to IS : 5382, leaving 10 mm gap for 
thermal expansion, (i) Single socketed pipes. 
 110 mm diameter 

Metre 85.00     

32 Providing and fixing precoated galvanised iron 
profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-in-charge) 
0.50 mm (+ 0.05 %) total coated thickness with 
zinc coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and polyester 
top coat 15-18 microns. Sheet should have 
protective guard film of 25 microns minimum to 
avoid scratches during transportation and 
should be supplied in single length upto 12 
metre or as desired by Engineer-in-charge. The 
sheet shall be fixed using self drilling/self 
tapping screws of size (5.5x 55 mm) with EPDM 
seal, complete upto any pitch in horizontal/ 
vertical or curved surfaces, excluding the cost of 
purlins, rafters and trusses and including cutting 
to size and shape wherever required. 

sqm 480.00     

33 12 mm cement plaster of mix :1:6 (1 cement: 6 
fine sand) 

Sqm 2140.00     

34 15 mm cement plaster of mix :1:6 (1 cement: 6 
fine sand) 

Sqm 2150.00     

35 6 mm cement plaster of mix : 1:3 (1 cement : 3 
fine sand)  

Sqm 555.00     

36 Neat cement Punning Sqm 100.00     

37 Distempering with 1st quality acrylic distemper 
(ready mixed) having VOC content less than 50 
gms/litre, of approved manufacturer, of 
required shade and colour complete, as per 
manufacturer's specification. 
Two or more coats on new work 

Sqm 506.00     

38 Finishing walls with Acrylic Smooth exterior paint 
of required shade : 
New work (Two or more coat applied @ 1.67 
ltr/10 sqm over and including priming coat of 
exterior primer applied @0.90 kg/10 sqm) 

Sqm 2670.00     
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39 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade: 
Two or more coats on new work over an under 
coat of suitable shade with ordinary paint of 
approved brand and manufacture 

Sqm 500.00     

40 Dismantling doors, windows and clerestory 
windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. complete 
and stacking within 50 metres lead : 
Of area beyond 3 sq. metres 

each 15.00     

41 Dismantling old plaster or skirting raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead. 

Sqm 250.00     

42 Cement concrete 1:2:4 (1 cement : 2 coarse 
sand : 4 graded stone aggregate 40 mm 
nominal size) in pavements, laid to required 
slope and camber in panels as required 
including consolidation finishing and tamping 
complete. 

Cum 110.00     

43 Providing and fixing concertina coil fencing with 
punched tape concertina coil 600 mm dia 10 
metre openable length ( total length 90 m), 
having 50 nos rounds per 6 metre length, upto 
3 m height of wall with existing angle iron 'Y' 
shaped placed 2.4 m or 3.00 m apart and with 
9 horizontal R.B.T. reinforced barbed wire, stud 
tied with G.I. staples and G.I. clips to retain 
horizontal, including necessary bolts or G.I. 
barbed wire tied to angle iron, all complete as 
per direction of Engineer-in-charge, with 
reinforced barbed tape(R.B.T.) / Spring core 
(2.5mm thick) wire of high tensile strength of 
165 kg/ sq.mm with tape (0.52 mm thick) and 
weight 43.478 gm/ metre (cost of M.S. angle, 
C.C. blocks shall be paid separately) 

Metre 1100.00     

44 Providing and laying factory made chamfered 
edge Cement Concrete paver blocks In foot 
path, park & lawns driveway or light & traffic 
parking etc. of required strength, thickness &  
size/ shape, made by table vibratory method 
using PU mould, laid in required colour & 
pattern over 50mm thick compacted bed of 
course sand, compacting and proper 
embedding/laying of inter locking paver blocks 
into the sand bedding layer through vibratory 
compaction by using plate vibrator, filling the 
joints with sand and cutting of paver blocks as 
per required size and pattern, finishing and 
sweeping extra sand, all complete as per 
manufacturer's specifications & direction of 
Engineerin-Charge.60 mm thick cement 
concrete paver block of M-35 grade with 
approved colour, design & pattern. 

Sqm 360.00     
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45 Providing and fixing water closet squatting pan 
(Indian type W.C. pan ) with 100 mm sand cast 
Iron P or S trap, 10 litre low level white P.V.C. 
flushing cistern, including flush pipe, with 
manually controlled device (handle lever) 
conforming to IS : 7231, with all fittings and 
fixtures complete, including cutting and making 
good the walls and floors wherever required: 
White Vitreous china Orissa pattern W.C. pan of 
size 580x440 mm with integral type foot rests 

Each 3.00     

46 Providing and fixing white vitreous china 
pedestal type water closet (European type) with 
seat and lid, 10 litre low level white vitreous 
china flushing cistern & C.P. flush bend with 
fittings & C.I. brackets, 40 mm flush bend, 
overflow arrangement with specials of standard 
make and mosquito proof coupling of approved 
municipal design complete, including painting of 
fittings and brackets, cutting and making good 
the walls and floors 
wherever required : 
 W.C. pan with ISI marked white solid plastic 
seat and lid 

Each 1.00     

47 Providing and fixing wash basin with C.I. 
brackets, 15 mm C.P. brass pillar taps, 32 mm 
C.P. brass waste of standard pattern, including 
painting of fittings and brackets, cutting and 
making good the walls wherever require: 
White Vitreous China Wash basin size 630x450 
mm with a single 15 mm C.P.brass pillar tap 

Each 3.00     

48  Providing and fixing 8 mm dia C.P. / S.S. Jet 
with flexible tube upto 1 metre long with S.S. 
triangular plate to Eureopean type W.C. of 
quality and make as approved by Engineer - in - 
charge. 

Each 3.00     

49 Providing and fixing P.V.C. low level flushing 
cistern with manually controlled device (handle 
lever) conforming to IS : 7231, with all fittings 
and fixtures complete. 
10 litre capacity - White 

Each 2.00     

50 Providing and fixing P.V.C. waste pipe for sink or 
wash basin including P.V.C. waste fittings 
complete. 
 40 mm dia 

Each 3.00     

51 Providing and fixing 600x450 mm beveled edge 
mirror of superior glass (of approved quality) 
complete with 6 mm thick hard board ground 
fixed to wooden cleats with C.P. brass screws 
and washers complete. 

Each 3.00     

52 Providing and fixing PTMT liquid soap container 
109 mm wide, 125 mm high and 112 mm 
distance from wall of standard shape with 
bracket of the same materials with snap fittings 
of approved quality and colour, weighing not 
less than 105 gms. 

Each 3.00     
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53 Providing and fixing PTMT towel rail complete 
with brackets fixed to wooden cleats with CP 
brass screws with concealed fittings 
arrangement of approved quality and colour. 
600 mm long towel rail with total length of 645 
mm, width 78 mm and effective height of 88 
mm, weighing not less than 190 gms. 

Each 3.00     

54  Providing and fixing PTMT 15 mm Urinal 
spreader size 95x69x100 mm with 1/2” BSP 
thread and shapes, weighing not less than 60 
gms. 

Each 3.00     

55 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply and all CPVC plain & 
brass threaded fittings, including fixing the pipe 
with clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step CPVC 
solvent cement and testing of joints complete 
as per direction of Engineer in Charge. 
Internal work - Exposed on wall 
20 mm nominal dia Pipes 

metre 60.00     

56 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC 
plain & brass threaded fittings and fixing the 
pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with one 
step CPVC solvent cement and the cost of 
cutting chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge.Concealed work, 
including cutting chases and making good the 
walls etc.15 mm nominal dia Pipes 

metre 45.00     

57 Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC 
plain & brass threaded fittings and fixing the 
pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with one 
step CPVC solvent cement and the cost of 
cutting chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge. 
Concealed work, including cutting chases and 
making good the walls etc. 
 20 mm nominal dia Pipes 

metre 45.00     

58 Providing and fixing brass bib cock of approved 
quality : 
15 mm nominal bore 

Each 6.00     

59 Providing and fixing brass stop cock of approved 
quality : 
15 mm nominal bore  

Each 3.00     

60 Providing and fixing brass stop cock of approved 
quality : 
 20 mm nominal bore 

Each 3.00     
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61 Providing and fixing ball valve (brass) of 
approved quality, High or low pressure, with 
plastic floats complete : 
 20 mm nominal bore 

Each 3.00     

62 Providing and fixing C.P. brass shower rose with 
15 or 20 mm inlet : 
 100 mm diameter 

Each 3.00     

63 Providing and placing on terrace (at all floor 
levels) polyethylene water storage tank, IS : 
12701 marked, with cover and suitable locking 
arrangement and making necessary holes for 
inlet, outlet and overflow pipes but without 
fittings and the base support for tank. 

per 
litre 

58000.00     

64 Providing and fixing C.P. brass long nose bib 
cock of approved quality conforming to IS 
standards and weighing not less than 810 gms. 
15 mm nominal bore 

Each 9.00     

65 Providing and fixing C.P. brass angle valve for 
basin mixer and geyser points of approved 
quality conforming to IS:8931 
15 mm nominal bore 

Each 9.00     

66 Providing and fixing unplasticised P.V.C. 
connection pipe with PTMT Nuts, collar and 
bush of approved quality and colour. 
15 mm nominal bore with 45 cm length 

Each 9.00     

67 Providing and fixing PTMT extension nipple for 
water tank pipe, fittings of approved quality and 
colour. 
20 mm nominal bore, weighing not less than 40 
gms 

Each 6.00     

68 Providing and fixing square-mouth S.W. gully 
trap class SP-1 complete with C.I. grating brick 
masonry chamber with water tight C.I. cover 
with frame of 300 x 300 mm size (inside) the 
weight of cover to be not less than 4.50 kg and 
frame to be not less than 2.70 kg as per 
standard design: 
100x100 mm size P type 
With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 

Each 3.00     

69 Providing and fixing G.I. pipes complete with G.I. 
fittings including trenching and refilling etc. 
 80 mm dia nominal bore 

metre 1100.00     
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70 Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / panelling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) :For 
fixed portion 
Powder coated aluminium (minimum thickness 
of powder coating 50 micron) 

kg 730.00     

71 Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / panelling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) : For 
shutters of doors, windows & ventilators 
including providing and fixing hinges/ pivots and 
making provision for fixing of fittings wherever 
required including the cost of EPDM rubber / 
neoprene gasket required (Fittings shall be paid 
for separately)Powder coated aluminium 
(minimum thickness of powder coating 50 
micron) 

kg 245.00     

72 Providing and fixing 12 mm thick pre-laminated 
particle board flat pressed three layer or graded 
wood particle board conforming to IS: 12823 
Grade l Type ll, in panelling fixed in aluminum 
doors, windows shutters and partition frames 
with C.P. brass / stainless steel screws etc. 
complete as per architectural drawings and 
directions of engineer-in-charge. 
Pre-laminated particle board with decorative 
lamination on one side and balancing 
lamination on other side 

Sqm 112.00     
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73 Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. 
with EPDM rubber / neoprene gasket etc. 
complete as per the architectural drawings and 
the directions of Engineer-in-charge . (Cost of 
aluminium snap beading shall be paid in basic 
item): With float glass panes of 5 mm thickness 
(weight not less than 12.50 kg/sqm) 

Sqm 45.00     

74 Providing and applying white cement based 
putty of average thickness 1 mm, of approved 
brand and manufacturer, over the plastered wall 
surface to prepare the surface even and smooth 
complete. 

Sqm 510.00     

75 Applying priming coats with primer of approved 
brand and manufacture, having low VOC ( 
Volatile Organic Compound ) content. 
 With water thinnable cement primer on wall 
surface having VOC content less than 50 
grams/litre 

Sqm 510.00     

76 Surface dressing of the ground including 
removing vegetation and in-equalities not 
exceeding 15 cm deep and disposal of rubbish, 
lead up to 50 m and lift up to 1.5 m. 
 All kinds of soil 

Sqm 2300.00     

77 Providing and laying in position cement concrete 
of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level : 
1:1½:3 (1 Cement: 1½ coarse sand (zone-III) 
derived from natural sources : 3 graded stone 
aggregate 20 mm nominal size derived from 
natural sources) 

Cum 5.00     

78 Brick work with non-modular fly ash bricks of 
class designation 7.5 average compressive 
strength in foundaion and plinth in: cement 
mortar 1:6 (1Cement: 6 Coarse Sand) 

Cum 60.00     

79 Brick work with non-modular fly ash bricks of 
class designation 7.5 average compressive 
strength in superstructure above plinth level up 
to floor five level in : 
 Cement mortar 1:6 (1 cement : 6 coarse sand) 

Cum 520.00     

80 Supplying and laying Good earth in layers of  
20cm finished depth, breaking clods/ over size 
material, removal of stumps/roots and the like 
&  watering, grading/levelling each layer with 
grader and rolling each layer with vibratory roller 
of minimum 8 tonnes capacity and dressing to 
the required grade, camber and slope complete 
as per specifications and as directed by the 
Engineer-in-charge. 
(The item includes cost of work, payment of 
necessary royalty, carriage of Moorum/soil upto 
work site for all leads and lifts involved. 
Payment to be made for compacted quantity 
only). 

Cum 600.00     
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81 Supplying and filling crushed stone dust in 
layers of 20 cm depth , watering, 
grading/levelling each layer with grader and 
rolling each layer with vibratory roller of 
minimum 8 tonnes capacity and dressing to the 
required grade, camber and slope complete as 
per specifications and as directed by the 
Engineer-in-charge.(The item includes cost of 
work, payment of necessary royality, carriage of 
crusher dust upto work site for all leads and lifts 
involved. Payment to be made for compacted 
quantity only). 

Cum 1130.00     

82 Providing and fixing UPVC. pipes complete with 
UPVC fittings including trenching and refilling 
etc. 
External work. 
80 mm dia nominal bore 

Metre 2000.00     

83 Providing and fixing UPVC. pipes complete with 
UPVC fittings including trenching and refilling 
etc. 
External work. 
50 mm dia nominal bore 

Metre 30.00     

84 Add for using extra cement in the items of 
design mix over and above the specified cement 
content therein. 

Quintal 80.00   

  
  
  
  
  
  


