

Minutes of meeting held on 05.05.2026 in connection with tender “Upgradation of paver block Road with Damaged CC road in office block plot at CW Surat-1, Gujarat” - Financial Bid.

1.0 General:

(i)	Name of Work	Upgradation of paver block Road with damaged road in weigh bridge side plot at Central Warehouse Surat-1, Gujarat.
(ii)	NIT No.	E NIT_CWC/RO/Engg./25-26/12 27.03.2026
(iii)	Estimated cost	Rs. 6426206.10 (64.26 Lakhs)
(iv)	Completion period	03 Months
(v)	Earnest money	Rs.128600.00
(vi)	Date of sale of tender (online)	27.03.2026 to 07.04.2026
(vii)	Date & time of submission of tender & EMD	06.04.2026 upto 15:00 hours.
(viii)	Date and time of opening of tender (Technical bid)	07.04.2026 upto 15:30 hours.
(ix)	Briefing note on tender opening	attached
(x)	EMD & Form Fee confirmation from A/Cs	Received on dt. 15.04.2026 via e-office note no.47
(xi)	Technical comparative statement	attached
(xii)	Tender notice	attached
(xiii)	NIT in news paper	NA
(xiv)	Approval for inviting tender	Approved vide note#33 on file no.- 55/2025
(xv)	TOC approved vide note#36 dt. 07.04.2026	1. Sh. Kevleshkumar M. Rathod DGM.(buss.)- Member 2. Sh. AmjadKhan Shaikh, Manager (A/cs) - Member 3. Sh. Vipul Bambhaniya, Manager (Engg.)- Member
(xvi)	Type of tender bidding system	Online percentage rate e-tender in two bid system.
(xvii)	Validity of tender	90 days from the date of opening of Technical bid.
(xviii)	No. of tenders sold	One only
(xix)	No. of tenders received	One only
(xx)	AA&ES	Approved vide e-office note no. 09 dt. 25.12.2025 as per E-file no.55/2025 & com. no.116634 for amounting to Rs. 6853406.00
(xxi)	Approved Cost Index	(-)1.66% below
(xxii)	Committee report of technical bid	Attached ToC pg. no. 1354-1362
(xxiii)	Nomination of TOC & TEC approved for financial bid.	1. Sh. Sumit Wagh, Senior Manager (G)- Member 2. Sh. AmjadKhan Shaikh, Manager (A/cs) - Member 3. Sh. Vipul Bambhaniya, Manager (Engg.)- Member
(xxiv)	Date of opening of financial bid	30.04.2026 at 11:15 hrs
(xxv)	Briefing note financial	-

(xxvi)	CST (financial)	attached
--------	-----------------	----------

In pursuance of approval of competent authority dated 28.04.2026 on techno clarification evaluation of the bid and approval of opening of financial bid of technically qualified bidder, tender opening committee opened the financial bid of following bidder on dt. 30.04.2026 at 11:15 hrs on www.tenderwizard.com/CEWACOR. Approval is placed at Note# 46

- (1/1) M/s. Haresh Construction Co., 416, Apple Square, Near Lajamani Chowk, Mota Varachha Surat -394101.

2.0 Evaluation of the Financial Bid:

The details of financial bid received for technically qualified tenderer are as under:

As per the financial bid, rates of technically qualified bidder is tabulated as under:

Sr. No.	Name of the bidder	Sub schedule cost as per tender schedule	Percentage above or below	% quoted in Figures	Quoted Amount in Rs.
1	(1/1) M/s. Haresh Construction Co.				
	Sub Schedule -I: All Items of Civil works based on DSR Civil 2023	3960208.00	Below	12.65%	3459241.69
	Sub Schedule - II: All Items of civil works based on Market Rates (MR)	2531737.55	Below	12.65%	2211472.75
	Total [I+II] in Rs.	6491945.55			5670714.44

Over all offer:-

Name of Bidder	Sub schedule cost as per all Schedule (I) & (II) (A)	Sum of Amount quoted by Bidder for all Schedule (I) & (II) (B)	% above/below w.r.t Schedule amount [(B)-(A)]/(A)x100
(1/1) M/s. Haresh Construction Co.	₹6491945.55	₹ 5670714.44	12.65% below

3.0 Reasonability of offered rate of the bidder:

CWC estimated cost put to tender inclusive of Cost index, GST & Labour cess (A)	Bidder Rate: - (1/1) M/s. Haresh Construction Co. (B)	% above/below w.r.t. CWC estimated cost put on tender (+/-) [(B-A)/A * 100]	Justification of Rates
₹6426206.10	₹5670714.44	11.76% below	As per note * below.

Note*

- Justification of rates (JFR) based on the approved Cost Index for this work derived on the basis of market rates after the opening of technical bid is -1.66 % below the DSR items 2023 of tendered schedule price. Since bidder rate is well within justified amount. Therefore, the rates are justified.
- Moreover, we find that the rates quote by bidder is reasonable.

4.0 Conclusion:

- Overall offer of Bidder (1/1) M/s. Haresh Construction Co., Surat is Rs. **5670714.44** his rate is 12.65% below than the rates of price sub schedule I, 12.65% below the rates of sub schedule II.
- Total **Bidder** (1/1) M/s. Haresh Construction Co., Surat rates i.e. Rs. **5670714.44** that is 11.76% below than the rates of estimated cost put on tender i.e Rs.6426206.10. Total approved **AA&ES** for this project **without** contingencies is **Rs. 64.26 Lakh**.
- Total Approved **AA&ES of this project is Rs.68.53 lakh** & the tendered cost is well within approved AA&ES amount.
- Considering the rates received in this tender, the TEC finds that the offer is reasonable.

5.0 Recommendation of the Tender Evaluation Committee:

In view of above deliberation, the TEC recommends to accept the tender of bidder i.e., **M/s. Haresh Construction Co.** at their quoted rates i.e 12.65% below than the rates of price sub schedule-I, 12.65% below the rates of sub schedule-II, for **total amount of Rs. 5670714.44 (Rupees Fifty Six Lakh Seventy Thousand Seven Hundred Fourteen and Paisa Forty Four only)** for the subject work.

6.0 None of the member of the Tender Evaluation Committee has any personal interest in the tenderer who has participated in the tender process.

VIPUL
KANTIBHAI
BAMBHANIYA
(Vipul Bambhaniya)
Manager(Engg.)

Digitally signed
by VIPUL
KANTIBHAI
BAMBHANIYA

AMJADKH
AN SHAIKH

Digitally signed by AMJADKHAN SHAIKH
DN: c=IN, o=CENTRAL WAREHOUSING
CORPORATION, ou=SR.ASSISTANT MANAGER (A/
CS),
2.5.4.20=46b879e5c96dedb49934cad4de2174939
8f9c4729ac7a28e73612853eac7991a,
postalCode=380007, st=Gujarat,
serialNumber=a462022ab9f4c266817d9964dc30
ca477c3811c8f8e0a038d174ba7b9056de,
cn=AMJADKHAN SHAIKH
Date: 2026.05.05 11:28:27 +05'30'

(AmjadKhan Shaikh)
Manager(A/Cs)

WAGH
SUMIT
DILIP

Digitally signed
by WAGH SUMIT
DILIP
Date: 2026.05.05
15:59:16 +05'30'

(Sumit Wagh)
Senior Manager (G)

To

Regional Manager, RO, Ahmedabad

Price Bid

SUB Schedule-I (Civil Work Item From DSR 2023)

NIT Number

E NIT/CWC/RO/Engg./25-26/12

Name of Work

Upgradation of paver block Road with damaged road in weigh bridge side plot at Central Warehouse Surat-1, Gujarat.

NAME OF CONTRACTOR

Haresh Construction Co

Sr.No.	Name of Work	Total Amount (In Rs.)	Quoted rates (Above/Below/At par)	Rate to be quoted in percentage(%)	Quoted % In Words	Quoted amount in figure
(1)	(2)	(3)	(4)	(5)	(6)	(7)
1	SubSchedule-I:All Items of Civil works based on DSR Civil 2023	3,960,208.00	Below	12.65	Twelve Point Six Five Zero %	3,459,241.69
					TOTAL QUOTED PRICE=	3,459,241.69

Amount Quoted (In Words)

Rupees Thirty Four Lakh Fifty Nine Thousand Two Hundred Forty One and Sixty Nine Paise Only

Note:

Total CWC estimated Cost for this schedule including cost index , labour cess & applicable GST (Rs.) ₹ 3894468.55

VIPUL
KANTIBHAI
BAMBHANI
YA

Digitally
signed by
VIPUL
KANTIBHAI
BAMBHANIYA

AMJADKH
AN
SHAIKH

Digitally signed by AMJADKHAN SHAIKH
DN: c=IN, o=CENTRAL WAREHOUSING
CORPORATION, ou=AS-ASSISTANT
MANAGER (A/C),
2.5.4.20=a48a074c5c96a0b993a3ca48a2
17d93985ea4729ac7a286f7812835ea479
1a, postalCode=395007, st=Gujarat,
serialNumber=a480202a88f4c36a817d9
04d336ca477c181c05a6a35d4713ca7109
00a06, cn=AMJADKHAN SHAIKH
Date: 2026.05.05 11:28:10 +05'30'

WAGH
SUMIT DILIP

Digitally signed by
WAGH SUMIT DILIP
Date: 2026.05.05
15:59:50 +05'30'

		CENTRAL WAREHOUSING CORPORATION (A Govt. of India Undertaking)				
Price Bid						
SUB Schedule-II (Civil work - Market Rate Items)						
NIT Number		E NIT/CWC/RO/Engg./25-26/12				
Name of Work		Upgradation of paver block Road with damaged road in weigh bridge side plot at Central Warehouse Surat-1, Gujarat.				
NAME OF CONTRACTOR		Haresh Construction Co				
Sr.No.	Name of Work	Total Amount (In Rs.)	Quoted rates (Above/Below/At par)	Rate to be quoted in percentage(%)	Quoted % In Words	Quoted amount in figure
(1)	(2)	(3)	(4)	(5)	(6)	(7)
1	SubSchedule-II : All Items of Civil works based on Market Rates (MR)	2,531,737.55	Below	12.65	Twelve Point Six Five Zero %	2,211,472.75
				TOTAL QUOTED PRICE=		2,211,472.75
Amount Quoted (In Words)			Rupees Twenty Two Lakh Eleven Thousand Four Hundred Seventy Two and Seventy Five Paise Only			
Note:	Total CWC estimated Cost for this schedule including cost index , labour cess & applicable GST (Rs.) ₹2531737.55					

VIPUL
KANTIBHAI
BAMBHANIY
A

Digitally signed
by VIPUL
KANTIBHAI
BAMBHANIYA

AMJADKH
AN
SHAIKH

WAGH
SUMIT DILIP

Digitally signed by
WAGH SUMIT DILIP
Date: 2026.05.05
16:00:07 +05'30'

Name of Work	Upgradation of paver block Road with damaged road in weigh bridge side plot at Central Warehouse Surat-1, Gujarat.
NIT Number	E NIT/CWC/RO/Engg./25-26/12
NAME OF CONTRACTOR	haresh construction Co
Description of Sub schedule	Quoted Amount
Total of Sub-Schedule-I (DSR Civil Works)	3,459,241.69
Total of Sub-Schedule-II (Civil MR Works)	2,211,472.75
Total of all Schedules (I)+ (II)	5,670,714.44
	Rupees Fifty Six Lakh Seventy Thousand Seven Hundred Fourteen and Forty Four Paise Only

VIPUL
KANTIBHAI
BAMBHANIYA

Digitally signed
by VIPUL
KANTIBHAI
BAMBHANIYA

AMJADK
HAN
SHAIKH

Digitally signed by AMJADK HAN SHAIKH
DN: cn=AMJADK HAN SHAIKH, o=CWC, ou=Central Warehousing Corporation, email=amjadk.han@cwcltd.co.in, c=IN

WAGH
SUMIT
DILIP

Digitally signed
by WAGH SUMIT
DILIP
Date: 2026.05.05
16:00:23 +05'30'

Signature Not Verified

Digitally signed by VIPUL KANTIBHAI
BAMBHANIYA
Date: 2026.05.08 15:19:07 IST
Location: eProcurement System for Central
PSUs