

GOVERNMENT OF ODISHA
OFFICE OF THE CHIEF CONSTRUCTION ENGINEER
N.H. CIRCLE, KEONJHAR.
Email-senhkeonjhar@gmail.com

Office Order No: 44 /dt. 27, 02, 2026

CANCELLATION OF BID

The bid for the following works invited vide Bid Identification No.07/CCENH, KJR-2025-26 office order No.39 dated 29.01.2026 is hereby cancelled due to non-participation of bidder in the 3rd-time tender call notice.

SI No.	Section	Tender ID
1	2	3
1.	Short term maintenance contract (STMC) estimate from km 0/0 to 24/329 km of NH-153B and km.0/310 to 0/520, km 1.680 to 1.980, km 10.050 to 10.410, km 16.480 to 16.860, km 26.200 to 26.640 km of NH-220 in the state of Odisha for the year 2025-26.	2026_MoRTH_897215_1

Memo No. 383 Dated. 27.02.2026

Copy submitted to the Principal Secretary to Govt. of Odisha, Works Department, Bhubaneswar for favour of kind information.

27.02.2026
Chief Construction Engineer
NH Circle, Keonjhar
S. Mohan
27-2 27-2 27/02/26 27-02

Memo No. 384 Dated. 27.02.2026

Copy submitted to the Engineer-in-Chief (Civil), Odisha/ Engineer-in-Chief, (I/C) Chief Engineer, NHs, Odisha / Chief Engineer, Rural Works, Odisha/ Chief Manager (Technical), State Procurement Cell, Odisha, Bhubaneswar for favour of kind information.

27.02.2026
Chief Construction Engineer
NH Circle, Keonjhar
S. Mohan
27-2 27-2 27/02/26 27-02

27.02.2026
Chief Construction Engineer
NH Circle, Keonjhar
S. Mohan
27-2 27-2 27/02/26 27-02

Memo No. 385 Dated. 27.02.2026

Copy to Chief Construction Engineer, Northern NH Circle, Bhubaneswar / Southern NH Circle, Berhampur / Western NH Circle, Sambalpur / All Superintending Engineers / Executive Engineers of N.H. Organization for information and wide publication of the notice.


27/02/2026
Chief Construction Engineer
NH Circle, Keonjhar
27.2 P S. M. 27/02/2026

Memo No. 386 Dated. 27.02.2026

Copy to the Sr. D.B Administrator e-procurement NIC / MoRT&H for information and necessary action.


27/02/2026
Chief Construction Engineer
NH Circle, Keonjhar
27.2 P S. M. 27/02/2026

Memo No. 387 Dated. 27.02.2026

Copy to PA to Chief Construction Engineer, N.H. Circle, Keonjhar/ Estimator of this office / Notice Board of this Office for circulation.


27/02/2026
Chief Construction Engineer
NH Circle, Keonjhar
27.2 P S. M. 27/02/2026