

**GOVERNMENT OF TELANGANA
ROADS & BUILDINGS DEPARTMENT
NATIONAL HIGHWAYS**

Minutes of Evaluation Committee meeting held on Dt: 08.07.2026 at 3.00 PM

Name of Work: “Maintenance Works and Activities on 2-Lane with Paved Shoulder from Km 66/900 to Km 113/905 of Kalwakurthy –Mallepally section of NH-167 in the State of Telangana through Performance Based Maintenance Contract (PBMC).

NIT. No: SE(R&B)NH/HYD/02/2026-27, Dt: 07 .04.2026

Sl.No	Name of the contractor	Responsiveness
1	M/s Anusha Projects Private Limited	Technically responsive
2	M/s MRGR Constructions	Technically Non-responsive Requirement under Cl. 4.1(j)(1) & (2) of Section-2 (Appendix to ITB, RFP) not fulfilled.
3	M/s Sri Sainath Constructions Private Limited	Technically responsive
4	M/s Dwarakamai Constructions Private Limited	Technically Non-responsive Requirement under Cl. 4.1(j)(1) of Section-2 (Appendix to ITB, RFP) not fulfilled.
5	M/s SLMi Infra Projects Private Limited	Technically Non-responsive Requirement under Cl. 4.1(j)(1) of Section-2 (Appendix to ITB, RFP) not fulfilled.
6	M/s KVR Construction Heights Pvt Ltd	Technically Non -responsive Requirement under Cl. 4.1(j) (1) of Section-2 (Appendix to ITB, RFP) and 12.2 (h) not fulfilled
7	M/s UBS Infraa Projects Private Limited	Technically Non-responsive Requirement under Cl. 4.1(j)(1) & (2) of Section-2 (Appendix to ITB, RFP) not fulfilled.
8	M/s ABS Construction Co	Technically responsive
9	M/s Ayyamar Infra projects India Private Limited	Technically responsive

It is requested to submit updated bid capacity on 31.07.2026 before 11:00 AM as per clause 4.2 note 4 of RFP.

Sd/-

Signature Not Verified
Superintending Engineer (R&B)
Digitally signed by RAJESH K. DHARMA
REDDY
Date: 2026.07.24 17:05:51 IST
Location: eProcure-EPROC
Hyderabad